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DRAFT

Description:  This provides the Title of the deliverable item.  

Reference:  This provides the reference back to the pertinent document calling out the deliverable
Category: 
A = Approval – Documents in this category require approval from the NASA GSFC CO.  In general, documents shall be provided in contractor format as long as required content, as specified in the SOW, is addressed.   

R= Review – Documents in this category do not require formal NASA GSFC CO approval.  They must be received within a specified time period and are subject to evaluation.  The NASA GSFC CO reserves the time-limited right of disapproval for each submission.   The time-limited period is two weeks from receipt of documents.

I = Information – Documents in this category are informal and are for information only. 
Quantity: This provides the required number of copies for the deliverable.  All data is required to be submitted electronically.  The number in the quantity column refers to the number of hard copies required.
Delivery Date:  This provides the fixed or relative date or time that the deliverable is required.

Data Deliverable Schedule:
	Item #
	Description
	Reference
	Category 
	Quantity
	Delivery Date

	1
	Monthly  Status Report
	SOW 

Sect 2.1
	I
	1
	Due 10 working days following the month being reported.

 

	2
	  Design Conformance Review
	SOW

Sect 2.3.1
	R
	1
	Same as Date for Item #4 – SBC Breadboard Unit (BBU) Pre-Ship Review

	3
	Design Conformance Review Report
	SOW

Sect 2.3.1
	R
	1
	5 Working days after completion of Design Conformance Review

	4
	SBC Breadboard Unit (BBU) Pre-Ship Review
	SOW

Sect 2.3.2
	R
	1


	  5 working days prior to delivery of 1st BBU

	5
	SBC Engineering Test Unit (ETU) Pre-Ship Review
	SOW

Sect 2.3.2
	A
	1


	  5 working days prior to delivery of 1st ETU

	6
	SBC Flight Unit (FU) 

Pre-Ship Review
	SOW

Sect 2.3.2
	R
	1


	  5 working days prior to delivery of 1st FU

	7
	Design Definition Documentation
	SOW

Sect 3.2.1
	R
	5
	Due 5 working days after contract award

	8
	SBC Drawing Package
	SOW

Sect 3.2.2
	R


	3
	Due 5 working days after contract award

	9
	SBC User Manual 
	SOW

Sect 3.2.3
	I
	30
	Delivered with initial BBU 

	10
	Design Conformance Review Presentation  Package
	SOW

Sect 3.2.4
	I
	20
	Due two weeks before Design Conformance Review

	11
	BBU Data Delivery Package
	SOW

Sect 3.2.5
	I
	1
	With each delivered BBU

	12
	ETU Data Delivery Package
	SOW

Sect 3.2.5
	I
	1
	With each delivered ETU

	13
	FU Data Delivery Package
	SOW

Sect 3.2.5
	I
	1
	With each delivered FU

	14
	Verification Test Plan
	SOW

Sect 3.2.6
	A


	3
	Due 10 working days before Design     Conformance Review

	15
	Verification Test Procedures
	SOW

Sect 3.2.7
	R
	3
	Due 20 working days before start of testing and as changes occur.

	16
	Thermal Analysis
	SOW

Sect 3.3
	A


	2
	Due 10 working days before Design Conformance Review

	17
	Structural Analysis
	SOW

Sect 3.4
	A


	2
	Due 10 working days before Design Conformance Review

	18
	BSP Source Code and supporting documentation
	SOW

Sect 5.1
	R


	3
	Due 5 working days after contract award

	19
	Startup ROM Source Code and supporting documentation
	SOW

Sect 5.2
	A


	3
	Due 5 working days after contract award

	20
	Diagnostic Test Software Source Code and supporting documentation
	SOW

Sect 5.3
	R


	3
	Due 5 working days after contract award

	21
	Performance Test Software Source Code and supporting documentation
	SOW

 Sect 5.3
	R
	3
	Due 10 working days before Design Conformance Review

	22
	Quality Assurance Plan
	SOW

Sect 6.1.1
	A
	3
	Due 5 working days after contract award 

	23
	Class I CM Changes
	SOW

Sect 6.1.4
	A
	2
	Due two working days after Contractor CM review

	24
	Class II CM Changes
	SOW

Sect 6.1.4
	R
	2
	Due two working days after Contractor CM review

	25
	Failure Reports
	SOW

Sect 6.1.5
	A
	2
	Due two working days after Contractor  Failure Review Process determines disposition

	26
	Failure Mode and Effects Analysis (FMEA) 
	SOW Sect 6.2.1
	A


	2
	Due 10 working days before Design Conformance Review

	27
	Parts Stress Analysis Criteria if different from EEE-INST-002
	SOW Sect 6.2.2
	A
	2
	Due 5 working days after contract award

	28
	Parts Stress Analysis
	SOW

Sect 6.2.2
	A


	2
	Due 5 working days before Design Conformance Review

	29
	Worst Case Circuit Analysis 
	SOW

Sect 6.2.3
	R
	2
	Due 10 working days before Design Conformance Review

	30
	Reliability Prediction
	SOW

Sect. 6.2.4
	R

R
	2
	Due 10 working days before Design Conformance Review

	31
	Test and Trend Analysis Reports
	SOW

Sect 6.4.2
	I
	1
	 Delivered with Design Data Package

	32
	Printed Wiring Board Coupons
	SOW

Sect 6.5.5.2, 6.5.5.3
	A
	Refer to SOW Sect 6.5.5.2, 6.5.5.3
	Deliver 10 working days before start of PWB assembly

	33
	Advanced Packaging Technology Requirements Documentation
	SOW Sect 6.5.5.5
	A
	2
	Due 5 working days after contract award

	34
	Documentation on Custom Devices
	SOW Sect 6.6.3
	A
	2
	Due 5 working days after contract award

	35
	Plastic Encapsulated Microcircuit (PEM) Specification Documents
	SOW Sect 6.6.4
	A
	2
	Due 5 working days after contract award

	36
	Radiation Test Plans
	SOW

Sect 6.6.5
	R
	2
	Plans submitted 4 weeks prior to test. Returned with comments within 2 weeks.

	37
	Radiation Test Reports
	SOW

Sect 6.6.5
	I
	2
	Due 10 working days after test

	38
	Contractor-specific Destructive Physical Analysis (DPA) procedures
	SOW

Sect 6.6.6.1
	A
	2
	Due 5 working days after contract award

	39
	Recertification Plans for Parts >5Yrs
	SOW Sect 6.6.7
	A
	2
	Due 5 working days after contract award

	40
	Parts Identification List
	SOW

Sect 6.6.8
	A


	5


	Due 5 working days after contract award

	41
	As-Built Parts List
	SOW

Sect 6.6.8
	R
	1
	Due at FU pre-ship review

	42
	Alert/Advisory Disposition and Preparation
	SOW

Sect 6.6.9
	R
	2
	 Due 3 working days after Contractor disposition

	43
	Materials Identification List
	SOW

Sect 6.7.2
	A


	5


	Due 5 working days after contract award

	44
	As-Built Materials List
	SOW

Sect 6.7.2
	R
	1
	Due at FU pre-ship review

	45
	Materials Usage Agreement
	SOW

Sect 6.7.2
	A
	2
	Due 5 working days after contract award

	46
	Polymeric Materials expired shelf-life waiver
	SOW Sect 6.7.10
	A
	 2
	Due 5 working days after contract award

	47
	Limited-Life Items List
	SOW

Sect 6.7.11
	A
	2
	Due 5 working days after contract award
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