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Exhibit 3
Propulsion Subsystem Pyrovalves
Deliverable Items List and

Schedule (DILS)
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464-PROP-LEGL-0051

Dated: September 2004

Description:  Pyrovalves

Reference:  Statement of Work for Solar Dynamics Observatory (SDO) Project Propulsion Subsystem Pyrovalves
Category:
A = Approval – Documents in this category require approval from the NASA GSFC CO.  In general, documents shall be provided in contractor format as long as required content, as specified in the SOW, is addressed.

R = Review – Documents in this category do not require formal NASA GSFC CO approval.  They must be received within a specified time period and are subject to evaluation.  The NASA GSFC CO reserves the time-limited right of disapproval for each submission.  The time-limited period is two weeks from receipt of documents.

I = Information – Documents in this category are informal and are for information only.
Quantity:  This provides the required number of copies for the deliverable.  All data is required to be submitted electronically.  The number in the quantity column refers to the number of hard copies required.
Delivery Date:  This provides the fixed or relative date or time that the deliverable is required.

Hardware Deliverable Schedule:
	Item #
	Description
	Reference
	Quantity
	Delivery Date

	1
	Type A (1/4” NC) Pyrovalves
	SOW 

Section 4.1
	10 (6 flight, 2 LAT, 2 spares)
	11/02/05 (LAT units to be delivered after testing)

	2
	Type B (3-way NO) Pyrovalves
	SOW 

Section 4.1
	5 (1 flight, 2 LAT, 2 spares)
	11/02/05 (LAT units to be delivered after testing)

	3
	Type C (3/8” NO) Pyrovalves
	SOW 

Section 4.1
	6 (2 flight, 2 LAT, 2 spares)
	11/02/05 (LAT units to be delivered after testing)

	4
	Type D (3-way NC) Pyrovalves
	SOW 

Section 4.1
	5 (1 flight, 2 LAT, 2 spares)
	11/02/05 (LAT units to be delivered after testing)

	5
	NSI Protective Covers
	SOW Section 4.3
	52
	Deliver with item #1


Data Deliverable Schedule:
	Item #
	Description
	Reference
	Category
	Quantity
	Delivery Date

	1
	Verification Matrix
	SOW

Sect. 1.2
	A
	1
	Fifteen (15) calendar days before DCR

	2
	Monthly Status Report
	SOW

Sect. 2.1
	I
	1
	Ten (10) calendar days following the month being reported

	3
	Design Conformance Review (DCR)
	SOW

Sect. 2.3.1
	R
	1
	Three (3) months after Award of Contract

	4
	Design Conformance

Review Report
	SOW

Sect. 2.3.1
	R
	1
	Ten (10) calendar days after completion of DCR

	5
	Pre-Environmental Review
	SOW

Sect. 2.3.2
	R
	1
	Five (5) calendar days before start of environmental testing on first Flight Unit

	6
	Flight Unit

Pre-Ship Review
	SOW

Sect. 2.3.3
	R
	1
	Five (5) calendar days prior to delivery of each Flight Unit

	7
	ICD
	SOW

Sect. 3.2.1
	R
	3
	Fifteen (15) calendar days before DCR

	8
	Drawing Package
	SOW

Sect. 3.2.2
	R
	3
	Fifteen (15) calendar days before DCR

	9
	Design Conformance Review Presentation Package
	SOW

Sect. 3.2.3
	I
	5
	Fifteen (15) calendar days before DCR

	10
	Flight Unit Data
Delivery Package
	SOW

Sect. 3.2.4
	A
	1
	With each delivered Flight Unit

	11
	Verification Test Plan
	SOW

Sect. 3.2.5
	A
	3
	Fifteen (15) calendar days before DCR

	12
	Verification Test Procedures
	SOW

Sect. 3.2.6
	R
	3
	Thirty (30) calendar days before start of testing and as changes occur

	13
	Contamination Control Plan
	SOW

Sect. 3.2.7
	R
	1
	Fifteen (15) calendar days before DCR

	14
	Fracture Control Plan
	SOW

Sect. 3.2.8
	R
	1
	Fifteen (15) calendar days before DCR

	15
	Range Safety Compliance Document
	SOW

Sect. 3.2.9
	R
	1
	Fifteen (15) calendar days before DCR

	16
	Qualification Test Report
	SOW

Sect. 3.2.10
	R
	1
	Fifteen (15) calendar days before DCR

	17
	Pyrovalves
Operational Constraints Document
	SOW

Sect. 3.2.11
	R
	1
	Preliminary Fifteen (15) calendar days before DCR
Final Delivered at Pre-Ship Review

	18
	Mechanical Analyses Report
	SOW

Sect. 3.4
	R
	2
	Fifteen (15) calendar days before DCR

	19
	Quality Assurance Plan/Manual
	SOW

Sect. 6.1.1
	A
	3
	Twenty-eight (28) calendar days after Award of Contract

	20
	Class I CM Changes
	SOW

Sect. 6.1.3
	A
	2
	Five (5) calendar days after Contractor CM review

	21
	Class II CM Changes
	SOW

Sect. 6.1.3
	R
	2
	Five (5) calendar days after Contractor CM review

	22
	Failure Reports
	SOW

Sect. 6.1.4
	A
	2
	Five (5) calendar days after Contractor Failure Review Process determines disposition

	23
	Failure Mode and Effects Analysis (FMEA)
	SOW

Sect. 6.3.1
	R
	2
	Fifteen (15) calendar days before DCR

	24
	Limited-Life Items List
	SOW

Sect. 6.3.5
	A
	2
	Fifteen (15) calendar days before DCR

	25
	Trended Parameter List
	SOW

Sect. 6.5.2
	R
	3
	Five (5) calendar days prior to Pre-Environmental Review

	26
	Test and Trend Analysis Reports
	SOW

Sect. 6.5.2
	I
	1
	Delivered at Pre-Ship Review

	27
	Alert/Advisory Disposition and Preparation
	SOW

Sect. 6.7.6
	R
	2
	Due 3 working days after Contractor disposition

	28
	Materials and Processes Identification List
	SOW

Sect. 6.8.1
	A
	5
	Fifteen (15) calendar days before DCR

	29
	As-Built Materials List
	SOW

Sect. 6.8.1
	R
	1
	Due at Five (5) calendar days prior to pre-ship review

	30
	Materials Usage Agreement
	SOW

Sect. 6.8.2 &
Sect. 6.8.3
	A
	2
	Fifteen (15) calendar days before DCR

	31
	Materials Procurement Certificate of Compliance
	SOW

Sect. 6.8.7
	R
	1
	Fifteen (15) calendar days before DCR

	32
	Vendor’s Welding and Inspection Procedure
	SOW

Sect. 6.8.10
	A
	2
	Fifteen (15) calendar days before DCR













































































































































































































































































C-1

