
Propulsion Subsystem Pyrovalves
Deliverable Items List and

Schedule (DILS)
Lunar Reconnaissance Observatory (LRO) Project

Dated: October 2004

Description:  Pyrovalves

Reference:  Statement of Work for Solar Dynamics Observatory (SDO) Project Propulsion Subsystem Pyrovalves
Category:
A = Approval – Documents in this category require approval from the NASA GSFC CO.  In general, documents shall be provided in contractor format as long as required content, as specified in the SOW, is addressed.

R = Review – Documents in this category do not require formal NASA GSFC CO approval.  They must be received within a specified time period and are subject to evaluation.  The NASA GSFC CO reserves the time-limited right of disapproval for each submission.  The time-limited period is two weeks from receipt of documents.

I = Information – Documents in this category are informal and are for information only.
Quantity:  This provides the required number of copies for the deliverable.  All data is required to be submitted electronically.  The number in the quantity column refers to the number of hard copies required.
Delivery Date:  This provides the fixed or relative date or time that the deliverable is required.

Hardware Deliverable Schedule:
	Item #
	Description
	Reference
	Quantity
	Delivery Date

	1
	Type A (1/4” NC) Pyrovalves
	SOW 

Section 4.1
	10 (6 flight, 2 LAT, 2 spares)
	12/20/05 (LAT units to be delivered after testing)

	2
	Type B (3-way NO) Pyrovalves
	SOW 

Section 4.1
	5 (1 flight, 2 LAT, 2 spares)
	12/20/05 (LAT units to be delivered after testing)

	3
	Type C (3/8” NO) Pyrovalves
	SOW 

Section 4.1
	6 (2 flight, 2 LAT, 2 spares)
	12/20/05 (LAT units to be delivered after testing)

	4
	Type D (3-way NC) Pyrovalves
	SOW 

Section 4.1
	5 (1 flight, 2 LAT, 2 spares)
	12/20/05 (LAT units to be delivered after testing)

	5
	NSI Protective Covers
	SOW Section 4.3
	52
	Deliver with item #1


Data Deliverable Schedule:
	Item #
	Description
	Reference
	Category
	Quantity
	Delivery Date

	1
	Monthly Status Report
	SOW

Sect. 2.1
	I
	1
	Ten (10) calendar days following the month being reported

	2
	Pre-Environmental Review
	SOW

Sect. 2.3.2
	R
	1
	Five (5) calendar days before start of environmental testing on first Flight Unit

	3 
	Flight Unit

Pre-Ship Review
	SOW

Sect. 2.3.3
	R
	1
	Five (5) calendar days prior to delivery of each Flight Unit

	4 
	Flight Unit Data
Delivery Package
	SOW

Sect. 3.2.4
	A
	1
	With each delivered Flight Unit

	5
	Range Safety Compliance Document
	SOW

Sect. 3.2.9
	R
	1
	Fifteen (15) calendar days before Pre-Environmental Review

	6
	Class I CM Changes
	SOW

Sect. 6.1.3
	A
	1
	Five (5) calendar days after Contractor CM review

	7
	Class II CM Changes
	SOW

Sect. 6.1.3
	R
	1
	Five (5) calendar days after Contractor CM review

	8
	Failure Reports
	SOW

Sect. 6.1.4
	A
	1
	Five (5) calendar days after Contractor Failure Review Process determines disposition

	9
	Failure Mode and Effects Analysis (FMEA)
	SOW

Sect. 6.3.1
	R
	1
	Seventy-five  (75) calendar days from Award of Contract

	10 
	Test and Trend Analysis Reports
	SOW

Sect. 6.5.2
	I
	1
	Delivered at Pre-Ship Review

	11
	Alert/Advisory Disposition and Preparation
	SOW

Sect. 6.7.6
	R
	1
	Due 3 working days after Contractor disposition

	12
	As-Built Materials List
	SOW

Sect. 6.8.1
	R
	1
	Due at Five (5) calendar days prior to pre-ship review

	13
	Materials Procurement Certificate of Compliance
	SOW

Sect. 6.8.7
	R
	1
	Seventy-five  (75) calendar days from Award of Contract
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