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Description:
Pressure Transducers

Reference:
Statement of Work for Solar Dynamics Observatory (SDO) Project Propulsion Subsystem Pressure Transducers
Category:
A = Approval – Documents in this category require approval from the NASA GSFC CO.  In general, documents shall be provided in contractor format as long as required content, as specified in the SOW, is addressed.

R = Review – Documents in this category do not require formal NASA GSFC CO approval.  They must be received within a specified time period and are subject to evaluation.  The NASA GSFC CO reserves the time-limited right of disapproval for each submission.  The time-limited period is two weeks from receipt of documents.

I = Information – Documents in this category are informal and are for information only.
Quantity:
This provides the required number of copies for the deliverable.  All data are required to be submitted electronically.  The number in the Quantity column refers to the number of hard copies required.
Delivery Date:
This provides the fixed or relative date or time that the deliverable is required.

Hardware Deliverable Schedule:
	Item #
	Description
	Reference
	Quantity
	Delivery Date

	1
	High Pressure Transducers
	SOW

Section 4.1
	2
	Eight (8) months after Award of Contract

	2
	Low Pressure Transducers
	SOW

Section 4.1
	11
	With item #1


Data Deliverable Schedule:
	Item #
	Description
	Reference
	Category
	Quantity
	Delivery Date

	1
	Verification Matrix
	SOW

Sect. 1.2
	A
	1
	Fifteen (15) calendar days before DCR

	2
	Design Conformance Review (DCR)
	SOW

Sect. 2.3.1
	R
	1
	Three (3) months after Award of Contract

	3
	Design Conformance Review Report
	SOW

Sect. 2.3.1
	R
	1
	Ten (10) calendar days after completion of DCR

	4
	Flight Unit Pre-Ship Review (PSR)
	SOW

Sect. 2.3.3
	R
	1
	Five (5) calendar days prior to delivery of each Flight Unit

	5
	Interface Control Document (ICD)
	SOW

Sect. 3.2.1
	R
	3
	Fifteen (15) calendar days before DCR

	6
	Drawing Package
	SOW

Sect. 3.2.2
	R
	3
	Fifteen (15) calendar days before DCR

	7
	Design Conformance Review Presentation Package
	SOW

Sect. 3.2.3
	I
	5
	Fifteen (15) calendar days before DCR

	8
	Flight Unit Data Delivery Package
(including calibration curves)
	SOW

Sect. 3.2.4
	A
	1
	With each delivered Flight Unit

	9
	Verification Test Plan
	SOW

Sect. 3.2.5
	A
	3
	Fifteen (15) calendar days before DCR

	10
	Verification Test Procedures
	SOW

Sect. 3.2.6
	R
	3
	Thirty (30) calendar days before start of testing and as changes occur

	11
	Contamination Control Plan
	SOW

Sect. 3.2.7
	R
	1
	Fifteen (15) calendar days before DCR

	12
	Qualification Test Report
	SOW

Sect. 3.2.8
	R
	1
	Fifteen (15) calendar days before DCR

	13
	Pressure Transducer Operational Constraints Document
	SOW

Sect. 3.2.9
	R
	1
	Fifteen (15) calendar days before DCR

	14
	Quality Assurance Plan/Manual
	SOW

Sect. 6.1.1
	A
	3
	Twenty-eight (28) calendar days after Award of Contract

	15
	Class I CM Changes
	SOW

Sect. 6.1.3
	A
	2
	Five (5) calendar days after Contractor CM review

	16
	Class II CM Changes
	SOW

Sect. 6.1.3
	R
	2
	Five (5) calendar days after Contractor CM review

	17
	Failure Reports
	SOW

Sect. 6.1.4
	A
	2
	Five (5) calendar days after Contractor Failure Review Process determines disposition

	18
	Failure Mode and Effects Analysis (FMEA)
	SOW

Sect. 6.3.1
	R
	2
	Fifteen (15) calendar days before DCR

	19
	Parts Stress Analysis Criteria if different from EEE-INST-002
	SOW

Sect. 6.3.2
	A
	2
	Twenty-eight (28) calendar days after Award of Contract

	20
	Parts Stress Analysis
	SOW

Sect. 6.3.2
	R
	2
	Ten (10) calendar days before DCR

	21
	Worst Case Analysis 
	SOW

Sect. 6.3.3
	R
	2
	Fifteen (15) calendar days before DCR

	22
	Limited-Life Items List
	SOW

Sect. 6.3.5
	A
	2
	Fifteen (15) calendar days before DCR

	23
	Trended Parameter List 
	SOW

Sect. 6.5.2
	R
	3
	Fifteen (15) calendar days before DCR

	24
	Test and Trend Analysis Reports
	SOW

Sect. 6.5.2
	I
	1
	Delivered at PSR

	25
	Demonstration of Failure-Free Operation
	SOW

Sect. 6.5.3
	R
	1
	Delivered at PSR

	26
	EEE Parts Identification List
	SOW

Sect. 6.7.1
	A
	5
	Fifteen (15) calendar days before DCR

	27
	Documentation on Custom Devices
	SOW

Sect. 6.7.2
	A
	2
	Twenty-eight (28) calendar days after Award of Contract

	28
	Radiation Test Plans

(If Applicable)
	SOW

Sect. 6.7.4
	R
	2
	Plans submitted thirty (30) calendar days prior to test; Returned with comments within fifteen (15) calendar days

	29
	Radiation Test Reports

(If Applicable)
	SOW

Sect. 6.7.4
	I
	2
	Ten (10) calendar days after test

	30
	Recertification Plans for Parts > 5 Yrs

(If Applicable)
	SOW

Sect. 6.7.5
	A
	2
	Fifteen (15) calendar days before DCR

	31
	Alert/Advisory Disposition and Preparation
	SOW

Sect. 6.7.6
	R
	2
	Three (3) working days after Contractor disposition

	32
	Materials and Processes Identification List
	SOW

Sect. 6.8.1
	A
	5
	Fifteen (15) calendar days before DCR

	33
	As-Built Materials List
	SOW

Sect. 6.8.1
	R
	1
	Five (5) calendar days prior to PSR

	34
	Materials Usage Agreement

(If Applicable)
	SOW

Sect. 6.8.2
	A
	2
	Fifteen (15) calendar days before DCR

	35
	Materials Procurement Certificate of Compliance
	SOW

Sect. 6.8.7
	R
	1
	Fifteen (15) calendar days before DCR
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