

<b>TEST CHANGE LOG</b>		
<b>Change No.</b>	<b>Page No.</b>	<b>Description of Change</b>
<b><u>Global</u></b>		
1	All	Changed Header to NNJ11HA02C
2	All	General Editorial improvements made. Acronyms spelled out on first occurrence. Formatting throughout.
3	All	Added titles to documents and standards throughout document
4	All	Removed J-24 and placed content in L-10
5	All	Removed references to L-10 from Sections A through K.
<b><u>Section A</u></b>		
6		Added clause H.40 and I.21
7	SF 33	Added contract number
<b><u>Section B</u></b>		
8	B-2	Excel spreadsheet was added to Clause B.5 as an imbedded file.
9	B-3	Clause B.7 was replaced with clause B.7 Fixed Price Task Orders and Clause B.7.1 Fixed Price Task Order Schedule Of Prices
<b><u>Section C</u></b>		
10	C-6	Added statement that the organization of the WBS and SOW should not drive the contractor's approach to organization.
11	C-11	Section 2.6 : Customer Outreach was revised
12	C-14, -35	Moved discussion on certification of new systems from section 5.8 to section 2.9.
13	C-16	Defined "single fault tolerance" as "prevent single points of failure"
14	C-22	SOW section 3.1.6 updated to include examples of small-scale asbestos removal activities
15	C-24	In C.3.2, removed "and Environmental Management System (ISO Standard 14001). " and "(reference Figure 1)"
16	C-27	Corrected reference to NASA Standard 8719.13 from 8715.3.
17	C-29	Section 4.0, changed to read "fire prevention and protection."
18	C-30, -35	Updated Performance Standards table to include a section for 5.2 Special PPE Maintenance and Section 5.8 Pressure Systems Expertise.
19	C-35	5.9.1 Updated to state "Provide technical composition and editing services primarily... "
20	C-37	Removed "FAR Part 45 NFS 1845" from references listed in 5.10.4, 5.10.5, and 5.10.7.
21	C-40	Replaced JSC Procedural Directive (JPD) 2800.4 and JPR 2810.1C with NASA NPR 2810.1, Security of Information Technology and corrected DRD title reference in Section 5.14.1.
22	C-42	Section 5.14.7 updated to state that it is the TEST contractors responsibility to comprehend end user issues and needs well enough to fill out work tickets and to determine appropriate first course of action.

<b>TEST CHANGE LOG</b>		
<b>Change No.</b>	<b>Page No.</b>	<b>Description of Change</b>
23	C-48 - 50	Provided more detail on requirements in Section 6.2.8.1.
24	C-51	Section 6.2.8.2 was updated to indicate which systems and applications are developed by the NASA IT contractor
25	C-51	Section 6.2.8.2 was updated to state that TEST Contractor "is responsible for collecting and entering data" on the noted applications.
26	C-59	Section 8.0 First Paragraph, second statement was reworded to clarify and include "in operation of the WSSH."
27	C-60	Updated first paragraph in Section 8.2 on SSP Continued Operations to state "In the event that Shuttle transition and retirement is delayed, IDIQ task orders will be issued defining continued operations and support."
28	C-60	In Section 8.2.1, first paragraph, removed 30 day countdown description and moved to DRD-TEST-CM-04.
29	C-63	Updated Section 9.0 Table, 2.2.4 Work Coordination, to state "Receive work requests and deliver work to service providers in a timely manner such that project schedules or the WSTF mission are not adversely impacted."
30	C-69	Entry in Table for 5.3 (Calibration) was updated to state "99% accuracy for Met/Track™ status and no items cause delay or adverse impact to a project or the WSTF mission due to the calibration system.
31	C-73	Updated 5.11.2 Pest Control to clarify frequency of task.
32	C-74	Updated 6.2.3 to clarify that service outages within this performance standard are "requested" service outages, not outages that are not controlled by TEST contractor.
33	C-76	In Table, Row 6.2.8.1, Site Infrastructure Systems, radio communications performance standard was updated from 98% to 100%.
<b><u>Section D</u></b>		
		no changes
<b><u>Section E</u></b>		
34	E-3	Updated E.4 to clarify the roles of contractor S&MA.
<b><u>Section F</u></b>		
		no changes
<b><u>Section G</u></b>		
		no changes
<b><u>Section H</u></b>		
35	H-3	Added the word "not" to Clause H.3 paragraph (b)(3)(i)
36	H-4	Updated H.3, Paragraph (i) to correct SOW reference and included DRD references.

## TEST CHANGE LOG

Change No.	Page No.	Description of Change
37	H-21	Updated H.23, to clarify the conditions that require notification to the CO.
38	H-22	H.27 Deleted "To comply with FAR 52.215-23 - Limitations on pass through charges"
39	H-28	Added Clause H.40
		<b><u>Section I</u></b>
40	I-1	Added Clause 52.204-10
41	I-3	Deleted Clause 52.217-2
42	I-10	Added (Alternate I) to Clause 52.244-6
43	I-10	Added Clause 52.245-1
44	I-32	Added Clause 52.222-99
		<b><u>Section J</u></b>
45	J-1-6	Changed V.A.1 to read "Offeror Fill-in per L.19.3.3 Part 3"
46	J-1-7	Changed "WSTF user/tenant fees" to "Returns to WSTF"
47	J-1-7	Replaced table under V.A.3
48	J-1-7	Modified table in V.A.5.
49	J-1-7	Updated Paragraph V.A.5
50	J-1-8	Updated Paragraph V.A.6
51	All J-2	Throughout document, replaced references to SPICE with "a government provided management tool"
52	J-2-6	Updated note (b. second paragraph) of DRD-TEST-CM-01: replaced "organization" with "Structure" when describing the SOW and WBS.
53	J-2-11	Updated due date of Contract Risk Plan from CS+ 15 days to Due with Proposal.
54	J-2-12	Included requirement for task order plans on all fixed price task orders on day 1 of contract.
55	J-2-13	Updated DRD-TEST-IT-01. Replaced "planning security" with "Management Plan"
56	J-2-15 thru 18	Revised External Customer DRD (DRD-TEST-CM-05).
57	J-2-19 thru J-2-20	Modified DRD-TEST-CM-06 to clarify contents of the Management Review Report.
58	J-2-26	Updated Critical Skills DRD and changed due date of the final list of critical skills to Contract Start + 60 Days.
59	J-2-30	Updated DRD-TEST-BP-02 to remove 8(a) reference from small business description in paragraph c.i.4.
60	J-2-38	Removed reference to NFS1852.242.74 from DRD-TEST-BP-04.
61	J-2-38	Under description of FP IDIQ Task Orders, added the following sentence: "In addition, reporting of equivalent persons (EPs) and hours will be required."

<b>TEST CHANGE LOG</b>		
<b>Change No.</b>	<b>Page No.</b>	<b>Description of Change</b>
62	J-2-40	Removed reference to "Award Fee" from all 533 exhibits in spreadsheet attached to DRD and replaced with "Fee".
63	J-2-40	Attached 533 and Supplemental Reports updated to clarify the data that is necessary for fixed price task orders. (Tab 1 and 2 updated)
64	J-2-53	Added DRD-TEST-BP-06, "Task Order Fee Summary Sheet"
65	J-2-55	Updated DRD-TEST-PM-02 (para c,a,iii) to clarify that actual costs should be reported to WBS or sub-task level and that scope changes should be reported in DRD-TEST-PM-03
66	J-2-56	Updated frequency to state that "actual costs reported weekly and performance assessment provided monthly"
67	J-2-60	Updated DRD-TEST-IT-01 and due date.
68	J-2-66	Updated submission of EPA's Risk Management Plan in DRD-TEST-EN-02
69	J-2-81	Reference to NPR 8715.3, "NASA Safety Manual" was added to DRD-TEST-SQ-01
70	J-2-97	Updated DRD-TEST-MO-01.
71	J-2-99 thru 109	Updated DRD-TEST-MO-02 and replaced tables with imbedded files.
72	J-2-120	Updated scope of DRD-TEST-MO-05
73	J-3.7-1	Updated Equivalent Rate Tables in J-3.
74	"J-4-1	Added text in J-4: "NOTE: THE INFORMATION CONTAINED IN THESE EXHIBITS IS SUBJECT TO CHANGE AS PROPERTY ITEMS ARE ADDED AND DELETED DURING THE DAILY COURSE OF WSTF BUSINESS ACTIVITY"
75	J-4.1-2 through - 117	Replaced tables with imbedded files.
76	J-18-1	Updated coversheet for J-18 to state that IT Plan should be submitted at Phase-In Start + 30 days.
<b><u>Section K</u></b>		
		no changes
<b><u>Section L</u></b>		
77	Section L All	Deleted the requirement to provide Technical Resource Templates as part of the technical and cost proposal. Throughout Section L, changed the description of the required templates to reflect the fact that the TRT's are no longer required and the information will be provided in the Technical Resource Summary Templates (TRST)
78	Section L All	Replaced all TBDs with required information
79	L-5	Changed L.8 to read: "Title pages, cover sheets, tables of contents, acronym listings (or a glossary of abbreviations), and requested cross reference lists are excluded from the page counts specified in paragraph (a) of this provision."

<b>TEST CHANGE LOG</b>		
<b>Change No.</b>	<b>Page No.</b>	<b>Description of Change</b>
80	L-18	Increased the Volume I Page Limits to 170 in Table L-1
81	L-19	In L-19.2 table L-1, changed Volume III Past Performance to read "Past Performance Attachments (OSHA Forms 300 and 300A are not subject to page limitations)"
82	L-22	Changed lead-in paragraph of L.19.3.1 to read: "The Offeror shall describe its approach to and rationale for meeting the management requirements of the SOW, focusing on the sub-factors below. Proposed innovations with objective measures must be included in the model contract and clearly identified in the response to this evaluation sub factor."
83	L-24	Updated Sub-factor MA5.
84	L-26	Included statement that sample task orders are hypothetical and the government does not intend to award these task orders.
85	L-27	Replaced "Hyper-X Research Project with "Propulsion Test Project".
86	L-28	Changed Paragraph B to read "For the Cost Reimbursable IDIQ Sample Task Orders, include with your narrative discussion a schedule and critical path for the proposed effort."
87	L-28	The last sentence of paragraph A. under TA2 was changed to read "Identify those specific technical risks that the Offeror believes should be addressed relative to performance of work under all applicable sections of the SOW for that Task Order ..."
88	L-31	Changed L.19.3.3 Part 3 to read: "Innovations and efficiencies that are proposed for addition to the Performance Incentive Fee Pool, including the specific objective metrics on which performance is to be measured, shall be included in J-1 Performance Evaluation Plan, Section V,A,1"
89	L-32	Corrected Small business goals table SDVOSB goals was stated as 0.3% and should be 3.0%
90	L-35	In SBU3 paragraph a, <a href="http://www.arnet.gov/References/sdbadjustments.htm">http://www.arnet.gov/References/sdbadjustments.htm</a> was replaced with <a href="https://www.acquisition.gov/references/sdbadjustments.htm">https://www.acquisition.gov/references/sdbadjustments.htm</a>
91	L-39	Changed in first section of L.19.5 "The Offeror shall provide a cross reference Table of past contracts" to "The Offeror shall provide a cross reference list of past contracts"
92	L-41	Changed Paragraph L.19.5 E. to read: "...accordance with the return instructions on the form, on or before the Volume III due date."
93	L-48	Deleted instructions with respect to Material Handling/Material Surcharge Rate
94	L-57	Updated L.19.7(a) (b) and ( c)
95	L-2-3	Updated 1TAMGMT. Removed paragraph "b" under Description of work, which covered work authorization, direction and coordination to contract personnel.
96	L-2-7	Updated 1TABPRO. Added requirement to provide DRD-TEST-BP-06, "Task Order Fee Summary Sheet".

<b>TEST CHANGE LOG</b>		
<b>Change No.</b>	<b>Page No.</b>	<b>Description of Change</b>
97	L-2-8	Added detail to 1TABPRO,b,ii, to reference Clause H.39
98	L-2 - 11 thru L-2-71	Title pages and headings for all fixed price task orders were updated to replace all instances of "Workload Sizing" with "Historical Data".
99	Section L-2 All	Replaced "NEMS inventory" with "NASA IAM"
100	L-2-43	Updated 1TCTRNS, Description of Work, Item 12 updated to state that fuel consumption data includes tracking of unleaded, E-85, and diesel fuels.
101	L-2-60	Updated 1TCBGaJ: corrected reference on line item 19. Now reads "...management offices included in Item 7 above..."
102	L-2-64 thru L-2-71	Updated 1TCRADO
103	L-3-5	Updated sample task order 1TFJEDI
104	L-3-9, -10, and -14	Removed references to "1TDHXP" and "DOD Hyper-X Research Project" and replaced with "1TDPROP" and "Propulsion Test Project"
105	L-3-10 thru 14	In Sample Task Order 1TDPROP, all references to a specific engine were removed. In place of the engine reference to RS-34, the task order now states that the DOD has identified an existing engine. Performance data is provided in the task order on the "generic" engine.
106	L-3-12 thru 15	Updated sample task order 1TDPROP
107	L-3-20	Updated sample task order 1TCCHLB
108	L-3-24 thru 25	Updated sample task order 1TAMANT
109	L-6-2-4	Updated intro paragraph for IGE and modified Table 1 and updated Table 2 to change the title of the propulsion test project.
110	L-8-2	Updated the instruction in the past performance questionnaire
111	L-9 Spreadsheet	Deleted Reference column in the FBR and the Material Handling/Material Surcharge Rate.
<b>Section M</b>		
112	M-4	Deleted the last sentence of SH1 and changed the second to the last sentence to read "...may result in favorable evaluation for the Safety and Health sub-factor."
113	M-2	Inserted into paragraph M.3.1 the sentence: "Failure to capture proposed efficiencies and innovations in the model contract may result in loss of mission suitability points."