JSC DATA REQUIREMENTS DESCRIPTION (DRD)

(Based on JSC –STD-123.  See work page for instructions.)


	1.  DRD Title
	2. Date of current version
	3. DRL Line Item No.
	RFP/Contract No. (Procurement completes)

	Preliminary Design Review (PDR) Data Package
	Jan 2004
	204
	NNJ-BH4-HA7-4-001P

	4.  Use (Define need for, intended use of, and/or anticipated results of data)
	5.  DRD Category:  (check one)

	This data package contains the early engineering, safety, quality and project documentation to be reviewed by the NASA customer and their designated support in order to assure that the contractor's intended products meet the requirements for safety, cost, performance and schedule.  
	 FORMCHECKBOX 

 FORMCHECKBOX 

 FORMCHECKBOX 

	Technical

Administrative

SR&QA

	6.  References (Optional)
	7.  Interrelationships (e.g., with other DRDs) (Optional)

	EA-WI-023  "Project Management of GFE Flight Products"
	See DRDs associate with line items

	8.  Preparation Information (Include complete instructions for document preparation)

	


SCOPE:
The contractor is required to develop engineering data and to deliver the products required for the Preliminary Design Review data package described by EA-WI-023 and defined by the content below.  

CONTENT: 

a. Product Specification DRD

b. Interface Control Documents DRD

c. Preliminary Engineering Drawings  (Represents 10% of all drawings that would be required.)  DRD 

d. Software Requirements Specification  DRD 

e. Software Design Document  DRD 

f. Phase I RAESR and supporting safety documentation   DRD 

g. Verification and Validation Plan (Project Requirement and Verification Document for non-critical products)  DRD 

h. Preliminary EEE Parts List and Analysis  DRD 

i. Workmanship Specifications List  DRD 

j. Contractor unique Workmanship Specifications  

k. Summary of Waivers/Deviations Requested or approved waivers

l. Engineering Analysis DRD 

m. Summary PDR Presentation (See EA-WI-023 for sample content)

n. Change Requests for Cost Efficiency   

o. Project Cost Projection (to submit for NASA only review)

p. Other data specified in the Delivery Order or Task Order

q. PDR minutes  

FORMAT:

The format is defined by an outline or template associated with this data in the Design Data Management System (DDMS).  The format may be varied to match the specific nature of the products being provided. The electronic data shall be delivered in native format and be compatible with standard JSC office software loads and standard engineering software.  

The Project Cost Projection shall be provided to the COTR or designee in a native format that is compatible with standard office software used at JSC.  This file shall be stored on permanent CD.  

MAINTENANCE:  The PDR Data Package is a one time delivery.  The PDR package shall be appended by the minutes and RIDs from this review and any additional data submitted during the review.  Modifications to drawings or documents as a result of the RIDS are not considered a part of the PDR Data Package.  The RIDs serves as documentation of the agreements made during the review.  A complete copy of the PDR Data Package shall be maintained as a project quality record in the DDMS for the life of the product.  

PERFORMANCE:  
1)  Schedule:    Acceptable schedule performance is defined as the data products and shall be approved by the contractor designated personnel and ready for distribution on the DDMS 2 weeks prior to the review.  This data shall be complete.  Unacceptable Schedule:   Failure to have products ready for distribution 2 weeks prior to the review or distributing significantly incomplete products that require delay in the PDR review.     

2)  Content:  Acceptable content performance:  defined as receiving a data package that contains products that are accepted with only minor modification required.  Minor modification means that all issues with the content, controllable by the contractor, can be resolved within 1 month of the review and the Project Authority to Proceed is provided within that time.  Unacceptable Content Performance:  One or more major issue has occurred that is attributed to the contractor.  The issue(s) are so significant that a delta SRR is required by the Review Chairperson and the Project Authority to Proceed is delayed.  
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