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Ares V Phase I Concept Development

Request for Proposal
Amendment 001

	5. IM # 3
	*To be proposed

	6. TIM #3 and Final Report for Base Period
	*To be proposed


In the event that options are exercised payments will be made as follows:

Option 1

	Milestone 



	Payment Amount

	7. Concept of Design Review (CoDR) (IM #4)
	*To be proposed

	8. TIM # 4
	*To be proposed

	9. System Requirements Review (SRR)

 (IM # 5) and Final Report for Option 1
	*To be proposed


Option 2

	Milestone
	Payment Amount

	10. TIM # 5
	*To be proposed

	11. IM # 6
	*To be proposed

	12. System Definition Review (SDR) (TIM #6)
	*To be proposed

	13. IM # 7
	*To be proposed

	14. TIM # 7 and Final Report for Option 2
	*To be proposed


Contractor should not propose additional milestone payments.  Payment for work done after the period of performance ends is allowed for Milestones 6, 9 and 14 (Final Reports).
Invoices shall be submitted in triplicate to:

NASA Shared Services Center - FMD Accounts Payable

Bldg. 1111, C. Road

Stennis Space Center, MS  39529

An information copy shall be furnished to the following:

NASA/MSFC

Attn:  Steve Patterson/JP02

MSFC, AL 35812

NASA/MSFC

Attn:  Fred Bickley/JP30

MSFC, AL 35812

AND

NASA/MSFC

Attn: Joe Eversole/PS43

MSFC, AL 35812

G-3

