NNM09274026R

Ares V Phase I Concept Development

Request for Proposal

Amendment 001


5.3
Assessment of Ares V Requirements

During each of the Periods of Performance the Contractor shall assess NASA’s requirements.  NASA will provide the requirements 60 days prior to the review initiation and the Contractor shall provide a written assessment to NASA in accordance with DRD 1288MA-006, Requirements Assessments.  Table 5-3 defines the requirements to be assessed in each period of performance..
Table 5-3 Ares V Requirements Assessment
	Base Period
	Option 1 Period
	Option 2 Period

	
	
	

	Functional Feasibility Review

· Level II Requirements (Constellation Architecture Requirements Document  – CxP 70000) 
	Concept of Design Review (CoDR)  

· Level III Requirements

·  Level IV (EDS  Element Requirements) KDRs
	System Definition Review

· Level IV Requirements

	Preliminary Requirements Review

· Updated Level II Requirements

· Level III (Ares V System Requirements) Key Design Requirements (KDRs)
	System Requirements Review

· Updated Level III Requirements

· Level IV Requirements


	 


5.4

Final Report
The Contractor shall provide a Final Report in accordance with DRD 1288MA-010.
6.0 
Core Element  

6.1
Assessment of Ares V Risks and Opportunities 
During the Phase I activities the Contractor shall assess the Core Element  Point of Departure (POD) architecture for Risk and Opportunities as defined by DRD 1288MA-001, Risk and Opportunities Identification.  The Government will utilize the risk and opportunities identified by the Contractor to prioritize and update the trades to be performed.  Table 6-1 defines the Major Milestone Reviews.
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