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DOCUMENT CHANGE LOG FROM DRAFT RFP TO FINAL RFP


	
	Clause No.
	Description of Changes

	
	
	DRAFT Request for Proposal
Final RFP

	
	
	Added: Document Change Log as attachment

	
	
	

	
	
	Section A

	
	
	

	
	iii
	Added List of Attachments

	
	iii
	Added List of Tables

	
	
	Section B

	
	B.5
	Added Engineer I to Labor and Indirect Rate Table

	
	B.5
	Added Business Specialist to Labor and Indirect Rate Table

	
	
	

	
	
	Section C

	
	
	Section 3.0: Deleted NPG 9501.2D: NASA Contractor Management Reporting, NASA Procedures and Guidelines

	
	
	Section 3.0: Updated the NPR number to NPR 2810.1A in the SOW

	
	
	

	
	
	Section D

	
	
	No Change

	
	
	

	
	
	Section E

	
	
	No Change

	
	
	

	
	
	Section F

	
	F.2
	The period of performance for the basic period is now 

June 01, 2009 through May 31, 2012. 

	
	F.3
	The option period of performance is updated.



	
	F.3
	Revised Clause F.3

	
	
	Section G

	
	G.1
	Added Clause 1852.227-86 by reference

	
	G.3
	Added Clause 1852.227-72 by full text

	
	
	Section H

	
	
	No Change

	
	H.5
	Added language to H.5 paragraph (b) and added clause number to title

	
	
	Section I

	
	I.2
	Added Clause 52.227-11 by reference modified by NFS 1852.227-11

	
	I.2
	Added Clause 52.227-14 by reference

	
	
	

	
	
	Section J

	
	DRL Pg 2
	Line 05: Changed As-of-date, Submittal date, and Remarks Section for the Monthly Safety and Health Metrics

	
	DRL Pg 2
	Line 07: Changed As-of-date, Submittal date, and Remarks Section for the Safety and Health Program Self-Evaluation

	
	J.1.4-1
	DRD 04: Phase-In Plan updated and the start of contract period of performance is changed to June 1, 2009.

	
	J.1.6-1
	DRD 06: Management Plan updated 

	
	J.8
	J.8: Management Plan was added to the List of Attachments

	
	
	Section L

	
	
	

	
	L.10
	Deleted Clause: Instructions for Preparation of Technical Proposal (JSC 52.215-93) (Dec 1999)
See Section L.2.3.2:Volume II, Overall Technical Approach 

	
	L.14
	Table L-1: Changed Page Limitation in Volume III , Past Performance and Volume IV, Cost Proposal to No Limit

	
	SA1 and SA2
	The order has been restructured so that Safety and Health (SA1 and SA2) follow the Technical Approach (TA1 and TA2)

	
	L.14.3.1
	Volume I: Updated Management Approach

	
	L.14.3.2
	Volume II: Updated Overall Technical Approach 

	
	L.14.3.2
	Deleted word Primavera in TA1, Subfactor 2, (2)

	
	L.14.3.2.1
	Added Engineer I in Table L-5: Standard Labor Categories (SLCs) Table

	
	
	Added Engineer I and 1.0 FTE in Table L-6: Estimated Cumulative IDIQ FTE’s. Total 49 FTEs

	
	L.14.3.2.2
	Added Table L-7: Technical Resource Table with supporting language

	
	L.14.3.2.2
	Revised Surveillance language in Section L.14.3.2.2: Sample Task Orders 1 and 2

	
	Attachment L-2
	Added December 1, 2008 as the submittal date for past performance questionnaire and added the fax number.

	
	Attachment L-3 and L-4
	Added Engineer I to the templates.

	
	
	Section M

	
	M.2.2.1.1
	Updated Mission Suitability Subfactors

	
	M.2.2.1.1
	Revised language in Section Subfactor 2 Technical Approach: TA1 Overall Technical Approach

	
	M.2.2.3
	Changed title of Section M.2.2.3 to Factor 2: Cost/Price

	
	M.2.2.3
	Added supportive language to Factor 3: Cost Section

	
	
	Deleted supportive language under the Probable Cost for Selection Purposes Section.

	
	
	


