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1.0 Introduction

1.1 General Information

The Global Precipitation Measurement (GPM) mission is a joint mission between the U.S. National Aeronautics and Space Administration (NASA) and the Japan Aerospace Exploration Agency (JAXA).  The GPM observatory is scheduled to be launched from Tanegashima, Japan by a JAXA H-IIA expendable launch vehicle.  GPM will have a design mission life of 3 years following the nominal 60 days commissioning phase (5 years goal) at a 407 km altitude and a 65° inclination orbit, 93 minute orbit with 36 minute maximum eclipse 

This document defines the work to be performed for Contractor design, development, fabrication, and delivery of the GPM Lithium-Ion Battery assembly, from here on referred to as the Battery.

1.2 General Requirements

The Contractor shall provide the facilities, personnel, services, parts, tools, equipment, and materials necessary to design, analyze, manufacture, inspect, test, and deliver:

· 1 set of Integration and Test (I&T) batteries – batteries built to flight design, one of which has been subjected to qualification environmental test program, prior to delivery to GSFC for I&T

· 1 set of Flight Batteries – batteries built to flight design, subject to acceptance environmental test program, then delivered to GSFC

· 1 set of spare Flight Batteries with option for 1 to 3 additional spare flight batteries – batteries built to flight design, subject to acceptance environmental test program, then delivered to GSFC

· 14 test cells per lot – to be delivered to GSFC 

· 2 sets of cell components and battery components (ie: cell case, cell terminals, separator, negative plate, positive plate, etc.) per lot, excluding any GFE

· 2 sets of lifting/handling fixtures 

· 2 sets of mounting templates

· 3 sets of shipping containers

· 1 set of spare parts (i.e. thermistors, bypass switches if used, ground charge diodes, etc.) minimum quantity is 10% of use but not less than 4 units each

· 2 Life Test Packs (one from the test cell lot and the second from the flight cell lot)

In accomplishing the development and delivery of the Battery, the Contractor shall also perform the following:

· Provide data and/or analysis and/or testing demonstrating compliance with functional (including cycle life, voltage, and capacity) and safety requirements described in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013) 

· Provide the dimensions, weight, and center of gravity of the Battery

· Provide a battery handling plan

· Provide documentation on all materials used in fabricating the Battery

· Provide support in developing a demisability analysis of the battery

· Provide a magnetic dipole analysis of the battery

· Provide support in developing a thermal analysis of the battery during pre-launch, launch, and normal mission operation

· Provide support in developing a mechanical analysis of the battery during simulated launch and deployment

· Provide support in addressing any reliability concerns/analysis described in Section 5.3

1.2.1 Government Furnished Equipment (GFE)

· The 100 A Hartman Relays 

· The Fuse Plugs ( if required)

1.3 Documents

All applicable and reference documentation identified in this document shall apply in the situations where they are specifically referenced.  In the event of a conflict between this document and the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013), this document shall take precedence.

1.3.1 Applicable Documents

GPM-EPS-SPEC-0013
Global Precipitation Measurement Battery Specification

1.3.2 Reference Documents

ANSI/ASQ9001-2000
Model for Quality Assurance Design, Development, Product, Installation, and Servicing

ASTM-E-595
Standard Test Method for Total Mass Loss and Collected Volatile Condensable Materials from Outgassing in a Vacuum Environment

EEE-INST-002
Instructions for EEE Parts Selection, Screening, Qualification, and Derating

IPC-2221
Generic Standard on Printed Board Design

IPC-2222
Sectional Design Standard for Rigid Organic Printed Boards

IPC-2223
Sectional Design Standard for Flexible Printed Boards

IPC-6011
Generic Performance Specification for Printed Boards (Class 3)

IPC-6012
Qualification and Performance Specification for Rigid Printed Boards (Class 3/A)

IPC-6013
Qualification and Performance Specification for Flexible Printed Boards (Class 3)

IPC-A-600
Acceptability of Printed Boards (Class 3)

IPC-D-275
Design Standard for Rigid Printed Boards and Rigid Printed Board Assemblies

MIL-HDBK-217
Reliability Modeling and Prediction

MIL-STD-1629
Procedures for Performing an FMEA

MSFC-STD-3029
Multiprogram/project common-use document guidelines for the selection of metallic materials for stress corrosion cracking resistance in sodium chloride environments

NASA-STD-6001
Flammability, odor, off-gassing and compatibility requirements and test procedures for materials in environments that support combustion

NASA-STD-8739.1
Workmanship Standard for Staking and Conformal Coating of Printed Wiring Boards and Electronic Assemblies

NASA-STD-8739.2
Workmanship Standard for Surface Mount Technology

NASA-STD-8739.3
Requirements for Soldered Electrical Connections

NASA-STD-8739.4
Requirements for Crimping Interconnecting Cables, Harnesses, and Wiring

ANSI/ESD S20.20
Electrostatic Discharge Control

S-311-M-70
Destructive Physical Analysis Equivalent

S312-P-003 Rev B
Procurement Specification for Rigid Printed Boards for Space Flight Applications and Other High Reliability Uses


422-40-01-004
Global Precipitation Measurement Mission Assurance Requirements

541-PG-8072.1.2A
GSFC Fastener Integrity Requirements

TB 08-03
NASA Aerospace Flight Battery Program Guidelines Technical Bulletin.

GPM-MECH-REQ-0012

GPM Core Spacecraft Mechanical Environmental Loads

JMR-002A

Launch Vehicle Payload Safety Standard

NASA-STD-8719.9

Standard for Lifting Devices and Equipment

NASA-STD-6016

Standard Materials and Processes Requirements for Spacecraft

GSFC-STD-7000 

General Environmental Verification Standard (GEVS) For GSFC Flight Programs and Projects

AFSPCMAN 91-710

Range Users Safety Requirements

AFSPC Memo Joint 30/45 

SW/SE

Interim Policy for Lithium-Ion batteries dated 4 May 2005

NPR 8715.3 

NASA General Safety Program Requirements  

2.0 Management, Reporting, Documentation, and Reviews

2.1 Management and Reporting

The Contractor shall designate a single individual who will be given full responsibility and authority to manage and administer all phases of the work specified by the contract and ensure that all objectives are accomplished within schedule and cost constraints.  This individual shall be the focal contact with the NASA/GSFC Contracting Officer’s Technical Representative (COTR) for all technical aspects of the battery contract.  The Contractor shall provide for, and facilitate the use of this program management function to provide NASA/GSFC reporting and real-time insight into the technical and programmatic performance and status of all of the Contractor’s responsibilities and activities under the contract.  The Contractor shall provide for managing all resources, controlling schedules, managing all engineering, manufacturing and procurement activities, configuration management (CM), Quality Assurance (QA), documentation control, and distribution.  The Contractor shall provide all facilities, services, and personnel necessary to maintain management control over the development of the entire GPM battery development program and assure that the contract requirements are fully met.  The Contractor’s performance assurance requirements shall flow down to all subcontractors.

The Contractor shall prepare and present to the NASA/GSFC COTR periodic (weekly, bi-weekly, or monthly based on the number of activities needing to be covered) status via teleconference and a written report.  The report shall be a summary presentation of the period's progress, data, problem areas, and activities on-going and planned.  The Contractor shall include in the report a copy of the unaltered baseline schedule updated to show progress and anticipated completion dates of remaining activities and milestones with rationale and margins built-in for delays.  The Contractor shall also assist in preparing materials and/or supporting additional reviews, audits, and meetings that occur during the contract.

2.2 Documentation

The Contractor shall ensure the generation and delivery of all documentation as called for in the Contract.  In addition to that documentation specifically called for in the Contract, upon request by the NASA/GSFC COTR, the Contractor shall make available a copy of any document or data generated during this contract performance for review by NASA/GSFC at either the Contractor's facility or via the internet.  This includes, but is not limited to, technical reports and memorandums, drawings, process controls, schematics, studies, analyses, parts and materials data, test data, alerts, etc.

2.3 Reviews and Meetings

2.3.1 Kick-off Meeting/Battery Design Review

The Contractor shall organize and present the Battery Design to a GSFC Review Team at the Contractor’s facility on a date defined in the contract.  This review shall demonstrate overall conformance of the requirements specified in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013) and this SOW and readiness to begin build.  This review shall cover programmatic, technical, test and verification, and quality assurance topics associated with the battery design (MIPs).  This review shall also provide an opportunity to review and approve the battery MCD, drawings, and all analyses required for approval before the start of battery fabrication.

The Contractor shall provide NASA/GSFC with battery design data and analysis to show an overall compliance with battery requirements and all other data required to demonstrate the adequacy of the battery design to meet the requirements.  At this time, safety and reliability concerns shall be discussed, and a plan developed to address the concerns.

The Contractor shall provide to NASA/GSFC a Battery Design Review Presentation Package and all other required deliverable data at least fourteen (14) days in advance of the review.  Refer to the contract schedule for the list of required deliverable data.

Review minutes shall be prepared and, as a minimum, shall include attendance, action items, action item accomplishment responsibility and agreements.  All items shall be in sufficient detail to be self-explanatory.  A Design Review Report shall be prepared following the review and, as a minimum, contain meeting notice, agenda, review meeting minutes described above and responses to all recommendations and action items.

2.3.2 Cell Design Review

The Contractor shall organize and present a design review to a GSFC Review Team at the Contractor’s facility on a date defined in the contract.  This review shall demonstrate overall conformance of the requirements specified in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-00013) and this SOW.  This review shall cover programmatic, technical, test and verification, and QA topics associated with the cell design.  This review shall also provide an opportunity to review and approve cell Manufacturing Control Document (MCD), drawings, GSFC-approved vendor’s cell specification document, and all analyses required for approval before the start of cell fabrication. Any proprietary documents shall be listed in the MCD with their revision number and be made available for review to the Government personnel or their designated representatives at the supplier’s facility.

The Contractor shall provide NASA/GSFC with cell design data and analysis to show an overall compliance with cell requirements, cell acceptance data, and all other data required in the Cell Test Data Package to demonstrate the adequacy of the cell design.  At this time, safety and reliability concerns shall be discussed, and a plan developed to address the concerns.

The Contractor shall provide to NASA/GSFC a Cell Design Review Presentation Package and all other required deliverable data at least fourteen (14) days in advance of the review.  Refer to the Global Precipitation Measurement Battery Deliverable Items List and Schedule (GPM-EPS-CDRL-0003).

Review minutes shall be prepared and, as a minimum, shall include attendance, action items, action item accomplishment responsibility and agreements.  All items shall be in sufficient detail to be self-explanatory.  A Design Review Report shall be prepared following the review and, as a minimum, contain meeting notice, agenda, review meeting minutes described above and responses to all recommendations and action items.

2.3.3 Cell Buy-Off Review

After cell fabrication and acceptance testing and prior to start of battery build, the Contractor shall conduct an I&T Battery Cell Buy-Off Review (CBR) and a Flight Battery CBR to provide NASA/GSFC with cell acceptance data and all other data required in the Cell Test Data Package to demonstrate adequacy of each cell lot.  The review shall be held at the cell manufacturer’s facility.  The Contractor shall organize and present a review of the data and the selection and matching criteria for use in the GPM Batteries.

2.3.4 Pre-Environmental Review

The Contractor shall organize and conduct a Pre-Environmental Review (PER) at the Contractor’s facility before the test program begins.  This review shall demonstrate overall conformance of the requirements specified in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013) and this SOW for this phase of the procurement.  This review shall cover build files, verify NCRs have been appropriately closed, and programmatic, technical, test and verification, and QA topics.  This review shall also provide an opportunity to review Qualification, and/or Acceptance Test Plans and Procedures and all analyses required to approve the testing of the hardware.

2.3.5 Pre-Shipment Review

The Contractor shall hold a Pre-Shipment Review (PSR) at the Contractor's facility at the completion of Qualification, or Acceptance Verification Tests and prior to shipment of the hardware to NASA/GSFC.  A PSR shall be held prior to the delivery of each hardware item.  A Data Delivery Package (reference 3.2.6) shall be presented for review at each PSR.  Particular attention should be placed on reviewing any new data since the PER.

The Battery shall be conditionally accepted at the Contractor’s facility following successful completion of testing and PSR, including the satisfactory closeout of all open items.  Final acceptance of the Battery shall be performed by the GPM COTR at NASA/GSFC and shall be based on an inspection of the Battery for any shipping damage and successful GSFC Receive and Inspection (R&I), and verification testing.

2.3.6 Technical Interchange Meetings

The Contractor shall plan for informal, face-to-face technical interchange meetings (TIMs) to be held at the Contractor facilities. These TIMs shall support review and coordination of technical issues including, but not limited to, parts, test plans, test procedures, software changes, design modifications, and design analyses.  The TIM meeting notice shall be seven (7) calendar days in advance of each meeting.

2.4 Notification to NASA/GSFC Contracting Officer and Contracting Officer’s Technical Representative

The Contractor shall notify the NASA/GSFC COTR at least seven (7) calendar days in advance of all mandatory hardware inspections, test activities, and deliveries at either the Contractor’s or a subcontractor’s facility to allow timely participation by the NASA/GSFC QA.

3.0 Engineering

3.1 General Requirements

The Contractor shall perform analyses of the technical and environmental requirements specified in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013) to ensure compliance of the hardware fabrication and to assemble the documentation necessary to ensure its usability by NASA/GSFC users.

3.2 Engineering Documentation

The system engineering analyses of the detailed design and subsequent fabrication and assembly, test, and inspection of the battery shall result, as a minimum, in the following technical documentation, as required in the Contract.  Contractor format is suitable for this documentation.

3.2.1 Interface Control Document

The Contractor shall provide a document or documents that define, in detail, all performance, functional, and environmental specifications and all electrical, thermal, and mechanical interfaces.  The Mechanical Interface Control Drawing shall include as a minimum the following details: interface bolt pattern, mounting flange thickness, connector sizes and locations, lift fixture interface, and interface flatness.

3.2.2 Drawing Package

The Contractor shall provide a drawing package that includes, but is not limited to:

ELECTRICAL: assembly, and interface drawings

MECHANICAL: assembly, and interface drawings

3.2.3 Design Review Presentation Package

The Contractor shall provide a Design Review Presentation Package prior to the manufacturing program.  The Design Review data package shall address all program management, design, analysis, manufacturing, test, and QA activities outlined in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013) and this SOW in sufficient detail to ensure that the proposed design conforms to all requirements and is ready for fabrication to begin.  At a minimum, the design package should cover the following areas:

· Program Management

· QA

· Electrical, Mechanical, and Environmental specifications

· Mechanical and Electrical design drawings 

· Life Test Report

· DPA Report

· Parts, including stress analysis and radiation hardness assessment

· Detailed architectural block diagrams for the different deliverable units

· Manufacturing processes, controls, and flow 

· Facilities

· Verification Test Plan (including Performance Test Description)

· Materials and Processes

· Thermal analyses

· Mechanical/Structural analyses

· Electrical Worst-Case analyses

· Electromagnetic Interference (EMI) analysis

· Failure Modes Effects Analysis (FMEA)

· Risk Assessment (schedule, cost, mission, and safety)

· Flight Heritage

· Verification Matrix

· Failure Reports

· Material Review Board (MRB)

· Shipping, Handling, and Storage Plan

· Safety Verification Plan/Compliance

3.2.4 Cell Test Data Package

At the time of the Design Review, Cell Design Review, and CBR, the Contractor shall make available to NASA/GSFC a Cell Test Data Package at least fourteen (14) days before the meeting.  The package shall contain plate and cell fabrication and test data.  As a minimum, the Cell Test Data Package shall include the following:

· As-built configuration list

· Final Drawing Package (including unincorporated approved engineering changes and rework instructions, if any)

· As-run test procedures with test results

· Problem/failure reporting (complete copies of report, originals shall be made available upon request)

· Deviations/Waivers/open items/failures and their dispositions,

· Class I MRBs (complete copies of reports, originals shall be made available upon request)

· FOD inspection via non-destructive analysis such as Fein Focus X-ray as is part of the cell buy-off review package.

3.2.5 Battery Data Book

A Battery Data Book shall be provided for each battery and shall be provided at the PSR and delivered at the time of the battery shipping.  It shall include all battery fabrication and test data and any other information necessary to ensure the battery meets the requirements of the Contract, Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013), and SOW for the GPM batteries, the battery manufacturer’s specification, drawings and test specifications and the Battery MCD.  The Battery Data Book shall include, as a minimum, the following:

· As-built configuration list

· Open items list and reason for being open

· As-run test procedures with test results

· Closed failure reports

· A summary of all deviations and waivers applicable to deliverable items

· Critical parameters trend data

· Logbook including total operating time and cycle records for the Battery and life limited items

· Battery fabrication records

· Test data records and analysis

· Build records

· Plate and cell data

· Evidence of acceptance by Contractor QA

3.2.6 Data Delivery Package

The Data Delivery Package shall be made available for review during mandatory inspections and pre-ship reviews for each of the different hardware deliverables.  This package shall also be delivered with each end item with the level of detail required of that item.  The package should be comprised of, but not limited to, the following data:

All Items:

· As-Built vs. As-Designed Parts List, (includes serialization/revisions)

· Final Drawing Package (including unincorporated approved engineering changes and rework instructions, if any)

· Critical Parameters Trend Data,

· Problem/failure reporting (complete copies of report, originals shall be made available upon request)

· Deviations/Waivers/open items/failures and their dispositions,

· Class I MRBs (complete copies of reports, originals shall be made available upon request)

· List of Materials and Processes used,

· Log of total operating time,

· List and status of all identified Life-Limited Items,

· Verification matrix, test data and reports,

· Flight connector mate/demate log (Flight and Flight Spare Units only)

· Photograph Documentation (Pre-Closure and Closed) 

· Certificate of Conformance

3.2.7 Verification Test Plan

A Verification Test Plan shall be generated by the Contractor to perform verification tests identified in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013). Verification tests must demonstrate acceptable performance over the specified range of performance requirements, measure performance parameters and reveal inadequacies in manufacturing and assembly such as workmanship or material problems.  

The Plan should state the purpose of each test, state acceptance criteria, describe in detail the test method and instrumentation, and give the sequence of the tests.  The Plan should include a test matrix summarizing all tests that will be performed on the item. 

This Plan shall be a Contractor controlled document and shall indicate all changes made after the initial approval by NASA/GSFC.  After verification test plan approval, no changes shall be made without written NASA/GSFC COTR approval.

3.2.7.1 Cell Qualification Test Plan

Cell qualification shall meet the requirements of the Contract, Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013), and SOW for the GPM batteries.  Cell qualification by similarity with a previously flight qualified cell is acceptable; Contractor shall provide all data to GSFC for review.  However, the Contractor must demonstrate compliance through cell life test and flight experience that an existing cell design, which has been fabricated under an existing MCD has been flight qualified to specifications which envelop the GPM mission requirements.  Otherwise, qualification testing shall be required.

3.2.7.2 Cell Acceptance Test Plan

Cell acceptance testing shall meet the requirements of the Contract, Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013), and SOW for the GPM batteries and Contractor generated, government approved Flight Acceptance Verification Plan.  Cell acceptance testing shall be performed on cell lots. 

3.2.8 Verification Test Procedures

The Contractor shall generate Verification Test Procedures.  The verification procedures shall be step‑by‑step instructions for performing tests outlined by the Verification Test Plan.  The procedures should define the environmental conditions for the tests, required equipment and facilities, test constraints, use of diagnostic or performance test software, operating conditions, tolerance on all input stimuli, data to be recorded and pass/fail limits. Test procedures shall also include Safe-to-Mate procedures to verify that ground support equipment (GSE) can safely be mated to interfaces and that interfaces are safe to accept mating with the GSE.

Verification test procedures shall be Contractor CM-controlled documents and shall indicate all changes made after the initial release for review to NASA.

3.3 Thermal Analysis

The vendor thermal analysis shall be performed to show that the Battery can operate in a vacuum environment at operational and survival temperature limits of the base plate.  Analysis cases must bracket maximum power dissipation with maximum interface temperature and minimum power dissipation with minimum interface temperature.  The vendor shall perform transient thermal analysis for the eclipse period to verify that the maximum inter-cell temperature gradient requirement is met.  Survival temperatures at the interface shall be specified (and tested) by the Contractor.  The spacecraft interface temperature gradient shall be within a tolerance of ±1°C.
The results of these analyses shall be summarized in a Contractor-format for the Thermal Analyses Report, which shall be provided for review as per the contract schedule.

The Contractor shall provide a reduced thermal model of the Battery assembly comprised of no more than 50 nodes. The model shall be provided in Thermal Desktop format. Alternative formats may be proposed by the vendor, but at a minimum, both Geometric Radiative and Thermal Network models must be provided. 

The vendor shall provide test data to support the worst case BOL and EOL thermal dissipations used in the analysis. 

3.4 Structural Analysis

A Structural Analysis shall be performed on the Flight Unit structure to ensure the capability to withstand and survive launch and ascent loads.  The effects of any thermal in-puts shall be reflected in the analyses as appropriate.  The results of these analyses shall be summarized in a Contractor format Mechanical Analyses Report that will be provided to the NASA/GSFC COTR for review.

3.5 Magnetic Dipole Analysis

A Magnetic Dipole Analysis shall be performed to demonstrate compliance with Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013) requirement Section 3.3.4 “Magnetic Dipole” and shall be provided for review as per the contract schedule.

4.0 Hardware Manufacture

4.1 Battery

The Contractor shall manufacture and test all hardware to meet the requirements of the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013).  This includes the following:

· 1 set of I&T Batteries

· 1 set of Flight Batteries

· 1 spare set of Flight Batteries with an option for up to 3 additional spare Flight Batteries

· 14 cells per lot

· Cell and battery components (2 sets) per lot

· 2 sets of mounting templates

· 2 sets of handling/lifting fixtures

· 3 shipping containers

· 1 set of spare parts (i.e. thermistors, bypass switches if used, ground charge diodes, etc.) minimum quantity is 10% of use but not less than 4 units each

· 2 Life Test Packs (One with cells from the test battery lot, the second with cells from the flight battery lot)

4.2 Connector Savers

Each unit shall be tested with connector savers (utilizing flight quality connectors) to minimize mates and de-mates, when possible. Connector savers shall be delivered with each unit.

4.3 Supporting Hardware

The vendor shall provide the connectors and ancillary EEE parts (e.g. bypass switches if used, thermistors, ground charge diodes, isolation resistors, etc.) defined in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013).

Electrostatic Discharge (ESD) caps shall be provided on all connectors.

This shall be discussed with the Contractor upon selection, and during contract award.

4.4 Ground Support Equipment (GSE)

The Contractor shall provide mechanical GSE to support Shipping, Receiving, and Handling activities at the Battery level (e.g. lifting slings, connector covers, baseplate template etc… as applicable).  

The Contractor shall provide shipping containers, which will be used to ship the Batteries from the vendor to GSFC and from GSFC to the Launch site in Tanegashima, Japan.  The shipping containers shall have temperature monitors and recorders, humidity recorders, and equipped with shock recorders.  The shipping containers shall meet all U.S. Department of Transportation requirements for the transportation of lithium ion batteries.  The cells shall be delivered using standard industry shipping in environmentally controlled shipment methods.  

The Contractor shall also supply 2 sets of lifting harnesses/fixtures to place and remove the Battery from the shipping container.  The design should be compliant with the lifting sling design and certification requirements of NASA-STD-8719.9 and factor of safety in Section 2.1.2 of GPM-MECH-REQ-0012.

If required, the Contractor shall also supply 2 sets of mounting templates for the mounting holes as a verification of the Mechanical Interface with the spacecraft.

5.0 Quality Assurance

5.1 General Requirements

5.1.1 Quality Assurance Plan/Manual 

The Contractor shall implement a Quality Management System that meets the intent of the requirements of American National Standards Institute (ANSI) /International Standards Organization (ISO)/American Society for Quality (ASQ) Q9001 (1994 or 2000 version) or equivalent. NASA/GSFC shall be notified of any changes to the QA program.

5.1.2 Surveillance of the Contractor

The work activities and operations of the Contractor, subcontractors, and suppliers are subject to evaluation, review, survey, and inspection by a NASA/GSFC representative.

The Contractor shall provide the NASA/GSFC representative with documents, records, equipment, and workings areas within their facilities that are required by the representative to perform their overview activities.

5.1.2.1 Government Source Inspection

The Government may elect to perform inspections at a supplier's plant. The following statement shall be included on all contracts and/or subcontracts: 

“All work on this order is subject to inspection and test by the Government at any time and place.  The Government Quality Representative who has been delegated NASA quality assurance functions on this procurement shall be notified immediately upon receipt of this order. The Government Representative shall also be notified 48 hours in advance of the time that articles or materials are ready for inspection or test.”

5.1.2.2 Contractor Source Inspection

The Contractor shall ensure that its contracts and/or subcontracts impose the applicable requirements on subcontractors and other suppliers. The subcontractor and other suppliers shall in turn impose the requirements on their procurement sources.

The Contractor shall perform source inspection at the subcontractor's or supplier's facilities in accordance with the procurement documentation or when one or more of the following conditions exist: 

· In process, end item controls, or tests that are destructive in nature prevent the developer from verifying quality after delivery to the developer's facility.

· It is not feasible or economical for the Contractor to determine the quality of procured articles solely by inspections or tests performed at the Contractor’s facility. 

· Qualification tests are to be performed by the subcontractor or supplier. 

· Products are shipped directly from the source to NASA, by-passing the Contractor's inspection facilities.

5.1.2.3 Government Mandatory Inspection Points

The Government or its representative will perform the following Mandatory Inspection Points (MIPs) listed below. The Government may request additional MIPs if a specific process prohibits inspection at a later time.

· Inspect 100% solder and welds

· Inspect 100% crimps 

· Inspect 100% conformal coating, staking, and potting

· Rework Inspection 

· Pre-closure Inspection

· PSR Inspection/Data Review

5.1.3 Configuration Management

The Contractor’s CM system (available for review on request) shall control the design and hardware/software by means of drawings, specifications, and other documents and shall ensure all applicable changes are reviewed in a systematic manner to determine the validity and impact on performance, schedule and cost.  The Contractor’s CM system shall have a change classification and impact assessment process that ensures Class I changes are forwarded to the Contracting Officer (CO) for approval prior to release/incorporation.  Class I changes are defined as changes that affect form, fit, function, external interfaces, or requirements as stated within this document and item specification.  

All other changes are considered to be Class II changes and shall be controlled and dispositioned by the Contractor. All Class II changes shall be provided monthly to the COTR for review purposes.  NASA/GSFC reserves the right to review all Class II changes for technical content to ensure the proper classification has been assigned.  Any flight item that is found to be non-compliant with the quality, workmanship and performance requirements of the contract shall be dispositioned via a waiver or MRB, unless the affected item is reworked to restore compliance or is replaced with a fully compliant item.  The Contractor shall submit waivers to the CO for final approval.

A Contractor QA Representative shall be a member of the Configuration Control Board (CCB). The QA activities shall be defined in the CM Plan and described in detail in the QA Plan. Related portions of the plans shall be cross-referenced.

5.1.4 Failure Report

Reporting of hardware failures to the NASA/GSFC COTR shall begin no later than the start of fabrication of cells to be used in assembling the Test Battery. The NASA/GSFC COTR shall be notified within 24 hours of each failure.  For each reported failure there shall be a report that documents the investigation and engineering analysis needed to determine the cause and corrective actions to disposition the failure.

The Contractor’s processes for review, disposition and approval of failure reports shall be described in their quality plan/manual or provided as a supplement document.  In addition, the Contractor’s failure reporting document shall describe the member responsibilities of the MRB and Failure Review Board (FRB), including GSFC participation. These processes shall ensure that positive corrective action has been taken to preclude recurrence and that appropriate audits and tests are performed to verify the implementation of the corrective action. 

The Contractor shall routinely inform the GPM Project of MRB and FRB meeting schedules and agendas with sufficient notice to permit GPM Project participation if desired by GPM.  

At the Contractor’s facility, NASA/Government representatives may participate in MRB/FRB activities as deemed appropriate by Government management or contract.

The NASA/GSFC CO reserves disapproval rights on MRB and FRB decisions. To assure process consistency, the Contractor shall provide the GPM Project on-line access to their GPM failure-reporting database. 


The Contractor shall provide, as part of the monthly report, a list of all open failure reports and a separate list of the failure reports closed during the month.   For each reported failure or nonconformance, there shall be a report that documents the investigation and engineering analysis needed to determine the cause and corrective actions to disposition the failure. Reports shall be submitted to the NASA/GSFC CO for review and approval of the disposition. 

The supplier shall establish and maintain documented procedures to ensure product that does not conform to specific requirements is prevented from unintended use or installation. This control shall provide for identification, documentation, evaluation, segregation (when practical), disposition of nonconforming product, and for notification to the functions concerned.

5.2 System Safety Requirements

The Contractor shall supply detailed descriptions of the design, test, operation and inspection requirements for all flight hardware and materials, GSE, and their interfaces necessary for a valid identification, assessment, control and mitigation of documented hazards. This includes technical information concerning hazardous and safety critical equipment, systems, operations, handling and materials. For all identified hazards, the Contractor shall also document hazard controls, verifications and tracking methods. 

The Contractor shall provide technical support to the GPM Project for safety working group and technical meetings as necessary in conjunction with TIMs. 

5.2.1 Safety Assessment Report(s) 

The developer shall submit a Safety Assessment Report (SAR) to be used to document a comprehensive evaluation of the mishap risk being assumed prior to the testing or operation of an instrument or subsystem; including associated Ground Support Equipment (GSE). The SAR will be provided to GPM Project Safety as an input to their preparation of the Safety Data Package (SDP), which is one of the media through which missile system prelaunch safety approval is obtained.  

All subsystems shall comply with the applicable requirements of AFSPC Memo-  

Joint 30/45 SW/SE Interim Policy for Lithium-Ion batteries dated 4 May 2005, JMR 002A 

(Launch Vehicle Payload Safety), AFSPCMAN 91-710 (Range Safety 

User Requirements), and NPR 8715.3 (NASA General Safety Program Requirements).  

Additionally, the developer shall meet applicable safety requirements of NASA-STD-8719.9  

Standard for Lifting Devices and Equipment.  

The SAR delivery schedule shall be as follows: 

• Deliver the Preliminary SAR to the Project Office thirty (30) days after Subsystem PDR for approval 

• Deliver the Intermediate SAR to the Project Office thirty (30) days prior to subsystem CDR for approval 

• Deliver the Final SAR to the Project Office thirty (30) days prior to subsystem PSR for approval 

5.2.2 Verification Tracking Log 

The developer shall document, implement, and maintain a Verification Tracking Log. The VTL provides documentation of a Hazard Control and Verification Tracking process as a closed-loop system to ensure that safety compliance has been satisfied in accordance to applicable launch range safety requirements. The Verification Tracking Log (VTL) that tracks the status of hazard controls, verified as either closed or open, shall be delivered to the Project Office with the final SAR for review.  

5.2.3 Safety Variance 

The developer shall submit safety waivers or deviations to the GPM Project and other appropriate authorities for review and disposition. A Safety Variance documents a safety requirement that can not be met and the rationale for approval of a waiver, exception, or deviation as defined in NPR 8715.3. Note: a variance may require Range Safety concurrence.  

5.2.4 Orbital Debris Assessment Safety Data 

The developer shall support or provide safety data for development of the Project’s Orbital Debris Assessment (ODA). The ODA ensures NASA requirements for post mission orbital debris control are met in accordance with NPD 8715.6 NASA Procedural Requirements for Limiting Orbital Debris Generation and NSS 1740.14 Guidelines and Assessment Procedures for Limiting Orbital Debris. Baseline and updated ODA data shall be provided with each version of the SAR.  

The developer shall provide Battery design data (eg. dimensioned drawings of the entire structure, materials, mass & dimensions for components) to support the Project’s Orbital Debris Assessment (ODA). In addition, the developer shall indicate the location of stored energy sources (if any) and assist the project in determining an approach for passivation.  

5.2.5 Mishap Reporting and Investigation 

The developer shall report mishaps, incidents, and close calls per NPR 8621.1, “NASA Procedures and Guidelines for Mishap Reporting, Investigating, and Recordkeeping.” Mishaps, incidents, and close calls shall be reported to the Project CSO in accordance with, and to facilitate compliance with the Section 1.5 Notification and Reporting Requirements of NPR 8621.1.  

5.2.6 Range Safety Forms 

The developer shall prepare a Material Selection List for Plastic Films, Foams, and Adhesive Tapes (DID 3 13). The data will be submitted to Launch Range Safety for an assessment of flammability. Deliver Range Safety Forms to the Project Office with the Final SAR for review.

5.3 Reliability Requirements

The Contractor shall prepare and conduct the following set of reliability analyses. 

5.3.1 Failure Modes and Effects Analysis

The Contractor shall perform a FMEA in accordance with the Procedures for Performing an FMEA (MIL-STD-1629).  The FMEA shall identify failures at the functional level and address attendant consequences. This analysis shall be provided to the NASA/GSFC COTR for review.

5.3.2 Electrical, Electronic, and Electromechanical Parts Stress Analyses

The Contractor shall perform parts stress analyses on Electrical, Electronic, and Electromechanical (EEE) parts and devices as employed in the circuit designs of the Flight Item to certify conformance with the de-rating requirements of EEE parts.  The analyses shall be documented, and justification shall be included for all applications that do not meet the de-rating criteria.  The Contractor shall use NASA document EEE-INST-002, Instructions for EEE Parts Selection, Screening, Qualification, and De-rating to establish criteria.  Contractor de-rating guidelines may be considered in place of EEE-INST-002 guidelines but shall be submitted for approval.  This analysis shall be provided to the NASA COTR for review.

5.3.3 Worst Case Analyses

The Contractor shall perform worst-case parameter analyses on performance critical or functional critical components for which excessive operating variations could compromise mission performance. The Contractor shall identify the worst case analyses planned to assure the design meets critical performance and life requirements.  Adequate margins in electronic circuits, optics, electromechanical devices, or other mechanical items (mechanisms) can be verified by analysis, testing or both.  When verification by analysis is used, the analyses shall consider all parameters at worst‑case limits and worst‑case environmental conditions for the parameter or operation being evaluated.   Similarly, when verification by testing is used, the testing shall be conducted to provide as direct a measure as possible of the critical performance or function while the element is subjected to worst-case parameter variations. Elements that may warrant worst case analysis may include: control loops that require adequate phase and gain margin to operate properly, sensitive analog circuitry, power supply or switching circuitry, motor and actuator systems, electro-mechanical elements that require torque margin to operate over life and environmental variations.

5.3.4 Limited-Life Items

The Contractor shall identify and manage limited-life items.  Limited-life items include all hardware that is subject to degradation because of limited shelf life or expected operating times or cycles such that their expected useful life is less than twice the required life when fabrication, test, storage, and mission operation are combined.  

The GPM CO shall approve the use of an item whose expected life is less than twice the mission design life.

5.3.5 Spacecraft End-of Mission Demise Requirements:

The supplier shall provide a list that indicates the amount of materials that affect spacecraft end-of-mission demise requirements. Namely the quantities of stainless steel, nickel, titanium in the cells and the battery.

5.3.6 Reliability Prediction

The supplier shall provide a numerical reliability assessment analysis report of the probability for meeting the GPM mission life based on their cell life test and fight data, handbooks or a combination of these sources.

5.4 Ground Support Equipment

Mechanical and electrical GSE and associated software that directly interfaces with flight deliverable items shall be assembled and maintained to mitigate potential risk to flight hardware.  Parts and materials selection and reporting requirements are exempted as long as deliverable flight item contamination requirements are not compromised.  However, all GSE interfaces to flight hardware shall be flight quality (i.e., connectors, base-plates, etc.).

5.5 Design Verification Requirements

5.5.1 Verification Requirements

The Contractor shall implement a program to verify all requirements specified in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013).

The Contractor shall provide a verification matrix defining the method of verification for each specific requirement of this document.  Verification methods shall include:

a. Inspection:  Designated as (I) and represents inspection of the physical hardware by a customer appointed qualified inspector for compliance.

b. Analysis: 
Designated as (A) and represents documentation of performance or function through detailed analysis using all applicable tools and techniques.

c. Test: 
Designated as (T) and represents a detailed test of performance and/or functionality throughout a properly configured test setup where all critical data taken during the test period is captured for review. 

In-process production evaluation tests, and environmental stress screening tests shall also be considered to be verification tests.

5.5.2 Analysis/Trending/Reporting of Test Data

The Contractor shall properly record, maintain and analyze test information during the normal test program to assess performance and flight worthiness and to aid in the identification and analysis of flight hardware failures and problems.

The Contractor shall also perform trend analyses to track measurable parameters that relate to performance stability and repeatability.  Selected parameters shall be monitored for trends starting at component acceptance testing and continuing through the system I&T phases. These parameters will be compiled in a Trended Parameters List.

The reports will be delivered as part of the Data Delivery Package and presented at formal technical reviews as appropriate.

5.6 Workmanship Standards and Processes

5.6.1 Workmanship:  Use of Alternate Workmanship Standards

NASA/GSFC recognizes that the Contractor may have an established workmanship program equivalent to the specific standards cited herein.  In these instances, the Contractor may use existing standards upon review and approval by the NASA/GPM COTR. It must be established that the developer’s workmanship program fully encompasses the specific requirements of this chapter.  It is the Contractor’s responsibility to list all deltas from the baseline workmanship standards and to provide data supporting their position/rationale.

5.6.2 Training and Certification of Contractor Personnel

All personnel performing work on flight hardware requiring a prerequisite set of skills and competency shall be certified as having completed the required training, appropriate to their involvement.

5.6.3 Hardware Handling, Cleaning, and Packing

The handling of flight hardware shall be performed by qualified personnel in accordance with approved procedures that address cleaning, handling, packaging, tent enclosures, shipping containers, bagging, and purging.  Compatible packaging shall be selected so that hardware is not contaminated or otherwise degraded during shipping or storage.  All personnel working on flight hardware shall be certified as having completed the required training and competency certifications prior to handling any flight hardware.  This includes, but is not limited to, workmanship, clean room and electrostatic discharge (ESD) awareness courses.

5.6.4 Electrostatic Discharge Control Requirements

The handling of flight hardware shall be performed by qualified personnel in accordance with approved procedures that address cleaning, handling, packaging, tent enclosures, shipping containers, bagging, and purging, per ANSI/ESD S20.20.  Compatible packaging shall be selected so that hardware is not contaminated or otherwise degraded during shipping or storage.  All personnel working on flight hardware shall be certified as having completed the required training and competency certifications prior to handling any flight hardware. This includes, but is not limited to, workmanship, clean room and ESD awareness courses.

5.6.5 Workmanship Requirements for Printed Circuited Boards, Soldered Assemblies, Harnessing, and Fiber Optics

The following workmanship standards shall apply to printed circuit boards, soldered assemblies, harnessing, and fiber optics. 
5.6.5.1 Requirements for Printed Wiring Boards

5.6.5.1.1 Printed Wiring Boards Design

Space Flight printed wiring board (PWB) designs shall not include features that prevent the finished board(s) from complying with the Class 3 or 3A requirements of the appropriate manufacturing standard (e.g., specified plating thickness, internal annular ring dimensions, etc.).

The following printed wiring boards design shall apply:

· IPC-D-275
Design Standard for Rigid Printed Boards and Rigid Printed Board Assemblies

· IPC-2223
Sectional Design Standard for Flexible Printed Boards

· IPC-2221
Generic Standard on Printed Board Design (for non-critical GSE only as defined in S312-P-003, paragraph 1.4)

· IPC-2222
Sectional Design Standard for Rigid Organic Printed Boards (for non-critical GSE only as defined in S312-P-003, paragraph 1.4)

5.6.5.1.2 Printed Wiring Boards Manufacture

GSFC S312-P-003, Procurement Specification for Rigid Printed Boards for Space Applications and Other High Reliability Uses (the use of this procurement specification is critical in the procurement of “Flight” and “Critical Ground Support” boards)

The following printed wiring boards manufacture shall apply:

· IPC-A-600
Acceptability of Printed Boards (Class 3)

· IPC-6011
Generic Performance Specification for Printed Boards (Class 3)

· IPC-6012
Qualification and Performance Specification for Rigid Printed Boards (Class                    3/A)

· IPC-6013
Qualification and Performance Specification for Flexible Printed Boards (Class 3)

The Contractor shall provide PWB coupons to the GPM COTR, or to a NASA/GSFC approved laboratory for evaluation. PWB coupon approval shall be obtained from the GPM COTR or a NASA/GSFC approved laboratory prior to population of flight PWBs.  The GSFC PWB Coupon Test Request form is attached, and the completed form shall accompany test coupons.

5.6.5.2 Workmanship Requirements

The following workmanship requirements shall apply:

· Conformal Coating and Staking:  NASA-STD-8739.1, Workmanship Standard for Staking and Conformal Coating of Printed Wiring Boards and Electronic Assemblies; 

· Surface Mount Technology (SMT): NASA-8739.2, Workmanship Standard for Surface Mount Technology;

· Hand Soldering Assemblies: NASA-STD-8739.3, Soldered Electrical Connection

· Crimping, Wiring, and Harnessing:  NASA-STD-8739.4, Crimping, Interconnecting Cables, Harnesses, and Wiring; 

· Fiber Optics: NASA-STD-8739.5, Fiber Optic Terminations, Cable Assemblies, and Installation;

5.6.5.3 New or Advanced Packaging Technologies

Workmanship requirements or standards, including design, qualification, and acceptance requirements, specified by the Contractor for advanced packaging technologies, such as multi-chip modules (MCMs), stacked memories, chip on board, column-grid arrays (CGA) or ball grid arrays (BGA), shall be submitted to the NASA/GSFC COTR for review and approval prior to use. 

Each Non-Standard Process document shall address process control, fabrication, inspection, training, and acceptance and rejection criteria. Test data and evaluation records shall be submitted as part of the process support for approval, as applicable.

5.7 Parts Requirements

5.7.1 General

Flight unit EEE parts shall be selected and processed in accordance with the requirements of level 2 in EEE-INST-002, “INSTRUCTIONS FOR EEE PARTS SELECTION, SCREENING, QUALIFICATION, AND DERATING”. All application notes in EEE-INST-002 shall apply. Exceptions require approval by the GSFC managed Parts Control Board (PCB)
5.7.2 Custom Devices

In addition to the applicable requirements of EEE-INST-002, custom microcircuits, hybrid microcircuits, MCM, Applied Specific Integrated Circuit (ASIC) and other non-standard application unique devices planned for Flight Unit shall be subjected to a parts-level design review (with NASA/GSFC participation).  The design review shall address, at a minimum, de-rating of elements, method used to certify acceptable reliability, assembly and materials processes, methods for assuring adequate thermal matching of materials, and screening and qualification requirements.

5.7.3 Plastic Encapsulated Microcircuits

The use of Plastic Encapsulated Microcircuits (PEMs) is discouraged in the Flight Unit.  However, NASA/GSFC EEE-INST-002 requirements must be met when use is necessary to achieve unique requirements that cannot be found in hermetic high reliability microcircuits, plastic encapsulated parts.  All PEM(s) require NASA/GSFC COTR review and concurrence. PEM usage shall be presented at the Design Review and TIMs, as applicable.

5.7.4 Radiation Hardness

All Flight Unit parts shall be selected to meet their intended application in the on-orbit GPM radiation environment as defined in the Global Precipitation Measurement Battery Specification (GPM-EPS-SPEC-0013).   The radiation environment consists of two separate effects: total ionizing dose (TID) and single-event effects (SEE).  The Contractor shall document the radiation hardness assessment for each part with respect to both effects and include this assessment as part of the Design Review Presentation Package.  Test plans and reports for parts that require radiation testing shall be submitted to the NASA/GSFC COTR for review.

5.7.5 Parts Age Control

Parts older than five years old require GPM CO/COTR concurrence.  Contractors shall present justification with inspection and test requirements.

. 

5.7.6 Reuse of Parts and Materials 

EEE parts and materials, which have been installed in an assembly, and removed for any reason, shall not be used again for flight.

5.7.7 Part Notification of Failure

The Contractor shall provide failure-reporting data to NASA/GSFC COTR within 72 hours of failure determination.  Failed parts shall be retained for possible subsequent failure analysis. 

5.7.8 Gidep Alerts and Problem Advisories
5.7.8.1 General Requirements
The developer shall participate in the Government-Industry Data Exchange Program (GIDEP) per GIDEP Operations Manual SO300‑BT‑PRO‑010 and GIDEP Requirements Guide S0300‑BU‑GYD‑010 (Note: these documents are available through http://www.gidep.org).  The developer’s PCB shall provide oversight and/or coordination of the alert/advisory review process and shall retain records related to alert/advisory reviews, including resulting reports.  For information on GIDEP, refer to the following GIDEP website. 
The developer shall review all GIDEP ALERTS, GIDEP SAFE-ALERTS, GIDEP Problem Advisories, GIDEP Agency Action Notices, NASA Advisories and any informally documented component issues presented by the procuring authority to determine if they affect the developer products produced for the procuring activity.  The developer’s review shall include all program-related flight hardware, including hardware supplied by subcontractors and suppliers.  

At the onset of a flight hardware/spacecraft program/contract, the developer shall review historical GIDEP ALERTS, GIDEP SAFE-ALERTS, GIDEP Problem Advisories, GIDEP Agency Action Notices and NASA Advisories that are appropriate for the date codes of all parts and materials that are incorporated into the flight hardware.  For GIDEP ALERTS, GIDEP SAFE-ALERTS, GIDEP Problem Advisories, GIDEP Agency Action Notices, NASA Advisories and documentation provided by the procuring authority that are determined to affect the program, the developer shall take action to eliminate or mitigate any negative effect to an acceptable level.

5.7.8.2 Reports
The developer shall generate the appropriate failure experience data report(s) (GIDEP ALERT, GIDEP SAFE-ALERT, GIDEP Problem Advisory) on a monthly basis, in accordance with the requirements of GIDEP SO300-BT-PRO-010 and SO300-BU-GYD-010 whenever failed or nonconforming items available to other buyers are discovered during the course of the contract.  Disposition information regarding existing GIDEP ALERTS, SAFE-ALERTS, Problem Advisories, Agency Action Notices and NASA Advisories shall be delivered to the CSO within 30 days of identification of potential use or use of a EEE part or material for review.  Disposition of subsequent Alerts provided by the GSFC Project Office regarding EEE parts or materials already approved for use shall be delivered to the CSO within 30 days for review.   

The developer shall report significant parts, materials, and safety problems to the CSO within 30 days of identification.  The developer shall submit relevant information (e.g., failure analyses, test reports, root cause and corrective action evaluations).

The developer shall report the status of NASA product that is affected by GIDEP and NASA documentation or by significant parts, materials, and safety problems at program milestones and readiness reviews.  The reporting shall include a summary of the review status for parts and materials lists and of actions taken to mitigate negative effects.
5.8 Materials, Processes, and Lubrication Requirements

5.8.1 Materials Selection Requirements 

To qualify material for flight use, the material must have a satisfactory flight heritage relevant to GPM requirements or meet the following applicable selection criteria as defined herein for:  

 a. Outgassing 

b. Corrosion Mitigation 

c. Lubrication system that meets the designed limits 

d. Fastener integrity for structural applications 

e. Printed wiring board integrity 

f. External environment survivability  

g. Process selection 

h. Procurement 

Materials and processes shall comply with the requirements of the GPM MAR. Noncompliant materials require a Materials Usage Agreement (MUA), see attachment. All materials and processes shall be defined by standards and specifications (including revision notation), be identified in the lists of materials and processes, and be submitted for GSFC review and approval. A sample format for the lists is attached, and contains fields for the required information. In addition to interim versions required prior to reviews, an As-Built Materials List (ABML) shall be included as part of the end item data package (EIDP).  

 Pure Tin, Zinc, and Cadmium are not acceptable for flight use.  

 "Off-the-shelf hardware" for which a detailed materials list is not available and where the included materials cannot be easily identified and/or changed shall be treated as noncompliant.  

5.8.2 Vacuum Outgassing of Polymeric Materials 

All polymeric materials shall meet the general outgassing requirements of 1% maximum Total Mass Loss (TML) and 0.1% maximum Collected Volatile Condensable Materials (CVCM) when tested per ASTM E595. A material that exceeds these maximum limits shall be considered noncompliant. At the discretion of the GPM MAE, the user may be required to bring it into compliance via a bakeout, replace it with a different material, show that the material meets the SP-R-0022 requirements, or submit a MUA for its application. In the latter case, the MUA shall be reviewed against the GPM requirements by the MAE and dispositioned by the GPM CSO. If outgassing tests are required due to a lack of existing relevant and current data, and data is not otherwise obtainable, the developer shall provide samples for testing. 

5.8.3 Corrosion Mitigation 

Materials used in structural applications shall be highly resistant to stress corrosion cracking (SCC), i.e., TABLE I-A through TABLE I-E per MSFC-STD-3029. MUAs with the SCC evaluation form shall be required for those with moderate resistance to SCC (TABLE II-A through TABLE II-C), or low resistance to SCC (TABLE III-A through TABLE III-D), or those not listed in MSFCSTD-3029. This requirement is not applicable to materials used in non-structural applications, such as EEE parts or modules.  

 To avoid electrolytic corrosion, the contractor shall not use dissimilar metals in direct contact unless protection against corrosion has been provided in accordance with MIL-STD-889. Variances from this policy must be submitted to the government for approval. In addition, metals shall be chosen to be resistant to corrosion, i.e. rated A or B as in Materials and Processes Technical Information System (MAPTIS-II), and be protected from corrosion using an acceptable process (MSFC-SPEC-250A).  

5.8.4 Lubrication Systems (Not Applicable)  

5.8.5 Fasteners 

The Contractor shall comply with the procurement and test requirements for flight hardware and critical GSE fasteners contained in the Goddard Space Flight Center Fastener Integrity Requirements Procedure and Guidelines (541-PG-8072.1.2A). Specialized fasteners shall be evaluated by GPM Procurement and M&P engineers to establish material, design, processing, and screening requirements appropriate to the GPM mission. These fasteners include custom manufactured fasteners, pyrotechnics, eyebolts, clevises, hooks, wire rope, turnbuckles, and those not specified in 541-PG-8072.1.2A.  

5.8.6 Printed Wiring Boards 

Refer to 5.6.5.1.1.  

5.8.7 External environment survivability   

Materials exposed in the spacecraft external environment shall be selected to perform in that environment for their intended life-cycle exposure.   

5.8.8 Process Selection 

Materials and manufacturing process information shall be provided on the material list. Process specifications shall define process steps at a level of detail that ensures a repeatable/controlled process that produces a consistent and reliable product.   

5.8.9 Procurement 

Raw materials purchased by the Contractor and its developers shall be accompanied by a Certificate of Compliance and, where applicable, the results of nondestructive, chemical and physical tests. When requested, this information shall be made available to the NASA/GSFC COTR for review.  

6.0 Contamination Control Requirements

The Contractor shall establish the specific cleanliness requirements to minimize performance degradation and delineate the approaches to meet the GPM Project requirements.

The Contractor shall manufacture and test hardware in a Class 300K or better facility per FED-STD-209E. All flight hardware should be handled with gloves.

6.1 External Cleanliness

Flight hardware shall be verified and delivered at a cleanliness level of visibly clean highly sensitive (VCHS) with a blacklight inspection according to JSC-SN-005.  

7.0 Handling, Storage, Packaging, Preservation, and Delivery

Products shall be stored, preserved, etch marked, labeled, packaged, and packed to prevent loss of marking, deterioration, contamination, excessive condensation and moisture, or damage during all phases of the program.  Stored and stocked items shall be controlled in accordance with documented procedures and be subject to quality surveillance.

Contractor is responsible for providing an acceptable shipping container that meets U.S. Department of Transportation requirements and protects the hardware appropriately. 

While in a shipping container, the item shall be wrapped in a non-ESD-generating vapor barrier with redundant maximum humidity indicators.

The shipping container shall also include shock, temperature, and humidity recorders and shall be capable of prolonged shipping conditions.  The Contractor shall document what action NASA/GSFC is to take if the sensors are tripped when hardware arrives at the NASA/GSFC receiving area.  A copy of this document shall be included with shipping documentation.

By executing the act of product shipment, the supplier certifies that the product complies with all contract requirements.  Prior to shipping, quality assurance personnel shall ensure that:

· Fabrication, inspection, and test operations have been completed and accepted.

· All products are identified and marked in accordance with requirements.

· The accompanying documentation (developer's shipping and property accountable form) has been reviewed for completeness, identification, and quality approvals.

· Evidence exists that preservation and packaging are in compliance with requirements.

· Packaging and marking of products, as a minimum comply with Interstate Commerce Commission rules and regulations and are adequate to ensure safe arrival and ready identification at their destinations.

· The loading and transporting methods are in compliance with those designated in the shipping documents.

· Integrity seals are on shipping containers and externally observable shock or humidity monitors do not show excessive environmental exposure.

· In the event of unscheduled removal of a product from its container, the extent of re-inspection and retest shall be as authorized by NASA or its representative.

· Special handling instructions for receiving activities, including observation and recording requirements for shipping-environment monitors are provided where appropriate.

· Contractor shall ship the battery at 5±5˚C and safe low state of charge.

The Contractor’s quality assurance organization shall verify prior to shipment that the above requirements have been met and shall sign off appropriate shipping documents to provide evidence of this verification.  The Contractor shall ship Freight-On-Board (F.O.B.) Destination. The Contractor has the responsibility for any damage incurred during shipment.

Appendix A.  Abbreviations and Acronyms

	Abbreviation/ Acronym
	DEFINITION

	
	

	A
	Analysis

	ABML
	As-Built Materials List

	ANSI
	American National Standards Institute

	ASIC
	Applied Specific Integrated Circuit

	ASQ
	American Society for Quality

	ASTM
	American Society for Testing and Materials

	BBR
	Battery Buy-Off Review

	BGA
	Ball Grid Arrays

	CBR
	Cell Buy-Off Review

	CCB
	Configuration Control Board

	CCR
	Configuration Change Request

	CGA
	Column-grid Arrays

	CM
	Configuration Management

	CMO
	Configuration Management Office

	CO
	Contracting Officer

	COTR
	Contracting Officer’s Technical Representative

	CVCM
	Collected Volatile Condensable Mass

	ºC
	Degrees Centigrade

	DPA
	Destructive Physical Analysis

	EEE
	Electrical, Electronic, and Electromechanical

	EIDP
	End Item Data Package

	EMI
	Electromagnetic Interference

	ESD
	Electrostatic Discharge

	F.O.B
	Freight-On-Board

	FMEA
	Failure Modes Effects Analysis

	FRB
	Failure Review Board

	GIDEP
	Government Industry Data Exchange Program

	GPM
	Global Precipitation Measurement

	GSE
	Ground Support Equipment

	GSFC
	Goddard Space Flight Center

	I
	Inspection

	I&T 
	Integration and Test

	INST
	Instrument

	IPC
	Interconnecting and Packaging of Electronic Circuits

	ISO
	International Standards Organization

	LEO
	Low-Earth-Orbit

	MCD
	Manufacturing Control Document

	MCM
	Multi-Chip Modules

	MIL
	Military

	MIPS
	Mandatory Inspection Points

	MRB
	Material Review Board

	MSFC
	Marshall Space Flight Center

	MUA
	Material Usage Agreement

	NASA
	National Aeronautics and Space Administration

	PEM
	Plastic Encapsulated Microcircuits

	PER
	Pre-Environmental Review

	PG
	Procedure and Guidelines

	PIND
	Particle Impact Noise Detection

	PWB
	Printed Wiring Board

	QA
	Quality Assurance

	R&I
	Receive and Inspection

	RLEP
	Robotic Lunar Exploration Program

	SCC
	Stress Corrosion Cracking

	SEE
	Single-Event Effect

	SINDA
	Systems Improved Numerical Differencing Analyzer

	SMT
	Surface Mount Technology

	SOW 
	Statement of Work

	SPEC
	Specification

	STD
	Standard

	T
	Test

	TID
	Total Ionizing Dose

	TIM
	Technical Interchange Meeting

	TML
	Total Mass Loss
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