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1 OBJECTIVES  
The Center Zone Architecture Project (CZAP) is charged with the migration planning and 
execution of the migration from existing Center LANs architectures to the zone architecture 
environment deployed as a part of the NCI Project. At contract award the following centers will 
have completed CZAP: DFRC, MSFC and NSSC. The contractor shall complete the following 
CZAP deployments within the base period of the contract.  
 

a. Ames Research Center (ARC)  
b. Glenn Research Center (GRC)  
c. Goddard Space Flight Center (GSFC)  
d. NASA Headquarters (HQ)  
e. Jet Propulsion Laboratory (JPL)  
f. Johnson Space Center (JSC)  
g. John F. Kennedy Space Center (KSC)  
h. Langley Research Center (LaRC)  
i. MSFC’s Michoud Assembly Facility (MAF)  
j. Stennis Space Center (SSC)  

 
<TBD CZAP description>  
 
The transition testing of CZAP to NCI will be part of CZAP.  
 
At contract award the following centers will have completed CZAP: DFRC, MSFC and NSSC. 
 
2 APPLICABLE DOCUMENTS 

a. NICS Attachment J-1, Performance Work Statement, Appendix D1, NCI Continuation 
Project. 

b. <TBD – CZAP responses from Centers> 
 
3 REQUIREMENTS    
< TBD – CZAP requirements sent to the Centers for response> 
 
4 ASSUMPTIONS 

a. Centers NCI Continuation Project deployments will be completed prior to CZAP 
Continuation begins Center specific NCI/CZAP transition testing. 

b. NCI deployments are operational however CZAP determines when LAN connections are 
activated. 

 
5 CONSTRAINTS 
Deployments will adhere to Mission Freeze Polices. 
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6 TIMELINE 
The contractor shall perform CZAP Continuation deployments to the following time line: 
 

a. Complete deployments as follows: 
1. Ames Research Center (ARC) by end of tbdMonth tbdYear 
2. Glenn Research Center (GRC) by end of tbdMonth tbdYear 
3. Goddard Space Flight Center (GSFC) by end of tbdMonth tbdYear 
4. NASA Headquarters (HQ) by end of tbdMonth tbdYear 
5. Jet Propulsion Laboratory (JPL) by end of tbdMonth tbdYear 
6. Johnson Space Center (JSC) by end of tbdMonth tbdYear 
7. John F. Kennedy Space Center (KSC) by end of tbdMonth tbdYear 
8. Langley Research Center (LaRC) by end of tbdMonth tbdYear 
9. MSFC’s Michoud Assembly Facility (MAF) by end of tbdMonth tbdYear 
10. Stennis Space Center (SSC) by end of tbdMonth tbdYear 

 


