EXHIBIT VI
DRAFT
April 17, 2009

SUBCONTRACTOR SYSTEM CERTIFICATION & TESTING
Within 30 days after subcontract award, the Subcontractor shall conduct system certification and testing with JPL.  The Subcontractor agrees to make its purchasable items available at a secure shopping website.  In order to test with JPL, the supplier’s website shall support the punchout mechanism requirement and basic item searching capabilities for the JPL specific catalog as described in Exhibit II - Punchout Operational Document and Exhibit III - Electronic Communication.  Items purchased by JPL end users through the site will generate purchase orders, and the subcontractor shall be set up to receive these purchase orders electronically from the JPL iProcurement system.  Once a purchase order is received, the Subcontractor will package the purchased items in accordance with the Exhibit IV, JPL Receiving Specification. Upon award of the subcontract, testing support and maintenance for all of the aforementioned areas by the Subcontractor shall be required.  
1.0 End to End Electronic Transaction Testing: 

JPL will submit a number of test purchase order transactions (850).  

The Subcontractor shall provide electronic acknowledgment (997) if 

capable.

2.0
Subcontractor System Testing:


2.1
Pre-Test:


2.1.1
Orders, will be placed, using an electronic communication 


method in groups of increasing size (10, 20, 30, 40 order 


lines, called an “order test group”). Testing will move on to 


the next higher size order test group at the mutual decision 


of JPL and the Subcontractor. The Subcontractor will send 


labels to arrive at JPL the next business day.  For 10% of the 

orders, the Subcontractor will simulate an over or short 


shipment.  Testing will continue until two (2) consecutive 


order test groups containing thirty (30) or more order lines 


each has no faults detected and JPL has completed testing 


of the iProcurement system. A fault is any error or 



misrepresentation in the packing slip (including low grade 


readability), or any other error discovered with JPL or the 


Subcontractor.

2.1.2
Test scenarios will cover:

2.1.2.1
Orders filled completely by the Subcontractor;

2.1.2.2
Orders filled with other than the quantity stated on the Purchase Order.
.
2.2
 Full Test:

JPL will place active purchase order transactions (850) from the iProcurement Test Team after completion of the successful Pre-Test. Upon delivery, the packages will be scanned and payment check transmitted to the Subcontractor.

2.3
Testing will continue for a period as determined by JPL in groups of 
increasing size as discussed in the Pre-Test above. After successful 
completion of the Pre-Test and the Full Test, the system will be certified 
for production.
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