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MILESTONE PAYMENT SCHEDULE

                  EVENT                                                              QTY        CONTRACT %        VALUE         T. AMT
Completion of Design Conformance Review (DCR)
             1
      25%
        $TBP
    $TBP
· According to sections 2.3.1 and 3.2.3 of the SOW, (14) calendar days prior to review, at a minimum, a DCR Presentation Package shall be delivered covering the following areas :

· Program Management
· Quality Assurance

· Electrical, Mechanical, and Environmental specifications 

· Parts, including stress analysis and radiation hardness assessment

· Detailed architectural block diagrams for the different deliverable units

· Manufacturing flow with inspection points

· Facilities

· Verification Test Plan (Including Performance Test Description)
· Measured Current vs. Voltage (IV) curve for each CSS
· Materials and Processes

· Mechanical/Structural analyses

· Electrical Worst-Case analyses

· Failure Modes Effects Analysis

· Flight Heritage

· Verification Matrix
· Deliver DCR Report ten (10) calendar days after completion of DCR Review.
Completion of Verification Test Procedures
                          1                 25%
       $TBP
    $TBP
· According to sections 3.2.5 and 3.2.6, deliver a Verification Test Plan and step-by-step instructions for performing test.  

All Hardware & Data deliverables have been received and accepted.       50%
                     $TBP
    $TBP
