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1.0 Introduction

1.1 General Information
The National Aeronautics and Space Administration (NASA), and the Goddard Space Flight Center (GSFC) have the stated mission to design, develop, integrate, launch, and operate the Global Precipitation Measurement (GPM) mission.

The GPM mission is one of the next generation satellite-based Earth science constellation missions that will study global precipitation (rain, snow and ice).  The GPM Core Observatory will be carrying both a dual frequency radar instrument and a passive microwave radiometer.  The Core Observatory will serve as a calibration standard for the other members of the GPM constellation.
This document defines the work to be performed for Contractor design, development, fabrication and delivery of the GPM Coarse Sun Sensors, also referred to as the CSS.

1.2 General Requirements

The contractor shall provide the facilities, personnel, services, tools, equipment, and materials necessary to deliver:

a) Twenty-six Coarse Sun Sensor Flight Units (includes two flight spares).
b) System engineering, design, analysis and interface definition for the CSS.  This includes the verification of all requirements and performance parameters of the specification.
c) The design, analysis, development, procurement, manufacturing, test and calibration of the CSS.
d) Documentation and Deliverable Data per contract.
e) Ground Support Equipment to include twenty-four Coarse Sun Sensor Stimulators and one Stimulator Control Panel (capable of testing twenty-four Coarse Sun Sensors). 
The contractor shall generate a matrix listing each section in this statement of work reflecting compliance. 

1.3 Applicable Documents

All applicable and reference documentation identified in this document shall apply in the situations where they are specifically referenced.  In the event of a conflict between the SOW and the specification, the SOW shall take precedence.
Table 2-1.  List of Documents

	DOCUMENT NUMBER
	TITLE
	Revision/Date

	GPM-GN&C-REQ-0013
	Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification
	REV A

	541-PG-8072.1.2A
	GSFC Fastener Integrity Requirements


	

	ANSI/ASQ9001-2000
	Model for Quality Assurance Design, Development, Production, Installation, and Servicing


	Aug 1991



	ANSI/ESD S20.20  (for non-GSFC builds)
WM-001 (for GSFC builds)

	Standard for the Development of an Electrostatic Discharge Control Program for Protection of Electrical and Electronic Parts, Assemblies and Equipment
	

	NASA-STD-8739.3
	    Soldered Electrical Connections
	12/15/1997

(Redated in 2008)

Change 3



	NASA-STD-8739.4 
	Crimping Inter-connecting Cables,   Harnesses, and Wiring 
	02/09/1998
(Redated in 2008)

Change 4



	NASA-STD-8739.2 
	Workmanship Standard for Surface Mount Technology
	08/31/99

(Redated in 2008)

Change 1



	NASA-STD-8739.1 
	Workmanship Standard for Polymeric Application on Electronic Assemblies


	03/04/2008

Revision A

	
	 
	

	EEE-INST-002
	Instructions for EEE Parts Selection, Screening, Qualification, and Derating
	05/01/03

	
	
	

	IPC-2223
	Sectional Design Standard for Flexible Printed Boards
	11/01/98

	IPC-2222
	Sectional Design Standard for Rigid Organic Printed Boards
	02/01/98

	IPC-2221
	Generic Standard on Printed Board Design
	05/01/03

Revision A

	IPC-A-600
	Acceptability of Printed Boards
	11/01/99

Revision F

	IPC-6011
	Generic Performance Specification for Printed Boards


	07/01/96

	IPC-6012B
	Qualification and Performance Specification for Rigid Printed Boards
	

	IPC-6013 
	Qualification and Performance Specification for Flexible Printed Boards


	11/01/98 

11/01/2003 Rev. A

	MIL-HBK-217
	Reliability Modeling Prediction
	04/11/94

	S-311-M-70
	Destructive Physical Analysis. Equivalent
	01/07/1991

	NASA-STD-6001
	Flammability, odor, off-gassing and compatibility requirements & test procedures for materials in environments that support combustion


	02/09/1998

	MSFC-STD-3029
	Multiprogram/project common-use document guidelines for the selection of metallic materials for stress corrosion cracking resistance in sodium chloride environments


	05/22/2000

	ASTM E-595
	Standard test method for total mass loss and collected volatile condensable materials from outgassing in a vacuum environment


	 (R03)E1

                                

	MIL-STD-1246C
	Product Cleanliness Levels and Contamination Control
	04/11/94

Revision C

	NPR 8261.1B
	NASA Procedural Requirements for Mishap and Close Call Reporting, Investigating, and Recordkeeping
	5/23/2006

	NASA-STD-8719.9
	NASA Standard for Lifting Devices and Equipment
	5/9/2002

	NASA-STD(I)-5005C
	Standard for the Design and Fabrication of Ground Support Equipment
	7/20/2007

	JMR 002A
	Launch Vehicle Payload Safety Standard
	12/22/2004

	JERG-0-001
	JAXA Technical Standard for High Pressure Gas Equipment for Space Use
	4/1/2004

	AFSPCMAN 91710
	Range Safety User Requirements Manual
	7/01/2004


2.0 Management, Reporting, Documentation and Reviews
2.1 Management and Reporting

The contractor shall designate a single individual who will be given full responsibility and authority to manage and administer all phases of the work specified by the contract and ensure that all objectives are accomplished within schedule and cost constraints.

The contractor shall designate and identify by name a single individual who shall serve as a point of contact with the GSFC Contracting Officer Technical Representative (COTR) for all technical aspects of the CSS contract.

The contractor shall provide for managing all resources, controlling schedules, managing all engineering, manufacturing and procurement activities, configuration management, Quality Assurance, documentation control, and distribution.

The contractor shall prepare and present to the NASA/GSFC COTR monthly status via telecon and a written report.  The report shall be a summary presentation of the period's progress, problem areas, and activities on-going and planned.  The contractor shall generate a list of significant milestones that will enable the NASA/GSFC COTR to ascertain program progress.

2.2 Documentation

The contractor shall ensure the generation and delivery of all documentation as called for in the contract.  This shall also include a final report at the conclusion of the contract period showing that the delivered items were successfully tested and delivered.
In addition to that documentation specifically called for in the contract, upon request by the NASA/GSFC COTR, the contractor shall make available a copy of any document or data generated during this contract performance for review by GSFC at either the contractor's facility or via the internet.  This includes, but is not limited to, technical reports and memorandums, drawings, schematics, studies, analyses, parts and materials data, test data, alerts, etc.

2.3 Reviews and Meetings

Design Conformance Review

The contractor shall organize and present a Design Conformance Review (DCR) to a GSFC Review Team at the contractor’s facility on a date defined in the contract.  This review shall demonstrate overall conformance of the requirements specified in the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013) and this Statement of Work.  This review shall cover programmatic, technical, test and verification, and quality assurance topics.  This review shall also provide an opportunity to review drawings and all analyses required to be approved before the start of fabrication.  

The contractor shall provide to GSFC a Design Conformance Review Presentation Package and all other required deliverable data fourteen (14) calendar days prior to the review.  Refer to section 3.2.3 for the list of required deliverable data.

Review minutes shall be prepared and, as a minimum, shall include attendance, action items, action item accomplishment responsibility and agreements.  All items shall be in sufficient detail to be self-explanatory.  A Design Conformance Review Report shall be prepared following the review and, as a minimum, contain meeting notice, agenda, review meeting minutes described above and responses to all recommendations and action items.   

Pre-Environmental Review
The contractor shall organize and conduct a Pre-Environmental Review (PER) at the contractor’s facility before the environment test program begins.  This review shall demonstrate overall conformance of the requirements specified in the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013) and this Statement of Work for this phase of the procurement.  This review shall cover programmatic, technical, test and verification, and quality assurance topics.  This review shall also provide an opportunity to review test plans and procedures and all analyses required to approve the testing of the hardware.

Pre-Ship Review

The contractor shall hold a Pre-Ship Review (PSR) at the contractor's facility at the completion of verification tests and prior to shipment of the hardware to GSFC.  A PSR shall be held prior to the delivery of each hardware item.  A Data Delivery Package (reference 3.2.4) shall be presented for review at each PSR.

Technical Interchange Meetings

The contractor shall plan for up to 5 informal, face-to-face technical interchange meetings (TIM) to be held at the contractor facilities. These TIMs shall support review and coordination of technical issues including, but not limited to, parts, test plans, test procedures, software changes, design modifications, Systems Safety, and design analyses.  The TIM meeting notice shall be seven (7) calendar days in advance of each meeting. 

2.4 Notification to NASA/GSFC Contracting Officer and Contracting Officer Technical Representative

The contractor shall notify the NASA/GSFC Contracting Officer Technical Representative at least seven (7) calendar days in advance of all mandatory hardware inspections, test activities, and deliveries at either the contractor’s or a sub-contractor’s facility to allow timely participation by the NASA/GSFC Quality Assurance activates.

3.0 Engineering

3.1 General Requirements

The contractor shall perform analyses of the technical and environmental requirements specified in the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013) to ensure compliance of the hardware fabrication and to assemble the documentation necessary to ensure its usability by NASA/GSFC users.

3.2 Engineering Documentation

The system engineering analyses of the detailed design, fabrication, assembly, test, and inspection of the CSS shall result, at a minimum, in the following technical documentation, as required in the contract.  Contractor format is suitable for this documentation.

Interface Control Document

The contractor shall provide an interface control document (ICD) or documents that define, in detail, all performance, functional, environmental specifications, and all electrical and mechanical interfaces.
The ICD shall include an IV curve for a representative solar cell so that the impedance for the detector circuit can be determined.
Drawing Package

The contractor shall provide a drawing package that includes, but is not limited to: 

ELECTRICAL: assembly and interface drawings (board level schematics available on request)

MECHANICAL: assembly and interface drawings

Design Conformance Review Presentation Package

The contractor shall provide a Design Conformance Review Presentation Package prior to the manufacturing program.  The Design Conformance Review data package shall address all program management, design, analysis, manufacturing, test, and quality assurance activities outlined in this SOW and the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013) in sufficient detail to ensure that the proposed design conforms to all requirements and is ready for fabrication to begin.  At a minimum, the design package should cover the following areas:

· Program Management

· Quality Assurance

· Electrical, Mechanical, and Environmental specifications 

· Parts, including stress analysis and radiation hardness assessment

· Detailed architectural block diagrams for the different deliverable units

· Manufacturing flow with inspection points

· Facilities

· Verification Test Plan (Including Performance Test Description)
· Measured Current vs Voltage (IV) curve for each CSS
· Materials and Processes

· Mechanical/Structural analyses

· Electrical Worst-Case analyses

· Failure Modes Effects Analysis

· Flight Heritage

· Verification Matrix

Data Delivery Package 

The Data Delivery Package shall be made available for review during mandatory inspections and pre-ship reviews for each of the different hardware deliverables.  This package shall also be delivered with each end item with the level of detail required of that item.  The package should be comprised of, but not limited to, the following data:

All Items:

· As-Built vs. As Designed Parts List, (includes serialization/revisions)

· Final Drawing Package (including rework instructions, if any)

· Critical Parameters Trend Data
· Problem/anomaly reporting (complete copies of report)

· Deviations/Waivers/open items/non-conformances and their dispositions
· Class I MRBs (complete copies of reports)

· List of Materials and Processes used
· Log of total operating time
· List and status of all identified Life-Limited Items
· Verification matrix, test data and reports
· Photograph Documentation (Pre-Closure and Closed) 

· Certificate of Conformance

Verification Test Plan 

A Verification Test Plan shall be generated by the contractor to perform verification tests identified in the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013).  Verification tests must demonstrate acceptable performance over the specified range of performance requirements, measure performance parameters and reveal inadequacies in manufacturing and assembly such as workmanship or material problems.  

The plan should state the purpose of each test, state acceptance criteria, describe in detail the test method and instrumentation, and give the sequence of the tests. The plan should include a test matrix summarizing all tests that will be performed on the CSS. 

This plan shall be a contractor controlled document and shall indicate all changes made after the initial approval by the GSFC.  After Verification Test Plan approval, no changes shall be made without written NASA GSFC COTR approval.

Verification Test Procedures 

The contractor shall generate Verification Test Procedures.  The verification procedures shall be step‑by‑step instructions for performing tests outlined by the Verification Test Plan.  The procedures should define the environmental conditions for the tests, required equipment and facilities, test constraints, use of diagnostic or performance test software, operating conditions, tolerance on all input stimuli, data to be recorded and pass/fail limits, and hazards and hazard controls. 

Verification Test Procedures shall be contractor controlled documents and shall indicate all changes made after the initial release for review to NASA.  

3.3 Thermal Analysis
The vendor thermal analysis must show that the device and/or the electronic part junction temperatures are within the EEE parts de-rating guidelines for operation in a vacuum environment. Analysis shall combine maximum power dissipation with maximum interface temperature. In addition, hot and cold survival temperatures at the interface, must be specified and tested by the vendor.  
 
The results of these analyses shall be summarized in a Contractor format for the Thermal Analyses Report, which shall be provided for review as per the contract schedule. 
 
The Contractor shall provide a reduced thermal model with approximately 1 – 5 nodes. This model shall identify the nodalization, the thermal couplings and thermal masses of the CSS, such that GSFC can recreate the model in the SINDA thermal analyzer. It is preferred, but not required, that the model be in Thermal Desktop/SINDA FLUINT.
3.4 Structural Analysis 

A Structural Analysis shall be performed on the Flight Unit structure to ensure the capability to withstand and survive launch and ascent loads.  The effects of any thermal inputs shall be reflected in the analyses as appropriate.  The results of these analyses shall be summarized in a contractor format Mechanical Analyses Report that will be provided to the NASA GSFC COTR for review.
4.0 Hardware Manufacture
4.1 Coarse Sun Sensor

The contractor shall manufacture and test hardware to meet the requirements of the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013).
4.2 Ground Support Equipment 
The contractor shall provide Ground Support Equipment to support Integration and Test activities at the Spacecraft level.  Ground Support Equipment includes:
· 24 Coarse Sun Sensor Stimulators capable of interfacing to each CSS and capable of producing a current output for each CSS unit.
· 1 Stimulator Control Panel capable of controlling 24 CSS Stimulators.

5.0 Quality Assurance 

5.1 General Requirements 

Quality Assurance Plan/Manual

The contractor shall implement a Quality Management System that meets the intent of the requirements of American National Standards Institute (ANSI)/ISO, American Society for Quality (ASQ) Q9001 (1994 or 2000 version) or equivalent.  GSFC shall be notified of any changes to the QA program.

Surveillance of the Contractor 

The work activities and operations of the contractor, subcontractors, and suppliers are subject to evaluation, review, survey, and inspection by GSFC representative.

The contractor shall provide the GSFC representative with documents, records, equipment, and workings areas within their facilities that are required by the representative to perform their overview activities.

5.1.1.1 Government Source Inspection

The Government may elect to perform inspections at a supplier's facilities. The following statement shall be included on all procurement documents: “All work on this order is subject to inspection and test by the Government at any time and place.” 

The Government quality representative who has been delegated NASA quality assurance functions on this procurement shall be notified immediately upon contractor receipt of any supplier/subcontractor orders.  The Government representative shall also be notified 48 hours in advance of the time that articles or materials are ready for inspection or test.

5.1.1.2 Contractor Source Inspection

The contractor shall ensure that its procurement documents impose the applicable requirements on subcontractors and other suppliers.  The subcontractor and other suppliers shall in turn impose the requirements on their procurement sources.

The contractor shall perform source inspection at the subcontractor's or supplier's facilities in accordance with the procurement documentation or when one or more of the following conditions exist: 

· In process, end item controls, or tests that are destructive in nature prevent the developer from verifying quality after delivery to the developer's facility.

· It is not feasible or economical for the contractor to determine the quality of procured articles solely by inspections or tests performed at the contractor’s facility. 

· Qualification tests are to be performed by the subcontractor or supplier. 

· Products are shipped directly from the source to NASA, by-passing the contractor's inspection facilities. 

5.1.1.3 Government Mandatory Inspection Points

The government or its representative will perform the following mandatory inspection points (MIPs) listed below. The government may request additional MIPs if a specific process prohibits inspection at a later time.

· Inspect 100% solder 

· Inspect 100% crimps 

· Inspect 100% conformal coating, staking, and potting

· Rework Inspection 

· Pre-closure Inspection

· Pre-Ship Inspection/Data Review

Configuration Management 

The contractor’s Configuration Management (CM) system (available for review on request) shall control the design and hardware/software by means of drawings, specifications, and other documents and shall ensure all applicable changes are reviewed in a systematic manner to determine the validity and impact on performance, schedule and cost.  The contractor’s Configuration Management system shall have a change classification and impact assessment process that ensures Class I changes are forwarded to the CO for approval prior to release/incorporation.  Class I changes are defined as changes that affect form, fit, function, external interfaces, or requirements as stated within this document and the CSS specification.  

All other changes are considered to be Class II changes and shall be controlled and dispositioned by the contractor.  All Class II changes shall be provided monthly to the COTR for review purposes.  NASA/GSFC reserves the right to review all Class II changes for technical content to ensure the proper classification has been assigned.  Any flight item that is found to be non-compliant with the quality, workmanship and performance requirements of the contract shall be dispositioned via a waiver or MRB, unless the affected item is reworked to restore compliance (GSFC CSO approval shall be necessary before such rework) or is replaced with a fully compliant item.  The contractor shall submit Waivers and MRB’s to the COTR for final approval.

A contractor QA representative shall be a member of the Configuration Control Board. The QA activities shall be defined in the Configuration Management Plan and described in detail in the QA Plan. Related portions of the plans shall be cross-referenced.

Anomaly Reporting 

Reporting of hardware anomalies to the NASA/GSFC COTR shall begin no later than the first power application or the first cycle/actuation for mechanical items at the start of acceptance testing. The NASA GSFC COTR shall be notified within 24 hours of each anomaly.

The contractor’s processes for review, disposition and approval of anomaly reports shall be described in their quality plan/manual or provided as a supplemental document.  In addition, the contractor’s anomaly reporting document shall describe the members of the Material Review Board (MRB) and Failure Review Board (FRB).  The MRB and FRB shall include GPM GSFC participation. These processes shall ensure that positive corrective action has been taken to preclude recurrence and that appropriate audits and tests are performed to verify the implementation of the corrective action.

The contractor shall routinely inform the GPM Project of MRB and FRB meeting schedules and agendas with sufficient notice to permit GPM Project participation if desired by GPM.  

At the contractor’s facility, NASA/Government representatives may participate in MRB/FRB activities as deemed appropriate by Government management or contract.

The NASA GSFC COTR reserves disapproval rights on MRB and FRB decisions. To assure process consistency, the contractor shall provide the GPM Project on-line access to their GPM anomaly-reporting database.

The contractor shall provide, as part of the monthly report, a list of all open anomaly reports and a separate list of the anomaly reports closed during the month.   For each reported anomaly or nonconformance, there shall be a report that documents the investigation and engineering analysis needed to determine the cause and corrective actions to disposition the nonconformance, and identify any closed problem reports that do not have a definitive cause or corrective action.   Reports shall be submitted to the NASA GSFC COTR for review and approval of the disposition. 

The supplier shall establish and maintain documented procedures to ensure product that does not conform to specific requirements is prevented from unintended use or installation.  This control shall provide for identification, documentation, evaluation, segregation (when practical), disposition of nonconforming product, and for notification to the functions concerned.

Ground Support Equipment Interfaces

Mechanical and electrical ground support equipment (GSE) that directly interfaces with flight deliverable items shall be assembled and maintained to mitigate potential risk to flight hardware.  Parts and materials selection and reporting requirements are exempted as along as deliverable flight item contamination requirements are not compromised.   However, all GSE interfaces to flight hardware shall be flight quality.
5.2 System Safety Requirements 

The contractor shall supply a Safety Assessment Report (SAR) consisting of detailed written descriptions and hazard analyses of the design, test, operation and inspection requirements for all flight hardware and materials, ground support equipment, and their interfaces necessary for a valid identification, assessment, control and mitigation of documented hazards.  This includes technical information concerning hazardous and safety critical equipment, systems, operations, handling and materials.  For all identified hazards, the contractor shall also document hazard controls, verifications and tracking methods.
The contractor shall provide technical support to the GPM Project for safety working group and technical meetings as necessary in conjunction with TIMs.

5.3 Reliability Requirements 

The contractor shall prepare and conduct the following set of reliability analyses. 

Limited-Life Items

The contractor shall identify and manage limited-life items.  Limited-life items include all hardware that is subject to degradation because of limited shelf life or expected operating times or cycles such that their expected useful life is less than twice the required life when fabrication, test, storage, and mission operation are combined.  

The GPM Project COTR shall approve the use of an item whose expected life is less than twice the mission design life.

5.4 Design Verification Requirements

Verification Requirements

The contractor shall implement a program to verify all requirements specified in the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013).

The contractor shall provide a verification matrix defining the method of verification for each specific requirement of this contract.  Verification methods shall include:

Inspection: Designated as (I) and represents inspection of the physical hardware by a customer appointed qualified inspector for compliance.

Analysis: Designated as (A) and represents documentation of performance or function through detailed analysis using all applicable tools and techniques.

Test: Designated as (T) and represents a detailed test of performance and/or functionality throughout a properly configured test setup where all critical data taken during the test period is captured for review. 

In-process production evaluation tests and environmental stress screening tests shall also be considered to be verification tests.
Analysis, Trending, and Reporting of Test Data

The contractor shall properly record, maintain and analyze test information during the normal test program to assess performance and flight worthiness and to aid in the identification and analysis of flight hardware failures and problems.

The contractor shall also perform trend analyses to track measurable parameters that relate to performance stability and repeatability.  Selected parameters shall be monitored for trends starting at component acceptance testing and continuing through the system integration and test phases. These parameters will be compiled in a Trended Parameters List (TPL).

The reports will be delivered as part of the Data Delivery Package and presented at formal technical reviews as appropriate. 

Demonstration of Failure-Free Operation

The contractor shall have demonstrated a period of 40 hours of contiguous failure-free operation for each Flight Unit prior to delivery.
5.5 Workmanship Standards and Processes

Workmanship: Use of Alternate Workmanship Standards 

GSFC recognizes that the contractor may have an established workmanship program equivalent to the specific standards cited herein. In these instances, the contractor may use existing standards upon review and approval by the GPM Project CSO.  It must be established that the developer’s workmanship program fully encompasses the specific requirements of this chapter. It is the contractor’s responsibility to list all deviations from the baseline workmanship standards and to provide data supporting their position/rationale. 

Training and Certification of Contractor Personnel

All personnel performing work on flight hardware requiring a prerequisite set of skills and competency shall be certified as having completed the required training per the NASA Workmanship standards, appropriate to their involvement. 

Hardware Handling, Cleaning and Packaging

The handling of flight hardware shall be performed by qualified personnel in accordance with approved procedures that address cleaning, handling, packaging, tent enclosures, shipping containers, bagging, and purging.  Compatible packaging shall be selected so that hardware is not contaminated or otherwise degraded during shipping or storage.  All materials contacting the flight hardware (including finger cots, swabs, wipes, and gloves) shall be verified to the cleanliness level required by the project contamination control plan for that hardware.  All personnel working on flight hardware shall be certified as having completed the required training and competency certifications in the NASA standards and contractor documents prior to handling any flight hardware. This includes, but is not limited to, workmanship, clean room and ESD awareness courses.

Electrostatic Discharge Control Requirements

The contractor shall document and implement an ESD Control Program suitable to protect the most ESD-sensitive instrument components at all levels of assembly and integration in accordance with the requirements of ANSI/ESD S20.20.
The supplier’s ESD implementation plan (traceable to ANSI/ESD S20.20) shall be provided for review.
All personnel who manufacture, inspect, test or otherwise process electronic hardware or who require unescorted access into ESD protected areas shall be certified as having completed the required training, appropriate to their involvement prior to handling any electronic hardware.

Workmanship Requirements For Printed Circuit Boards, Soldered Assemblies, Harnessing, and Fiber Optics

The following workmanship standards shall apply to printed circuit boards, soldered assemblies, harnessing, and fiber optics. 
5.5.1.1 Requirements for Printed Wiring Boards

a) Printed Wiring Board (PWB) Design:

Space Flight PWB designs shall not include features that prevent the finished board(s) from complying with the Class 3 requirements of the appropriate manufacturing standard (e.g., specified plating thickness, internal annular ring dimensions, etc.).

· IPC-2223, Sectional Design Standard for Flexible Printed Boards

· IPC-2221, Generic Standard on Printed Board Design (for non-critical ground support equipment only as defined in S312-P-003 paragraph 1.4)

· IPC-2222, Sectional Design Standard for Rigid Organic Printed Boards 

b) Printed Wiring Board (PWB) Manufacture:

· IPC-A-600, Acceptability of Printed Boards

· IPC-6011, Generic Performance Specification for Printed Boards

· IPC-6012B, Qualification and Performance Specification for Rigid Printed Boards.  Flight PWBs shall be procured to the Class 3/A requirements defined in the 6012B Performance Specification Sheet for Space and Military Avionics.
· IPC-6013, Qualification and Performance Specification for Flexible Printed Boards

The contractor shall provide PWB coupons to the GSFC Materials Engineering Branch (GSFC/MEB), or to a GSFC approved laboratory for evaluation. PWB coupon approval shall be obtained from GSFC/MEB or a GSFC approved laboratory prior to population of flight PWBs.  All coupons shall be completely traceable to the flight board(s) they represent; coupons are to be identified with Part Number, Serial Number, CAGE code, and lot or date code.  One coupon shall be supplied for each flight board panel.  GSFC will ensure that analysis is performed and a response is provided within 21 days of receipt of PWB coupons.
A list of standard PWA and cable harness rework procedures shall be made available for review.
5.5.1.2 Workmanship Requirements

The following workmanship requirements shall apply: 

· Conformal Coating and Staking:  NASA-STD-8739.1, Workmanship Standard for Polymeric Application on Electronic Assemblies; 

· Surface Mount Technology (SMT): NASA-8739.2, Workmanship Standard for Surface Mount Technology;

· Hand Soldering Assemblies: NASA-STD-8739.3, Soldered Electrical Connections
· Crimping, Wiring, and Harnessing:  NASA-STD-8739.4, Crimping, Interconnecting Cables, Harnesses, and Wiring; 

· Fiber Optics: NASA-STD-8739.5, Fiber Optic Terminations, Cable Assemblies, and Installation
5.5.1.3 New or Advanced Packaging Technologies

Workmanship requirements or standards, including design, qualification, and acceptance requirements, specified by the contractor for advanced packaging technologies, such as multi-chip modules (MCMs), stacked memories, chip on board, column-grid arrays (CGA) or ball grid arrays (BGA), shall be submitted to the NASA/GSFC COTR for review and approval prior to use. 

Each Non-Standard Process document shall address process control, fabrication, inspection, training, and acceptance and rejection criteria.  Test data and evaluation records shall be submitted as part of the process support for approval, as applicable.

5.6 EEE Parts Requirements

General 

Flight Unit parts shall be selected and processed in accordance with the requirements of EEE-INST-002, “instructions for EEE parts selection, screening, qualification and derating”.  All application notes in EEE-INST-002 will apply. 

The minimum acceptable EEE part grade available for Flight Unit use on GPM is Class 2 with 100% Particle Impact Noise Detection (PIND) screening for cavity bodied devices and a sample Destructive Physical Analysis (DPA). This assumes that the radiation hardness requirements and system reliability goals are also being met. This would include parts costs, test costs, risk of test failures and reliability differences between both classes. The contractor shall maintain an EEE Parts Identification List and shall review proposed parts with the GPM COTR.

Plastic Encapsulated Microcircuits

The use of Plastic Encapsulated Microcircuits (PEMs) is discouraged in the Flight Unit.  However, when use is necessary to achieve unique requirements that cannot be found in hermetic high reliability microcircuits, plastic encapsulated parts must meet the requirements of NASA GSFC EEE-INST-002.  All PEM(s) require NASA/GSFC COTR review and concurrence.  PEM usage shall be presented at the Design Conformance Review and TIMs, as applicable.

Radiation Hardness 

All Flight Unit parts shall be selected to meet their intended application in the GPM radiation environment as defined in the Global Precipitation Measurement Project Coarse Sun Sensor Performance Specification (GPM-GN&C-REQ-0013).   The radiation environment consists of two separate effects: total ionizing dose (TID) and single-event effects (SEE). The contractor shall document the radiation hardness assessment for each part with respect to both effects and include this assessment as part of the Design Conformance Review Presentation Package.  Test plans and reports for parts that require radiation testing shall be submitted to the NASA/GSFC COTR for review. 

Parts Age Control

Parts more than 5 years old require GPM COTR concurrence.  Contractors shall present justification with inspection and test requirements.

GIDEP Alerts and Problem Advisories

Contractors shall keep sufficient selection and usage records for all flight parts and materials adequate to determine applicability of any issued Government Industry Data Exchange Program (GIDEP) alerts relevant to items used on GPM. The contractor shall review and disposition all GIDEP Alerts for relevancy and impact.  In addition, the contractor shall review and disposition any NASA Alerts and Advisories provided to the developer by the GPM Project.  Alert applicability, impact, and corrective actions shall be documented and status provided to the GPM Project on a monthly basis.
Reuse of Parts and Materials

EEE parts and materials that have been installed in an assembly and removed for any reason shall not be used again for flight.

Part Notification of Failure

The contractor shall provide failure-reporting data to NASA/GSFC COTR within 72 hours of part failure determination. 
5.7 Materials, Processes Requirements

Materials Selection Requirements 

Materials, processes and lubrication approval by the GPM Materials Assurance Engineer (MAE) and the GPM Contamination Control Engineer (CCE) is required for each usage or application in space-flight hardware.  All materials and processes shall be defined by standards and specifications and shall be identified in the lists of materials and processes.  The contractor shall create and maintain a Materials and Processes Identification and Usage List for MAE review.  An as-built List shall be included as part of the end item data package.

To qualify as a material and process compliant with intended spaceflight use, they must have a satisfactory flight heritage, be approved by the MAE, and meet the applicable selection criteria as defined in the subsequent sections, the Mission Assurance Requirements, and Coarse Sun Sensor.  A material that has limited spaceflight heritage or does not meet the applicable selection requirements listed herein shall be considered non-compliant.  A Materials Usage Agreement (MUA) and/or Stress Corrosion Evaluation Form shall be submitted to the MAE for approval for use of the proposed non-compliant material.  Both forms will be required for a material that does not meet the SCC requirements.

Pure Tin, Zinc, and Cadmium are not acceptable for flight use.

The selection and us of material with hazardous properties (such as flammability and toxicity) shall be highlighted in the material and processes lists and they shall meet the requirements specified in AFSPCM91-710, “Range Safety User Requirements Manual,” Chapters 10 and 12.
Wire, cable, and exposed surfaces of connectors shall meet the requirements of this document and be reported on materials usage lists.  All other standard Electrical, Electronic, and Electromechanical (EEE) parts shall be exempt form reporting on materials lists, however they must be included in the EEE Parts Identification List for review. 
Vacuum Outgassing of Polymeric Materials 

Only materials that have a total mass loss (TML) less than 1.00% and a collected volatile condensable mass (CVCM) less than 0.10% shall be approved for use in a vacuum environment.  Material vacuum outgassing shall be determined in accordance with ASTM E-595.  If a material exceeds these maximum limits, the contractor shall be required to either replace with a compliant material or bring it into compliance via a vacuum bakeout, or to submit a Material Usage Agreement (MUA) for its usage.
Stress Corrosion Cracking of Inorganic Materials 

Materials used in structural applications shall be highly resistant to stress corrosion cracking (SCC) as specified in MSFC-STD-3029.  A Material Usage Agreement (MUA) and a SCC evaluation form shall be submitted, contractor format acceptable, for each material usage that does not comply with the MSFC-STD-3029 SCC requirements.
Process Selection Requirements 

Materials and manufacturing process information shall be provided in the Materials and Processes Identification and Usage List. 

Fasteners 

The contractor shall comply with the procurement and test requirements for flight hardware and critical ground support equipment fasteners contained in 541-PG-8072.1.2, Goddard Space Flight Center Fastener Integrity Requirements.  Traceability shall be maintained for every fastener lot.

Materials Procurement Requirements

Raw materials purchased by the contractor and its developers shall be accompanied by a Certificate of Compliance and, where applicable, the results of nondestructive, chemical and physical tests.  When requested, this information shall be made available to the NASA GSFC COTR for review.
Dissimilar Metals

To avoid electrolytic corrosion, dissimilar metals should not be used in direct contact unless protection against corrosion has been provided in accordance with MIL-STD-889.  Variances from this policy must be submitted to the government for approval.

5.7.8    Lubrication Systems            
The contractor’s material list shall include lubrication usage.  Lubricants shall be selected for use with materials on the basis of flight heritage and valid test results that confirm the suitability of the composition and the performance characteristics for each specific application, including compatibility with the anticipated environment and contamination concerns.  If the lubrication system is not hermetically sealed, the developer shall notify the CCE to review and approve the lubricant species, quantity, and venting path.

All lubricated mechanisms shall be life tested unless it can be established and documented that a valid flight heritage exists to an identical mechanism used in an identical mechanism that has been separately qualified by suitable life testing.

5.7.1 Materials Used in “Off-the-Shelf Hardware”
“Off-the-shelf hardware” for which a detailed materials and process list is not available and where the included materials cannot be easily identified and/or changed will be treated as non-compliant.  The developer shall submit a MUA that defines the appropriate measures that will be used to ensure that all materials in the “off the shelf” hardware will be acceptable for use.4
5.7.10   Shelf-Life Control Requirement
Polymeric materials and those that have a limited shelf-life including (lubricant, ‘O’ rings, and solder flux) shall be controlled by a process that identifies the start date (manufacturer’s processing, shipment date, or date of receipt, etc.), the storage conditions associated with a specified shelf-life, and expiration date.  The use of materials whose date code has expired requires that the developer demonstrate, by means of appropriate test, that the properties of the materials have not been compromised for their intended use.  The data and rationale shall be documented in an MUA.

5.7.11
Sample Forms
The contractor shall provide sample Materials and Processes Identification and Usage Lists, and MUA and SCC forms.

6.0 Handling, Storage, Packaging, Preservation, and Delivery 

Products shall be stored, preserved, marked, labeled, packaged, and packed to prevent loss of marking, deterioration, contamination, excessive condensation and moisture, or damage during all phases of the program.  Stored and stocked items shall be controlled in accordance with documented procedures and be subject to quality surveillance.
All flight hardware shall be handled by personnel wearing cleanroom approved frocks, hair covers, and gloves.

After the hardware is cleaned, it should be immediately double wrapped in cleanroom approved bagging material.
Contractor is responsible for providing an acceptable shipping container that protects the hardware appropriately. 

While in a shipping container, the CSS shall be wrapped in a non-ESD-generating vapor barrier with redundant maximum humidity indicators.

The shipping container shall also include shock and humidity indicators and shall be capable of prolonged shipping conditions.  The contractor shall document what action NASA GSFC is to take if the sensors are tripped when hardware arrives at the NASA GSFC receiving area.  A copy of this document shall be included with shipping documentation.

By executing the act of product shipment, the supplier certifies that the product complies with all contract requirements.  Prior to shipping, quality assurance personnel shall ensure that:

· Fabrication, inspection, and test operations have been completed and accepted.

· All products are identified and marked in accordance with requirements.

· The accompanying documentation (developer's shipping and property accountable form) has been reviewed for completeness, identification, and quality approvals.

· Evidence exists that preservation and packaging are in compliance with requirements.

· Packaging and marking of products, as a minimum, comply with Interstate Commerce Commission rules and regulations and are adequate to ensure safe arrival and ready identification at their destinations.

· The loading and transporting methods are in compliance with those designated in the shipping documents.

· Integrity seals are on shipping containers and externally observable shock or humidity monitors do not show excessive environmental exposure.

· In the event of unscheduled removal of a product from its container, the extent of re-inspection and retest shall be as authorized by NASA or its representative.

· Special handling instructions for receiving activities, including observation and recording requirements for shipping-environment monitors are provided where appropriate.

The contractor’s quality assurance organization shall verify prior to shipment that the above requirements have been met and shall sign off appropriate shipping documents to provide 
evidence of this verification.  The contractor shall ship Freight On Board (F.O.B.) NASA/GSFC Greenbelt, Maryland. The contractor has the responsibility for any damage incurred during shipment.

Appendix A.  Abbreviations and Acronyms
	Abbreviation/ Acronym
	Definition

	ANSI
	American National Standards Institute

	BBU
	Breadboard Unit

	BSP
	Board Support Package

	C&DH
	Command and Data Handling

	CDR
	Critical Design Review

	CM
	Configuration Management

	CO 
	Contracting Officer

	COTR                                
	Contracting Officer Technical Representative                                                                                                                                                                                                          

	CSS
	Coarse Sun Sensor

	CVCM
	Collected Volatile Condensable Mass

	DCR
	Design Conformance Review

	DPA
	Destructive Physical Analysis

	ESD
	Electrostatic-Discharge

	FMEA
	Failure Modes and Effects Analysis

	FRB
	Failure Review Board

	GSE
	Ground Support Equipment

	GSFC
	Goddard Space Flight Center

	GPM
	Global Precipitation Measurement

	ICD
	Interface Control Document

	MIP
	Mandatory Inspection Point

	MRB
	Material Review Board

	MUA
	Materials Usage Agreement

	PEMs
	Plastic Encapsulated Microcircuits

	PER
	Pre-Environmental Review

	PIL
	Parts Identification List

	PIND
	Particle Impact Noise Detection

	PSR
	Pre-Ship Review

	PWB
	Printed Wiring Board

	QA
	Quality Assurance

	QCM
	Quartz Crystal Microbalance

	ROM
	Read-Only Memory

	SCC
	Stress Corrosion Cracking

	SCM 
	Software Configuration Management

	S/C
	Spacecraft

	SEE
	Single-Event Effects

	SOW
	Statement of Work

	SUROM
	Startup Read-Only Memory

	TML
	Total Mass Loss

	TID
	Total Ionizing Dose

	TIM
	Technical Interchange Meeting

	TPL
	Trended Parameters List

	WVR
	Waiver
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