JSC DATA REQUIREMENTS DESCRIPTION (DRD)

(Based on JSC –STD-123.  See work page for instructions.)


	1.  DRD Title
	2. Date of current version
	3. DRL Line Item No.
	RFP/Contract No. (Procurement completes)

	NBL Mockup Maintenance Plan
	
	32
	

	4.  Use (Define need for, intended use of, and/or anticipated results of data)
	5.  DRD Category:  (check one)

	This plan will document the Contractor’s approach to scheduling and performing all required preventative, repair, cleaning, and certification tasks necessary for the successful operation of the NBL mockups.
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	Technical
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	6.  References (Optional)
	7.  Interrelationships (e.g., with other DRDs) (Optional)

	DX12-0009, Neutral Buoyancy Laboratory Mockup Requirements
	DRD-30, DRD-31, DRD-34

	8.  Preparation Information (Include complete instructions for document preparation)

	


NOTE: UPON NASA APPROVAL, THE CONTRACTOR’S NBL MOCKUP MAINTENANCE PLAN ("The Plan") BECOMES A CONTRACTUAL REQUIREMENT.

The NBL Mockup Maintenance Plan shall address all aspects of mockup maintenance.  Critical near-term and long-term maintenance tasks will be coordinated with and integrated into the NBL Weekly Operations Schedule (DRD-34) and the NBL Forecast Utilization Summary (DRD-31) respectively.

The plan shall include mockup maintenance activities (e.g. weld inspection, consumable replacement, sandblasting and painting, corrosion inhibition, and certification of lifting hardware, etc.).  The coordination process of facility and system maintenance performed by non-Contractor personnel shall be addressed. Mockup maintenance tasks incorporated into the plan shall be consistent with specifications detailed in DX12-0009, Neutral Buoyancy Laboratory Mockup Requirements.  Maintenance tasks incorporated into the plan shall be consistent with manufacturer/provider recommendations.

The plan shall describe the process for documenting the performance of all maintenance tasks to include preventative (scheduled) maintenance, return-to-print (remedial) repair, provisioning of critical spares, cleaning, and certification.  Additionally, the plan shall include the process of supplying current information to update the Mockup Database (DRD-30).
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