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	1.  SOLICITATION TYPE (Check one)
	2.  DATE ISSUED
	RFO NUMBER/AMENDMENT NUMBER
	3.  PAGE

	
	
	SEALED OFFER
	X
	NEGOTIATED
	3/11/2002
	RFO2-38062(GLH)
	Amendment #2
	1 of 7

	
	
	
	

	4.  ISSUED BY:
	5.  SUBMIT OFFERS TO:

	
	MAIL:
National Aeronautics and Space Administration

	National Aeronautics and Space Administration
	Ames Research Center

	Ames Research Center
	Attn:  M/S 213-13, Rm. 216A

	Moffett Field, CA 94035-1000
	Moffett Field, CA 94035-1000

	
	FAX:
N/A

	
	HANDCARRY:  Building N213, Rm. 216A


	
	E-MAIL:  N/A

	6.  CLOSING DATE/TIME:     March 21, 2002           2:00 PM

	7.  DESCRIPTION OF REQUIREMENT

	RFO2-38062(GLH) HVAC MODIFICATIONS TO BUILDINGS N233, N233A, & N254, NASA Ames Research Center, Moffett Field, California



	8.  FOR INFORMATION, CONTACT:

	NAME     Gary Heagy
	CODE
JAZ
	TITLE
Contracting Officer

	PHONE
(650) 604-1827
	FAX
(650) 604-4984
	E-MAIL ADDRESS  gheagy@mail.arc.nasa.gov

	9.  DESCRIPTION OF AMENDMENT

This amendment makes several changes to the plans and specifications as outlined on the following pages.

1. FAR Clause 52.228-5 included in the solicitation requires the contractor to maintain insurance during the performance of this contract.  The types and amounts of insurance required are specified in FAR 28.307-2, Liability.  

2. The Davis-Bacon wages have changed and this amendment incorporates the new wage determination, CA020029 dated 3/1/02.  The wage determination has been posted on the NASA Acquisition Internet Service (NAIS) site. The general address for accessing this solicitation and the posted changes on the Internet is http://procure.arc.nasa.gov/.
3. Attached for your information is the attendance sheet for the Pre-Proposal conference held on 3/6/02.  
4. Those firms that intend to handcarry their proposals need to follow the access requirements identified in Section L, Paragraph L.8 and fax the name, company affiliation, and citizenship to the Contracting Officer, Gary Heagy, (650) 604-4984 prior to Noon, local time on 20 March 2002.  See Paragraph L.8 for specific details.

NOTE:  The posted electronic version of this amendment may not contain all information included in the hardcopy of the Amendment which was mailed to all planholders.
NOTE:  It is our intent, that any future changes/amendments to this solicitation will be made ONLY on the NASA Acquisition Internet Service (NAIS) site. It is, therefore, the contractor's responsibility to check the below listed Internet site daily for any posted changes to the solicitation.  The general address for accessing this solicitation from the Internet is http://procure.arc.nasa.gov/.
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                              RFO2-38062

The following clarifications and changes are to be incorporated into the referenced specifications and drawings.

Access to AH#1 work.

Dwg. N233-0003-M201 & M202. Access to the existing chilled water piping is difficult. This piping is to be removed and replaced. Refer to the attached sketch “AH#1 Access Diagram.” This is an enclosed, recessed, space. Access is by ladder, through two doors, past the supply fans. See the attached “AH#1 Diagram” and the attached photo titled “N233 Basement AH, Access.” The Contractor is to protect the existing motor drive shield/guard located in front of the second door. The Contractor is to supply lights as the in-place UV lights will be off when this space is occupied by construction workers. Piping is to be pre-painted to minimize ventilation concerns in this enclosed space. The Contractor is to provide exhaust fans as needed to assure a safe working area in the air handler.

Dwg. A233-0003-M202 Sheet Note #2. The Dimetcote 6N has been replaced by Dimetcote 6 by Ameron. Carbo Zinc 11 by Carboline Company is also an acceptable primer. The required dry film thickness shall be changed to 0.10mm to 0.15mm. 

Please refer to Spec. Section 01000 paragraph 1.7 subparagraph f. for requirement on the scheduling of this work. The Contractor will have access to the basement prior to weekend work periods. The Contractor will have access to the AH for site measurements and planning prior to weekend work periods. Air Handler shutdowns are to be scheduled in advance and are limited to 30 minute periods. The Contractor is to confirm dimensions shown on drawing M202 prior to pipe fabrication. 

Spec. Section 15050 Part 2: Screwed connections for piping shown on A233-0003-M202 is acceptable. 

Under floor CW piping.

Dwg. A233-0003-M02. Existing piping shown as key note #3 is steel with non-asbestos insulation. Existing piping shown as key note #4 is steel piping with asbestos insulation and must be removed under provisions of Spec. Section 02080. The related note in Amendment 1 is incorrect; this line is not copper. 

Drawing numbers:

The drawing list given in Section 01000 paragraph 1.2 is to be corrected as follows: drawing A233-0003-M213 is not issued; drawing A233-0001-E201 should be listed as A233A-0001-E201; drawing A233-0001-E202 should be listed as A233A-0001-E202. 

There is a total of 51 drawings listed in the drawing set.

Elevator use.

The building elevator, adjacent to room 117, will be made available for limited use. This elevator is not reliable and should not be used by the Contractor for time critical work.

Tile under posts:

Dwg. A233A-0001-S201 Section B and Spec. Section 02080. The concrete floor under the access flooring is covered with vinyl tile. The post base plate may be placed over this tile. Work is to be done per the requirements of Section 02080. The adjacent corridor is to be kept open (partial) during required demolition and during installation of the two posts. 
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