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Lunar Reconnaissance Observatory (LRO)
Propulsion Subsystem Pressure Transducers

Deliverable Items List and

Schedule (DILS)
Lunar Reconnaissance Observatory (LRO) Project

Revision -

Dated: December 8, 2004

Description:
Pressure Transducers

Reference:
Statement of Work for Solar Dynamics Observatory (SDO) Project Propulsion Subsystem Pressure Transducers
Category:
A = Approval – Documents in this category require approval from the NASA GSFC CO.  In general, documents shall be provided in contractor format as long as required content, as specified in the SOW, is addressed.

R = Review – Documents in this category do not require formal NASA GSFC CO approval.  They must be received within a specified time period and are subject to evaluation.  The NASA GSFC CO reserves the time-limited right of disapproval for each submission.  The time-limited period is two weeks from receipt of documents.

I = Information – Documents in this category are informal and are for information only.
Quantity:
This provides the required number of copies for the deliverable.  All data are required to be submitted electronically.  The number in the Quantity column refers to the number of hard copies required.
Delivery Date:
This provides the fixed or relative date or time that the deliverable is required.

Hardware Deliverable Schedule:
	Item #
	Description
	Reference
	Quantity
	Delivery Date

	1
	High Pressure Transducers
	SOW

Section 4.1
	1
	Eight (8) months after execution of option to buy LRO components

	2
	Low Pressure Transducers
	SOW

Section 4.1
	2
	With item #1


Data Deliverable Schedule:
	Item #
	Description
	Reference
	Category
	Quantity
	Delivery Date

	1
	Flight Unit Pre-Ship Review (PSR)
	SOW

Sect. 2.3.3
	R
	1
	Five (5) calendar days prior to delivery of each Flight Unit

	2
	Class I CM Changes
	SOW

Sect. 6.1.3
	A
	1
	Five (5) calendar days after Contractor CM review

	3
	Class II CM Changes
	SOW

Sect. 6.1.3
	R
	1
	Five (5) calendar days after Contractor CM review

	4
	Failure Reports
	SOW

Sect. 6.1.4
	A
	1
	Five (5) calendar days after Contractor Failure Review Process determines disposition

	5
	Failure Mode and Effects Analysis (FMEA)
	SOW

Sect. 6.3.1
	R
	1
	Seventy-five  (75) calendar days from Award of Contract

	6
	Demonstration of Failure-Free Operation
	SOW

Sect. 6.5.3
	R
	1
	Delivered at PSR

	7
	Radiation Test Reports

(If Applicable)
	SOW

Sect. 6.7.4
	I
	1
	Ten (10) calendar days after test

	8
	Alert/Advisory Disposition and Preparation
	SOW

Sect. 6.7.6
	R
	1
	Three (3) working days after Contractor disposition

	9
	Materials and Processes Identification List
	SOW

Sect. 6.8.1
	A
	1
	Seventy-five  (75) calendar days from Award of Contract

	10
	As-Built Materials List
	SOW

Sect. 6.8.1
	R
	1
	Five (5) calendar days prior to PSR

	11
	Materials Procurement Certificate of Compliance
	SOW

Sect. 6.8.7
	R
	1
	Seventy-five  (75) calendar days from Award of Contract
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