JSC DATA REQUIREMENTS DESCRIPTION (DRD)

(Based on JSC-STD-123.  See work page for instructions)

JSC DATA REQUIREMENTS DESCRIPTION (DRD)

(Based on JSC-STD-123.  See work page for instructions)


     
	1.  DRD Title
	2.  Date of current version
	3.  DRL Line Item No.
	RFP/Contract No. (Procurement completes)

	Information Technology (IT) Capital Planning and Investment Control (CPIC) 


	6/10/2005
	3.13
	RFP# NNJ05098307R

	4.  Use (Define need for, intended use of, and/or anticipated results of data)
	5.  DRD Category (check one)

	To document the contractor's compliance with Federal and NASA IT CPIC Planning and Reporting regulations and requirements
	 FORMCHECKBOX 
  Technical

	
	 FORMCHECKBOX 
  Administrative

	
	 FORMCHECKBOX 
  SR&QA

	6. References (Optional)
	7.  Interrelationships (e.g., with other DRDs) (Optional)

	Specified below
	     

	8.  Preparation Information (Include complete instructions for document preparation)


Applicable Documents

· For current IT CPIC planning requirements, the contractor must refer to the IRD (JSC CIO) and CFO web sites.  These requirements will contain NASA’s implementation of the Office of Management and Budget’s (OMB’s) IT CPIC planning, budgeting, and reporting requirements.

· JSC memorandum IA-03-032, subject: “JSC’s Capital Planning and Investment Control Process”

· OMB Circulars A-130 and A-11

· Executive Order 12845, Energy-efficient Microcomputers

· IT Management Reform Act of 1996 (the "Clinger-Cohen Bill")

· NASA Procurement Information Circular (PIC) 01-13 entitled “Electronic and Information Technology Accessibility”

Scope

The contractor’s IT CPIC Document shall describe contractor’s IT CPIC processes, which includes development and submittal of the IT Program Operating Plan (POP), IT Fiscal Year (FY) Plans, IT Standards, and document the contractor’s compliance with Federal and NASA IT planning and reporting regulations and requirements.
Contents
· IT CPIC Process Document

· Shall address establishment and documentation of compliance with the IT CPIC requirements, as documented in JSC memo IA-03-032, NASA PIC 01-13, the IT POP, as well as all updates and/or replacements to those documents.  The current documents can be viewed on the IRD (JSC CIO) and CFO web sites.  The contractor’s IT CPIC processes shall be presented to the Director/IRD (JSC CIO) for approval.

· Shall address the contractor’s evaluation and selection of JSC IT Standards that will meet their requirements.  Requirements that cannot be met sufficiently by a JSC or organizational standard will require submitting a new IT Standard per the approved process (JSC memo IA-03-032).

·  IT POP

· Shall comply with IT POP requirements as published on the JSC CFO web site.

· Shall contain IT investment data and budget formulation information

· Shall address IT security, contractor resource requirements, and IT system descriptions.

· IT FY Plans

· Shall comply with IT fiscal year planning as documented in JSC memo IA-03-032 as well as all updates and/or replacements to this memo.

· Shall contain IT investment data and budget formulation information for the “next” fiscal year.

· Shall address IT security, contractor resources requirements, and IT system descriptions

· Contractor IT Standards

· The contractor IT standards shall be submitted for Director/IRD (JSC CIO) approval, and when approved they will reside on the IRD (JSC CIO) web site and will be under IRD/JSC CIO configuration management.

· Any changes to the approved contractor standards must be accompanied by JSC form 1209, which identifies the standard to change, an updated table with the change, and the reason for the change.

· Current IT Standards are documented on the IRD (JSC CIO) web site.

· Compliance with Section 508 of the Rehabilitation Act

· Shall address Section 508 requirements compliance in accordance with NASA PIC 01-13 entitled “Electronic and Information Technology Accessibility” prior to the procurement of Electronic and Information Technology (EIT).  Specifically, enclosures are included in the PIC, one or more of which must be provided when such procurements are executed.  This applies to any EIT procurement covered by Section 508.

· Shall address how all EIT acquisitions were assessed for compliance with all the 508 Accessibility Standards if different from the flowchart in the PIC’s enclosure 2, “EIT Market Research Template.”

Note: The NASA CIO has provided one exception to this.  Internal components such as RAM, hard drives, and specialized analog-to-digital cards are not subject to Section 508.  As a result of this communication, the Section 508 supporting documentation is not required for this specific class of procurement.

· Acquisitions shall be accompanied with PIC enclosure 2, “EIT Market Research Template.”

Initial submittal:  
Draft due at start of phase-in.

Final due at contract start.

Approval 30 days after contract start.
Submission frequency is annual.

Distribution:

RA/Chief Information Officer
RA/Contracting Officer’s Technical Representative                          
Format:  IT CPIC documentation shall be delivered in native format and be compatible with JSC standard software loads.

Maintenance:  The contractor shall review annually and incorporate changes as required by change page or complete reissue.

Page 1 of 3
JSC Form 2341 (Rev February 26, 2002) (MS Word August 1995) (Previous editions are obsolete.)

Page 2 of 3
JSC Form 2341 (Rev February 26, 2002) (MS Word August 1995) (Previous editions are obsolete.)


