NNA06136327R-VXL Attachment J.1(a)2

DATA REQUIREMENTS LIST (DRL)

	TITLE OF CONTRACT, PRODUCT, SOW, ETC.
	CONTRACT/RFP NO.
	DRL DATE/MOD DATE

	Rotary Wing Engineering, Modeling, and Simulation
	
	



	1.  LINE ITEM NO.
	2.  DRL TITLE
	3.  FREQUENCY
	4.  SUBMISSION DATE
	5.  COPIES

	1
	Monthly Contract Summary
	Monthly
	See Remarks
	See Distribution

	
	6.  DATA TYPE:  X  Scheduled submittal     Submittal upon request      Submitted upon update     Gov’t Approval Required

	
	7.  DISTRIBUTION
	8.  REMARKS

	
	Contracting Officer's Technical Representative (COTR) Code AUA, M/S 243-12 (1 cy electronic)

Contracting Officer (CO) Code JAZ, M/S 241-1 (1 cy,)


	The Contractor shall submit a monthly technical management, business management, and technical performance summary no later than the 10th working day after the completion of each full month of service.  The report shall contain at least the following: (1) a brief status summary in narrative form; (2) any current or anticipated issues or problems which may impede performance, and recommended actions to resolve these for both the Government and the Contractor; (3) staffing data and (4) productivity metrics.


	

	1.  LINE ITEM NO.
	2.  DRL TITLE
	3.  FREQUENCY
	4.  SUBMISSION DATE
	5.  COPIES

	2
	Initial Financial Management Report
	See Remarks
	See Remarks
	See Distribution

	
	6.  DATA TYPE:     Scheduled submittal     Submittal upon request   X  Submitted upon update     Gov’t Approval Required

	
	7.  DISTRIBUTION
	8.  REMARKS

	
	Contracting Officer's Technical Representative (COTR) Code AUA, M/S 243-12 (1 cy electronic)

Contracting Officer (CO) Code JAZ, M/S 241-1 (1 cy,)

Financial Management Division, Code CF, M/S 203-18 (1 cy)

Resources Management Office (RMO), Code CR, M/S 237-9 (1 cy)
	An initial financial management report shall be submitted by the Contractor and each major subcontractor on NASA Form 533Q (or computer-generated version) in accordance with the instructions on the reverse side of the forms and the NASA Policy Guidance (NPG) 9501.2, NASA Contractor Financial Management Reporting, at URL http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PG_9501_002D_&page_name=main
Reports shall also provide data on planned and actual costs and labor hours.  All blocks shall be completed as appropriate.

	

	1.  LINE ITEM NO.
	2.  DRL TITLE
	3.  FREQUENCY
	4.  SUBMISSION DATE
	5.  COPIES

	3
	Quarterly Financial Management Report
	See Remarks
	See Remarks
	See Distribution

	
	6.  DATA TYPE:     Scheduled submittal     Submittal upon request   X  Submitted upon update     Gov’t Approval Required

	
	7.  DISTRIBUTION
	8.  REMARKS

	
	Contracting Officer's Technical Representative (COTR) Code AUA, M/S 243-12 (1 cy electronic)

Contracting Officer (CO) Code JAZ, M/S 241-1 (1 cy,)

Financial Management Division, Code CF, M/S 203-18 (1 cy)

Resources Management Office (RMO), Code CR, M/S 237-9- (1 cy)
	The Contractor shall submit the NF 533Q not later than the 15th day of the month preceding the quarter (based on the Government Fiscal Year) being projected in accordance with the instructions on the reverse side of the forms and the NASA Policy Guidance (NPG) 9501.2, NASA Contractor Financial Management Reporting, at URL http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PG_9501_002D_&page_name=main


	

	1.  LINE ITEM NO.
	2.  DRL TITLE
	3.  FREQUENCY
	4.  SUBMISSION DATE
	5.  COPIES

	4
	Monthly Financial Management Report
	See Remarks
	See Remarks
	See Distribution

	
	6.  DATA TYPE:  X  Scheduled submittal     Submittal upon request      Submitted upon update     Gov’t Approval Required

	
	7.  DISTRIBUTION
	8.  REMARKS

	
	Contracting Officer's Technical Representative (COTR) Code AUA, M/S 243-12 (1 cy electronic)

Contracting Officer (CO) Code JAZ, M/S 241-1 (1 cy,)

Financial Management Division, Code CF, M/S 203-18 (1 cy)

Resources Management Office (RMO), Code CR, M/S 201-2 (1 cy)
	The Contractor shall deliver the NF 533M report no later than the 10th working day after end of accounting month being reported. And in accordance with the instructions on the reverse side of the forms and the NASA Policy Guidance (NPG) 9501.2, NASA Contractor Financial Management Reporting, at URL http://nodis3.gsfc.nasa.gov/library/displayDir.cfm?Internal_ID=N_PG_9501_002D_&page_name=main


	

	1.  LINE ITEM NO.
	2.  DRL TITLE
	3.  FREQUENCY
	4.  SUBMISSION DATE
	5.  COPIES

	5
	Phase-Out Plan
	Once
	NLT 12 Months After Award
	See Distribution

	
	6.  DATA TYPE:  X  Scheduled submittal     Submittal upon request      Submitted upon update     Gov’t Approval Required

	
	7.  DISTRIBUTION
	8.  REMARKS

	
	Contracting Officer's Technical Representative (COTR) Code AUA, M/S 243-12 (1 cy electronic)

Contracting Officer (CO) Code JAZ, M/S 241-1 (1 cy,)


	The Contractor shall provide a Phase-Out Plan for the complete and orderly transfer of duties and records to the incoming Contractor.  The Plan shall address issues pertinent to the continuation of safe operations for all areas of responsibility under the contract. 



	

	1.  LINE ITEM NO.
	2.  DRL TITLE
	3.  FREQUENCY
	4.  SUBMISSION DATE
	5.  COPIES

	6
	Centrally Reportable Equipment (DoD Industrial Plant Equipment Requisition System (DD 1419))
	As required
	As required
	See Distribution

	
	6.  DATA TYPE:     Scheduled submittal     Submittal upon request   X  Submitted upon update     Gov’t Approval Required

	 
	7.  DISTRIBUTION
	8.  REMARKS

	
	Contracting Officer, Code JAZ, M/S 241-1; to 
Equipment Management Specialist, Code JFS, M/S 255-2 (1 cy)
	The Contractor shall submit DD Form 1419, DoD Industrial Plan Equipment Requisition, for property screening 30 days prior to purchase of property in accordance with the instructions in NFS 1845.7102.

	1.  LINE ITEM NO.
	2.  DRL TITLE
	3.  FREQUENCY
	4.  SUBMISSION DATE
	5.  COPIES

	7
	
	Yearly
	October 15th
	See Distribution

	
	6.  DATA TYPE:     Scheduled submittal     Submittal upon request   X  Submitted upon update     Gov’t Approval Required

	 
	7.  DISTRIBUTION
	8.  REMARKS

	
	Contracting Officer, Code JAZ, M/S 241-1; 

Equipment Management Specialist, Code JFS, M/S 255-2 (1 cy)
Financial Management Division, Code CF, M/S 203-18 (1 cy)


	The Contractor shall submit NF 1018, NASA Property in the Custody of Contractors in accordance with the instructions in NFS 1852.245-73


3

