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Sample Task Orders 

 
The following sample task orders are included: 
 
 1. Permitting Services 
 
 2. Tank Repair Services 
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Sample Task Order 1 – SOW 14.1 
 
 
1.0 Title of Effort:  Permitting Services 
 
2.0 Date of Request:   TBD 
 
3.0 Task Description 
 

3.1 In compliance with SOW 14.1.1, the Contractor shall provide permitting services 
in support of NASA’s Center Operations Directorate (COD) approved 
construction of a new gas turbine combined cycle cogeneration power plant at 
JSC.  These services include preparation of TCEQ air and wastewater permit 
applications for the power plant.  Although all existing wastewater from JSC is 
treated off-site by Clear Lake City Water Authority, the treatment plant has 
informed JSC that it is not capable of handling the additional industrial 
wastewater discharge associated with this project. 

   
Note to Offerors:   Utilizing the SOW, the Contractor shall define and implement those 
activities necessary to achieve cost effective management of all efforts and resources 
utilized in the accomplishment of this TO.   
 
4.0  Period of Performance 
 
 4.1 This task order period of performance is 6 months. 
 
5.0  Statement of Work 
 
 5.1 Permitting Services 
 
 5.1.1 Requirements 
 

5.1.1.1 Permit Strategy and Planning 
Because of the complexity of these permitting actions, the Contractor shall 
perform a Permit Assessment and within 60 days of notice to proceed, submit in 
accordance with Paragraph 5.1.2 a report that includes a permitting strategy or 
action plan and detailed schedule/ timetable. Addition of the new power plant at 
NASA-JSC needs to be assessed to determine what type of air and wastewater 
permit applications must be prepared.  The Contractor is responsible for verifying 
preliminary project-specific data through the Project Manager as needed. 
 
5.1.1.2 Application Preparation  
Based on the Permit Assessment Report, Contractor shall prepare complete 
TCEQ air and wastewater permit applications for this specific project.  Work shall 
include timely assessment of permit applicability, preparation of notification 
forms, and processing in support of this construction project. 
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Specific requirements are listed in the regulations (30 TAC 116 for air quality and 
30 TAC 281 for wastewater) and TCEQ guidance documents.  The Contractor 
shall prepare emission estimates and effluent discharge calculations based on 
design and vendor data, and complete forms/ tables/ drawings as specified by 
TCEQ and required as part of the permit application.   
 
NASA-JSC Environmental Office will serve as liaison with TCEQ.  The Contractor 
shall assist in development of permit language, terms and conditions and 
description of compliance methods, and may be asked to attend meetings at 
TCEQ-Austin Headquarters to assist with negotiation of the permit terms and 
conditions.   
 
The Contractor effort shall include preparation of public notice newspaper 
advertisement in the Legal Notice section as required by TCEQ.   
 
5.1.1.3 Post-Submittal Support Activities 
The Contractor shall provide limited post-submittal support.  This support shall be 
limited to responding to any Notice of Deficiency or application-related issues 
that become apparent during permit review, and responding to any questions 
raised during public notice.   

 
 5.1.2 Product Schedule 
 

Products Quantity Schedule 
Permit Assessment Report 1 60 days from NTP 
Air Permit Application 1 3 months from NTP 
Wastewater Permit Application 1 3 months from NTP 
Response to Notice of Deficiency 1 As required 

 
 5.1.3 Applicable Documents 
 

5.1.3.1  The Contractor shall meet all applicable requirements as identified in 
the document listed below.  The following is not all inclusive: 

 
Document # Document Title 
RG-305 (Draft) TCEQ: Nonattainment New Source Review 

(NNSR), (January 2002) 
Form TCEQ-10411/10055-
Instructions 

TCEQ: Completing the Industrial Wastewater 
Permit Application, (September 2006) 

 
5.1.4  Product Verification 
 
 5.1.4.1  Evaluation and acceptance by NASA of all permit applications.  These 
documents will be reviewed for technical quality and accuracy. 
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6.0 Performance Monitoring 
6.1 Performance monitoring shall be in accordance with the NASA COTR, TMR and 
Quality Surveillance Plans 

 
7.0 Budget Authorization Verification:   Not required for proposal purposes 
 
8.0     Safety and Mission Assurance Concurrence:   Not required for proposal purposes 
 
9.0     Technical Monitor Contact Information:   Not required for proposal purposes 
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Sample Task Order 2 – SOW 14.2 
 
 
1.0 Title of Effort:  Tank Repair Services 
 
2.0 Date of Request:   TBD 
 
3.0 Task Description 
 

3.1 In compliance with SOW 14.2.2, the Contractor shall provide tank repair services 
following the discovery of an anomaly during periodic inspection and integrity 
testing of a diesel storage tank.  The 8,000 gallon butt welded horizontal carbon 
steel tank meets the design standard of Underwriters Laboratories Incorporated 
UL-128, 7th edition.  The anomaly consists of significant localized external 
corrosion on the butt weld between the shell and end plate near the top of one 
end of the tank.  The tank has been removed from service, is empty, and all 
vapors have been purged. 

   
Note to Offerors:   Utilizing the SOW, the Contractor shall define and implement those 
activities necessary to achieve cost effective management of all efforts and resources 
utilized in the accomplishment of this TO.   
 
4.0  Period of Performance 
 
 4.1 This task order period of performance is four weeks. 
 
5.0  Statement of Work 
 
 5.1 Tank Repair Services 
 
 5.1.1 Requirements 
 

5.1.1.1 Assessment Report 
The Contractor shall perform an Assessment and within 5 days of notice to 
proceed, submit in accordance with Paragraph 5.1.2 a report that includes a 
recommended repair versus replacement analysis, repair plan, and detailed 
schedule/ timetable. 
 
5.1.1.2 Tank Repair  
The Contractor shall perform repair in accordance with accepted industry 
reference standards. 
 
5.1.1.3 Follow-up Tank Integrity Test 
The Contractor shall perform follow-up tank integrity testing on the repaired tank 
to ensure an adequate and effective repair. 
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 5.1.2 Product Schedule 
 

Products Quantity Schedule 
Assessment Report 1 5 days from NTP 
Follow-up Tank Integrity Test 
Report 

1 4 weeks from NTP 

 
 5.1.3 Applicable Documents 
 

5.1.3.1  The Contractor shall meet all applicable requirements as identified in 
the document listed below.  The following is not all inclusive: 

 
Document # Document Title 
UL 142, 7th Edition Underwriters Laboratory, Inc.:  Steel 

Aboveground Tanks for Flammable and 
Combustible Liquids 

API 653, 3rd Edition American Petroleum Institute:  Tank 
Inspection, Repair, Alteration, and 
Reconstruction 

 
5.1.4  Product Verification 
 
 5.1.4.1  Evaluation and acceptance by NASA of assessment report and follow-up 
integrity test report.  These documents will be reviewed for technical quality and 
accuracy. 
 
6.0 Performance Monitoring 

6.1 Performance monitoring shall be in accordance with the NASA COTR, TMR and 
Quality Surveillance Plans 

 
7.0 Budget Authorization Verification:   Not required for proposal purposes 
 
8.0     Safety and Mission Assurance Concurrence:   Preparation and approval of Safety 
Plan for any subcontractors performing work on site is required. 
 
9.0     Technical Monitor Contact Information:   Not required for proposal purposes 
 
 
 


