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F.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE 
 
NOTICE:  The following contract clauses pertinent to this section are hereby 
incorporated by reference:  
 
I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 
 
CLAUSE 
NUMBER     DATE      TITLE 
 
52.242-15 AUG 1989  STOP-WORK ORDER  
52.242-17 APR 1984  GOVERNMENT DELAY OF WORK  
52.247-34 NOV 1991  F.O.B. DESTINATION  
 
II. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES 
 
CLAUSE 
NUMBER     DATE      TITLE 
 
None included by reference. 
 

(End of clause) 
 
 
F.2  COMPLETION OF WORK (JSC 52.211-95) (OCT 2001)  
 
All work required under this contract, including submission of all reports, shall be 
completed on or before February 28, 2010.  
 

(End of clause)  
 
 
F.3 OPTION TO EXTEND COMPLETION DATE (JSC 52.217-90) (OCT 1996)  
 
The Government may require the contractor to continue to perform services under this 
contract.  The CO may exercise this option by issuance of a unilateral contract 
modification 30 days or more before the end of the period of performance set forth in 
section F.  Should the option be exercised, the resultant contract will include all terms 
and conditions of the basic contract as it exists immediately prior to the exercise of the 
option, except for the following changes: 
 
Option 1 (Third and Fourth Contract Year - 03/01/2010 through 02/28/2012)  
 
(a) B.2, entitled “Firm Fixed Price” is increased as shown below: 
 
The total firm fixed price of this contract is $ [To be Input by Offeror].  
This firm fixed price is comprised of the following line items 
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Performance Period Performance Required Firm Fixed Price   
[To be Input by 

Offeror] 
March 2010 Basic Services in 2.0 of SOW $ 
April 2010 Basic Services in 2.0 of SOW $ 
May 2010 Basic Services in 2.0 of SOW $ 
June 2010 Basic Services in 2.0 of SOW $ 
July 2010 Basic Services in 2.0 of SOW $ 
August 2010 Basic Services in 2.0 of SOW $ 
September 2010 Basic Services in 2.0 of SOW $ 
October 2010 Basic Services in 2.0 of SOW $ 
November 2010 Basic Services in 2.0 of SOW $ 
December 2010 Basic Services in 2.0 of SOW $ 
January 2011 Basic Services in 2.0 of SOW $ 
February 2011 Basic Services in 2.0 of SOW $ 
March 2011 Basic Services in 2.0 of SOW $ 
April 2011 Basic Services in 2.0 of SOW $ 
May 2011 Basic Services in 2.0 of SOW $ 
June 2011 Basic Services in 2.0 of SOW $ 
July 2011 Basic Services in 2.0 of SOW $ 
August 2011 Basic Services in 2.0 of SOW $ 
September 2011 Basic Services in 2.0 of SOW $ 
October 2011 Basic Services in 2.0 of SOW $ 
November 2011 Basic Services in 2.0 of SOW $ 
December 2011 Basic Services in 2.0 of SOW $ 
January 2012 Basic Services in 2.0 of SOW $ 
February 2012 Basic Services in 2.0 of SOW $ 
 
(b) B.5, entitled “IDIQ Guaranteed Minimum Quantity of Work” shall be modified to 

increase the maximum value that can be ordered under the IDIQ provisions of 
this contract to $1,520,000.  

 
(c) F.2, entitled “Completion of Work” shall be modified to extend the Completion 

Date to February 28, 2012. 
 
(d) I.1, entitled “Ordering” shall be modified to change issue order dates from March 

01, 2008, through February 28, 2012. 
 
(e) I.4, the last sentence of the clause entitled “Indefinite Quantity” shall be modified 

to read “The contract shall govern the Contractor’s and Government’s rights and 
obligations with respect to that order to the same extent as if the order were 
completed during the contract’s effective period; provided, that the Contractor 
shall not be required to make any deliveries under this contract after February 
28, 2012.” 
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Option 2 (Fifth Contract Year - 03/01/2012 through 02/28/2013) 
 
(a) B.2, entitled “Firm Fixed Price” is  increased as shown below: 
 
The total firm fixed price of this contract is $ [To be Input by Offeror].  
This firm fixed price is comprised of the following line items 
 

Performance Period Performance Required Firm Fixed Price 
To be Input by 

Offeror] 
March 2012 Basic Services in 2.0 of SOW $ 
April 2012 Basic Services in 2.0 of SOW $ 
May 2012 Basic Services in 2.0 of SOW $ 
June 2012 Basic Services in 2.0 of SOW $ 
July 2012 Basic Services in 2.0 of SOW $ 
August 2012 Basic Services in 2.0 of SOW $ 
September 2012 Basic Services in 2.0 of SOW $ 
October 2012 Basic Services in 2.0 of SOW $ 
November 2012 Basic Services in 2.0 of SOW $ 
December 2012 Basic Services in 2.0 of SOW $ 
January 2013 Basic Services in 2.0 of SOW $ 
February 2013 Basic Services in 2.0 of SOW $ 
 
(b) B.5, entitled “IDIQ Guaranteed Minimum Quantity of Work” shall be modified to 

increase the maximum value that can be ordered under the IDIQ provisions of 
this contract to $1,900,000.  

 
(c) F.2, entitled “Completion of Work” shall be modified to extend the Completion 

Date to February 28, 2013. 
 
(d) I.1, entitled “Ordering” shall be modified to change issue order dates from March 

01, 2008, through February 28, 2013. 
 
(e) I.4, the last sentence of the clause entitled “Indefinite Quantity” shall be modified 

to read “The contract shall govern the Contractor’s and Government’s rights and 
obligations with respect to that order to the same extent as if the order were 
completed during the contract’s effective period; provided, that the Contractor 
shall not be required to make any deliveries under this contract after February 
28, 2013.” 

 
(End of clause) 
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F.4  SHIPPING INSTRUCTIONS (JSC 52.247-94) (APR 2006)  
 
All documentation shall be shipped to the addresses cited in Section J, Attachment B, 
DATA REQUIREMENTS LIST (DRL) & DATA REQUIREMENTS DESCRIPTION (DRD) 
  
Shipment of all other items shall be as follows: 
 
Parcel Post Shipments and Freight Shipments 
 
Ship to:  NASA Johnson Space Center,  
   Building 421 
   2101 NASA Parkway 
   Houston, TX  77058-3696 
 
Mark for:  Accountable Property Officer (if applicable) 
Mark with:    Contract Number:  NNJ07GA05C 
 
For reissue to:   COTR/Stephen Candler JM1  45    730  
      (Name)   (Mail Code) (Bldg.)   (Rm.) 
 

(End of clause) 
 
 
F.5 PHASE-IN AND PHASE-OUT 
 
(a) Contractor Phase-In: 
 
Contractor Phase-In:  The services provided by this contract are vital to the 
Government’s overall effort, and continuity must be maintained at a consistently high 
level without interruption.  The Contractor is expected to meet full performance 
requirements from the start date of the base contract period.  The Phase-In period shall 
be approximately 30 calendar days prior to the start date of the base contract period.  
Office space will not be provided by the Government during the Phase-In period.  The 
Contractor shall support a weekly meeting with the preceding Contractor(s) to 
discuss/identify problems or areas requiring attention during this Phase-In period.  The 
Contractor shall accomplish Phase-In in accordance with Section J, Attachment B, DRD 
19.
 
(b) Contractor Phase-Out: 
 
Phase-out activities shall be accomplished in accordance with FAR 52.237-3, Continuity 
of Services. 

(End of clause) 
 
 

[END OF SECTION] 
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