 SOLICITATION NNK07206137J
ATTACHMENT J-A – INCIDENTAL DELIVERABLES FOR TASK ORDERS

ADDENDUM TO CONTRACT ARTICLE B.2 
INCIDENTAL DELIVERABLES FOR TASK ORDERS

Incidental deliverables (CAD Models and drawings manuals, reports, plans, other written documentation, and acceptance material) to be provided for task orders issued under this contract are identified in this Attachment J-A.  Nothing contained in this Attachment J-A shall relieve the Contractor from furnishing data called for by, or under the authority of, other provisions of this contract, which are not identified and described in this Attachment J-A.  The cost of data to be furnished in response to Attachment J-A is included in the firm-fixed price of the task orders awarded under this contract.   

THE DELIVERABLES IDENTIFIED IN THE ARTICLES BELOW ARE APPLICABLE TO ALL TASK ORDERS ISSUED UNDER THIS CONTRACT UNLESS SPECIFIED OTHERWISE
J-A-1                ACCEPTANCE DATA PACKAGE 
 An Acceptance Data Package (ADP) shall be maintained throughout the duration of the contract and shall contain all correspondence between the contractor and the Government. The ADP shall be maintained current for the duration of the contract. At any time the contracting officer or designee shall be allowed to inspect the current version of the ADP. The following items comprise the basic ADP.  Additional ADP documentation will be called out in individual Task Orders:

1. Requests for Information (RFI’s) 

2. Approved Deviations and Waivers 

3. Engineering Orders

4. Approved Acceptance Test Procedures 

5. Final Acceptance Test Records including test results 

6. Manufacturer’s Catalog Data

7. Spare Parts Data 

8. Commercial Operation and Maintenance Manuals 

9. Commercial Warranties

10.  Shop Drawings 

11. As-Built Drawings 

12. Calibration Data and Records 

13. Certificates of Conformance (including material certification sheets)

J-A-2    
SHOP DRAWINGS
J-A-2.1 
SHOP DRAWINGS REQUIREMENTS

Prior to ordering material, beginning fabrication or assembly, the contractor shall submit Shop Drawings to the Contracting Officer for approval.  The Shop Drawings shall be submitted to the Contracting Officer in like electronic format that the drawings were provided to the contractor.  Ordering of material and fabrication shall not proceed until approved Shop Drawings are returned to the contractor.  The Shop Drawings shall be complete and detailed and shall contain all information required for checking without reference to material contained in other shop drawing transmittals.

J-A-2.2 
SHOP DRAWINGS APPROVAL

The contractor shall certify to the Government that he has reviewed and coordinated all elements of the shop drawings and that they represent a complete submittal for the work to be done and that they comply with the requirements of the technical provisions.  If approved by the Contracting Officer, each drawing will be identified as having received such approval by being so stamped and dated.  The contractor shall make any corrections required by the Contracting Officer.  If the contractor considers any corrections indicated on the returned approved Shop Drawings to constitute a change to the contract drawings or specifications, notice as required under the clause entitled “Changes,” per the Federal Acquisition Regulations (FAR), shall be given to the Contracting Officer.

J-A-2.3 
SHOP DRAWINGS SUBMITTAL REQUIREMENTS

Shop Drawings shall be submitted in a logical sequence that is duly coordinated with the phasing of long lead-time procurements and with fabrication schedules.  Each submittal shall be accompanied by one copy of KSC Form 21-112, “Shop Drawings for Approval and/or Manufacturers Certificate,” which shall be Government furnished.  Drawings shall be in a like electronic format that the drawings were provided to the contractor.  Lists of materials, brochures, catalogue cuts, data lists and any other form of information; when used in lieu of, or as supplements to, contractor prepared drawings; shall be included under the general term “drawings” as used herein.  The contractor shall stamp all drawings and catalogue cuts submitted by the contractor or any subcontractor with an approval stamp, indicating that the contractor has reviewed the submittal to determine if it meets all contract requirements.  Shop Drawing submittal is required within 30 days after Task Order award.

J-A-2.4 
PARTIAL SUBMITTALS

Partial submittals shall not be accepted unless the Contracting Officer has granted approval in advance of submission.  Any partial submittal shall be so indicated and any outstanding submittal, which is required to complete the package, shall be identified.

J-A-2.5 
SHOP DRAWING ORGANIZATION

The contractor may use a contractor developed numbering system and each drawing shall be numbered in a logical sequence.  Each drawing shall bear the number of the submittal (e.g., 1st submittal, 2nd submittal, etc.) in a uniform location adjacent to the title block.  The NASA contract number shall appear in the margin immediately below the title block for each drawing.  A blank space, a minimum of 4 x 5 inches, shall be reserved on the right-hand half of each sheet for the Government disposition stamp.

J-A-2.6 
SHOP DRAWING RESPONSE

The Contracting Officer will, within 21 calendar days after receipt, return an electronic file of the Shop Drawings and one copy of the catalogue cuts or similar data to the contractor marked “approved,” “approved as noted,” “returned for correction,” or “disapproved.”  These terms shall be interpreted as follows:


Approved

Drawings marked “Approved” authorize the contractor to proceed with work covered by such drawings.


Approved as Noted

Drawings marked “Approved as Noted” authorize the contractor to proceed with work covered by the drawings provided that the contractor takes no exception to the corrections.  Corrected drawings shall be resubmitted for approval.


Returned for Correction

Drawings marked “Returned for Correction” require the contractor to make the necessary corrections or revisions on the drawings and resubmit for approval prior to proceeding with the work covered by the drawings.  The Contracting Officer will return such drawings within 14 calendar days after receipt.


Disapproved

Drawings marked “Disapproved” indicate noncompliance with the contract requirements and the drawings must be resubmitted after the proper changes have been made.  No work covered by these drawings shall be accomplished until they have been approved or approved as noted.

J-A-2.7 
SHOP DRAWING CHANGES

If changes are necessary to approve Shop Drawings, whether as a result of a contract change or for any other reason, the contractor shall make such revisions and resubmit the Shop Drawings.  No further work, covered by the affected drawings, shall be accomplished until the drawings have been approved.

J-A-2.8 
SHOP DRAWING APPROVAL LIMITATIONS

One copy of the electronic Shop Drawings will be retained by the Contracting Officer and one set of electronic Shop Drawings will be returned to the contractor.  The approval of the Shop Drawings by the Contracting Officer shall not be construed as a complete check, but will only indicate that the general method of fabrication and detailing is satisfactory.  Approval of such drawings shall not relieve the contractor of the responsibility for any errors.  The contractor shall be responsible for the dimensions and design of adequate connections, design details, and satisfactory fabrication of all hardware.  Connections not detailed on the design drawings shall be detailed by the contractor to retain, as a minimum, the full strength of the members shown.  

J-A-3 
AS-BUILT DRAWINGS

On or before a date specified in the Task Order delivery schedule, the contractor shall provide to the Contracting Officer a complete set of As-Built drawings.  As-Built drawings incorporate all comments, annotations, conditions of approval, and corrections and shall be submitted to the Government in like electronic format that the original drawings were provided to the contractor.  Each sheet of the drawing should include an electronic “cloud” symbol with the text “As-Built” and the contract completion date within the cloud.  

When solid models of parts, assemblies, or drawings require modification by the contractor, the part, assembly, or drawing shall be renamed with the modifier “-GSE-IDIQ-XXXX” appended to the file name, where the “XXXX” is the final four numbers from the task order number.  Standard parts (i.e. bolts, nuts, etc.) shall not be modified.  On the delivery date, the modified part, assembly, and drawing files shall be provided to the government and in like format that the files were provided to the contractor.

J-A-4 
Request for Information/Clarification (RFIC)  
A Request For Information/Clarification (RFIC) is used for contractor initiated Engineering Change Proposals (ECP) per NFS 1852.243-70 and for technical clarification of the task order.

The Contractor shall promptly report to the Contracting Officer all problems or conflicting technical information encountered during the contract performance so that the Government may provide solutions or appropriate direction.  Such problems shall be reported on KSC Form No. 8-268 “Request for Information/Clarification,” to be provided by the Government.  A copy of each RFIC will be provided to the Contracting Officer’s Technical Representative (COTR) concurrently with the transmittal to the Contracting Officer.  The Contractor shall log and control each RFIC, including those generated by subcontractors.  The RFIC will be returned to the Contractor with the appropriate information within 10 working days.  KSC Form 21-34NS will be used to document an Engineering Order when design changes are necessary as a result of an RFIC.
J-A-5     
DEVIATIONS AND WAIVERS 
Deviations and Waivers are contractor initiated ECPs per NFS 1852.243-70.

All contractor deviation and waiver requests shall be submitted on KSC Form 8-69, “Contractor Request to use Non-Conforming Parts or Material.” The form shall be fully executed and include a proffer of consideration to the Government. The request must be technically supported by justification, rationale, design consideration, calculations, and other data as applicable that permits ready and conclusive evaluation by the Government. One copy of each approved deviation and waiver shall be included in the Acceptance Data Package (ADP). Accordingly, a D/W may be subject to a cost estimate.  All D/Ws outside the scope of the task order shall be subject to approval by the NASA Contracting Officer.  

When the contractor proposes to perform work that does not conform to the applicable contract drawing requirements and specifications, the contractor shall submit to the Contracting Officer, for approval, a written request for deviation or request for waiver on the non-conforming work. 

Where a requested deviation or waiver on a particular work aspect affects other work aspects, the other work aspects shall be clearly identified and referenced. If the requested deviation or waiver necessitates a deviation or waiver on the other aspects, requests for all such deviations and waivers must be submitted concurrently. 
J-A-6     
ENGINEERING ORDERS
An Engineering Order provides the NASA technical approval mechanism for ECPs per NFS 1852.243-70 and provides the technical direction from NASA to the contractor for a Task Order change.  The Contractor shall promptly report to the Contracting Officer when KSC Form 21-34NS, Engineering Order, has been received.  The Contractor shall log and control each EO upon receipt and begin implementation as specified in the EO.  All EOs shall be incorporated by the contractor into the design models and shop drawings as well as the fabricated item and as-builts.  As-built models and drawings delivered to the government as part of the ADP shall have all EOs incorporated and reflect the actual design of the fabricated item delivered to NASA.  
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