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     SECTION J
JSC DATA REQUIREMENTS DESCRIPTION (DRD)

(Based on JSC-STD-123)


	1.  DRD Title


	2. Date of Current Version
	3. DRL Line Item No.
	RFP/Contract No. 

	Phase-Out Plan
	06/10/2008
	21
	NNJ09JA01C

	4.  Use (Define need for, intended use of, and/or anticipated results of data)
	5.  DRD Category:  (check one)


	Establishes how the contractor will turn over the contract to the successor.
	 FORMCHECKBOX 

     Technical

 FORMCHECKBOX 

     Administrative

 FORMCHECKBOX 

     S&MA

	6.  References (Optional)
	7.  Interrelationships (e.g., with other DRDs) (Optional)

	
	

	8.  Preparation Information (Include complete instructions for document preparation)


Frequency of Submission:  Submit 180 calendar days before contract completion date for approval.

Distribution:  1 copy to the Contracting Officer, COTR, and Chief, Safety and Test Operations Division.

Subsequent Revisions:  N/A.

Other Deliverables:  N/A.
Format:  Contractor format is acceptable.
Details:

Develop a phase-out plan as follows:
1.  Describe in detail the plan for maintaining continuous and efficient operations at JSC.  Provide a phase-out schedule for management items to be met.  
2.  Fully describe the contractor’s approach to the following issues:
a) Retention of key personnel.

b) Turn-over of work-in-progress.

c) Government property; data and information transfer.

d) Any other actions required to ensure continuity of operations.  
3.  Describe an inventory of Government-Furnished Equipment (GFE) between the incumbent and the successor, overseen by the Government.
4.  Include:

a) Reconciliation of all property accounts, requisitions, and work-in-progress.

b) Turn-in of excess property.

c) Clean-up of contractor’s work areas.

d) Provision for training the successor’s personnel on Government-furnished automated information systems used in performance of this contract.

e) Specialized equipment.

f) Ongoing work the successor would be required to complete.
The contractor shall implement the COTR approved Phase-Out Plan 120 days before the end of the contract.
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