Representative Task Order (RTO) #4
Procurement of Sounding Rockets Program Hardware and Materials
Background

The NSROC II contractor is responsible for the acquisition, receipt, inspection, testing, and acceptance into program stock inventory of all program supplies such as material, hardware, components, and equipment required for implementation of the NASA Sounding Rockets Program.  This will be accomplished through PTOs that will be issued specifically for this purpose in accordance with Statement of Work Sections 1.2.5 and 6.0.

Task
The requirement for this Representative Task Order #4 is for the Offeror to provide two Task Implementation Plans and fully burdened Cost Proposals that describe the procurement activities associated with the acquisition, acceptance, and placement into inventory of the raw materials and hardware necessary for implementation of the Sounding Rockets Program for each year of the five year contract.  It shall be assumed that two separate Performance Task Orders for the purchase of these hardware and materials will be issued at contract inception and run through the five year contract period.  The first will be a Level B PTO and designated as Hardware PTO #1 and the second will be a Level C PTO and designated as Hardware PTO #2.  The materials and hardware required for Hardware PTO #1 shall be assumed to be complex subsystems and components such as rocket motors, recovery systems, boost guidance systems, star trackers, and inertial measurement units as typical of items acquired under a Level B PTO in accordance with Section 5 of Attachment B “NSROC II Fee Structure Description”.  The materials and hardware required for Hardware PTO #2 shall be assumed to be relatively simple and readily available items such as aluminum forgings, electrical components, and miscellaneous launch vehicle hardware as typical of items acquired under a Level C PTO in accordance with Section 5 of Attachment B “NSROC II Fee Structure Description”.  Offerors shall use the Government-provided Hardware PTO #1 and Hardware PTO #2 baseline supplier cost plug numbers for these raw materials and hardware for each year as provided in the following table (note all costs are in dollars thousands) and shall not substitute any other dollar amounts for these baseline supplier costs:  
	PTO Designation
	PTO Level
	Year 1

($K)
	Year 2

($K)
	Year 3

($K)
	Year 4

($K)
	Year 5

($K)

	Hardware #1
	Level B
	$10,300
	$10,600
	$10,900
	$11,200
	$11,500

	Hardware #2
	Level C
	$5,600
	$5,700
	$5,900
	$6,000
	$6,200


Deliverables
The deliverables to be included for the purpose of providing the Cost Proposals associated with this Representative Task Order include the actual materials and hardware for each PTO.  At the issuance of each PTO, the contractor will be required to provide a monthly costing plan that covers the period from PTO inception through completion.  During the course of each PTO, the contractor will be required to provide monthly status reports and participate in monthly meetings with the Sounding Rockets Program Office to review how actual expenditures for each PTO compare with its established costing plan.  When variances exceed 5% of the cumulative cost plan expenditure to date on an annual basis, the contractor will also be required to provide a corrective action plan to bring expenditures back into compliance with the plan.
