

DRAFT

National Aeronautics and Space Administration

Mission Integration Contract Statement of Work



1.0 Firm Fixed Price

2.0 IDIQ

1.1 Program Management

1.2 Program Planning & Control

1.3 Mission Integration Support Services

2.1 Mission Integration

2.2 Int'l Language Services & Logistics

2.3 Russian Segment Support

1.1.1
Program Management
& Administration

1.2.1
Business Mgmt/
Resource Mgt/Scheduling

MIDAS Sustaining
Meeting Support

1.1.2
Planning & Review
(PMR, MIS)

1.2.2
Configuration Mgmt/
Data Integration

MI&O CM Receipt Desk
Flight Rule Coord.

1.1.3
ISO/Quality
Management Support

1.2.3
Program IT

SPIP Volume Set
Integration
MI&O CoFR Support

1.1.4
Mission Assurance &
Risk Management Plan

Book Coordination

1.1.5
Audit/Surveillance
Mishap Reporting

1.1.6
Safety & Health/
Lessons Learned

1.1.7
Risk Management

2.1.1
Mission Requirements
and Planning

Multi-Increment
Increment/Stage Integration

2.1.2
Visiting Vehicle
Integration

International Partner LV
U.S. Commercial LV
Shuttle Launch Vehicles

2.1.3
Cargo Planning

Manifest
Inventory Mgmt System
On-Orbit Stowage
On-Orbit Consumable

2.1.4
Mission Integration
Activities

Imagery
ISSP CoFR Support
Special Projects Technology Assessment
ISS Amateur Radio Activity
Int'l Shipping Coord.
Export Management
SDTO's
Web Page Support

2.1.5
On-Orbit Integration
Activities

JCCT
Plug-in Plan

2.2.1
Language
Services

Translation
Interpretation
Language Training

2.2.2
Russian Logistics
Support

Transportation Services
Meeting Services
Travel Services
Other Related Support

07/29/09 1100CDT