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         SECTION H

CARGO MISSION CONTRACT

SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1
LISTING OF CLAUSES INCORPORATED BY REFERENCE
NOTICE:  The following solicitation provisions and/or contract clauses pertinent to this section are hereby incorporated by reference:

I.  
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

	CLAUSE

NUMBER
	DATE
	TITLE

	None included by reference
	
	


II.
NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES

	CLAUSE

NUMBER
	DATE
	TITLE

	1852.208-81
	NOV 2004
	RESTRICTIONS ON PRINTING AND DUPLICATING

	1852.223-75
	FEB 2002
	MAJOR BREACH OF SAFETY OR SECURITY

	1852.225-70
	FEB 2000
	EXPORT LICENSES (ALTERNATE I) (FEB 2000)

	1852.228-76
	DEC 1994
	CROSS-WAIVER OF LIABILITY FOR SPACE STATION ACTIVITIES (DEVIATION)

	1852.246-70
	MAR 1997
	MISSION CRITICAL SPACE SYSTEMS PERSONNEL RELIABILITY PROGRAM

	1852.247-71
	MAR 1989
	PROTECTION OF THE FLORIDA MANATEE


H.2
NFS 1852.209-71 LIMITATION OF FUTURE CONTRACTING (DEC 1988)  
(a) The Contracting Officer has determined that this acquisition may give rise to a potential organizational conflict of interest. Accordingly, the attention of prospective offerors is invited to FAR Subpart 9.5--Organizational Conflicts of Interest.

(b) The nature of this conflict is:

· 9.505-3 Providing evaluation services
· 9.505-4 Obtaining access to proprietary information
·  Reference Clause H.11, ISS Contract Strategy Conflict of Interest Agreement.  
its subcontractors are the USPPI.  They shall provide verifiable evidence that a valid export license, exemption or exception has been processed and approved (as applicable).  They shall also provide this information for additional property that is not GFE or GFP that the contractor or its subcontractors elect to include with the GFE and GFP.  

(End of clause)

H.16
SPECIAL CLAUSE FOR CONTRACT CHANGES AND IDIQ TASK ORDERS
1. The parties agree that notwithstanding the provisions of Section I Clause 52.243-2 Changes—Cost Reimbursement, no change made pursuant to this clause shall give rise to an equitable adjustment in the estimated cost and applicable fees when such change causes, (i) contract cost increases(s) totaling less than $650,000, or (ii) contract cost decrease(s) totaling less than $650,000, or (iii) a combination of contract cost increases and decreases which in the aggregate total (i.e. the absolute value of which is) less than $650,000. Each such change shall be controlling in making this determination, and, for purposes of determining applicability of this clause, such change shall not be added to any other change nor shall any change be split into sub elements.  The parties recognize that several changes may be grouped together in a bilateral contract modification for administrative purposes.  Further, the parties agree that a Task Order will not be used pursuant to clause B.6, IDIQ Ordering Procedures, unless the value of said Task Order exceeds $650,000.
2. This clause applies to all contract changes authorized and issued pursuant to clause 52.243-2 Changes-Cost Reimbursement and all orders issued under B.6 IDIQ Orders and shall continue to apply to all such changes issued and authorized from January 1, 2011 through December 31, 2011.
3.
The UL pool for the first contract year, January 1, 2011 through December 31, 2011, is $1,500,000 (Cost $TBD and fee $TBD). 

4.
Establishing the Annual Underlimit (UL) Pool:

a. The annual UL pool is based on the preceding year’s definitized UL changes, from November 1 through October 31.
b. The contractor shall submit the UL proposal by the third Friday of November each year.

c. The contractor shall submit a proposal outlining the work description, period of performance, and cost by labor, travel, materials, indirect, overhead, G&A, fee, and the total cost.

d. UL modifications will be issued for all UL changes under $650K; therefore, no TO’s or NTEs will be needed for UL contract modifications.

Evidence of Completion Matrix shall define completion criteria for each numbered paragraph of the statement of work.  Upon contract completion, each SOW task will require proof of closure in accordance with the Evidence of Completion Matrix pursuant to DRD C-CO-02, Evidence of Completion Matrix.

(End of clause)

H.22    TRANSITIONED HARDWARE DATA ACCEPTABILITY
The parties hereby understand and agree that hardware transitioned to the CMC has engineering and safety documentation that is not necessarily compliant to the requirements in the CMC Statement of Work (SOW) and Data Requirements Deliverables (DRDs).  Furthermore, this documentation is  herewith agreed to as being acceptable in the existing delivered “as-is” configuration, for all history prior to transition to the CMC.
In the event that any hardware item is modified, altered, or maintained, subsequent to transition to the CMC, in such a manner so as to require changes to the engineering and safety documentation, the “current version” of the documentation will be required to be updated for the work performed as required to be fully compliant with the requirements in the CMC SOW and DRDs; although the historical version will continue to be acceptable “as is.”

(End of clause)
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