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http://ec.msfc.nasa.gov/apt/portal_acqDetails.php?acqNum=2

http://prod.nais.nasa.gov/cgi-bin/eps/synopsis.cgi?acqid=133176
1.3.6 Web Enterprise Service Technology (WEST)

WEST will provide enterprise wide web services for NASA. The description of WEST services can be found on the I3P website:  http://i3p-acq.ksc.nasa.gov/Contracts/Contract14.cfm

1.3.7 Existing NASA Contracts that Become Part of  NICS

The NICS initiative will require the consolidation of portions of numerous contracts across the Agency that currently include the services defined in NICS. These existing contracts include:

a. The NASA Integrated Services Network (NISN) effort currently provided by the “Unified NASA Information Technology Services (UNITeS)” contract NNM04AA02C.
b. The local area network efforts currently provided under a number of Center “Outsourcing Desktop Initiative for NASA (ODIN)” Delivery Orders. 
c. The local area network efforts not covered by ODIN that are included in Center specific contracts.

The expected contracts and the associated Phase-In or Transition dates are provided in the RFP as Attachment J-19, Contract Phase-In and Transition Schedule.  The NICS contractor will be responsible for the Phase-In of activities for contracts that become part of NICS at contract assumption.  Additionally, the contractor will be responsible for the transition activities for contracts that become part of NICS after contract Phase-In. These additional contract moves to NICS are referred to as Transition.   Appendix 1 to this Attachment lists the transitioning contracts and their relevance to NICS.
Phase-In activities include such activities as: 

a. Hiring of incumbent personnel, if proposed, that will become part of the NICS employee prime or subcontractor team. 
b. Coordination with each Center’s Safety, Health, & Environmental (S&MA) representative to facilitate the preparation and submission of a comprehensive Center-specific Safety, Health, and Environmental Plan in accordance with DRD 1294SA-001, Safety, Health and Environmental (SHE) Plan.
c. Transition of existing Government property, if requested, from current contracts to the NICS contract as defined in NICS RFP Attachments J-8, Government Furnished Property, and J-9, Installation- Accountable Government Property. 
d. Preparation and submission of comprehensive and complete subcontract packages to the Contracting Officer for consent to subcontract.
e. Coordination with the NASA technical monitors for the transition of services.
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