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F.5
SECTION 10721 RATES (MSFC-52.247-90) (FEB 2001) 
The Contractor shall use carriers that offer acceptable service at reduced rates (Section 10721 rates), if available.

(End of Clause)

F.6
PHASE-IN AND PHASE-OUT 
In support of Contract Phase-In the GOVERNMENT intends to issue three separate Purchase Orders for the following critical activities to be performed in parallel during the Phase-in period, prior to full contract assumption.  All work associated with these activities shall be priced for the respective Purchase Orders and all costs associated with Phase-In/Phase-Out activities are specifically excluded from this contract. 

Contract Phase-In and future Phase-Out in support of this contract incorporates the following four major activities:
a) Contract Transition (Purchase Order #1)
The services provided by this Order are vital to the GOVERNMENT’s overall successful performance. Therefore, continuity of these services must be maintained at a consistently high level without disruption of services.   The Contractor shall conduct an orderly transition of contract activities prior to assumption of responsibility for the work described in Attachment J-1, Performance Work Statement (PWS) at a fixed price.  
b) Approach for Continuity of Integrated Collaborative Environment (ICE) Operations (Purchase Order #2)
In addition to the Contract Transition activities defined in Section F.6 a) above, the Contractor may be authorized to perform a Solution Assessment, under a second separate purchase order, to define an approach for continuing operations of the Product Lifecycle Management (PLM) ICE product suite. Since the PLM Line of Business is not currently incorporated into the NEACC, a Solution Assessment is required to determine an approach and fixed price for continuing ICE operations at the start of the EAST contract. The approach shall propose a plan for operating the PLM Line of Business on a temporary basis outside of the NEACC factory model using the processes in place today.

c) Approach for ICE Transition to NEACC (Purchase Order #3)
The Contractor may be authorized to perform a Solution Assessment, under a third separate Purchase Order, to define an approach for transitioning the PLM Line of Business into the NEACC factory model. The assessment shall include an approach, a timeline, and a fixed price.
d) Contractor Phase-out  

1) Prior to contract completion, a successor Contractor(s) may be selected to perform 
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