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ATTACHMENT L-D1

Approach for Continuity of ICE Operations
	No.
	GOVERNMENT Requirements

	
	Approach for Continuity of ICE Operations Solution Assessment

	1.0
	The Contractor shall perform the Approach for Continuity of ICE Operations Solution Assessment in ninety (90) days.

	
	

	
	Approach for Continuity of ICE Operations

	1.1
	The Contractor shall deliver a proposed approach for providing interim operational services to ensure continuity of ICE operations until such time as PLM / ICE is fully transitioned into the NEACC factory operating model. 

	1.1.1
	The Contractor shall deliver a complete Resource Baseline view of the PLM Line of Business, modeled on the Resource Baseline information available in Attachment L-B1, Background & Historical Resource Baseline.

	1.1.2
	The Contractor shall deliver a complete description of activities required to ensure continuity of ICE operations based on the Delivery Functions defined in Attachment J-1, PWS Section 5.0.

	1.1.3
	The Contractor shall deliver a proposed staffing model for continued ICE operations.

	1.1.4
	The Contractor shall deliver a Task Order Plan for the Continuity of ICE Operations, in accordance with H.24, Task Ordering Procedure, and H.25, Supplemental Task Ordering Procedures for EAST, no later than thirty (30) days prior to the effective date of the contract.
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