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Approach for ICE Transition to NEACC
	No.
	GOVERNMENT Requirements

	
	Approach for ICE Transition to NEACC Solution Assessment

	1.0
	The Contractor shall perform the Approach for ICE Transition to NEACC Solution Assessment in ninety (90) days.

	
	

	1.1
	The Contractor shall deliver a proposed approach, staffing model, and timeline for transitioning PLM / ICE into the NEACC factory operating model.

	1.1.2 
	The Contractor shall deliver a proposed approach for transitioning the PLM / ICE Tier 2 Help Desk functions, processes, and systems into the ESD/ESRS and NEACC model.

	1.1.3
	The Contractor shall deliver an approach for transitioning PLM to the NEACC Release Management approach.

	1.1.4
	The Contractor shall deliver an approach for transitioning PLM requirements and test scripts into the NEACC Requirements and Test Management tools as required.

	1.1.5
	The Contractor shall deliver an approach for transitioning PLM to the NEACC development and operational standard processes.

	1.1.6
	The Contractor shall deliver an approach for coordinating work activities with ICE application development Contractor including ensuring development and release comply with NEACC standards.

	1.1.7
	The Contractor shall deliver an approach for transitioning PLM into the NEACC Application Functional Support processes.

	1.1.8
	The Contractor shall deliver an approach for transitioning PLM technical operations and maintenance into the NEACC ATOM processes.

	1.1.9
	The Contractor shall deliver an approach for transitioning PLM Account Management, Business Resiliency and Security Lifecycle management into the NEACC Information Assurance processes.

	1.1.10
	The Contractor shall deliver a Task Order Plan for ICE Transition to NEACC, in accordance with H.24, Task Ordering Procedure, and H.25, Supplemental Task Ordering Procedures for EAST, no later than thirty (30) days prior to the effective date of the contract.
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