Performance Work Statement (PWS)
1. Scope:
This performance work statement defines the requirements, expectations, and deliverables for the Liquid Oxygen (LOX) service centrifugal pumps single award IDIQ (indefinite delivery/indefinite quantity) contract.   This contract covers all requirements for the manufacture of the centrifugal pumps.  The centrifugal pumps will be installed on a fleet of LOX storage and transport barges used to support rocket engine testing.  Pumps and motors are installed in an outdoor and unprotected environment.  Requirements herein shall govern the design, manufacture, inspection and testing, cleaning, shipping preparation, labeling, delivery and installation the Liquid Oxygen (LOX) service centrifugal pumps.

A. This equipment will replace existing equipment described in the attached drawings (SSC Dwg. 54B00-GK02).  These drawings describe the existing configuration in all respects excluding the pump motor but are for reference only.   

B. The centrifugal pump assembly shall be designed to existing suction and discharge piping on the LOX barges.  

C. Pump performance must meet or exceed the capacity of existing pumps using a 250hp, 480VAC, 3 phase motor.  New pump motors shall be Variable Frequency Drive (VFD) compatible.   
D. The materials of construction shall be limited to those that represent low or no risk of contributing to an oxygen ignition event or supporting an oxygen fire in the event an oxygen ignition event should occur within or in near proximity to the pump and motor.   

E. Any errors or omissions shall be corrected at no additional cost to the Government.

2.  Standard:  
The Government’s COTR and Contractor shall review the work-in process at the following milestones: 30%, 60%, and 90% to ensure the centrifugal pumps are adhering to the period of performance.  The dates for the above milestones shall be the individual task orders identified period of performance divided by 3 (number of milestones).  Note: task order 1’s period of performance is 13 weeks after award.  The above milestones will be reviewed every four (4) weeks.
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