

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE
2. AMENDMENT/MODIFICATION NO. Amendment 03		3. EFFECTIVE DATE 6/22/10		4. REQUISITION/PURCHASE NO. 4200331276	
5. PROJECT NO. (If applicable) PCN 98778		6. ISSUED BY JOHN F. KENNEDY SPACE CENTER, NASA PROCUREMENT OFFICE, CODE: OP-CS-A/Gary.M.Felker Jr. KENNEDY SPACE CENTER, FL 32899		7. ADMINISTERED BY (If other than Item 6) JOHN F. KENNEDY SPACE CENTER, NASA PROCUREMENT OFFICE, CODE: OP-CS-B KENNEDY SPACE CENTER, FL 32899	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and Zip Code)				9A. AMENDMENT OF SOLICITATION NO. NNK10331276R	
				9B. DATED (SEE ITEM 11) 4/09/10	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		KRED CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required) N/A					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
<input type="checkbox"/>	A	THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authority)		THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.	
<input type="checkbox"/>	B	THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (Such as changes in paying office, appropriation date, etc.)		SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).	
<input type="checkbox"/>	C	THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:			
<input type="checkbox"/>	D	OTHER (Specify type of modification and authority)			
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return <u> </u> copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this Amendment 03 is to provide responses to bidder questions, make changes to the solicitation as a result of the Government's responses to the questions, extend the bid due date and extend the Relevant Experience/Past Performance Proposal due date. Revise Solicitation Section L, L.6 (b) to read as follows: Offerors are required to provide Parts I-IV to the contracting officer identified below, to arrive not later than Thursday 7/02/2010 at 4:00PM LOCAL TIME. Revise SF 1442, Block 13, Paragraph A, time and date to read as follows: Sealed offers in original and 3 copies to perform the work required are due at the place specified in Item 8 by 12:00 PM NOON local time on July 14, 2010.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Gary.M.Felker Jr.		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA	
BY _____ (Signature of person authorized to sign)		Page 1		BY <u>5</u> _____ (Signature of Contracting Officer)	
				16C. DATE SIGNED	

1. The Government's responses to questions received from potential offerors are provided as Attachment 1 to this amendment.
2. The following changes are made to the solicitation as a result of the Government's responses to bidder questions:

STANDARD FORM (SF) 1442, dated 4/09/2010:

Blocks 17 and 21 are revised to:

Add unit pricing contract line items for Orangeburg duct and asbestos abatement of fireproofing tape

Change CLIN 0001, Replace Feeders and Ducts, from a Base Bid requirement to an Optional requirement.

SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS:

Article B.1, Supplies or Services and Prices, is revised to:

Add unit pricing contract line items for Orangeburg duct and asbestos abatement of fireproofing tape

Change CLIN 0001, Replace Feeders and Ducts, from a Base Bid requirement to an Optional requirement.

SECTION C, DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK:

Article C.1, Scope of Work, is revised to:

Add unit pricing contract line items for Orangeburg duct and asbestos abatement of fireproofing tape per manhole

Change CLIN 0001, Replace Feeders and Ducts, from a Base Bid requirement to an Optional requirement.

Article C.2, Contract Drawings, Maps, and Specifications, paragraph (b) Addenda to Specifications and Drawings, is revised to include the following changes (See Article C.2(b) for detailed descriptions of the changes):

Drawing 79K38608, Sheet E7, Specific Note E is revised to delete the reference to Specification Section 13285 and to add language concerning fiber type fireproofing tape.

Drawing 79K38608, Sheet E9, Specific Note C is revised to delete the reference to specification Section 02 82 13.00 98 and to add language concerning fiber type fireproofing tape.

Drawing 79K38608, Sheet E10, Specific Note C is revised to add language concerning fiber type fireproofing tape.

Drawing 79K38608, Sheet E11, Specific Note B is revised to add language concerning fiber type fireproofing tape.

Drawing 79K38608, Sheet E12, Specific Note B is revised to add language concerning fiber type fireproofing tape.

Drawing 79K38608, Sheet E19, Specific Note D is revised to include information on the crawler way material.

Drawing 79K38612, Sheet E3 is revised to delete references to Note C.

Drawing 79K38551, Sheet E34 is revised to include the suggested sequence of construction.

Drawing 79K38550, Sheet E1 is revised to add words in General Note 20 concerning new breakers installed in existing panel boards.

Drawing 79K38550, Sheet E5 is revised to delete Specific Note U.

Drawing 79K38550, Sheet E10 is revised to show the applicability of Specific Note D.

Drawing 79K38550, Sheet E12 is revised by replacing the language in Specific Note H.

Drawing 79K38550, Sheet E12 is revised to delete Specific Notes L and M.

Drawing 79K38550, Sheet E17 is revised to delete Specific Note B.

Drawing 79K36517, Sheet V2 is revised to add General Note 13 concerning fiber type fireproofing tape on cables in manholes.

Drawing 79K36517, Sheet E5, Note F is revised by adding the requirement to notify the Contracting Officer when Orangeburg fiber conduit is encountered.

Drawing 79K36517, Sheet E16, is revised by changing the remarks column for existing cable AC.

Specification 79K38613, Paragraph 2.2, is revised to change post insulators from TR-22 to TR-28.

Specification 79K38549, Section 16124, paragraph 3.2.8, is revised to update the contact information of a source available to perform jammed cable removal.

Specification 79K38549, Section 16361, Medium Voltage Switchgear, is revised to include the specifications for the station battery system.

Specification 79K38549 is revised to include new Section 16960, Coordinated Power System Protection. This new section is provided as Attachment 2 to this amendment.

Specifications 79K8549 and 79K38609 are revised to include the requirement for Utility As-Constructed Survey Submittals.

SECTION F, DELIVERIES OR PERFORMANCE:

FAR Clause 52.211-10, Commencement, Prosecution, and Completion of Work, is revised to state that all work at Launch Complex 39B in CLINs 0003 and 0004 shall be complete and ready for use

prior to October 31, 2011. The clause is also revised to clarify that the 720 calendar day period of performance is based on the assumption that the successful offeror will received the notice to proceed for the base bid and option within 10 days after contract award.

SECTION I, CONTRACT CLAUSES:

Article I.9, Option for Increased Construction Performance, is added.

SECTION J, LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS:

Table J.1, List of Attachments, is revised to change the date of Attachment J-5. General Decision Number FL20100017, from 03/12/2010 to 04/23/2010.

Attachment J-1/J-C , Project Specific Kennedy Space Center Requirements, is revised as follows:

Attachment J-1/J-C, Article J-C-1, Utility Outage, Energized Electrical Work, and Excavation Permits, is revised to add language concerning electrical hazard analysis.

Attachment J-1/J-C, Article J-C-18, PCB Management, is revised to add language concerning oil filled cables containing PCBs and PCB container requirements.

Attachment J-1/J-C, Article J-C-24, Hazardous Wastes, is revised to add switchgear battery disposal requirements.

Attachment J-1/J-C, Article J-C-29, Asbestos Containing Building Materials, is revised to add language concerning asbestos worker requirements.

Attachment J-1/J-C, Article J-C-39, Solid Waste Management Unit (SWMU), is revised to delete the reference to 3.a.2 in paragraph D; clarify the tanker truck(s) requirements; and to add information concerning SWMU #44 (West Crawler Park Site).

Attachment J-1/J-C, is revised to renumber Article J-C-40, Environmental Protection, as Article J-C-41.

Attachment J-1/J-C, is revised to renumber Article J-C-41, Respiratory Protection, as Article J-C-42.

Attachment J-1/J-C, is revised to renumber Article J-C-42, Substation Access, as Article J-C-43.

Attachment J-1/J-C, is revised to add Article J-C-44, Electrical Man-hour Safety Process.

Attachment J-1/J-C, is revised to add Article J-C-45, Electrical Equipment Demolition/Salvage.

Attachment J-5, General Decision Number FL20100017 dated 03/12/2010 is deleted and replaced with General Decision Number FL20100017 dated 04/23/2010. The new decision is provided as Attachment 3 to this Amendment.

SECTION M, EVALUATION FACTORS FOR AWARD:

Federal Acquisition Regulation (FAR) Provision 52.217-5 Evaluation of Options, is added to Section M as Article M.3. (“Except when it is determined in accordance with FAR 17.206(b) not to be in

the Government's best interests, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s)").

3. A conformed copy of the solicitation (the original solicitation modified to incorporate the changes in this Amendment 03) is provided as Attachment 4 to this amendment. Changes to the Specifications and Drawings are included in Article C.2b.

4. Below is a list of the attachments provided as a result of Amendment 3:

Attachment 1: The Governments responses to questions received from potential offerors

Attachment 2: Section 16960, Coordinated Power System Protection, added to Specification 79K38549.

Attachment 3: Updated Wage Determination, General Decision Number FL20100017 dated 04/23/10

Attachment 4: Conformed copy of the solicitation which includes all changes resulting from this Amendment 03.

5. All other terms and conditions of the solicitation remain unchanged.