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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 SUPPLIES AND/OR SERVICES TO BE PROVIDED

The contractor shall provide all resources (except as may be expressly stated in this contract as furnished by
the Government) necessary to furnish the items below in accordance with the specifications and drawings
of this contract:

CLIN 0001:

O | Base Offer Item, All work identified in the
plans and specifications for the N233 Electrical | 1 B $
Renovation.

Single Award Construction Contract (SACC): The contractor shall furnish all labor, equipment, material
and services to install, and test the specified work and all work reasonably incidental thereto, in accordance
with the attached specifications and the accompanied drawings. Work is to be performed for the
replacement of the main electrical power plant that supports the Ames building N233 data center and the
major IT systems housed in this facility located at NASA Ames Research Center, Moffett Field, California
940335, as defined in the specifications and drawings identified in Section J.

QOption Reguirements

If options are exercised pursuant to Clause 52.217-7, “OPTION FOR INCREASED QUANTITY ~
SEPARATELY PRICED LINE ITEM,” the contractor shall provide all resources (except as may be expressly
stated in this contract as furnished by the Government) necessary to furnish the items below in accordance with
the Description/Specification/Work Statement in Section C.

CLIN 0002:

‘ a Provxdé and install a 13.8KV gfbund faﬁlt
detector.

b. Provide and install an ATS protected shield.

CLIN 0603:

. Provide and msfall anew 275KVA UPS and .
250KV A PDU system.

b. Provide and install a new in-space air 1 IB b
conditioning unit (ISU #16).

(End of clause)
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B.2 FIRM FIXED PRICE (1852.216-78) (DEC 1988)

The total firm fixed price of this contract is § TQ BE DETERMINED.

(End of clause)

[END OF SECTION]
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SECTION C
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C.l1 SPECIFICATION/STATEMENT OF WORK

The Contractor shall provide all resources (except as may be expressly stated in the contract as furnished by
the Government) necessary to perform the requirements set forth in the Statement of Work and all work
identified in the specification, and drawings as specified in Section J as attachments I-1, J-2, and J-3.

1.1 SUMMARY

The Contractor shall provide for the replacement of the main electrical power plant that supports the Ames
building N233 data center and the major IT systems housed in this facility located at NASA Ames
Research Center, Moffett Field, California 94035.

1.2 SCOPE —N233 ELECTRICAL RENOVATION

Building N233 is the Ames Central Computing Facility (CCF) that provides the intellectual technology (IT}
infrastructure services required for day-to-day operation of the Center. The 50-year-old electrical plant is
deteriorating and its renovation is critically needed to mitigate the possibility of major outages due to
equipment failure. The electrical renovation work to be performed under the subject project is considered
highly sensitive due to the need to manage the construction to minimize I'T service outages. The functions
provided from this facility include; Financial, Human Resources, Asset Management, Security, and Travel
data processing; scientific data processing; email, electronic collaboration and web services; operation of
the Center-wide data networks; operation of the Center’s computer security systems; and the interfaces to
NASA networks and the Internet. These functions are required on a daily 24 hour basis to support critical
Center research and development (R & D) projects including space probes, Center administrative functions,
and joint R & D efforts with other Agencies and NASA Centers.

The criticality of these IT systems have resulted in their being designated by the Center as Mission
Essential Infrastructure. Consequently, outages of building utilities must be minimized and the risk of
unplanned outages must be mitigated to the greatest extent possible. The existing 50-year-old electrical
plant is deteriorating and its renovation is critically needed to mitigate the possibility of major outages due
to equipment failure. The electrical renovation work to be performed under the subject project is
considered highly sensitive due to the need to manage the construction to minimize IT service outages.

The renovation is further complicated due to the fact that the new electrical plant must be constructed in the
space occupied by the existing plant, which requires 2 complex and carefully orchestrated construction
phasing approach in order for a successful outcome with minimal IT service interruptions.

The work to be performed under this contract consists of the removal and replacement of medium voltage
breakers, cable, transformers, and distribution and panel board. Provide new grounding systems,
Emergency Power Off (EPO}) systems, and temporary power sources. Install new relays and power
monitoring devises as pre-purchased by the Government. The relays will be pre-set by the Government
prior to installation. Provide all painting, labeling, and signage as required to complete the work.
Construction must be planned and executed to provide reliable temporary power arrangements, including a
mobile generator as recommended in the construction phase in plan. Provide a 13.8KVground fault
detector, an automatic transfer switch (ATS) protected shield, a new 275KVA UPS and 250KV A power
distribution unit (PDUJ) system, and a new in-space air conditioning unit (ISU #16).

Because of the high construction complexity and the mission critical nature of the IT services, the
renovation must be performed by a Contractor with a demonstrated high degree of reliability and expertise
in the execution of complex electrical projects. In addition the contractor must be highly experienced in
projects including replacement of 15,000 volt substations, installation of high capacity 480 volt distribution
systems, installation of high capacity uninterruptible power system (UPS) equipment for data center loads,
and work in operating data centers.

Unplanned slectrical outages will have a major impact to Ames and NASA-wide projects as well as joint
programs with other agencies sich as the FAA and DOE. The monetary impact of a major IT service

9
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outage has been estimated to be $100K to $200K per hour in lost workforce productivity. Note that this
does not include the impact of delays and missed program milestones or contract cost impacts.

The contractor shall furnish all labor, equipment, material and services to install, and test the specified
work and all work reasonably incidental thereto, in accordance with the attached specifications and the
accompanied drawings.

Options that are exercised shall be completed within the contract base period.

Major work items to be performed and priced as follows:

el ol A

— D
=R

11.

12.

13.

14,

15.

16.

17.

Base bid

Remove and replace medium voltage breakers,

Remove and replace medium voltage cables.

Remove and replace medium voltage transformers.

Remove and replace distribution and panel boards,

Provide new grounding systems.

Provide new EPQ systems.

Provide temporary power sources as indicated.

Install new relays and power monitoring devices as pre-purchased by the Government. The relays
will be pre-set by the Government prior to instaltation.

Provide all painting, labeling and signage as required to complete the work.

Construction must be planned and executed to provide reliable temporary power arrangements,
including a mobile generator, as shown on the drawings. The contractor shall provide a detailed
work, including estimated timelines and proposed staffing resources, and notify at least 3 weeks in
advance for approval on each outage. Building-wide shutdowns must be planned for Saturdays.
The temporary sources will remain on standby for a minimum period of 4 weeks after completion,
to the satisfaction of the contracting officer.

The contractor shall work with the Government personnel to refine the attached construction
phasing plan prior to start of construction. The contractor may propose a more effective
construction phasing plan for approval.

The contractor shall provide barriers surrounding work areas and computer equipment. The
contractor shall clean up and vacuum the work area at the end of each work day.

Upon award of contract, the construction schedule will be reviewed with the contractor for final
modifications.

The contractor is to provide the following to NASA for review and approval

prior to ordering: cost proposals, delivery schedule, submittals and catalog cuts.

The contractor is responsible to provide a safety plan and document weekly safety meetings
addressing project specific safety hazards.

Preparation of record drawings is the contractor’s responsibility for the work scoped above. The
drawings are to be submitted, along with warranties and O&M manuals, to the Government for
review and inclusion in the record set for the complete project. Final payment will not be made to
the contractor until this requirement has been met.

All workers on this project must gain security clearance prior to entering the facility.

Option #1

(1) Provide and install a 13.8KV ground fault detector.
{2) Provide and install an ATS protected shield.

Option #2
(1) Provide and install a new 275K VA UPS and 250KV A PDU system.

(2) Provide and install a new in-space air conditioning unit (ISU #16).

N233 ELECTRICAL RENOVATION PROJECT ADDENDUM
PROCUREMENT CLARIFICATION ITEMS

10
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1. Mobile Generator Capacity: A mobile generator having at least 750K'W capacity shall be used to
provide backup power to the N233 facility during construction. The estimated building electrical load is in
the range of 400KW to 500KW. The generator must be provided with a fuel supply for at least 24 hours
with a plan for re-fueling on site if backup operation extends beyond the capacity of the integral fuel tank,

2. Option #2: If Option #2 is NOT awarded, the contractor will maintain power to the I'T systems served
from Panels 1200 and 1100, in rooms 165 and 170, during construction and panel replacement. The power
circuits originally supplied from Panels 1100 and 1200 will be restored following panel replacement to the
new Panels 1100 and 1200. IT systems outages will be required and must be scheduled in accordance to
specification requirements. Approximately 60 circuits are presently supplied from these panels.

All references to “Additive” within this solicitation and accompanying drawings and specifications shall be
read as “Options.”

3. PDU #3 Specifications: The specifications for the PDU #3 associated with Option #2 are amended as
follows:

(Powersmiths Model: ES-225-4P-480-208-TC3-FA-EPO-MOCN, or equivalent)

Quantity: One PDU

Power Capacity: 223KVA

Input Voltage: 480Volts three phase, three-wire, 60 hz

Output Voltage: 208/120Voits, four-wire

Breaker Panel Capacity: 4 ea 42-pole, 225 amp breaker panels

Filtering: Harmonic filtering and surge protection required

Transformer: High Efficiency - DOE CSL-3 rating with Double Shielded Isolation

Local Panel Display: Input Voitage, Output Voltage, Total Output KVA/KW, and for each

branch/output circuit amperage or KVA/KW

9. Monitoring/Alarms: Input Voltage Sag/surge, Overload, Transformer over temperature

10. Input Main Breaker: Adutomatic trip on loss of incoming power, manual reset

11. BPO: Local Panel EPO pushbutton trips input main breaker, manual reset

12. Access: Designed for front access only, so that unit can be placed against a wall. Side access is
not allowed. Cable access shall be through the bottom.

13. Mounting Pedestal: Pedestal/floor stand required for installation such that weight of PDU is not
on existing computer raised floor.

14. Optical Port: The PDU shall be equipped with an IR optical port to permit thermal IR scans of the

480V connections without exposing personnel to shock hazard.

@RNA s W

(End of clause)

[END OF SECTION]
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SECTION D
PACKAGING AND MARKING

D.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available, Also, the full
text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: https://www.acquisition. gov/far

NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htim

. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

Clause Number Date Title

None included by reference

II. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

Clause Number Date Title

None included by reference

{End of clause)

[END OF SECTION]
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SECTION E
INSPECTION AND ACCEPTANCE

E.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: https://www.acquisition. gov/far

NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

1. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

Clause Number Date Title

None included by reference

II. NASA FAR SUPPLEMENT (48 CFR. CHAPTER 18)

Clause Number Date Title

None included by reference

(End of clause)
E.2 INSPECTION OF CONSTRUCTION (FAR 52.246-12) (AUG 1996)

(a) Definition. Work includes, but is not limited to, materials, workmanship, and manufacture and
fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as
will ensure that the work performed under the contract conforms to contract requirements. The
Contractor shall maintain complete inspection records and make them available to the
Government. All work shall be conducted under the general direction of the Contracting Officer
and is subject to Government inspection and test at all places and at all reasonable times before
acceptance to ensure strict compliance with the terms of the contract.

{c) Government inspections and tests are for the sole benefit of the Government and do not -

(1) Relieve the Contractor of responsibility for providing adequate quality control
measures,

(2) Relieve the Contractor of responsibility for dama;ge to or loss of the material before
acceptance;

(3) Constitute or imply acceptance; or

{4) Affect the continuing rights of the Government after acceptance of the completed
work under paragraph (i) of this section.
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(d) The presence or absence of a Government inspector does not relieve the Contractor from any
contract requirement, nor is the inspector authorized to change any term or condition of the
specification without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, ali facilities, Iabor, and
material reasonably needed for performing such safe and convenient inspections and tests as may
be required by the Contracting Officer. The Government may charge to the Contractor any
additional cost of inspection or test when work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes re-inspection or retest necessary. The
Government shall perform all inspections and tests in a manner that will not unnecessarily delay
the work. Special, full size, and performance tests shall be performed as described in the contract.

() The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to accept
the work with an appropriate adjustment in contract price. The Contractor shall promptly segregate
and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may -

(1} By contract or otherwise, replace or correct the work and charge the cost to the
Contractor; or

(2) Terminate for default the Contractor's right to proceed.

(h) If, before acceptance of the entire worl, the Government decides to examine already
completed work by removing it or tearing it out, the Contractor, on request, shall promptly furnish
all necessary facilities, [abor, and material. If the work is found to be defective or nonconforming
in any material respect due to the fault of the Contractor or its subcontractors, the Contractor shall
defray the expenses of the examination and of satisfactory reconstruction. However, if the work is
found to meet contract requirements, the Contracting Officer shall make an equitable adjustment
for the additional services involved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(#) Unless otherwise specified in the contract, the Government shall accept, as promptly as
practicable after completion and inspection, all work required by the contract or that portion of the
work the Contracting Officer determines can be accepted separately. Acceptance shall be final and
conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the
Government's rights under any warranty or guarantee.

(End of clause)

[END OF SECTION]
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SECTION F

DELIVERIES OR PERFORMANCE
F.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE
CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full

text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: https://www.acquisition.eov/far

NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

Clause Number Date Title

52.242-17 Apr-84 | GOVERNMENT PELAY OF WORK

1. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

Clause Number Date Title

None included by reference

{End of clause)
F.2 PERIOD OF PERFORMANCE

The performance of the base period shall be for 365 calendar days after the date the contractor receives the
notice to proceed.

(End of clause)

F.3  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (FAR 52.211-10)
(APR 1984)

The Contractor shall be required to (2) commence work under this contract within ten (10) calendar days
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c)
complete the entire work ready for use not later than 365 calendar days after the date the contractor
receives the notice to proceed for the base period. If exercised, the period of performance for each option
will be an additional __-0- __ calendar days, The time stated for completion shall include final cleanup of
the premises.

{End of clause)

F.4 LIQUIDATED DAMAGES - CONSTRUCTION (FAR 52.211-12) (SEP 2000)

{a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor
shall pay liquidated damages to the Government in the amount of $1,500.00 for each calendar day of delay
until the work is completed or accepted.

Phase Description Liquidated Damages for Each Calendar Day of Delay

1 All work required by the Base Offer $1,500
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2 All work required by Option Item 1 $1,500
3 All work required by Option Item 2 81,500

(Each of the above three (3) categories above are determined independently for liquidated damages.)

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase
under the Termination clause.

(End of clause)

F.5 TIME EXTENSIONS (FAR 52.211-13) (SEPT 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay
in the completion of the various elements of construction. The change order granting the time extension
may provide that the contract completion date will be extended only for those specific elements related to
the changed work and that the remaining contract completion dates for all other portions of the work will
not be altered. The change order also may provide an equitable readjustment of liquidated damages under
the new completion schedule.

(End of clause)
F.6 PLACE OF PERFORMANCE

The Contractor shall perform the work under this contract at NASA Ames Research Center, and at such
other locations as directed by the Ames Research Center Contracting Officer,

(End of clause)

END OF SECTION
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SECTION G

CONTRACT ADMINISTRATION DATA
G.1 LISTING OF CLAUSES INCORPOGRATED BY REFERENCE
CLAUSES INCORPORATED BY REFERE‘NCE (FAR 52.252-2) (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at this/these address(es):
Federal Acquisition Regulation (FAR) clauses: https://www.acquisition.gov/far
NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE DATE TITLE
NUMBER

None included by
reference

II. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE DATE TITLE
NUMBER
None included by
reference
(End of clause)

G2 CONTRACT ADMINISTRATION

a. Following award, this contract will be administered by the Office of Procurement.
The address, telephone number, and fax number of the Contracting Officer are:

NASA Ames Research Center
Phone: (650) 604-3717

Acquisition Division

FAX: (659 604-2593

Attn: Ken Kitahara

Email: kenneth.kitahara@nasa.gov
Moffett Field, CA 94035-0601

b. The Contracting Officer is the only person authorized to approve changes or modify any of the
requirements under this contract and notwithstanding any provisions contained elsewhere in this contract,
the authority remains solely with the Contracting Officer. In the event the Contractor effects any change at
the direction of any person other than the Contracting Officer, the change will be considered to have been
made without authority and no adjustment will be made in the confract price to cover any increase in cost
incurred as a result thereof.

c. Contractual problems, of any nature, which might occur during the performance of the contract must be
handléd in accordance with very specific public laws and regulations (e.g. Federal Acquisition Regulation),
and must be referred to the Contracting Officer for resolution. Therefore, the Contractor is directed to
submit all such contractual problems to the immediate attention of the Contracting Officer.

17




NNA10324611R N233 ELECTRICAL RENOVATION
d. Any request for contract changes/modifications shall be submitted to the Contracting Officer.

e. All correspondence concerning this contract, such as requests for information, explanation of terms, and
contract interpretations, shall be submitted to the Contracting Officer.

(End of clause)
G.3 TECHNICAL DIRECTION (NFS 1852.242-70) (SEP 1993)

{(a) Performance of the work under this contract is subject to the written technical direction of the
Contracting Officer Technical Representative (COTR), who shall be specifically appointed by the
Contracting Officer in writing in accordance with NASA FAR Supplement 1842.270. "Technical
direction" means a directive to the Contractor that approves approaches, solutions, designs, or refinements;
fills in details or otherwise completes the general description of work or documentation items; shifts
emphasis among work areas or tasks; or furnishes similar instruction to the Contractor. Technical direction
includes requiring studies and pursuit of certain lines of inquiry regarding matters within the general tasks
and requirements in Section C of this contract.

(b} The COTR does not have the authority to, and shall not, issue any instruction purporting to be technical
direction that--

(1) Constitutes an assignment of additional work outside the statement of work;
(2) Constitutes a change as defined in the changes clause;

(3) Constitutes a basis for any increase or decrease in the total estimated contract cost,
the fixed fee (if any), or the time required for contract performance;

(4) Changes any of the expressed terms, conditions, or specifications of the contract; or
(5) Interferes with the Contractor's rights to perform the terms and conditions of the contract.
(c) All technical direction shall be issued in writing by the COTR.

(d) The Contractor shall proceed promptly with the performance of technical direction duly issued by the
COTR in the manner prescribed by this clause and within the COTR's authority.

If, in the Contractor's opinion, any instruction or direction by the COTR falls within any of the categories
defined in paragraph (b} above, the Contractor shall not proceed but shall notify the Contracting Officer in
writing within 5 working days after receiving it and shall request the Contracting Officer to take action as
described in this clause. Upon receiving this notification, the Contracting Officer shall either issue an
appropriate contract modification within a reasonable time or advise the Contractor in writing within 30
days that the instruction or direction is--

(1) Rescinded in its entirety; or

(2) Within the requirements of the contract and does not constitute a change under the changes clause of
the contract, and that the Contractor should proceed promptly with its performance.

(e) A failure of the Contractor and Contracting Officer to agree that the instruction or direction is both
within the requirements of the contract and does not consfitute a change under the changes clause, ora
failure to agree upon the contract action to be taken with respect to the instruction or direction, shall be
subject to the Disputes clause of this contract.

(f) Any action(s) taken by the Contractor in response to any direction given by any person other than the
Contracting Officer or the COTR shall be at the Contractor's risk.

(End of clause)
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G.4  SUBMISSION OF REQUESTS FOR PROGRESS PAYMENTS (NFS 1852.232-82)
(MAR 1989)

The Contractor shall request progress payments in accordance with the Progress Payments clause by
submitting to the Contracting Officer an original and two copies of Standard Form (SF) 1443, Contractor's
Request for Progress Payment, and the contractor's invoice (if applicable). The Contracting Officer's office
is the designated billing office for progress payments for purposes of the Prompt Payment clause.

{End of clause)
G.3 PROGRESS PAYMENTS

In compliance with FAR Clause 52.232-5, Payments Under Fixed-Price Construction Contracts, the
Contractor shall submit a breakdown using the items, major parts, and components that were approved by
the Contracting Officer's Technical Representative (COTR) for the approved schedule of construction (e.g.
Bar Chart). The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets
the standards of quality established under the contract, as approved by the Contracting Cfficer. The
Contracting Officer MAY authorize material payments only for materials that are delivered to the site.

(End of clause)
G.6 SUBMISSION OF INVOICES (ARC 52.232-90) (JUN 2008)

{(a) Invoices shall be prepared in accordance with the Prompt Payment for Construction Contracts clause of
this contract. Invoices shall be submitted to the following “Designated Billing Office:”

NASA Shared Service Center (NSSC)

Financial Management Division (FMD) - Accounts Payable
Building 1111, Road C

Stennis Space Center, MS 39529

{b) For purposes of the Prompt Payment Act for Construction Contracts clause, the
“Designated Payment Office” is:

NASA Shared Service Center (NSSC)

Financial Management Division (FMD) - Accounts Payable
Building 1111, Road C

Stennis Space Center, MS 39529

Email: NSSC-AccountsPayable@nasa.gov
Note: Invoices shall include the Contractor's Taxpayer Identification Number (TIN).
(End of clause)
G.7 SCHEDULING SYSTEM FOR PLANNING AND PROGRESS REPORTING

(a) The Contractor shall, within fifteen (15) calendar days after the notice to proceed, prepare and submit
for approval a practicable schedule showing the order in which the Contractor proposes to perform the
work, and the dates on which the Contractor contemplates starting and completing the various salient
elements of the work (including acquiring materials, plant, and equipment). The schedule breakdown shall
provide an appropriate amount of detail for all key elements or any element requested by the government,
along with a dollar value assigned for each element. The schedule shall easily indicate the percentage of
work scheduled for completion by any given date during the performance period. If the Contractor fails to
submit a schedule within the time prescribed, the Contracting Officer may withhold approval of progress
payments until the Contractor submits an approved schedule.
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(b) The Contractor shall provide a monthly report of their actual progress in the format approved by the
contracting officer. If, in the opinion of the Contracting Officer, the Contractor falls behind the approved
schedule, the Contractor shall take steps necessary to improve its progress, including those that may be
required by the Contracting Officer, without additional cost to the Government. In this circumstance, the
Contracting Officer may require the Contractor to increase the number of shifis, overtime operations, days
of work, and/or the amount of construction plant, and to submit for approval any supplementary schedule
or schedules in the required format to demonstrate how progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this
provision shall be grounds for a determination by the Contracting Officer that the Contractor is not
prosecuting the work with sufficient diligence to ensure completion within the time specified in the contract
including any time extension. Upon making this determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any separable part of it, in accordance with the default terms
of this contract.

{d) The progress schedule and monthly report shall be prepared using standard commercially available
computer software in a format approved by the government. The schedule will be reviewed with the
Contracting Officers Technical Representative (COTR) and the confracting officer by the contractor at
regular status meetings. Changes will be allowed to the progress schedule only if there is a change in the
projects defined performance period. When changes are made to the performance period the revised
schedule shall be submitted within ten (10) calendar days.

(e) The Contractor shall meet monthly with the COTR to discuss progress data submitted to determine and
agree on the contractor’s progress to date. When submitting the monthly report the contractor shall provide
percent (%) complete, actual start (AS), actual finish (AF) and projected completion and/or remaining
duration: (RD) for each activity. The contractor will provide separate status for each Task Order. In
addition, the contractor shall provide explanations for variance from the plan.

(f) Progress payments will be made pursuant to FAR clause 52.232-5 entitled "Payments Under Fixed
Price Construction Contracts”. No payment will be authorized until the monthly progress report has been
submitted and no payment will be made for quantities exceeding the percentage of completion or the value
assigned to each completed activity as agreed upon in the contractor’s monthly progress report. Payment
for an activity or group of activities will be withheld for the following reasons:

(i} Failure to fumish the schedule as outlined above.

(i) Failure to furnish acceptable schedules for shop drawing and data submittals.

(iii) Failure to furnish acceptable schedules for off-site procurement activities.

(iv) Failure to furnish acceptable schedules for operation and maintenance data submittals.

{v) Failure to furnish accurate and timely reporting of preceding 4 items.

{vi) Performance of work out of sequence as shown on the project schedule, until the project schedule is
revised and the logic corrected to show the item of work as being performed in its proper interrelationship

to other items or work.
(End of clause)

G.8 LIST OF GOVERNMENT-FURNISHED PROPERTY (NI'S 1852.245-76) (OCT 1988)

(a) For performance of work under this contract, the Government will make available Government property
identified below on a no-charge-for-use basis pursuant to the clause at FAR 52.245-1, Government
Property. The Contractor shall use this property in the performance of this contract at the project site and at
other location(s) as may be approved by the Contracting Officer. Under FAR 52.245-1, the Contractor is
accountable for the identified property.
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Item Description: New relays and power monitoring devices.

{End of clause)

[END OF SECTION]
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SECTIONH
SPECIAL CONTRACT REQUIREMENTS

H.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.232-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: https://www.acquisition.gov/far

NASA FAR Supplement (NFS) clauses: http://www.hqg.nasa.sov/office/procurement/regs/nfstoc.htim

I.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

Claunse Number Date Title

52.236-13 ALT | Nov-91 ACCIDENT PREVENTION

II. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

Clause Number Date Title
1852.223-75 Feb-02 MAJOR BREACH OF SAFETY OR SECURITY
{End of clause)}

H2  SAFETY AND HEALTH (NFS 1852.223-70) (APR 2002)

(a) Safety is the freedom from those conditions that can cause death, injury, occupational iilness,

damage to or loss of equipment or property, or damage to the environment. NASA’s safety priority is to
protect: (1) the public, (2) astronauts and pilots, (3) the NASA workforce (including contractor employees
working on NASA contracts), and (4) high-value equipment and property.

(b) The Contractor shall take all reasonable safety and occupational health measures in performing this
contract. The Contractor shall comply with all Federal, State, and local laws applicable to safety and
occupational health and with the safety and occupational health standards, specifications, reporting
requirements, and any other relevant requirements of this contract.

(c) The Contractor shall take, or cause to be taken, any other safety, and occupational health measures the
Contracting Officer may reasonably direct. To the extent that the Contractor may be entitled to an equitable
adjustment for those measures under the terms and conditions of this contract, the equitable adjustment
shall be determined pursuant to the procedures of the changes clause of this contract; provided, that no
adjustment shall be made under this Safety and Health clause for any change for which an equitable
adjustment is expressly provided under any other clause of the contract.

(d) The Contractor shall immediately notify and promptly report to the Contracting Officer or a designee
any accident, incident, or exposure resulting in fatality, lost-time occupational injury, occupational disease,
contamination of property beyond any stated acceptable limits set forth in the contract Schedule; or
property loss of $25,000 or more, or Close Call (a situation or occurrence with no injury, no damage or
only minor damage (less than $1,000) but possesses the potential to cause any type mishap, or any injury,
damage, or negative mission impact) that may be of immediate interest to NASA, arising out of work
performed under this contract. The Contractor is not required to include in any report an expression of
opinion as to the fault or negligence of any employee. In addition, service contractors (excluding
construction contracts) shall provide quarterly reports specifying lost-time frequency rate, number of lost
time injuries, exposure, and accident/incident dollar losses as specified in the contract Schedule.

(e) The Contractor shall investigate all work-related incidents, accidents, and Close Calls, to the extent
necessary to determine their causes and furnish the Contracting Officer a report, in such form as the
Contracting Officer may require, of the investigative findings and proposed or completed corrective

22



NNA10324611R N233 ELECTRICAL RENOVATION
actions.
(B (1) The Contracting Officer may notify the Contractor in writing of any noncompliance with this clause
and specify corrective actions to be taken. When the Contracting Officer becomes aware of noncompliance
that may pose a serious or imminent danger to safety and health of the public, astronauts and pilots, the
NASA workforce (including contractor employees working on NASA contracts), or high value mission
critical equipment or property, the Contracting Officer shall notify the Contractor orally, with written
confirmation. The Contractor shall promptly take and report any necessary corrective action.
(2) If the Contractor fails or refuses to institute prompt corrective action in accordance with
subparagraph (f)(1) of this clause, the Contracting Officer may invoke the stop-work order clause in this
contract or any other remedy available to the Government in the event of such failure or refusal.
(&) The Contractor (or subcontractor or supplier) shall insert the substance of this clause, including this
paragraph (g) and any applicable Schedule provisions and clauses, with appropriate changes of
designations of the parties, in all solicitations and subcontracts of every tier, when one or more of the
following conditions exist:

(1) The work will be conducted completely or partly on premises owned or controlled by the
Government.

{2) The work includes construction, alteration, or repair of facilities in excess of the simplified
acquisition threshold.

(3) The work, regardless of place of performance, involves hazards that could endanger the public,
astronauts and pilots, the NASA workforce {including Contractor employees working on NASA contracts),

_or high value equipment or property, and the hazards are not adequately addressed by Occupational Safety

and Health Administration (OSHA} or Department of Transportation (DOT) regulations (if applicable).

(4) When the Contractor (or subcontractor or supplier) determines that the assessed risk and
consequences of a failure to properly manage and control the hazard(s) warrants use of the clause.
(h} The Contractor (or subcontractor or supplier) may exclude the provisions of paragraph (g} from its
solicitation(s) and subcontract(s) of every tier when it determines that the clause is not necessary because
the application of the OSHA and DOT (if applicable) regulations constitute adequate safety and
occupational health protection. When a determination is made to exclude the provisions of paragraph
{g) from a solicitation and subcontract, the Contractor must notify and provide the basis for the
determination to the Contracting Officer. In subcontracts of every tier above the micro-purchase threshold
for which paragraph (g) does not apply, the Contractor (or subcontractor or supplier) shall insert the
substance of paragraphs {a), (b), (c), and (f) of this clause).
() Authorized Government representatives of the Contracting Officer shall have access to and the right to
examine the sites or areas where work under this contract is being performed in order to determine the
adequacy of the Contractor's safety and occupational health measures under this clause.
(3) The contractor shall continually update the safety and health plan when necessary. In particular, the
Contractor shall furnish a list of all hazardous operations to be performed, and a list of other major or key
operations required or planned in the performance of the contract, even though not deemed hazardous by
the Contractor. NASA and the Coniractor shall jointly decide which operations are to be considered
hazardous, with NASA as the final authority. Before hazardous operations commence, the Contractor shall
submit for NASA concurrence --

(1) Written hazardous operating procedures for all hazardous operations; and/or

(2) Qualification standards for personnel involved in hazardous operations.

(End of clause)

H.3 OBSERVANCE OF LEGAL HOLIDAYS (NFS 1852.242-72) (AUG 1992) -- ALTERNATE 1
(SEP 1989)

(@)  The on-site Government personnel observe the following holidays:

New Year's Day

Labor Day

Martin Luther King, Jr.'s Birthday
-+ Columbus Day

President's Day

Veterans Day

Memorial Day
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Thanksgiving Day
independence Day
Christmas Day
Any other day designated by Federal statute, Executive order, or the President's proclamation.

(b)  When any holiday falls on a Saturday, the preceding Friday is observed. When any holiday falls on a
Sunday, the following Monday is observed. Observance of such days by Government personnel shall not
by itself be cause for an additional period of performarnce or entitlement of compensation except as set forth
within the contract.

(c)  On-site personnel assigned to this contract shall not be granted access to the installation during the
holidays in paragraph (a) of the clause, except as follows: the Contractor shall provide sufficient on-site
personnel to perform round-the-clock requirements of critical work already in process, unless otherwise
instructed by the Contracting Officer or authorized representative.

(d)  The Contractor shall place identical requirements, including this paragraph, in all subcontracts that
require performance of work on-site, unless otherwise instructed by the Contracting Officer.

{End of clause)
H.4 DISPOSITION OF RESIDUAL MATERIAL

The removal of residual material is the responsibility of the Contractor and the practice of permitting employees
the opportunity to take this material home is prohibited.

{End of clause}

H.5 SMALL DISADVANTAGED BUSINESS PARTICIPATION ~ CONTRACT TARGETS
(OFFEROR FILL IN)

(This clanse applies to all Offerors including small disadvantaged businesses (SDBs).)

(a) FAR 19.1202-4(a) requires that SDB subcontracting targets be incorporated in the Contract. Targets
for this contract are as follows:

(TO BE PROPOSED BY ALL OFFERORS)
(WILL BECOME PART OF THE RESULTANT CONTRACT)

* NAICS Name of Concerns Dollar Target Percent of Contract
Industry Value

Subsectors

Total

*North American Industry Classification System (NAICS) Industry Subsectors as determined by the
Department of Commerce as being underrepresented in accordance with FAR 19.201(b)

(b) FAR 19.1202-4(b) requires that SDB concerns that are specifically identified by the Offeror be listed in
the contract when the identification of such subcontractors was evaluated as part of the subfactor on Small
Business Utilization. SDB concerns (subcontractors) specifically identified by the Offeror are as shown
above.

The Contractor shall notify the Contracting Officer of any substitutions of the firms listed if the
replacement contractor is not an SDB concern.

(c) If the prime Offeror is an SDB the target for the work it intends to perform as the prime Contractor is as
follows:
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Work Performed by SDB * NAICS Industry Subsectors list all Dollars Percent of Contract
Prime Centractor that apply. Value

(End of clause)
H.6 EQUITABLE ADJUSTMENTS (NFS 1852.243-72) (APR 1998) (OFFEROR FILL IN)

(a) The provisions of all other clauses contained in this contract which provide for an equitable
adjustment, including those clauses incorporated by reference with the exception of the "Suspension of
Work" clause (FAR 52.242-14), are supplemented as follows:

Upon written request, the Contractor shall submit a proposal for review by the Government. The

proposal shall be submitted to the contracting officer within the time limit indicated in the request or any
extension thereto subsequently granted. The proposal shall provide an itemized breakdown of all increases
and decreases in the contract for the Contractor and each subcontractor in at least the following detail:
material quantities and costs; direct labor hours and rates for each trade; the associated FICA, FUTA,
SUTA, and Workmen's Compensation Insurance; and equipment hours and rates.

(b) The overhead percentage cited below shall be considered to include all indirect costs including, but not
limited to, field and office supervisors and assistants, incidental job burdens, small tools, and general
overhead allocations. "Commission" is defined as profit on work performed by others. The percentages for
overhead, profit, and commission are negotiable according to the nature, extent, and complexity of the
work involved, but in no case shall they exceed the following ceilings:

Overhead Profit Commission
To Contractor on {Percent) (Percent)
work performed by
other than its
ownforces 00000 w0 e 10 percent

To first tier

subcontractor on work

performed by its

subcontractors -  — 10 percent

To Contractor and/or

subcontractors on work

performed with their

own forces 10 percent 10 percent -

(¢) Not more than four percentages for overhead, profit, and commission shall be allowed regardless of
the number of subcontractor tiers.

(d) The Contractor or subcontractor shall not be allowed overhead or commission on the overhead,
profit, and/or commission received by its subcontractors.

(e) Equitable adjustments for deleted work shall include credits, limited to the same percentages for
overhead, profit, and commission in paragraph (b) of this clause.

(f) On proposals covering both increases and decreases in the amount of the contract, the application of
the overhead, profit, and commission shall be on the net change in direct costs for the Contractor or the
subcontractor performing the work.

(g) After receipt of the Contractor’s proposal, the contracting officer shall act within a reasonable period,
provided that when the necessity to proceed with a change does not permit time to properly check the
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proposal, or in the event of a failure to reach an agreement on a proposal, the contracting officer may order

the Confractor to proceed on the basis of the price being determined at the earliest practicable date. In such
a case, the price shali not be more than the increase or less than the decrease proposed.
{End of clause)
H.7 INCORPORATION OF THE CONTRACTOR’S PROPOSAL
The Contractor’s Mission Suitability and Price volumes of its proposal including revision(s)
submitted in response to the solicitation entitled “N233 Electrical Renovation” are hereby incorporated

into this contract by reference.

(End of clause)

[END OF SECTION]
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PART 11 - CONTRACT CLAUSES

SECTION 1
CONTRACT CLAUSES

L1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at this/these address(es):

Federal Acquisition Regulation (FAR) clauses: hitps://www.acquisition.gov/far

NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm
1. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE

NUMBER DATE TITLE

52.202-1 JUL 2004 DEFINITIONS

52,203-3 APR 1984 GRATUITIES

52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES

52.203-6 SEP 2006 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE
GOVERNMENT

52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES

52.203-8 JAN 1997 CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR

[LLEGAL OR IMPROPER ACTIVITY

52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY

52.203-12 SEP 2007 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS

52.203-13 APR 2010 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT

52.203-15 MAR 2009 WHISTLEBLOWER PROTECTIONS UNDER THE AMERICAN
RECOVERY AND REINVESTMENT ACT OF 2009

52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER

52.204-7 APR 2008 CENTRAL CONTRACTOR REGISTRATION

52.204-10 JUL 2010 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS

52.209-6 SEP 2006 PROTECTING THE GOVERNMENT’S INTEREST WHEN

SUBCONTRACTING WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT

52.209-8 APR 2010 UPDATES OF INFORMATION REGARDING RESPONSIBILITY
MATTERS

52.211-15 APR 2008 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS

52,215-2 MAR 2009 IAUDIT AND RECORDS-NEGOTIATION

52.215-8 OCT 1997 'ORDER OF PRECEDENCE — UNIFORM CONTRACT FORMAT

52.215-21 QCT 1997 REQUIREMENTS FOR COST OR PRICING DATA OR
INFORMATION OTHER THAN COST OR PRICING DATA -

MODIFICATIONS
52.219-8 MAY 2004 UTILIZATION OF SMALL BUSINESS CONCERNS
52.219-9 APR 2008 SMALL BUSINESS SUBCONTRACTING PLAN (ALTERNATE II)
OCT 2001)

52.219-14 DEC 1996 LIMITATIONS ON SUBCONTRACTING

52.219-16 JAN 1899 LIQUIDATED DAMAGES--SUBCONTRACTING PLAN

52.219-28 IAPR 2009 POST-AWARD SMALL BUSINESS PROGRAM REPRESENTATION

52.222-1 FEB 1997 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES
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52.222-3 JUN 2003 CONVICT LABOR

52.222-4 JUL 2005 ICONTRACT WORK HOURS AND SAFETY STANDARDS ACT -
OVERTIME COMPENSATION

52.222-6 JUL 2005 DAVIS-BACON ACT

52.222-7 FEB 1988 'WITHHOLDING OF FUNDS

52.222-8 JUN 2010 PAYROLLS AND BASIC RECORDS

52.222-9 JUL 2005 APPRENTICES AND TRAINEES

52.222-10 FEB 1988 COMPLIANCE WITH COPELAND ACT REQUIREMENTS

52.222-11 JUL 2005 SUBCONTRACTS (LABOR STANDARDS)

52.222-12 FEB 1988 CONTRACT TERMINATION--DEBARMENT

52.222-13 FEB 1988 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULATIONS

52.222-14 FEB 1988 DISPUTES CONCERNING LABOR STANDARDS

52.222-15 FEB 1988 CERTIFICATION OF ELIGIBILITY

52,222-20 DEC 1996 WALSH-HEALEY PUBLIC CONTRACTS ACT

52.222-21 FEB 1999 PROHIBITION OF SEGREGATED FACILITIES

52,222-26 MAR 2007 EQUAL OPPORTUNITY

52.222-27 FEB 1999 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR
CONSTRUCTION

52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS,
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE
VETERANS

52.222-36 JUN 1993 IAFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES

52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS,
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE
VETERANS

52.222-50 FEB 2009 COMBATING TRAFFICKING IN PERSONS

52.222-54 JAN 2009 EMPLOYMENT ELIGIBILITY VERIFICATION

52.223-2 DEC 2007 AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS
[UNDER SERVICE AND CONSTRUCTION CONTRACTS

52.223-3 JAN 1897 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL
SAFETY DATA, ALT I (JUL 1995)

52.223-5 AUG 2003 POLLUTION PREVENTION AND RIGHT-TO-KNOW
INFORMATION

52.223-6 MAY 2001 DRUG-FREE WORKPLACE

52.223-10 AUG 2000 'WASTE REDUCTION PROGRAM

52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE REPORTING

52.223-135 DEC 2007 ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS

52.223-17 MAY 2008 AFFIRMATIVE PROCUREMENT OF EPA DESIGNATED ITEMS IN
SERVICE AND CONSTRUCTION CONTRACTS

52.225-13 JUN 2008 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES

52.227-1 DEC 2007 IAUTHORIZATION AND CONSENT

52.227-2 DEC 2007 INOTICE AND ASSISTANCE REGARDING PATENT AND
COPYRIGHT INFRINGEMENT

52.227-4 DEC 2007 PATENT INDEMNITY- CONSTRUCTION CONTRACTS

52.227-17 DEC 2007 RIGHTS IN DATA-SPECIAL WORKS

52.227-23 JUN 1987 RIGHTS TO PROPOSAL DATA (TECHNICAL)

52.228-1 SEP 1996 BID GUARANTEE

52.228-2 OCT 1997 ADDITIONAL BOND SECURITY

52.228-5 JAN 1997 INSURANCE--WORK ON A GOVERNMENT INSTALLATION

52.228-11 SEP 2009 PLEDGES OF ASSETS

52.228-12 OCT 1995 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS

52.228-14 DEC 1999 [RREVOCABLE LETTER OF CREDIT

52.228-15 INOV 2006 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION

52.229-3 APR. 2003 FEDERAL, STATE, AND LOCAL TAXES

52.232-17 OCT 2008 INTEREST
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52.232-23 HAN 1986 ASSIGNMENT OF CLAIMS

52.232-27 OCT 2008 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS

52.232-33 OCT 2003 PAYMENT BY ELECTRONIC FUNDS TRANSFER -
CENTRAL CONTRACTOR REGISTRATION

52.233-1 JUL 2002 DISPUTES

52.233-3 AUG 1996 PROTEST AFTER AWARD

52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM

52.236-2 APR 1984 DIFFERING SITE CONDITIONS

52.236-3 APR 1984 SITE INVESTIGATION AND CONDITIONS AFFECTING THE
WORK

52,236-5 APR 1984 MATERIAL AND WORKMANGSHIP

52.236-6 APR 1984 SUPERINTENDENCE BY THE CONTRACTOR

52,236-7 NOV 1991 PERMITS AND RESPONSIBILITIES

52.236-8 IAPR 1984 OTHER CONTRACTS

52.236-9 IAPR 1984 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES, AND IMPROVEMENTS

52.236-10 IAPR 1984 OPERATIONS AND STORAGE AREAS

52.236-11 IAPR 1984 USE AND POSESSION PRIOR TO COMPLETION

52.236-12 APR 1984 CLEANING UP

52.236-13 INOV 1991 ACCIDENT PREVENTION

52.236-14 APR 1984 AVAILABILITY AND USE OF UTILITY SERVICES

52.236-15 APR 1984 SCHEDULES FOR CONSTRUCTION CONTRACTS

52.236-17 APR 1984 LAYOUT OF WORK

52.236-21 FEB 1997 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION

52.236-23 IAPR 1984 RESPONSIBILITY OF THE ARCHITECT- ENGINEER
CONTRACTOR

52.236-24 APR 1984 'WORK OVERSIGHT IN ARCHITECT-ENGINEER CONTRACTS

52.236-25 JUN 2003 REQUIREMENTS FOR REGISTRATION OF DESIGNERS

52.236-26 FEB 1995 PRECONSTRUCTION CONFERENCE

52.242-13 JUL 1995 BANKRUPTCY

52.242-14 IAPR 1984 SUSPENSION OF WORK

52.243-4 JUN 2007 CHANGES

52.243-5 APR 1984 CHANGES AND CHANGED CONDITIONS

52.244-2 JUN 2007 SUBCONTRACTS

52.244-4 AUG 1998 SUBCONTRACTS AND OUTSIDE ASSOCIATES AND
CONSULTANTS (ARCHITECT-ENGINEER SERVICES)

52.244-6 JUN 2010 SUBCONTRACTS FOR COMMERCIAL ITEMS

52.245-1 TUN 2007 GOVERNMENT PROPERTY

52.245-9 JUN 2007 USE AND CHARGES

52.246-21 MAR 1994 WARRANTY OF CONSTRUCTION

52.247-63 JUN 2003 PREFERENCE FOR U.S. —FLAG CARRIERS

52.247-64 FEB 2006 PREFERENCE FOR PRIVATELY OWNED U.S. —-FLAG
COMMERCIAL VESSELS

52.248-3 SEP 2006 VALUE ENGINEERING-- CONSTRUCTION

52.249-2 MAY 2004 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT

FIXED-PRICE) (ALTERNATE 1)

52.249-7 IAPR 1684 TERMINATION (FIXED-PRICE ARCHITECT-ENGINEER)

52,249-10 APR 1934 DEFAULT (FIXED-PRICE CONSTRUCTION)

52.253-1 JAN 1991 COMPUTER GENERATED FORMS

IL NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES
CLAUSE

NUMBER DATE

TITLE

[1852.203-70

TUN 2001

[DISPLAY OF INSPECTOR GENERAL HOTLINE POSTERS
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1852.209-72  DEC 1988 COMPOSITION OF THE CONTRACTOR

1852.219-74  SEP 1990 USE OF RURAL AREA SMALL BUSINESSES

1852.219-75  [MAY 1999 SMALL BUSINESS SUBCONTRACTING REPORTING

1852.219-76  JUL 1997 INASA 8 PERCENT GOAL

1852.237-70  |IDEC 1988 EMERGENCY EVACUATION PROCEDURES

1852.237-73  JUN 2005 RELEASE OF SENSITIVE INFORMATION

1852.243-71  MAR 1997 SHARED SAVINGS

(End of clause)
L2 DISPLAY OF HOTLINE POSTER(S) (FAR 52.203-14) (DEC 2007)

(a) Definition.
"United States,” as used in this clause, means the 50 States, the District of Columbia, and outlying areas.

(b) Display of fraud hotline poster(s). Except as provided in paragraph {(c)--

(1) During contract performance in the United States, the Contractor shall prominently display in
common work areas within business segments performing work under this contract and at contract work
sites--

(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline

poster identified in paragraph {(b)(3) of this clause; and

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.

(2) Additionally, if the Contractor maintains a company website as a method of providing

information to employees, the Contractor shall display an electronic version of the poster(s) at the website.
(3) Any required posters may be obtained as follows:

Poster(s) Obtain from Office of the Inspector General, Fraud Detection Office, Attn: Poster

Request, 1300 N. 17th

Street, Suite 3200 Arlington, VA 22209

(c) If the Contractor has implemented a business ethics and conduct awareness program,
including a reporting mechanism, such as a hotline poster, then the Contractor need not display any agency
fraud hotline posters as required in paragraph (b) of this clause, other than any required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d),
in all subcentracts that exceed $5,000,000, except when the subcontract--

(1) Is for the acquisition of a commercial item; or

(2) Is performed entirely outside the United States.

{End of clause)

L3 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL
(FAR 52.204-9) (SEP 2007)

(a) The Contractor shall comply with agency personal identity verification procedures identified in the
contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management
and Budget (OMB) guidance M-05-24, and Federal Information Processing Standards Publication (FIPS
PUB) Number 201,

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is required to have
physical access to a federally-controlled facility or access to a Federal information system

FIPS 201 Appendix A graphically displays the following procedure for the issuance of a PIV credential.
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PIV Identity Verif

Empl'oyérf .
Sponsorship

Empibyee i \

Figure A-1, FIPS 201, Appendix A

The following steps describe the procedures for the NASA Personal Identity Verification Card Issuance
(PCI) of a PIV credentiak:

Step 1:

The Contractor’s Corporate Security Officer (CSO), Program Manager (PM), or Facility Security Officer
(FSO) submits a formal letter that provides a list of contract employees (applicant) names requesting access
to the NASA Contracting Officer’s Technical Representative (COTR). In the case of a foreign national
applicant, approval through the NASA Foreign National Management System (NFNMS) must be obtained
for the visit or assignment before any processing for a PIV credential can take place. Further, if the foreign
national is not under a contract where a COTR has been officially designated, the foreign national will
provide the information directly to their visit/assignment host, and the host sponsor will fulfill the duties of
the COTR mentioned herein. In each case, the letter shall provide notification of the contract or foreign
national employee’s (hereafter the “applicant”) full name (first, middle and last), social security number
(SSN) or NASA Foreign National Management System Visitor Number if the foreign national does not
have a SSN, and date of birth. If the contract employee has a current satisfactorily completed National
Agency Check with Inquiries (NACI) or an equivalent or higher degree of background investigation, the
letter shall indicate the type of investigation, the agency completing the investigation, and date the
investigation was completed. Also, the letter must specify the risk/sensitivity level associated with the
position in which each applicant will be working (NPR 1600.1, §4.5 is germane). Further, the letter shall
also acknowledge that contract employees may be denied access to NASA information or information
systems based on an unsatisfactory background investigation/adjudication. .

After reviewing the letter for completeness and concurring with the risk/sensitivity levels, the COTR/host
must forward the letter to the Center Chief of Security (CCS). The CCS shali review the OPM databases
(e.g., DCII, PIP, et al), and take appropriate steps to validate the applicant’s investigation status.
Requirements for a NACI or other investigation shall be initiated only if necessary.

Applicants who do not currently possess the required level of background investigation shall be directed to
the e-QIP web site to complete the necessary background investigation forms online. The CCS shall
provide to the COTR/host information and instructions on how to access the e-QIP for each contract or
foreign national employee requiring access
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Step 2:

Upon acceptance of the letter/background information, the applicant will be advised that in order to
complete the investigative process, he or she must appear in-person before the authorized PIV registrar and
submit two forms of identity source documents in original form. The identity source documents must come
from the list of acceptable documents included in Form I-9, Employment Eligibility Verification, one
which must be a Federal' or State issued picture identification. Fingerprints will be taken at this time. The
applicant must appear no later than the entry on duty date.

When the applicant appears, the registrar will electronically scan the submitted documents; any document
that appears invalid will be rejected by the registrar. The registrar will capture electronically both a facial
image and fingerprints of the applicant. The information submitted by the applicant will be used to create
or update the applicant identity record in the Identity Management System (IDMS).

Step 3:

Upon the applicant’s completion of the investigative document, the CCS reviews the information, and
resofves discrepancies with the applicant as necessary. When the applicant has appeared in person and
completed fingerprints, the package is electronically submitted to initiate the NACI. The CCS includes a
request for feedback on the NAC portion of the NACI at the time the request is submitted.

Step 4:

Prior to authorizing physical access of a contractor employee to a federally-controlled facility or access to a
Federal information system, the CCS will ensure that a check has been performed with the National Crime
Information Center (NCIC) and Interstate Identification Index. In the case of a foreign national, a national
check of the Bureau of Immigration and Customs Enforcement (BICE) database will be performed for each
applicant. If this process yields negative information, the CCS will immediately notify the COTR/host of
the determination regarding access made by the CCS.

Step 5:

Upon receipt of the completed NAC, the CCS will update IDMS from the NAC portion of the NACI and
indicate the result of the suitability determination. If an unsatisfactory suitability determination is rendered,
the COTR will advise the contractor that the employee is being denied physical access to all federally-
controlled facilities and Federal information systems.

Based on a favorable NAC and NCIC/I{I or BICE check, the CCS will authorize the issuance of a PIV
federal credential in the Physical Access Control System (PACS) database. The CCS, based on
information provided by the COTR/host, will determine what physical access the applicant should be
granted once the PIV issues the credential.

Step 6:

Using the information provided by the applicant during his or her in-person appearance, the PIV card
production facility creates and instantiates the approved PIV card for the applicant with an activation date
commensurate with the applicant’s start date.

Step 7:

The applicant proceeds to the credential issuance facility to begin processing for receipt of his/her federal
credential,

" A non-PIV government identification badge, including the NASA Photo Identification Badge, MAY NOT
BE USED for the original issuance of a PIV vetted credential.
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The applicant provides to the credential issuing operator proof of identity with documentation that meets
the requirements of FIPS 201 (DHS Employment Eligibility Verification (Form [-9) documents. These
documents must be the same documents submitted for registration.

The credential issuing operator will verify that the facial image, and optionally reference finger print,
matches the enrollment data used to produce the card. Upon verification of identity, the operator will locate
the employee’s record in the PACS database, and modify the record to indicate the PIV card has been
issued. The applicant will select a PIN for use with his or her new PIV card. Although root data is
inaccessible to the operator, certain fields (hair color, eye color, et al.) may be modified to more accurately
record the employee’s information.

The applicant proceeds to a kiosk or other workstation to complete activation of the PIV card using the
initial PIN entered at card issuance.

ALTERNATIVE FOR APPLICANTS WHO DO NOT HAVE A COMPLETED AND
ADJUDICATED NAC AT THE TIME OF ENTRANCE ON DUTY

Steps | through 4 shall be accomplished for all applicants in accordance with the process described above.
If the applicant is unable to appear in person until the time of entry on duty, or does not, for any other
reason, have a completed and adjudicated NAC portion of the NACI at the time of entrance on duty, the
following interim procedures shall apply.

1. If the documents required to submit the NACI have not been completed prior to EOD, the
applicant will be instructed to complete all remaining requirements for submission of the
investigation request. This includes presentation of I-9 documents and completion of fingerprints,
if not already accomplished. If the applicant fails to complete these activities as prescribed in
NPR 1600.1 (Chapters 3 & 4), it may be considered as failure to meet the conditions required for
physical access to a federally-controlled facility or access to a Federal information system, and
result in denial of such access.

2. Based on favorable results of the NCIC, the applicant shall be issued a temporary NASA
identification card for a period not-to-exceed six months. If at the end of the six month period the
NAC results have not been returned, the agency will at that time make a determination if an
additional extension will be granted for the temporary identification card.

3. Upon retumn of the completed NAC, the process will continue from Step 5.
(End of clause)

L4 OPTION FOR INCREASED QUANTITY - SEPARATELY PRICED LINE ITEM
(FAR 52.217-7) (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an
option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise
the option by written notice to the Contractor within 270 calendar days after award of the contract. Delivery
of added items shall continue at the same rate that like iterns are called for under the contract, unless the
parties otherwise agree.

(End of clause)

L5 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA
DESIGNATED ITEMS (FAR 52.223-9) (May 2008)

(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is
a part of the broader category of “recovered material.”
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“Recovered material” means waste materials and by-products recovered or diverted from solid waste, but
the term does not include those materials and by-products generated from, and commonly reused within, an
original manufacturing process.

{b) The Contractor, on completion of this contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA- designated item(s)
delivered and/or used in contract performance, including, if applicable, the percentage of
postconsumer material content; and

(2) Submit this estimate to the Contracting Officer in accordance with agency procedures.
{End of clause)

L6 BUY AMERICAN ACT-CONSTRUCTION MATERIALS (FAR 52.225-9) (Feb 2009)
(a) Definitions. As used in this clause--

“Commercially available off-the-shelf (COTS) item™—

(1) Means any item of supply (including construction material) that is—

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(ii) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46
U.S.C. App. 1702), such as agricultural products and petroleum products.

“Component” means an article, material, or supply incorporated directly into a
construction material.

“Construction material” means an article, material, or supply brought to the construction
site by the Contractor or a subcontractor for incorporation into the building or work. The
term also includes an item brought to the site preassembled from articles, materials, or
supplies. However, emergency life safety systems, such as emergency lighting, fire
alarm, and audio evacuation systems, that are discrete systems incorporated into a public
building or work and that are produced as complete systems, are evaluated as a single and
distinct construction material regardless of when or how the individual parts or
components of those systems are delivered to the construction site. Materials purchased
directly by the Government are supplies, not construction material.

“Cost of components” means--

(1) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in
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paragraph (1) of this definition, plus allocable overhead costs, but excluding
profit. Cost of components does not include any costs associated with the
manufacture of the construction material.

“Domestic construction material” means—

(1) An unmanufactured construction material mined or produced in the United
States;

(2) A construction material manufactured in the United States, if—

(1) The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of all its components. Components of foreign origin of the
same class or kind for which nonavailability determinations have been made are treated
as domestic; or

(ii) The construction material is a COTS item.

“Foreign construction material” means a construction material other than a domestic
construction material.

“United States” means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by
providing a preference for domestic construction material. In accordance with 41
U.S.C. 431, the component test of the Buy American Act is waived for
construction material that is a COTS item. (See FAR 12.505(a)(2)). The
Contractor shall use only domestic construction material in performing this
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components
listed by the Government as follows: NONE

(3) The Contracting Officer may add other foreign construction material to the list
in paragraph (b)(2) of this clause if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the requirements of the Buy
American Act is unreasonable when the cost of such material exceeds the cost of foreign
material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory
quality.

(c) Request for determination of inapplicability of the Buy American Act.
(D
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(1) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(3) of this clause shall include adequate information for Government
evaluation of the request, including--

(A) A description of the foreign and domestic construction
materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign
construction materials cited in accordance with paragraph (b)(3) of
this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction
site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination
and could not have requested the determination before contract award. If the Contractor
does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy
American Act applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable
price of a domestic construction material, adequate consideration is not less than the
differential established in paragraph (b)}(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act
applies, use of foreign construction material is noncompliant with the Buy
American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any
applicable supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
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Construction material Unit of | Quantity || Price (dollars) *
description f measure

‘Foreign construction material

Domestic construction material

tem 2

Foreign construction material

‘Domestic construction material

{List name, address, telephone number, and contact for suppliers surveyed. Attach copy
of response; if oral, attach summary. )

[Include other applicable supporting information.]

[*Include all delivery costs to the construction site and any applicable duty (whether or
not a duty-free entry certificate is issued).]

(End of clause)

L7 NOTICE OF BUY AMERICAN ACT REQUIREMENT—CONSTRUCTION MATERIALS
(FAR 52.225-10) (Feb 2009)

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction
material,” “domestic construction material,” and “foreign construction material,” as used
in this provision, are defined in the clause of this solicitation entitled “Buy American
Act--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act shall submit the request with its
offer, including the information and applicable supporting data required by paragraphs (c)
and (d) of the clause at FAR 52.225-9.

(¢) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act, based on claimed unreasonable cost of
domestic construction material, by adding to the offered price the appropriate
percentage of the cost of such foreign construction material, as specified in
paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution
of foreign construction material based on unreasonable cost and an offeror that
did not request an exception, the Contracting Officer will award to the offeror that
did not request an exception based on unreasonable cost.
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(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the
Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9,
the offeror also may submit an alternate offer based on use of equivalent domestic
construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard
Form 1442 for the alternate offer, and a separate price comparison table prepared
in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the
offer that is based on the use of any foreign construction material for which the
Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in
accordance with paragraph (c¢) of the clause at FAR 52.225-9 does not apply, the
Government will evaluate only those offers based on use of the equivalent
domestic construction material, and the offeror shall be required to furnish such
domestic construction material. An offer based on use of the foreign construction
material for which an exception was requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(il) May be accepted if revised during negotiations.
(End of clause)

18  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
(FAR 52.232-5) (SEP 2002)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this
contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at
more frequent intervals as determined by the Contracting Officer, on estimates of work accomplished
which meets the standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor’s request for progress payments shall include the following substantiation:

(i) An itemization of the amounis requested, related to the various elements of work
required by the contract covered by the payment requested.

(if) A listing of the amount included for work performed by each subcontractor under the
contract.

(iii} A listing of the total amount of each subcontract under the contract,

(iv) A listing of the amounts previously paid to each such subcontractor under the
contract,

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the
site and preparatory work done to be taken into consideration. Material delivered to the Contractor
at locations other than the site also may be taken into consideration if --

(i} Consideration is specifically authorized by this contract; and
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(i) The Contractor furnishes satisfactory evidence that it has acquired title to such
material and that the material will be used to perform this contract.

() Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete
paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that --

(1) The amounts requested are only for performance in accordance with the specifications, terms,
and conditions of the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the
contract have been made, and timely payments will be made from the proceeds of the payment
covered by this certification, in accordance with subcontract agreements and the requirements of
chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and
conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor’s performance.

{Name)

(Title)

(Date)

(d) Refund of unearned amounts, If the Contractor, after making a certified request for progress payments,
discovers that a portion or all of such request constitutes a payment for performance by the Contractor that
fails to conform to the specifications, terms, and conditions of this contract (hereinafter referred to as the
“upearned amount™), the Contractor shall --

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from the
8th day after the date of receipt of the unearned amount unti --

(i) The date the Contractor notifies the Contracting Officer that the performance
deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for
progress payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for
which a progress payment is to be made, the Contracting Officer shall anthorize payment to be made in
full. However, if satisfactory progress has not been made, the Contracting Officer may retain a maximum
of 10 percent of the amount of the payment until satisfactory progress is achieved. When the work is
substantially complete, the Contracting Officer may retain from previously withheld funds and future
progress payments that amount the Contracting Officer considers adequate for protection of the
Government and shal] release to the Contractor all the remaining withheld funds. Also, on completion and
acceptance of each separate building, public work, or other division of the contract, for which the price is
stated separately in the contract, payment shall be made for the completed work without retention of a
percentage.
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() Title, liability, and reservation of rights. All material and work covered by progress payments made
shall, at the time of payment, become the sole property of the Government, but this shall not be construed
as --

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfiliment of all of the terms of the
contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon
request, reimburse the Contractor for the amount of premiums paid for performance and payment bonds
(including coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished
evidence of full payment to the surety. The retainage provisions in paragraph (e) of this clause shall not
apply to that portion of progress payments attributable to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after --
(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor has specifically excepted from the
operation of the release. A release may also be required of the assignee if the Contractor’s claim to
amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.8.C. 3727 and 41 U.5.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress
payments shall not exceed 80 percent on work accomplished on undefinitized contract actions. A “contract
action™ is any action resulting in a contract, as defined in FAR Subpart 2.1, including contract
modifications for additional supplies or services, but not including contract medifications that are within
the scope and under the terms of the contract, such as contract medifications issued pursuant to the
Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount
payable under subparagraph (d)(2) of this clause shall be —- ‘

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at
the most recent auction of such bills prior to the date the Contractor receives the unearned amount;
and

(2) Deducted from the next available payment to the Contractor.

{End of clause)

19 PERFORMANCE OF WORK BY THE CONTRACTOR (FAR 52.236-1)(Apr 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 51
percent of the total amount of work to be performed under the contract. This percentage may be reduced by
a supplemental agreement to this contract if, during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the reduction would be to the advantage of the
Government. '

(End of clause)

L10 OMBUDSMAN (NFS 1852.215-84) (OCT 2003)

(a) An ombudsman has been appointed to hear and facilitate the resolution of concerns from offerors,

40



NNAIG324611R N233 ELECTRICAL RENOVATION
potential offerors, and contractors during the preaward and postaward phases of this acquisition. When
requested, the ombudsman will maintain strict confidentiality as to the source of the concern. The existence
of the ombudsman is not to diminish the authority of the contracting officer, the Source Evaluation Board,
or the selection official. Further, the ombudsman does not participate in the evaluation of proposals, the
source selection process, or the adjudication of formal contract disputes. Therefore, before consulting with
an ombudsman, interested parties must first address their concerns, issues, disagreements, and/or
recommendations to the contracting officer for resolution.

(b) Ifresolution cannot be made by the contracting officer, interested parties may contact the installation
ombudsman, Lewis Braxton III, NASA Ames Research Center, Mailstop 200-9, Moffeit Field, CA 94035~
0001, 650-604-5068, e-mail Lewis.S.Braxton(@nasa.gov. Concerns, issues, disagreements, and
recommendations which cannot be resolved at the installation may be referred to the NASA ombudsmar,
the Director of the Contract Management Division, at 202-358-0445, facsimile 202-358-3083, e-mail
james.a.balinskas@nasa.gov. Please do not contact the ombudsman to request copies of the solicitation,
verify offer due date, or clarify technical requirements. Such inquiries shall be directed to the Confracting
Officer or as specified elsewhere in this document.

{End of clause}
I-it  MINIMUM INSURANCE COVERAGE (NASA 1852.228-75) (OCT 1988)

The Contractor shall obtain and maintain insurance coverage as follows for the performance of this
contract:

(a) Worker's compensation and employer's liability insurance as required by applicable Federal and state
workers' compensation and occupational disease statutes. If occupational diseases are not compensable
under those statutes, they shall be covered under the employer's liability section of the insurance policy,
except when contract operations are so commingled with the Contractor's commercial operations that it
would not be practical. The employer's liability coverage shall be at least $100,000, except in States with
exclusive or monopolistic funds that do not permit workers' compensation to be written by private carriers.

(b) Comprehensive general (bodily injury) liability insurance of at least $500,000 per occurrence.

(c) Motor vehicle liability insurance written on the comprehensive form of policy which provides for
bodily injury and property damage liability covering the operation of all motor vehicles used in connection
with performing the contract. Policies covering motor vehicles operated in the United States shall provide
coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury liability and
$20,000 per occurrence for property damage. The amount of liability coverage on other policies shall be
commensurate with any legal requirements of the locality and sufficient to meet normal and customary
claims.

(d) Comprehensive general and motor vehicle liability policies shall contain a provision worded as
follows:

"The insurance company waives any right of subrogation against the United States of America which may
arise by reason of any payment under the policy."

(e) When aircraft are used in connection with performing the contract, aircraft public and passenger
liability insurance of at least $200,000 per person and $500,000 per occurrence for bodily injury, other than
passenger liability, and $200,000 per occurrence for property damage. Coverage for passenger liability
bodily injury shall be at least $200,000 multiplied by the number of seats or passengers, whichever is
greater.

(End of clause)
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I-12 ENGINEERING CHANGE PROPOSALS (NFS 1852.243-70) (OCTOBER 2001)

(a) Definitions.

“ECP” means an Engineering Change Proposal (ECP) which is a proposed engineering change and the
documentation by which the change is described, justified, and submitted to the procuring activity for
approval or disapproval.

(b) Either party to the contract may originate ECPs. Implementation of an approved ECP may occur
by either a supplemental agreement or, if appropriate, as a written change order to the contract.

(c) Any ECP submitted to the Contracting Officer shall include a "not-to-exceed" [price or estimated
cost] increase or decrease adjustment amount, if any, and the required [time of delivery or period of
performance] adjustment, if any, acceptable to the originator of the ECP. If the change is originated within
the Government, the Contracting Officer shall obtain a written agreement with the contractor regarding the
"not-to-exceed" [price or estimated cost] and [delivery or period of performance] adjustments, if any, prior
to issuing an order for implementation of the change.

{d) After submission of a contractor initiated ECP, the contracting officer may require the contractor
to submit the following information:

(1) Cost or pricing data in accordance with FAR 15.403-5 if the proposed change meets the
criteria for its submission under FAR 15.403-4; or

(2) Information other than cost or pricing data adequate for contracting officer determination of
price reasonableness or cost realism. The contracting officer reserves the right to request additional
information if that provided by the contractor is considered inadequate for that purpose. If the contractor
claims applicability of one of the exceptions to submission of cost or pricing data, it shall cite the exception
and provide rationale for its applicability.

(&) If the ECP is initiated by NASA, the contracting officer shall specify the cost information requirements,
ifany.

(End of clause)

[END OF SECTION]
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LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

N233 ELECTRICAL RENOVATION
PART III - LIST OF DOCUMENTS, EXEIBITS AND OTHER ATTACHMENTS

SECTION J

J1  LIST OF ATTACHMENTS

(a) The following documents are attached hereto and made a part of this contract:

ATTACHMENT | DESCRIPTION DATE # OF PAGES
J-1 Specification No. K90028, entitled “N233 6/4/10 442
Electrical Renovation”
J-2 Drawings for the N233 Electrical Renovation, 1/11/10 75
A233-0902
J-3 N233 Phasing Plan 3/19/10 74
J-4 Davis Bacon Wage Determination CA 100029,
Modification 7 Rev. 7/9/10 42
I-5 Confractor’s Safety and Health Plan * TBD TBD
I-6 Contractor’s Small Business Subcontracting Plan * TBD TBD
37 Small Business Subcontracting Plan Goals* TBD TBD

* To be incorporated at time of award or by subsequent modification.

(b)  The following documents, exhibits, and attachments are included only in the solicitation.

ATTACHMENT | DESCRIPTION DATE # OF PAGES
J-8 Past Performance Questionnaire Undated 5
J-6 Bid Bond Rev. 1-90 2

(End of clause)

[END OF SECTION]
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SECTION K
REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

K.1 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (FAR 52.204-8) (FEB 2009)
(a) (1) The North American Industry classification System (NAICS) code for this acquisition is
238210,

(2) The small business size standard is $14 Million.

(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did not itself

manufacture, is 500 employees.

() (1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d)} of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph
(d) of this provision instead of completing the corresponding individual representations and certification in
the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

[_1(i) Paragraph (d) applies.

[_] (i) Paragraph (d) does not apply and the offeror has completed the individual representations and
certifications in the solicitation.

{c) (1) The following representations or certifications in ORCA are applicable to this solicitation as
indicated:

(i) 52.203-2, Certificate of Independent Price Determination, This provision applies to solicitations when a
firm-fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;
(B) The selicitation is a request for technical proposals under two-step sealed bidding procedures; or
(C) The solicitation is for utility services for which rates are set by law or regulation.

(i) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions.
This provision applies to solicitations expected to exceed $100,000.

(i) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the clause
at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to
solicitations that—

{A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.

(v} 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations where
the contract value is expected to exceed the simplified acquisition threshold.

(vi) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except
those in which the place of performance is specified by the Government.
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(vii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance
is specified by the Government.

(viii) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to
solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast
Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard.

(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding
and the contract will be performed in the United States or its outlying areas.

(x) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that
inciude the clause at 52.222-26, Equal Opportunity.

(xi) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies
to solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and
the contract is not for acquisition of commercial items.

(xiii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the
delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative
Procurement of Biobased Products Under Service and Construction Contracts.

(xiv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or
specify the use of, EPA- designated items.

(xv) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing the clause at
52.225-1.

(xvi) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternate
I, and Alternate IT) This provision applies to solicitations containing the clause at 52.225- 3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate |
applies,

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with its Alternate II
applies.

(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause
at 52.225-5.

(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification.

(xix) 52.226-2, Historically Black College or University and Minority Institution Representation. This
provision applies to—

(A) Solicitations for research, studies, supplies, or services of the type normally acquired from higher
educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clanse at 52.219-23,
Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns.

(2) The foHowing certifications are applicable as indicated by the Contracting Officer:
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_X_ (1)52.219-19, Small Business Concern Representation for the Small Business Competitiveness
Demonstration Program.

_X__(ii) 52.219-21, Small Business Size Representation for Targeted Industry Categories Under the Small
Business Competitiveness Demonstration Program.

(iif) 52.219-22, Small Disadvantaged Business Status.
__ {A) Basic.
___ (B} Alternate I.
(i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

___{v) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for Maintenance,
Calibration, or Repair of Certain Equipment Certification.

_ (vi) 52.222-52 Txemption from Application of the Service Centract Act to Contracts for Certain
Services--Certification.

_ X (vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Alternate I only).

_X__ (viii) 52.223-13, Certification of Toxic Chemical Release Reporting.

_(ix) 52.227-6, Royalty Information.

___(A) Basic.

__ (B) Alternate I.

(%) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the Online
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov . After reviewing the
ORCA database information, the offeror verifies by submission of the offer that the representations and
certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of
this provision have been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation {including the business size standard applicable to the NAICS code referenced
for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause
number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this
offer and are current, accurate, and complete as of the date of this offer.

'FAR Clause Title ! Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update
to the representations and certifications posted on ORCA.

{End of provision)

K.2 "PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS
--REPRESENTATION (FAR 52.209-2) (JUL 2009)

a) Definition. "Inverted domestic corporation” means a foreign incorporated entity which is treated as an
Y g p
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inverted domestic corporation under 6 U.8.C. 395(b), i.e, a corporation that used to be incorporated in the
United States, or used to be a partnership in the United States, but now is incorporated in a foreign country,
or is a subsidiary whose parent corporation is incorporated in a foreign country, that meets the criteria
specified in 6 U.S.C. 395(b), applied in accordance with the rules and definitions of 6 U.S.C. 395(c).

(b} Relation to Internal Revenue Code. A foreign entity that is treated as an inverted domestic corporation
for purposes of the Internal Revenue Code at 26 U.S.C. 7874 (or would be except that the inversion
transactions were completed on or before March 4, 2003), is also an inverted domestic corporation for
purposes of 6 U.S.C. 395 and for this solicitation provision (see FAR 9.108).

{c) Representation. By submission of its offer, the offeror represents that it is not an inverted domestic
corporation and is not a subsidiary of one,

(End of provision)
K.3 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (FAR 52.209-5) (Apr 2010)

(a) (1) The Offeror certifies, to the best of its knowledge and belief, that --
(i) The Offeror and/or any of its Principals -~

(A) Are [ ] are not [_] presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency,;

{B) Have [_] have not [_], within a three-year period preceding this offer, been convicted of or had
a civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local)
contract or subcontract; violation of Federal or State antitrust statutes relating to the submission of
offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, tax evasion, violating Federal criminal tax laws, or receiving
stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this
solicitation); and

(C) Are [ ] are not [_] presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B)
of this provision; and

(D) Have [_], have not [_], within a three-year period preceding this offer, been notified of any
delinquent Federal taxes in an amount that exceeds $3,000 for which the liability remains
unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:

(i) The tax liability is finally determined. The liability is finally determined if it has been
assessed. A liability is not finally determined if there is a pending administrative or
judicial challenge. In the case of a judicial challenge to the liability, the liability is not
finally determined until all judicial appeal rights have been exhausted.

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the
taxpayer has failed to pay the tax liability when full payment was due and required. A
taxpayer is not delinquent in cases where enforced collection action is precluded.

{2) Examples.
(i) The taxpayer has received a statutory notice of deficiency, under LR.C. §6212, which

entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is nota
delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court
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review, this will not be a final tax liability until the taxpayer has exercised all judicial
appeal rights.

(i) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability,
and the taxpayer has been issued a notice under [.LR.C. §6320 entitling the taxpayer to
request a hearing with the IRS Office of Appeals contesting the lien filing, and to further
appeal to the Tax Court if the IRS determines to sustain the lien filing. In the course of
the hearing, the taxpayer is entitled to contest the underlying tax liability because the
taxpayer has had no prior opportunity to contest the liability. This is not a delinquent tax
because it is not a final tax liability, Should the taxpayer seek tax court review, this will
not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

{iif) The taxpayer has entered into an installment agreement pursuant to LR.C, §6159,
The taxpayer is making timely payments and is in full compliance with the agreement
terms. The taxpayer is not delinquent because the taxpayer is not currently required to
make full payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent
because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).

(ii} The Offeror has [[ ] has not [ ], within a three-year period preceding this offer, had one or more
contracts terminated for default by any Federal agency.

(2} “Principal,” for the purposes of this certification, means an officer; director; owner; partner; or a
person having primary management or supervisory responsibilities within a business entity {(e.g.,
general manager; plant manager; head of a division or business segment; and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the
Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution
Under Section 1001, Title 18, United States Code.

{b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to
contract award, the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(¢} A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection
with a determination of the Offeror’s responsibility. Failure of the Offeror to furnish a certification or
provide such additional information as requested by the Contracting Officer may render the Offeror
nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge
and information of an Offeror is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which
reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an
erroneous certification, in addition to other remedies available to the Government, the Contracting Officer
may terminate the contract resulting from this solicitation for default.

(End of provision)

K4  INFORMATION REGARDING RESPONSIBILITY MATTERS (FAR 52.209-5)
(APR 2010)

(a) Definitions. As used in this provision-- Administrative proceeding means a non-judicial process that is

adjudicatory in nature in order to make a determination of fault or Hability (e.g., Securities and Exchange
Commission Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed
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Services Board of Contract Appeals Proceedings). This includes administrative proceedings at the Federal
and State level but only in connection with performance of a Federal contract or grant. It does not include
agency actions such as contract audits, site visits, corrective plans, or inspection of deliverables.

Federal contracts and grants with total value greater than $10,000,000 means--

(1) The total value of all current, active contracts and grants,
including all priced options; and

(2) The total value of all current, active orders including all priced options under indefinite-delivery,
indefinite-quantity, 8(a), or requirements contracts (including task and delivery and multiple-award
Schedules).

(b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with total value
greater than $10,000,000,

(c) If the offeror checked “*has" in paragraph (b) of this provision, the offeror represents, by submission
of this offer, that the information it has entered in the Federal Awardee Performance and Integrity
Information System (FAPHS) is current, accurate, and complete as of the date of submission of this offer
with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in
connection with the award to or performance by the offeror of a Federal contract or grant, been the subject
of a proceeding, at the Federal or State level that resulted in any of the following dispositions:

(1) In a criminal proceeding, a conviction.

(ii) In a civil proceeding, a finding of fault and Hability that results in the payment of a monetary fine,
penalty, reimbursement, restitution, or damages of $5,000 or more.

(iii) In an administrative proceeding, a finding of fault and liability that results in--

(A) The payment of a monetary fine or penalty of $5,000 or more; or

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or
compromise with an acknowledgment of fault by the Contractor if the proceeding could have
led to any of the outcomes specified in paragraphs (¢)(1)(1), (€)(1)(ii), or (c)(1)(iii} of this provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this
provision, whether the offeror has provided the requested information with regard to each occurrence.

(d) The offeror shall enter the information in paragraphs (¢)(1)(i} through (¢)(1)(iv) of this provision in
FAPIIS as required through maintaining an active registration in the Central Contractor Registration
database at http://www.ccr.gov (see 52.204-7).

Principal means an officer, director, owner, pariner, or a person having primary management or
supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a
division or business segment; and sitilar positions).

(End of provision)

K.5 NOQTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FAR 52.222-23) (Feb 1999)

(a) The offeror’s attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

{b) The goals for minority and female participation, expressed in percentage terms for the Contractor’s
aggregate workforce in each trade on all construction work in the covered area, are as follows:

Goals for Minority Participation for Each Trade |Goals for Female Participation for Each Trade

19.6% 6.9%

These goals are applicable to all the Contractor’s construction work performed in the covered area. If the
Contractor performs construction work in a geographical area located outside of the covered area, the
Contractor shall apply the goals established for the geographical area where the work is actually performed.
Goals are published periodically in the Federal Register in notice form, and these notices may be obtained
from any Office of Federal Contract Compliance Programs office.
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(c) The Contractor’s compliance with Executive Order 11246, as amended, and the regulations in 41 CFR
60-4 shall be based on

(1) its implementation of the Equal Opportunity clause,

(2) specific affirmative action obligations required by the clause entitled “Affirmative Action Compliance
Requirements for Construction,”” and

(3) its efforts to meet the goals.

The hours of minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects, The transfer of minority or female employees or frainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor’s goals
shall be a violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-
4, Compliance with the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this
solicitation. The notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer’s identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the “covered area” is
NASA Ames Research Center, Moffett Field, CA

(End of provision)

K.6 PREPARATION OF PROPOSALS—CONSTRUCTION (FAR 52.236-28)

{(OCT 1997)
(a)  Proposals must be (1} submitted on the forms furnished by the Government or on copies of those
forms; and (2) manually signed. The person signing a proposal must initial each erasure or change

appearing on any proposal form.

(b)  The proposal form may require offerors to submit proposed prices for one or more items on various
bases, including—

(1) Lump sum price;

{2) Alternate prices;

{3) Units of construction; or

{4) any combination of paragraphs (b)(1} through (b)(3) of this provision.

(¢) Ifthe solicitation requires submission of a proposal on all items, failure to do so may result in the
proposal being rejected without further consideration. If a proposal on all iterns is not required, offerors
should insert the words “no proposal” in the space provided for any item on which no price is submitted.
(d)  Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of provision)

[END OF SECTION]
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1)
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will male their full text
available, The offeror is cautioned that the listed provisions may include blocks that must be completed by
the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions,
the Offeror may identify the provision by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at
this/these address(es):

Federal Acquisition Regulation (FAR} clauses: https://www.acquisition.gov/far

NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm
I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

PROVISION DATE TITLE

NUMBER

52.204-6 APR 2008 DATA UNIVERSAL NUMBERING SYSTEM (DUNS)
NUMBER

52211-6 AUG 1999 BRAND NAME OR EQUAL

52214-34 APR 199] SUBMISSION OF OFFERS IN ENGLISH LANGUAGE

52.214-35 APR 1991 SUBMISSION OF OFFERS IN U.8. CURRENCY

52.215-1 JAN 2004 INSTRUCTIONS TO OFFERORS — COMPETITIVE
ACQUISITION

52.219-24 OCT 2000 SMALL DISADVANTAGED BUSINESS PARTICIPATION
PROGRAM -~ TARGETS

52.232-13 APR 1584 NOTICE OF PROGRESS PAYMENTS

52.232-38 MAY 1999 SUBMISSION OF ELECTRONIC FUNDS TRANSFER
INFORMATION WITH OFFER

II. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

PROVISION DATE TITLE
NUMBER

None included by
reference

(End of provision)
L2 COMMUNICATIONS REGARDING THIS SOLICITATION

(a) Questions or comments regarding this solicitation must be submitted in writing, cite the
solicitation number, and be directed to the following Government representative:

Name: Ken Kitahara
FAX: (650) 604-3717
Email:  kenneth kitahara@nasa.gov
Address; NASA Ames Research Center
Mailstop 213-13
Moffett Field, CA 94035-0001

Oral questions will not be answered due to the possibility of misunderstanding or misinterpretation.
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(b) Questions or comments should be submitted at least a week prior to receipt of offers to allow for
analysis and dissemination of responses in advance of the proposal due date. Late questions or comments
are not guaranteed a response prior to the proposal due date.

(c) Questions or comments shall not be directed to the technical activity personnel.
{End of provision)

L3 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS, FPMR
PART 101-29 (FAR 52.211-1) (AUG 1998)

(a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR Part
101-29, and copies of specifications, standards, and commercial item descriptions cited in this solicitation
may be obtained for a fee by submitting a request to -

GSA Federal Supply Service
Specifications Section, Suite 8100
470 East L'Enfant Plaza, SW
Washington, DC 206407
Telephone (202} 619-8925
Facsimile (202) 619-8978.

(b)  Ifthe General Services Administration, Department of Agriculture, or Department of Veterans
Affairs issued this solicitation, a single copy of specifications, standards, and commercial item descriptions
cited in this solicitation may be obtained free of charge by submitting a request to the addressee in
paragraph (a) of this provision. Additional copies will be issued for a fee.

(End of provision)

L4 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA
INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM
DESCRIPTIONS (FAR 52.211-4) (JUN 1988)

NASA-Ames Research Center

Reliability and Quality Assurance Office
Trailer Area TA 3, Building T-041, Room 129
Mail Stop T-041-1

Moffett Field, CA 94035-0001

650-604-4501

(End of provision)

L.5 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY
PREPAREDNESS, AND ENERGY PROGRAM USE (FAR 52.211-14) (APR 2008)

Any contract awarded as a result of this solicitation will be [ ] DX rated order; [X] DO rated order certified
for national defense, emergency preparedness, and energy program use under the Defense Priorities and
Allocations System (DPAS) (15 CFR 700), and the Contractor will be required to follow all of the
requirements of this regulation.

(End of provision)
L6 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984)

The Government contemplates award of a firm-fixed-price contract resulting from this solicitation.

(End of provision)

52



NNA10324611R N233 ELECTRICAL RENOVATION

1.7 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FAR 52.222-23) (FEB 1999)

(a)  The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

(b)  The goals for minority and female participation, expressed in percentage terms for the Contractor's
aggregate workforce in each trade on all construction work in the covered area, are as follows:

Goals for Minority Participation for Each Trade 19.6%
Goals for Female Participation for Each Trade 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the
Contractor performs construction work in a geographical area located outside of the covered area, the
Contractor shall apply the goals established for the geographical area where the work is actually performed.
Goals are published periodically in the Federal Register in notice form, and these notices may be obtained
from any Office of Federal Contract Compliance Programs office.

(c)  The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41
CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific
affirmative action obligations required by the clause entitled Affirmative Action Compliance Requirements
for Construction, and (3) its efforts to meet the goals. The hours of minority and fernale employment and
training must be substantially uniform throughout the length of the contract, and in each trade. The
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.

The transfer of minority or female employees or trainees from Contractor to Contractor, or from project to
project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive
Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be measured
against the total work hours performed.

(d)  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting
from this solicitation. The notification shall list the -

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.
(e)  Asused in this Notice, and in any contract resulting from this solicitation, the covered area is Santa
Clara County, California.

(End of provision)

L.8 SERVICE OF PROTEST (FAR 52.233-2) {SEP 2006)
(a)  Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly
with an agency, and copies of any protests that are filed with the Government Accountability Office
(GAQ), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated

acknowledgment of receipt from Ken Kitahara, Mailstop 213-13, NASA Ames Research Center, Moffett
Field, California 94035-0001.

53



NNAT10324611R N233 ELECTRICAL RENOVATION

{b)  The copy of any protest shall be received in the office designated above within one day of filing a
protest with the GAO.

{End of provision)

L.9 SITE VISIT (CONSTRUCTION) (FAR 52.236-27) (FEB 1995) - ALTERNATE I
(FEB 1995)

(a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions
Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly,
offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b}  An organized site visit has been scheduled for — 10:00 am on August 18, 2010.

Name: Ken Kitahara

Address: Building N213, Room 101A
NASA Ames Research Center
Moffett Field, CA 94035-0001

Telephone: {650) 604-3717
Email: kenneth kitahara@nasa.gov

(c) Participants will meet at — Building N213, Room 204A

(d) All interested offerors are urged and expected to inspect the site where construction services are
to be performed and to satisfy themselves regarding all general and local conditions that may affect
the cost of contract performance, to the extent that the information is reasonably obtainable. Inno
event shall failure to inspect the site constitute grounds for a claim after contract award.

(e) The site will not be open for inspection at any other time unless authorized by amendment to this
solicitation. All offerors shall coordinate their participation in the site visit with the Contract Specialist
identified above, All offerors are required to have a valid state driver’s license in order to sign—in at the
NASA Ames Research Center Main Gate.

Due to “National Security”, company representation shall be limited to a maximum of two people.
All participants in the site visit must be U.S. citizens. Also, a valid driver license with picture
identification will be required before access to the Center will be allowed.

(End of provision)
L.10 SAFETY AND HEALTH PLAN (NFS 1852.223-73) (NOV 2004)

(a)  The offeror shall submit a detailed safety and occupational health plan as part of its proposal (see
NPR 8715.3, NASA Safety Manual, Appendices). The plan shall include a detailed discussion of the
policies, procedures, and techniques that will be used to ensure the safety and occupational health of
Contractor employees and to ensure the safety of all working conditions throughout the performance of the
contract.

(b)  When applicable, the plan shall address the policies, procedures, and techniques that will be used to
ensure the safety and occupational health of the public, astronauts and pilots, the NASA workforce
(including Contractor employees working on NASA contracts), and high-value equipment and property.

() The plan shall similarly address subcontractor employee safety and occupational health for those
proposed subcontracts that contain one or more of the following conditions:

(1) The work will be conducted completely or partly on premises owned or controlled by the
government.
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(2) The work includes construction, alteration, or repair of facilities in excess of the simplified
acquisition threshold.

(3} The work, regardless of place of performance, involves hazards that could endanger the public,
astronauts and pilots, the NASA workforce (including Contractor employees working on NASA contracts),
or high value equipment or property, and the hazards are not adequately addressed by Occupational Safety
and Health Administration (OSHA) or Department of Transportation (DOT) regulations (if applicable).

(4) When the assessed risk and consequences of a failure to properly manage and control the
hazards warrants use of the clause.

(d)  This plan, as approved by the Contracting Officer, will be included in any resulting contract.
(End of provision)
L.11 BID BOND (NFS 1852.228-73) (OCT 1988)

(2)  Each bidder shall submit with its bid a bid bond (Attachment J-8, Standard Form 24) with good and
sufficient surety or sureties acceptable to the Government, or other security as provided in Federal
Acquisition Regulation clause 52.228-1, in the amount of twenty percent (20%) of the bid price, or $3
million, whichever is the lower amount.

(b)  Bid bonds shall be dated the same date as the bid or earlier.
(End of provision)
L.12 PROTESTS TO NASA (NFS 1852.233-70) (OCT 2002)

Potential bidders or offerors may submit a protest under 48 CFR Part 33 (FAR Part 33) directly to the
Contracting Officer. As an alternative to the Confracting Officer's consideration of a protest, a potential
bidder or offeror may submit the protest to the Assistant Administrator for Procurement, who will serve as
or designate the official responsible for conducting an independent review. Protests requesting an
independent review shall be addressed to Assistant Administrator for Procurement, NASA Code H,
Washington, DC 20546-0001,

{End of provision)

L.13 MAGNITUDE OF REQUIREMENT (NFS 1852.236-74) (DEC 1988)
The Government estimated price range of this project is between $1,000,000.00 and $5,000,000.00.

(End of provision)

L.14 PROPOSAL PREPARATION—GENERAL INSTRUCTIONS

(a)  Proposing Entity. Offerors proposing as a team, or other such business arrangement, shall fully
describe this team or arrangement by outlining the relationship, commitment, and responsibilities of the
parties. This documentation shall be provided, as appropriate, in the proposal and as requested in
paragraph (0)(2) below.

(b} Format.
(1) Offerors shall submit proposals in three (3) volumes electronically and in hard copies as
specified below. Each part of the proposal shall be complete, and prepared in accordance with solicitation

instructions to enable concurrent and separate evaluation of each part. Unless otherwise noted, all proposal
components shall be submitted as printed (paper) copies.
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Re N

Cover Letter
Contact Information L.16(b)(2) Electronic and Original and 5
Teaming Arrangements Copies
Standard Form (SF) 33
Section B Letter may be included with
Section H Volume 1.
Standard Form (SF) 3881
Section K
Volume I, Technical Proposal L.16(a) Electronic and Original and 5
Copies
Technical Approach and Construction Schedule L.16(a)A
Safety and Health Plan L.16(a)B
Small Business Utilization 1..16(a)C
Volume II, Past Performance L.16(b) Electronic and Original and 5
Copies
Volume III, Price Proposal L.16{c) Electronic and Original and 5
Copies

(2) Include a cover letter in Volume I of the proposal. The cover letter must be signed by an official
authorized to contractually bind your company. As part of that letter, please provide the following
information and/or attachments.

e  The names, address(es), telephone numbers, facsimile numbers, and email addresses of
persons to be contacted for clarification of questions.

o A complete description of any proposed teaming arrangements,
@ A Standard Form 1442 with Blocks 14A through 20C completed and signed by an official
authorized to contractually bind the offeror. Include written acknowledgement of any

solicitation amendments.

e A completed response to Section B, Clause B.1, SUPPLIES/SERVICES TO BE
PROVIDED, for the Base Offer Item and Option Items.

o  The completion of Clause H.5, “SMALL DISADVANTAGED BUSINESS
PARTICIPATION — CONTRACT TARGETS.”

o A COMPLETED Standard Form 3881, ACH Vendor/Miscellaneous Payment Enrollment
Form.

o A Bid Bond in accordance with FAR Clause 52.228-1, Bid Guarantee, in Section I of the
solicitation. A Bid Bond form is included in this solicitation as Attachment J-9 (1 copy).

o A completed response to Section K, “REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS.”

e A statement that the proposal is firm for a period of not fewer than 120 calendar days.

o A statement of acceptance of the anticipated contract provisions and proposed schedule, or
specific exceptions taken to any of the terms and conditions.

(3) Address and forward the proposal package in accordance with the instructions specified on SF
1442, Block 8, NO LATER THAN the date and time prescribed in Block 13 of the SF1442.
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{(4) The pages of each proposal volume shall be numbered and identified with the Offeror’s name,
RFP number, and date. The table of contents must list figures and tables separately. Where necessary, a
cross-reference sheet to other volumes shalt be included. Each volume shall contain a more detailed table
of contents to delineate the subparagraphs within that volume. Tab indexing shall be used to identify
Sections. Each volume shall contain a glossary of all abbreviations and acronyms used, with an
explanation for each. Title pages, table of contents, cross-referencing matrix, list of figures and list of
tables, blank dividers, tabs, and glossaries do not count against the page limitations for their respective
volumes. Small Business Subcontracting Plan, if required, is also excluded from the page count limitation.
Further page limitations are set forth in this Section L, Paragraph L.16, “Proposal Page Limitations.”

(5) Electronic copies of each volume shall be submitted {in addition to the hard copies specified in
(b)(1) above) in PDF (Portable Document Format). The electronic format data shall be provided on
quality, virus-scanned, virus-free CD-R/CD-RW or USB stick with an external label indicating: (1) the
name of the Offeror, {2) the RFP number, and (3) a list of the files contained on the CD or USB stick. In
the event of any inconsistency between data provided on electronic media and proposal hard copies, the
original hard copy data will be considered to be the intended data.

(6) Proposals shall be submitted in a format that addresses all evaluation factors. Information
pertinent to the factors shall be included in their respective proposal volumes. The proposal content must
provide a basis for evaluation against the requirements of the solicitation.

(7) BINDING AND LABELING: Each volume of the proposal shall be separately bound in a
three-ring loose-leaf binder that shall permit the volume to lie flat when open. Staples shall not be used. A
cover sheet shall be bound in each book, clearly marked as to volume number, title, copy number,
gsolicitation identification, and the Offeror’s name. The same identifying data shall be placed on the spine
of each binder. The Offeror shall apply all appropriate markings including those prescribed in accordance
with FAR 52.215-1(e), “Restriction on disclosure and Use of Data,” and FAR 3.104-5, “Disclosure,
Protection, and Marking of Contractor Bid or Proposal Information and Source Selection Information.”

(8) LATE SUBMISSION: Any electronic or hard copy volume submitted after the specified time
will cause the entire proposal to be considered late in accordance with provision FAR 52.215-1,
“Instructions to Offerors—Competitive Acquisition.”

(¢}  Technical (Volume I). Technical information shall be included in the Technical Proposal. No price
data shall be included. Information shall be precise, factual, current, detailed, and complete. Offerors shall
not assume that the Source Evaluation Committee is aware of company abilities, capabilities, plans,
facilities, organization, or any other pertinent fact that is important to the accomplishment of the work. The
evaluation will be based on the information presented in the written presentation. The proposal must
specifically address each listed evaluation subfactor.

(d) Past Performance (Volume II). The Past Performance factor indicates the relevant quantitative and
qualitative aspects of each Offeror’s record of performance on projects of similar size, scope, and
complexity to the requirements of this solicitation.

(e)  Price Proposal (Volume IIT). Price proposals must contain pricing for all line items.
(End of provision)
L.15 PROPOSAL PAGE LIMITATIONS

(a)  The following page limitations are established for each portion of the proposal submitted in response
to this solicitation.

Proposal Component Page Limif
Cover Letter No Limit
Volume I — Technical Proposal
Technical Approach and Construction Schedule 10
Safety and Health Plan No Hmit
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Small Business Utilization No limit
Volume Il — Past Performance ' 12!
Volume III — Price Proposal No fimit

!These limits do not apply to past performance questionnaire responses.

(b} A written page is defined as one side of a sheet, 8-1/2” x 117, with at least one inch margins on all
sides and shall contain Times New Roman font text with a size not smaller than 12 point, Foldouts shall
not exceed 11" x 177 and each page shall count as two 8-1/2" x 11" pages. All text, diagrams, charts,
tables, and photographs shall contain Times New Roman font text in a size no smaller than 10 point. Pages
may be double sided and counted as two (2) pages with double-sided foldouts counting as 4 pages (2 per
side).

{c)  Title pages, tables of contents, cross-referencing matrix, list of figures and list of tables, blank
dividers, tabs, and glossaries are excluded from the page counts specified in paragraph (a) of this provision.
In addition, Volume IIT of your proposal is not page limited. However, Volume III is to be strictly limited
to price information, Information that can be construed as belonging in one of the other volumes of the
proposal will be so construed and counted against that volume’s page limitation.

(d) If final proposal revisions are requested, separate page limitations will be specified in the
Government’s request for that submission.

(e)  Pages submitted in excess of the limitations specified in this provision will not be evaluated by the
Government and pages will be returned to the Offeror.

(End of provision)
L.16 PROPOSAL PREPARATION--SPECIFIC INSTRUCTIONS
The contract award will be based on evaluation of the following factors:

- Technical Acceptability
- Past Performance
- Price

Proposal shall be submitted in a format that follows the format of the factors and their subfactors. Only
information pertinent to the factors and subfactors shall be submitted in the Offeror’s proposal voluimes.
(See the weighting for the factors and subfactors in Section M)

(a) Technical Proposal (Volume I); The Technical Acceptability factor indicates, for each Offeror, the
merit or excellence of the work to be performed or product to be delivered. Information must be precise,
factual, detailed, and complete. Offerors must not assume that the evaluation team is aware of their
company’s abilities, capabilities, plans, facilities, organization, or any other pertinent fact that is important
to accomplishment of the work.

The content of the Offeror’s Technical Proposal shall provide the basis for evaluation of the Offeror’s
response to the technical requirements of the RFP. If the evaluation team determines that a proposal does
not adequately demonstrate the Offeror’s ability to perform the work with the resources proposed, the
evaluation team may determine this to be a technical weakness, adversely affecting the Offeror’s technical
rating, if appropriate. This integration between technical findings and price is critical to accomplishing
price reasonableness.

The Technical Proposal shall address the following Technical Acceptability subfactors:

INDEX OF TECHNICAL ACCEPTABILITY SUBFACTORS

Para. Subfactor Title Elements Format

A Technical Approach and Technical and management approach, | Documented
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Construction Schedule ability to meet all required regulatory  } /Written
requirements, construction schedule
B Safety and Health Safety and Health Plan Written
Recent OSHA Form 300 Documented
C Small Business Utilization Subcontract Plan Written

Note: The following outline should not be construed as an indication of the order of importance or relative
weighting within individual elements of Technical Acceptability subfactors as there are no discrete point
values to any of the elements.

The technical acceptability will be rated based on a met/unmet basis, with assigned ratings of Acceptable
(A), Potentially Acceptable (PA), or Unacceptable (U).

The Government baseline requirements listed in the following table must be met with a rating of
Acceptable in order to be considered technically acceptable:

The aforementioned paragraphs are further explained as follows:

TechnicalApproach and Construction Schedule (Subfactor): The Statement of Work included in
this solicitation serves as the Government’s baseline requirement. The proposal must demonstrate that the
offered items(s)/services(s) meet the baseline requirement.

Government Baseline Requirement The foHowing must be met with a rating of
Acceptable:

Refer to Section C, e The Offeror shall discuss its technical

DESCRIPTION/SPECIFICATION/STATEMENT | capability to perform the Statement of Work (see

OF WORK Section C) in accordance with state and local
industry standards.

+ The Offeror shall provide a work plan and
discuss its approach, including risk, to
implementing the work plan that will 1) meet all
construction, quality, schedule, safety, and
regulatory requirements applicable to all aspects
of the end item and 2) to successfully complete
the project.

o The Offeror shall discuss its overall
management approach to managing this contract
to insure that the Government will receive
responsive, quality and cost effective services
under this contract.

Proposed Construction Schedule: The Offeror shall provide a Gantt chart
incorporating the period of performance which
indicate the date the contractor receives the
notice to proceed (estimate 10 days after award)
until contract completion and demonstrate how
well the schedule supports a clear understanding
‘of the requirements. The Gantt chart shall
include the work breakdown of the project.

A. Safety and Health Plan (Subfactor):

The Governmen will evaluate the Offeror’s safety and health plan that includes a complete and
comprehensive response to the safety and health hazards that can be expected during the course of this
contract. Safety items to be covered in the plan can be found in the current version of NPR 8715.3
:/inodis.hg.nasa.gov/displavDir.cfm2t=NPR&c=8715&5=3C) and APR 1700.1, and shall also include
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those listed below.

{1) Management Leadership and Employee Participation

@)

€)

)

)

° Statement of the Offeror’s corporate safety policy

° Statement of specific goals and objectives to be met

° Description of management’s procedures for implementing its commitment to Safety and
Health including description of processes and procedures for making this plan visible in
all contract and subcontract activities and products

° Description of procedures to promote and implement employee involvement

° Description of line and staff responsibilities for Safety and Health program
implementation

® Description of procedures for ensuring that management and employees will be held
accountable for implementing their tasks in a safe and healthful manner

s Description of the method for internal program evaluation

° Description of approach to document Safety and Health program performance

° Identification of procedures used to assure that the Offeror’s procurements are reviewed
for safety considerations

Workplace Analysis
o Description of the methods for identification of workplace hazards including the

procedures and techniques used to compile an inventory of hazards associated with the
work to be performed

° Description of requirements and procedures for regular inspections and evaluations of
work areas and implementation of corrective actions

° Description of methods for encouraging employee reporting of hazardous conditions

Mishap Investigation and Workplace Analysis

o Description of methods to assure reporting and investigation of mishaps including
corrective actions implemented to prevent recurrence

e Description of approach to performing trend analysis of data via

Accident/Incident Summary Reports, and Log of Occupational Injuries and Illnesses
Hazard Prevention and Control

® Description of approach to consideration and selection of conirols

® Description of methods to assure relevant hazardous situations and proper controls are
identified in documentation, such as, inspection procedures, test procedures, etc.

o Description of procedures for obtaining, inspecting, and maintaining protective
equipment

o Description of responsibilities for maintaining facilities baseline documentation in
accordance with Center requirements

s Description of approach to preventive maintenance
Description of your medical surveillance program to evaluate personnel and workplace
conditions

Emergency Response

° Description of approach to emergency preparedness and contingency planning which

addresses fire, explosion, inclement weather, environmental releases, earthquakes, etc.
Safety and Health Training
® Description of Offeror’s internal training program including identification of
responsibility for training employees to assure understanding of safe work practices.
Describe personnel certification programs, and approaches to ensure that training is
retained and practiced.

This plan, as approved by the Contracting Officer, shall be included in any resulting contract as
Attachment J-5 (See Section J, J.1(a)). The Offeror shall provide any applicable Voluntary Protection
Program (VPP) certification.

The Offeror shall submit a recent copy of the Offeror’s OSHA Form 300 as submitted to OSHA.
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C. SMALL BUSINESS UTILIZATION

All Offerors, except small businesses, must complete the portion of the instructions under Small Business
Subcontracting specific to the Smalil Business Subcontracting Plan. Small businesses are not required to
submit Small Business Subcontracting Plans; however, small businesses are required to indicate the amount
of effort proposed to be done by a small business either at the prime level or at the first tier subcontract
level.

All Offerors are required to respond to the Commitment to the Small Business Program.

The instructions regarding SDB participation apply to all Offerors.

1. Small Business Subcontracting Plan (the Plan) required by the FAR :

a. This solicitation contains FAR clause 52.219-9, “Small Business Subcontracting Plan and
its Alternate [I”. The Plan described and required by the clause, including the associated subcontracting
percentage goals and subcontracting dollars, shall be submitted with your proposal.

b, The Contracting Officer’s assessment of appropriate subcontracting goals for this
acquisition, EXPRESSED AS A PERCENT OF TOTAL CONTRACT VALUE (basic and all options
combine), are as follows:

Total Small Business (SB) Goal 25%
*Small Disadvantaged Business (SDB) Concerns 3%
Women-Owned Small Business (WOSB) Concerns 2%
Historically Black Colleges and Universities (HBCU) 0%
HUBZone Small Business Concerns 1%
Veteran-owned Small Business Concerns 1%
Service-Disabled Veteran-Owned Small Business Concerns 1%
¥ Other Small Business Concerns 15%

* Although 15 U.S.C. 637(d) requires subcontracting plans to contain information about SDB concerns,
case law prevents the Government from giving evaluation credit to business types based on race or
ethnicity unless those businesses are in under represented industries. The Section M evaluation for SDB
participation ensures that the Government only evaluates participation of SDB’s in industries that are
designated by the Department of Commerce as under-represented. For purposes of the Small Business
Subcontracting Plan, the proposed subcontracting goal for SDB’s will be evaluated based upon the SDB’s
status as a small business.

*#Those Small Business Concerns that are not Small Disadvantaged, Women-Owned, Historically Black
Colieges and Universities, TUBZone Small Business Concerns, Veteran-Owned Small Business Concerns,
or Service Disabled Veteran-Owned Small Business Concerns.

b. The numbers above reflect the Contracting Officer’s assessment of the appropriate
subcontracting goals to be achieved at the completion of contract performance. If it is anticipated that the
proposed small business goals will not be met by the submission of the first Individual Subcontracting
Report (ISR) for this effort as required by 52.219-9 Small Business Subcontracting Plan, the Offeror should
discuss their approach fo include timeline for meeting these goals and the rationale for it.

¢. Offerors are encouraged to propose goals that are equivalent to or greater than those
recommended by the Contracting Officer. However, Offerors must perform an independent assessment of
the small business subconiracting opportunities.

d. The Plan submitted with the proposal shall be incorporated in Section J as Attachment J-6

in the resulting contract. The requirements in the Plan must flow down to first tier large business
subcontracts expected to exceed $550,000 or $1,000,000 for construction of a public facility. Although
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these first tier large business subcontractors are encouraged to meet or exceed the stated goals, it is
recognized that the subcontracting opportunities available to these subcontractors may differ from those
suggested in the solicitation based upon the nature of their respective performance requirements.

e. Offerors are advised that a proposal will not be rejected solely because the submitted Plan
does not meet the NASA recommended goals that are expressed in paragraph (&) (2) above in terms of
percent of TOTAL CONTRACT VALUE (basic and all options combined). NASA will consider the
amount of work being retained for performance by the prime contractor in-house when determining
whether a subcontracting plan is acceptable. Offerors shall discuss the rationale for any goal proposed that
is less than the Contracting Officer’s recommended goal in any category. In addition, the Offeror shall
describe the efforts made to establish a goal for that category and what ongoing efforts, if any, the Offeror
plans during performance to increase participation in that categery.

f. In addition to submitting a Small Business Subcontracting Plan in accordance with Section I,
FAR clause 52.219-9, Alternate II, Offerors shall complete Attachment J-7, SMALL BUSINESS
SUBCONTRACTING PLAN GOALS, which provides a breakdown of the Offeror’s proposed goals, by
small business category, expressed in terms of both a percent of TOTAL CONTRACT VALUE and a
percent of TOTAL PLANNED SUBCONTRACTS. Offerors shall modify the exhibit to show the
proposed subcontracting goals for the basic contract requirement and each option separately.

Example of Subcontracting Goals, expressed in both contract value and subcontract value, for a contract
proposed at $100M with estimated subcontracts of $50M:

Column A Column B Column C
Business Category Goal as Percent Dollar Value to Goal as Percent
of Confract be subcontracted | of Subcontracting
Value per Category Value
Small Business Concerns 25 percent $25,000,000 50 percent
Large Business Concerns n/a $25,000,000 50 percent
Total Dollars to be Subcontracted n/a $50,000,000 100 percent

The following small business subcategories do not necessarily add up to the percentage and dollar
amount in the “Small Business Concerns” category above, since some small businesses do not fall into
any of the subcategories below, while others will fall into more than one subcategory below.,

Subcategories of Small Business Concerns

Women Owned Small Business Concerns 9 percent $9,000,000 18 percent
Small Disadvantaged Business Concerns 5.5 percent $5,500,000 11 percent
Veteran Owned Small Business Concerns 2.5 percent $2,500,000 5 percent
Service-Disabled Veteran-Owned Small 1.5 percent $1,500,000 3 percent
Business Concerns

HUBZone Small Business Coticerns 1.5 percent $1,500,000 3 percent
Historically Black Colleges and 1.5 percent $1,500,000 3 percent

Universities

1t is recommended that Offerors first complete Column B by entering the dollar amount the Offeror
proposes to subcontract to each business category and subcategory.

To complete Column A, divide the dollar amount in Column B by the total offered price of the proposal
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(that is, total contract value). In the example above, Column A for Veteran Owned Business Concerns =
$2,500,000 divided by $100,000,000, or 2.5%.

To complete column C, divide the corresponding amount in Column B by the amount in the “Total Doliars
to be Subcontracted” cell in Column B. In the example above, Column C for Women-Owned Small
Businesses = $9,000,000 divided by $50,000,000, or 18%.

Note: the “Total Dollars to be Subcontracted” amount in Column C will always be that category divided by
itself (100% if any dollars are subcontracted).

2. Commitment to the Smalt Business Program

(1) All Offerors shall briefly describe work that will be performed by small businesses. Proposals should
also identify any work to be subcontracted that is considered “high technology.” High Technology is
defined as research and development efforts that are within or advance the state-of-the-art in technology
discipline and are performed primarily by professional engineers, scientists, and highly skilled and trained
technicians or specialists.

(2) If the subcontractor(s) is known, Offerors must connect the work to the subcontractor and specify the
extent of commitment to use the subcontractor (s) (enforceable vs. non-enforceable commitments). (Small
business Offerors shall provide this information to the extent subcontracting opportunities exist in their
approach to performing the requirement.)

(3) All Offerors shall provide information demonstrating the extent of commitment to utilize small
business concerns and to support their development. Information provided should include a brief
description of established or planned procedures and organizational structure for Small Business outreach,
assistance, participation in the Mentor Protégé program, counseling, market research and Small Business
identification, and relevant purchasing procedures. (For Large Business Offerors, this information should
conform to applicable portions of the submitted Small Business Subcontracting Plan. Small Business
Offerors shall provide this information to the extent subcontracting opportunities exist in their approach to
performing the requirement,)

3. Smali Disadvantage Business (SBD) Participation:

Small Disadvantaged Business Participation — Contract Targets:

After completing an independent assessment of the opportunities available for subcontracting with small
disadvantaged firms in under-represented areas, Offerors shall propose a target for SDB participation by
completing the Section H clause at H..5, Small Disadvantaged Business Participation — Contract Targets, to
include identification of SDB subcontractors and associated NAICS Industry Subsectors. The target for
SDB participation in clause H.5 shall be expressed as a percent of TOTAL CONTRACT VALUE (basic
and all options combined). The targets shall only include subcontracts with SDB concerns in those
industries designated by the Department of Commerce as under-represented areas by NAICS Industry
Subsector. The Genera! Services Administration has posted this Department of Commerce determination
at https://www.acquisition.ggv/references/sdbadjustiments.htm. If the Offeror is an SDB, it shall provide
with its offer a target for the work that it intends to perform. Like other Offerors, an SDB prime should
provide a target for the work intended to be performed by a first tier subcontractor in the authorized
subsectors.

(2) Guidance for completing the tables in Section H.5 (a) and (c): The Department of Commerce
determination uses Standard Industry Codes (SIC) instead of NAICS. Offerors may use the following steps
to convert SIC to NAICS, and to complete Section H.5.

a. Using the website below, identify the applicable 6-digit 2007 NAICS Code, and the corresponding

6-digit 2002 NAICS Code, for the work that is to be subcontracted to a small disadvantaged business.
The 2007 and 2002 Codes may or may not be the same as one another,

http://www census.gov/egi-bin/sssd/maics/maicsrch?chart=2007
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b, Using the website listed below, convert the corresponding 2082 NAICS code to the corresponding
1987 Standard Industry Code (SIC).

htip://www.census.gov/epcd/naics02/NO2TOS87. HTM

c. Using the website listed below, determine if the corresponding 1987 SIC is under-represented. If
the “SIC Major Group” (e.g., the first two digits of the corresponding 1987 SIC) is listed on the
website below, that SIC Major Group, and the corresponding 2002/2007 NAICS codes, are considered
to be under-represented.

htips://www.acquisition.gov/references/sdbadjustments.htm

d. List the applicable under-represented 2007 NAICS code(s) in the “NAICS Industry Subsectors”
column in the applicable table in Section H.7, along with the data required by the remaining columns
in the table,

(b} Past Performance (Volume II):

The goal of this factor is to obtain information regarding the Offeror and major subcontractors’ relevant
past performance for the same or similar requirements similar in size, content, and complexity to the
requirements of the current acquisition specifically in the areas of project management, cost, quality
control, and safety and security. “Major subcontractors,” for purposes of this solicitation, is defined by this
solicitation as those subcontractors providing a total contract value of $100,000.00 per year or $500,000.00
for the five (5) year inclusive effort. “Offeror” and “major subcontractor,” for purposes of this salicitation
include predecessor companies.

At a minimum, the Past Performance shall include the following:

A list of relevant contracts for the Offeror and each major subcontractor: A maximum of 3 contracts for the
Offeror and 3 contracts per major subcontractor. A relevant contract is in excess of 31,000,000 total
contract value, received in the past five (5) years, or currently on-going, involving types of related effort. If
the design requirement of any of the relevant contracts was subcontracted, provide a list of not more than
three of the subcontractor’s relevant contracts in the past three (3) years, or currently on-going, involving
types of related effort. These contracts shall demonstrate the Offeror’s and major subcontractors’
capabilities to perform this requirement and should be similar in size, content, and complexity to the
contract expected to be awarded from this solicitation. Include the contract numbers; Government agency
or industry placing the contract; Contracting Officer, telephone number, and email address; and & brief
description of Offeror’s part of the work and the total dollar value of the Offeror’s portion. Industry
contracts involving subcontracting to another company that may have a prime contract with some area of
the government are acceptable.

The Government reserves the right to require additional past performance information from other
subcontractors that may be deemed critical by the Government, and from an organization that will
substantially contribute to the proposed contract, or have the potential to significantly impact performance
of the proposed contract. ‘

Past performance information may also be obtained through the NASA Past Performance Data Base
(PPDB) or similar systems of other Government departments and agencies, questionnaires tailored to the
circumstances of this acquisition, Defense Contract Management Agency (DCMA) channels, interviews
with Program Managers and Contracting Officers, and other sources known to the Government, including
commercial sources.

Offerors are notified that, in conducting an assessment of past performance, the Government reserves the
right to use both data provided by the Offeror and data obtained from other sources.

A. Information Provided by OQfferors and Major Subcontractors Information regarding technical
performance, safety and security, and contract management shall be supplied by the Offeror and major
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subcontractors, for the reference contracts that are identified in the paragraphs above (see (b) above). The
Offeror shall provide the other information described below.

)

¢ © o o o ©

Relevant Technical Performance. The Offeror and major subcontractors should provide

any management and technical performance information for each of their reference
contractors to assist in the Government’s evaluation on the following topics:

Ability to deliver the project that meets or exceeds performance requirements within cost
estimates and schedule.

Ability to effectively manage and control subcontractor performance.

Overall responsiveness to communicating and interfacing with the Government.
Effectiveness of jobsite supervision.

Compliance with labor standards.

Effectiveness of contract closeouts and payment of subcontractors.

Adequacy of quality control.

For each contract identified in paragraph (1) above, specify the contract type, contract amount and
explain the reason for each change proposal, if any.

@

3

Safety and Security. The Offeror and major subcontractors should provide any safety and

security information for each of their reference contractors to assist in the Government’s
evaluation on the following topics:

Adequacy of Safety Plan and implementation of plan.
Adherence to established security procedures,

Contract Management. The Offeror and major subcontractors shall provide any contract
management information for each of their reference contracts to assist in the Government’s
evaluation on each of the following topics:

Conformance with the terms and conditions of contracts, including delivery of products and
reports, and adherence to price and schedule constraints

Ability to attract and retain high-caliber key personnel and technical employees to address
contract objectives

Ability to meet applicable goals for small business participation under contracts that
required subcontracting plans

B. Reference Information. The following information shall be supplied by each Offeror and major

subcontractor. All information requested must concern contracts considered to be relevant in technical
requirements, size and complexity to the contract expected to be awarded from this solicitation. This
information shall concern only work performed by the Offeror’s or major subcontractors’ business entity
that will perform the work under this contract, if awarded. Each Offeror is responsible for assuring that the
customers return questionnaires directly to the Government 10 days prior to the proposal due date. If the
Offeror and major subcontractors do not have enough reference to meet these requirements, references shall
be provided to the maximum extent possible. The questionnaires returned to the Government will not be
counted against the proposal’s page limitation.

(1)  Each Offeror and major subconiractor shall complete Section 1 of the Past Performance
Questionnaire identified in Section J, “List of Documents, Exhibits, and Attachments,” for each
reference identified in paragraph 2 below.

(2)  Each Offeror, any proposed major subcontractor and design subcontractor (if applicable) shall
send a blank Past Performance Questionnaire to the cognizant Contracting Officer or the
Contracting Officer’s Technical Representative of no more than three (3) relevant contracts
(government and/or industry contracts), each in excess of $1,000,000 total contract value, received
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in the past three (3) years, or currently on-going, involving types of related effort. All Past
Performance Questionnaires shall be drawn from the {b) Past Performance Proposal (Volume I1)
list above. The Offeror is responsible for ensuring that the respondent completes and submits the
questionnaire directly to the NASA Ames Research Center Contracting Officer no later than 10
days prior to the proposal due date.

(3}  Ten (10} days prior to the proposal due date, each Offeror shall provide the NASA Ames
Research Center Contracting Officer a list of contracts from whom the Offeror’s team (Offeror
and any proposed major subcontractor/s) have requested past performance information and send
that lst via email to kenneth.kitahara@nasa.gov.

(¢) Price Proposal (Volume )

(1) An original and five (5) copies of the price proposal shall be provided on the SF 1442,
Solicitation, Offer, and Award, and Section B included at the beginning of this solicitation. Blocks 14
through 20C of the SF 1442 shall be completed. The offeror shall complete clauses B.1 in its entirety.
Failure to properly complete B.1 may result in the Offeror's proposal deemed non-responsive and removed
from further consideration.

(End of provision)

L.17 LIST OF AVAILABLE GOVERNMENT PROPERTY (NFS 1852.245-81) (DEVIATION)
(SEP 2007)

{(a) The Government will make the following Government property available for use in performance of
the contract resulting from this solicitation, on a no-charge-for-use basis in accordance with FAR 52.245-1,
Government Property. This property must be used on the contract as shown in the plans and specification.

Item Description: New relays and power monitoring devices.

(b)  The selected Contractor will be responsible for costs associated with transportation, and installation
of the property listed in this provision,
{End of provision)

[END OF SECTION]
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SECTION M
EVALUATION FACTORS FOR AWARD TO OFFERORS

M.1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1) (FEB
1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be completed by
the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions,
the Offeror may identify the provision by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at
this/these address(es):

Federal Acquisition Regulation (FAR) clauses: hitps://www.acquisition. gov/far

NASA FAR Supplement (NFS) clauses: http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm

L FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

PROVISION DATE TITLE

NUMBER

52.215-1 JAN 2004 INSTRUCTIONS TO OFFERORS—COMPETITIVE
ACQUISITION

52.217-5 JUL 19%0 EVALUATION OF OPTIONS

II.  NASAFAR SUPPLEMENT (48 CFR CHAPTER 18)

PROVISION DATE TITLE
NUMBER
None included by
reference
(End of provision)

M.2 EVALUATION APPROACH

(a) General. The contract award will be based on the evaluation of three (3) factors: Technical
Acceptability (Volume I), Past Performance (Volume II), and Price (Volume 1II). The Government will
award a contract resulting from this solicitation to the Offer whose proposal represents the best value after
evaluation. This procurement shall be conducted utilizing a combination of technically acceptable baseline
requirements including meeting Safety and Health requirements and Small Business Utilization
requirements (including Small Business Subcontracting Goals (if applicable)) and a tradeoff of past
performance; and price.

(1) This provision is intended to explain the rationale and precise criteria by which proposals will be
assessed by the evaluation team. Offerors are to submit proposals with these criteria in mind (i.e., in terms
of both content and organization), in order to assist the team in determining the relative merit of proposals
in relation to the requirements as defined in Section C.

Based on FAR 52.215-1(f), the Government seeks to select an offeror whose proposal represents the
best value after evaluation. The Government’s requirements are stated as a baseline requirement.
All offers will be evaluated against the specifications and statement of work of the RFP.

(2) The Government may award a contract based solely on the initial offers received, without
discussion of such offers. Accordingly, each Offeror shall submit its initial proposal to the Government
using the most favorable terms from a price and technical standpoint.
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(3) Proposals will be evaluated in accordance with the simplified process prescribed in this RFP based on
FAR 52.215-1(f) and pertinent sections of FAR Subpart 15.3, “Source Selection,” as supplemented by NFS
Subpart 1815.3, “Source Selection.” Offerors must recognize that the initial evaluation of proposals and
the determination of the competitive range, if any, will be made upon a review of the proposals only, plus
some independent investigations that may be made with regard to Past Performance. Discussions will be
held only if award on the basis of initial offers is determined not to be in the Government’s best interest. If
written or oral discussions are conducted, the Government will seek revised proposals from Offerors within
the competitive range.

(4) Atthe conclusion of discussions (if applicable), as stipulated in FAR 15.307, a Final Proposal
Revision (FPR) will be requested from all Offerors still within the competitive range. The FPR shall be
submitted in the form of a contractual document (including revisions to the original proposal) that has been
executed by an individual with the authority to bind the Offeror. Selection will be made in accordance with
the evaluation criteria herein. Confract award may be made without subsequent discussions or negotiation.

(5) The evaluation committee will present its findings to the Source Selection Authority (SSA).
The SSA’s decision shall be based on a comparative assessment of proposals against all source selection
criteria in the solicitation. While the SSA may use reports and analyses prepared by others, the source
selection decision shall represent the SSA’s independent judgment. The Government intends to award a
contract resulting from this solicitation to the responsible Offeror whose proposal represents the best value
after evaluation in accordance with the criteria set forth in the solicitation.

{b) Evaluation Factors. The following factors shall be used to evaluate offers:
{1) Technical Acceptability
{2) Past Performance

(3) Price

A general definition of some of these factors may be found at NFS 1815.304, “Evaluation factors and
significant subfactors,” Specific information regarding each factor is provided below:

The evaluation will be based on the information presented in the written subfactors. The proposal must
specifically address each listed evaluation subfactor.

{1) Technical AcceptabilityFactor
The Offerors will be evaluated and rated based on the Technical Acceptability subfactors set forth below.
(Note: the following outline should not be construed as an indication of the order of importance or relative
weighting within individual elements of the Technical Acceptability subfactors as there are no discrete

point values to any of the elements.)

The technical acceptability will be rated based on a met/unmet basis, with assigned ratings of Acceptable
(A), Potentially Acceptable (PA), or Unacceptable (U).

The Government baseline requirements listed in the below table must be met with a rating of
Acceptable in order to be considered technically acceptable.

This subfactor’s acceptability evaluation will be based on a met/unmet basis, with assigned ratings of
Acceptable (A), Potentially Acceptable (PA), or Unacceptable (U).

Definition of Technical Acceptability Ratings

Acceptable (A) Met rating for this aspect of the proposal.

*Potentially Acceptable (PA) | After the initial evaluation, the rater anticipates additional information could
be provided by an offeror during discussions would result in a proposal
rating of Technically Acceptable (“met”) for this technical aspect of the
proposal.
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| Unacceptable (U) | Unmet rating and failure for this aspect of the proposal.

*A proposal is rated “Potentially Acceptable” when after the initial evaluation, the rater anticipates
additional information that could be provided by an offeror during clarifications or discussions would result
in a proposal rating of Technically Acceptable (“met™). The offeror will need to revise or further explain
their proposal. If, upon review of the new or revised information, the proposal does not meet the
government’s requirements, a “Technically Unacceptable” rating may be warranted. Although an offeror
may receive a rating of “Potentially Acceptable,” it does not guarantee that discussions will be held or that
the offeror will automatically be included in the competitive range if discussions are held.

INDEX OF TECHNICAL ACCEPTABILITY SUBFACTORS

Para. Subfactor Title Elements
A | Technical Approach and Technical and management approach,
Construction Schedule ability to meet all required regulatory
requirements, construction schedule
B | Safety and Health Safety and Health Plan
Recent OSHA Form 300
C Small Business Utilization Subcontract Plan

A. TechnicalApproach and Construction Schedule (Subfactor): The Statement of Work included in
this solicitation serves as the Government’s baseline requirement. The proposal must demonstrate that the
offered items(s)/services(s) meet the baseline requirement.

Government Baseline Requirement The following must be met with a rating of
Acceptable:

Refer to Section C, o The Government will evaluate the Offeror’s

DESCRIPTION/SPECIFICATION/STATEMENT  discussion its technical capability to perform the

OF WORK Statement of Work (see Section C) in accordance

with state and local industry standards.

o The Government will evaluate the Offeror’s
work plan and its approach, including risk, to
implementing the work plan that will 1) meet all
construction, quality, schedule, safety, and
regulatory requirements applicable to all aspects
of the end item and 2) to successfully complete
the project.

o The Government will evaluate the Offeror’s
discussion of its overall management approach to
managing this contract to insure that the
Government will receive responsive, quality and
cost effective services under this confract,
Proposed Construction Schedule; The Government will evaluate the Offeror’s
Gantt chart incorporating the period of
performance which indicate the date the
contractor receives the notice to proceed
{estimate 10 days after award) until contract
completion and its demonstration on how well
the schedule supports a clear understanding of
the requirements. The Gantt chart shall include
the work breakdown of the project.

B. Safety and Health Plan: The Offeror’s Safety and Health Plan will be evaluated to determine
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soundness, technical merit, innovativeness, efficiency, and effectiveness of the offeror’s response to the
management of safety and health hazards that will be expected during the course of this contract in
accordance with NPR 8715.3 and APR 1700.1. The plan shall also be evaluated for the following:

The Offeror shall submit a detailed written Safety and Health Plan that is a complete and
comprehensive response to the management of safety and health hazards that will be expected
during this contract in accordance with NPR 8715.3 and APR 1700.1, and shall include, ata
minimum, those listed below (per Appendix A of APR 1700.1):

(a) Management Leadership and Employee Participation

o Statement of the Offeror’s corporate safety policy
e Statement of specific goals and objectives to be met

o Description of management’s procedures for implementing its commitment to
Safety and Health including description of processes and procedures for making
this plan visible in all contract and subcontract activities and products

o Description of procedures to promote and implement employee involvement

e Description of line and staff responsibilities for Safety and Health program
implementation

e Description of procedures for ensuring that management and employees will be
held accountable for implenenting their tasks in a safe and healthful manner

o Description of the method for internal program evaluation
» Description of approach to document Safety and Health program performance

e Identification of procedures used to assure that the Offeror’s procurements are
reviewed for safety considerations

{(b) Workplace Analysis
e Description of the methods for identification of workplace hazards including the
procedures and techniques used to compile an inventory of hazards associated
with the work to be performed

e Description of requirements and procedures for regular inspections and
evaluations of work areas and implementation of corrective actions

e Description of methods for encouraging employee reporting of hazardous
conditions

() Mishap Investigation and Workplace Analysis
e Description of methods to assure reporting and investigation of mishaps including
corrective actions implemented to prevent recurrence

e Description of approach to performing trend analysis of data via
Accident/Incident Summary Reports, and Log of Occupational Injuries and
Hinesses

{d) Hazard Prevention and Control
e Description of approach to consideration and selection of controis

o Description of methods to assure relevant hazardous situations and proper
controls are identified in documentation, such as, inspection procedures, test
procedures, etc.

e Description of procedures for obtaining, inspecting, and maintaining protective
equipment

o Description of responsibilities for maintaining facilities baseline documentation
in accordance with Center requirements
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o Description of approach to preventive maintenance

¢ Description of your medical surveillance program to evaluate personnel and
workplace conditions

{e) Emergency Response
¢ Description of approach to emergency preparedness and contingency planning
which addresses fire, explosion, inclement weather, environmental releases,
earthquakes, etc.

(f) Safety and Health Training
e Description of Offeror’s internal training program including identification of
responsibility for training employees to assure understanding of safe work
practices. Describe personnel certification programs, and approaches to ensure
that training is retained and practiced

The Safety and Health Plan evaluation will be based on a met/unmet basis, with assigned ratings of
Acceptable (A) or Unacceptable (U).

Definition of Safety and Health Ratings

Acceptable (A) Met rating for this aspect of the proposal.

Unacceptable (U) Unmet rating and failure for this aspect of the proposal.

C. Small Business Utilization:

The evaluation of Small Business Subcontracting applies to all Offerors. Although small business concerns
are not required to submit a Small Business Subcontracting Plan as required by FAR clause 52.219-9,
Small Business Subcontracting Plan and its Alternate II, NASA will evaluate small business subcontractor
participation to the extent that subcontracting opportunities exist.

The evaluation of SDB participation applies to all Offerors.

(a) Small Business Subcontracting

(1) The Small Business Subcontracting Plan will be evaluated in terms of the Offeror’s proposed
subcontracting goals (overall subcontracting goals and individual subcontracting goals by small business
category) in comparison to the Contracting Officers assessment of the appropriate subcontracting goals for
this procurement. The Offeror's Small Business Subcontracting Plan will also be evaluated in terms of
meeting the requirements of FAR 19.704, Subcontracting Plan Requirements. The evaluation of the Small
Business Subcontracting Plan will be on the basis of total contract value.

(2) Small businesses are not required to submit subcontracting plans. NASA will only evaluate the amount
of work proposed to be performed by the small business prime and any small business at the first tier
subcontract level. The proposed amount of work to be done by the prime small business and first tier small
business subcontractors will be evaluated against the Contracting Officer’s assessment of the overall
subcontracting goal for this procurement. Individual subcontracting goals by small business categories will
not be evaluated for small business primes and their first tier subcontractors.

(b) Commitment to Small Businesses

(1) NASA will evaluate the extent to which any work performed by a small business subcontractor(s) is
identified as “high technology”. NASA also will evaluate the extent of commitment to use the
subcontractor(s) (enforceable vs. non-enforceable commitments).

(2) NASA will evaluate the extent to which the identity of the small business subcentractor is specified in
the proposal as well as the extent of the commitment to use small businesses. (For small business Offerors,
NASA will evaluate this only if subcontracting opportunities exist.)

(3) NASA will evaluate the Offeror’s established or planned procedures and organizational structure for

71




NNA10324611R : N233 ELECTRICAL RENOVATION
small business outreach, assistance, participation in the Mentor Protégé program, counseling, market
research and small business identification, and relevant purchasing procedures. (For large businesses
Offerors, this information should conform to its submitted Small Business Subcontracting Plan. For small
business Offerors, NASA will evaluate this only if subcontracting opportunities exist.)

(¢} SDB Participation

{1) The Government will evaluate the reasonableness of the proposed SDB participation along with
supporting rationale against total contract value. Specific identification of SDB contractors and associated
work will be evaluated for feasibility.

The SBU evaluation will be based on a met/anmet basis, with assigned ratings of Acceptable (A) or
Unacceptable (U).

Definition of SBU Ratings

Meets Met rating for this aspect of the proposal.

Does Not Meet Unmet rating and failure for this aspect of the proposal.

{2)  Past Performance and Relevant Experience Factor. The Government will evaluate the
relevant quantitative and qualitative aspects of each Offeror’s record of performing services or delivering
products similar in size, content, and complexity to the requirements of the current acquisition. The
Government may also evaluate subcontractors® past performance on relevant contracts. This factor provides
an opportunity to evaluate the quality of goods and services provided by the Offeror to the agency and
other organizations as either a prime or subcontractor. In addition, the relevancy of the example contracts
will be evaluated to determine the offeror’s capability to successfully complete this requirsment as
described in Section C of this solicitation.

The Past Performance and Relevant Experience evaluation assesses the contractor’s performance under
previously awarded contracts. The past performance and relevant experience evaluation is an assessment
of the Government’s level of confidence in the Offeror’s ability to perform the solicitation requirements,
The past performance evaluation shall be in accordance with FAR 15.305(a)(2) and 1815.305(a)(2). The
Government will obtain past performance information as stated in Section L. The Government will
evaluate this information in accordance with the criteria incorporated in this solicitation.

Past Performance and Relevant Experience is assigned a level of confidence rating. When applying the
definitions below to arrive at a confidence rating, the evaluation shall clearly document each Offeror’s
relevant past performance and the currency of the past performance to assess the Offeror’s overall
confidence rating assigned. Past Performance and Relevant Experience shall be evaluated for each Offeror
using the following levels of confidence ratings:

Definition of Ratings

Very High The Offeror’s relevant past performance is of exceptional merit and is very highly pertinent to this

Level of acquisition; indicating exemplary performance in a timely, efficient, and economical manner; very

Confidence minor (if any) problems with no adverse effect on overall performance. Based on the Offeror’s
performance record, there is a very high level of confidence that the Offeror will successfully
perform the required effort. (One or more significant strengths exist. No significant weaknesses
exist.)

High Level of The Offeror’s relevant past performance is highly pertinent to this acquisition; demonstrating very

Confidence effective performance that would be fully responsive to contract requirements with confract

requiretnents accomplished in a timely, efficient, and economical manner for the most part with only
minor problems with little identifiable effect on overall performance. Based on the Offeror’s
performance record, there is a high level of confidence that the Offeror will successfully perform the
required effort. (One or more significant strengths exist. Strengths outbalance any weakness.)

Moderate Level

The Offeror’s relevant past performance is pertinent to this acquisition, and it demonstrates effective
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of Confidence

performance; fully responsive to contract requirements; reportable problems, but with little
identifiable effect on overall performance. Based on the Offercr’s performance record, there is a
moderate level of confidence that the Offeror will successfully perform the required effort. (There
may be strengths or weaknesses, or both.)

Low Level of

The Offeror’s relevant past performance is at least somewhat pertinent to this acquisition, and it

Confidence meets or slightly exceeds minimum acceptable standards; adequate results; reportable problems with
identifiable, but not substantial, effects on overall performance. Based on the Offeror’s performance
record, there is a low level of confidence that the Offeror will successfully perform the required
effort. Changes to the Offeror’s existing processes may be necessary in order to achieve contract
requirements. (One or more weaknesses exist. Weaknesses outbalance strengths.)

Very Low Level | The Offeror’s relevant past performance does not meet minimum acceptable standards in one or

of Confidence more areas; remedial action required in one or more areas; problems in one or more areas which,
adversely affect overall performance. Based on the Offeror’s performance record, there is a very
Tow level of confidence that the Offeror will successfully perform the required effort. (One or more
deficiencies or significant weaknesses exist.)

Neutral/ In the case of an Offeror without a record of relevant past performance or for whom information on

Unknown past performance is not available, the Offeror may not be evaluated favorably or unfavorably on past

Confidence performance [see FAR 15.305(a) (2) (ii) and (iv)].

The goal of this factor is to evaluate information regarding the Offeror and major subcontractors’ relevant
past performance for the same or similar requirements similar in size, content, and complexity to the
requirements of the current acquisition specifically in the areas of technical capability, project management,
quality control, safety and security, small disadvantage business utilization, and cost. “Major
subcontractors,” for purposes of this solicitation, is defined by this solicitation as those subcontractors
providing a total contract value of $100,000.00 per year or $500,000.00 for the three (3) year inclusive
effort. “Offeror” and “major subcontractor,” for purposes of this solicitation includes predecessor

companies.

(i) Evaluation of Information Provided by Offerors and Major Subcontractors. The Government will
review recent and active contracts to determine the relevancy of the experience to the work anticipated
to be performed under this proposed contract. The relevant experience shall also be subject to the past
performance evaluation. The past performance of the offeror and major subcontractors will be
thoroughly evaluated in the following areas: Technical Performance, Safety and Security, and Contract
Management. The Government will also evaluate other information submitted by the offeror and major
subcontractors as well as information from other sources as described in Section L.

(3) Price Factor, This factor is used to assess what each Offeror’s proposal will cost the
Government should it be selected for award. The proposed price shall be analyzed to determine the price
and associated risks of doing business with an Offeror based upon the Offeror’s proposed approach for the
proposed price. It is not numerically scored. Price evaluation will not be based upon absolute standards or
given an adjectival rating, but will be an assessment of the reasonableness of the proposed price. The
Government will evaluate the fairness and reasonableness of the proposed price using one or more of the
following price analysis techniques:

» Comparison of proposed price with the independent Government estimate;
o Comparison of proposed price to all other proposed prices
o Analysis of price for unbalanced items.

(End of provision)

M.3 WEIGHTING AND SCORING

(a)  The essential objective of this procurement process is to identify and select the contractor able to
successfully meet the Government’s need in the manner most advantageous to the Government, all factors
considered. The evaluation factors are described in M.2, Evaluation Approach.

(b} The final overall Technical Acceptability Factor will be assessed an acceptable or unacceptable

73




NNAI0324611R N233 ELECTRICAL RENOVATION
rating.

{c)  Past Performance is assigned a level of confidence rating.

{(d)  Price will be evaluated for reasonableness,

{e)  The Source Selection Authority’s (SSA) decision shall be based on a comparative assessment of
proposals pursuant to source selection criteria prescribed in this solicitation. While the SSA may use
reports and analyses prepared by others, the source selection decision shall represent the SSA's independent
judgment.

(f)  Technical Acceptability and Past Performance are approximately equal to each other and when
combined, are approximately equal to Price.

(End of provision)

[END OF SECTION]
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