
Attachment 3 Table of Estimated 
Direct Labor Hours

NNL11ZB1005R

    800 400 700 400 200

Labor Category Year 1 Year 2 Year 3 Year 4  Year 5 Total
Technical Professional: (hours) (hours) (hours) (hours) (hours) (hours)
Project Manager  1,860 1,860 1,860 1,860 1,860 9,300
Flexible Structure Softgoods Lead Engineer 1,860 1,860 1,860 1,860 1,860 9,300
Flexible Structure Softgoods Engineer I 1,600 800 1,000 500 400 4,300
Flexible Structure Softgoods Engineer II 3,500 1,900 2,100 600 600 8,700
Flexible Structure Softgoods Engineer III 4,900 2,500 3,500 1,000 1,000 12,900
Thermal Protection System Lead Engineer 1,860 1,860 1,860 1,860 1,860 9,300
Thermal Protection System Engineer I 2,100 1,300 1,500 1,100 1,100 7,100
Thermal Protection System Engineer II 6,200 4,600 5,300 4,300 4,200 24,600
Thermal Protection System Engineer III 8,000 4,800 5,500 4,000 4,000 26,300
Engineer I 1,600 900 1,200 600 400 4,700
Engineer II 2,200 1,200 1,600 600 500 6,100
Engineer III 3,300 2,200 3,000 1,700 1,400 11,600
Designer I 1,700 1,100 1,400 900 700 5,800
Designer II  2,600 1,500 2,400 1,100 800 8,400
Designer III 3,700 2,200 3,000 1,700 1,500 12,100
Test Conductor II 2,400 1,300 2,600 2,200 100 8,600
Quality Inspector II  1,300 800 900 600 300 3,900
Technician:
Technician I 4,600 1,900 4,600 1,200 800 13,100
Technician II 8,600 3,600 9,100 2,300 1,700 25,300
Technician III 9,900 4,300 10,200 2,900 2,200 29,500
Test Assistant II 1,600 900 1,700 1,500 100 5,800
Facility Operator II 900 400 900 300 200 2,700
Support Personnel:
Project Support Project Support 800 400 700 400 200 2,5002,500
Schedule/Cost Analysts 800 500 700 400 300 2,700
Total 77,880 44,680 68,480 35,480 28,080 254,600
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