JUSTIFICATION FOR SOLE SOURCE ACQUISITION 

VALUES $3,001 - $100,000


RECOMMENDATION AND DETERMINATION TO SOLICIT FROM ONE SOURCE – PR 4200416229
NASA, John F. Kennedy Space Center, will negotiate with Flodyne for Flodyne Valves.  The total estimated cost of this effort is $63,380 and the estimated turnaround time is 6 – 8 weeks ARO.
Pursuant to FAR 13.106-1(b) and 13.106-3(b)(3)(i), the acquisition of referenced equipment are determined to be available from only one source.  Competition is impractical for the following reasons:

These valves are being procured per a KSC 80K component specifications as a continuation of 21st Century GSE fabrication procurement.  Due to funding availability constraints, the purchase of GFE for the spacecraft Hypergol servicing system is being spread over multiple buys, instead of a single buy which would have assured commonality in components for this sub-system.  Similar components have already been procured for current fabrication contracts of ORION hypergol servicing GSE.  The panels that these components will be used to fabricate are duplicates of the above mentioned fabrication purchase and will be used for the same operational program.  Deviation from the specified Flodyne models will incur additional cost to the government requiring  changes to existing panel designs, delays in procurement and possible loss of funding, operational compatibility issues due to dissimilar controls/signal requirements, and dissimilar maintenance compatibility issues for the servicing GSE.  

Based upon the above, I hereby determine that the circumstances of the contract action deem only one source reasonably available for this acquisition.  I certify that the supporting data presented in this justification are accurate and complete.
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I hereby certify that this justification is accurate and complete to the best of my knowledge and belief.
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Contracting Officer
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