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This is a modification to the synopsis entitled “Research Operations Maintenance and 
Engineering – ROME Follow-on” which was posted on March 2, 2012 and modified on 
March 23, 2012.  The purpose of this notice is to provide potential offerors updated 
information regarding the procurement strategy and identify/revise key upcoming 
milestones.  This information is planned subject to final approval of the strategy. 
 
The following is a summary of key procurement strategy elements: 
 
a. The follow-on contract has been renamed to “Center Maintenance, Operations, and 

Engineering (CMOE).” SEE NOTE BELOW REGARDING NAME CHANGE 
AND LOCATION OF FUTURE POSTINGS. 
 

b. The scope of CMOE will remain essentially the same as in the current ROME 
contract, less the Information Technology (IT) aspects, which will be procured under 
separate existing contractual arrangements.  Additionally, the CMOE scope will 
include the ability to complete all design and construction work (as is the case with 
the current ROME contract), but LaRC will also be pursuing new and separate 
contracts for design and construction work.  The CMOE contract will primarily be 
utilized for work below the $1 million Construction of Facilities (CoF) threshold.  
Only the CMOE procurement strategy will be detailed in this synopsis.  All other 
strategies will be handled separately from this procurement effort. 

 

 
 

c. The CMOE procurement will be conducted as a full and open competition under 
NAICS code 561210, Facility Support Services, Size Standard of $35 million. 
 

d. The CMOE potential period of performance will be 10 years, consisting of a 1-year, 
8-month base period, eight 1-year options, and one 4-month option.  The phase-in 
period is anticipated to be 90 calendar days (in addition to the potential 10-year 
period of performance). 
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e. CMOE Small Business Subcontracting goals are as follows: 
 

Type Goal 
SB 25.0% 
SDB 5.0% 
WOSB 5.0% 
HUBZone 2.0% 
VOSB 1.5% 
SDVOSB 1.0% 

 
f. The CMOE contract will be a hybrid contract having a defined core component for 

sustaining services and a single-award Indefinite Delivery Indefinite Quantity (IDIQ) 
component to support non-recurring institutional and research OME requirements, as 
well as recurring OME needs having great variability as to when and how much effort 
will be required.  The core component will be Cost-Plus-Award-Fee (CPAF) and the 
IDIQ component will be a mix of Firm-Fixed-Price (FFP) and CPAF.  The phase-in 
period will be FFP. 
 

g. CMOE Conflict of Interest items to be aware of: 
 

• CMOE Contractor and all subcontractors will be restricted, during performance 
and for a period after completion, from engaging (at any tier) in any design, 
development or production of aircraft, aerospace or other systems or major 
subsystems of a type normally developed, tested or evaluated in LaRC facilities 

 
• CMOE Contractor will be restricted from competing/participating as a Contractor 

(at any tier) for the inspection/oversight aspect of the LaRC Safety and Quality 
Assurance Contract (SQAC) and any follow-on 
 

h. The current conformed ROME contract can be found on the NASA LaRC Freedom of 
Information Act (FOIA) website at: http://foia.larc.nasa.gov/  
 

i. A bidder’s library is being established to assist with proposal development.  The link 
will be provided as soon as the webpage is established. 

 
j. An interested parties listing has been generated and is currently posted on FedBizOps.  

Any interested parties that would like to be added or updated need to provide a point 
of contact name, company name, email address, and phone number to Michael 
Kaszyca at Michael.Kaszyca-1@nasa.gov.  The interested parties listing will be 
updated by the end of each calendar month. 
 
 
 
 

http://foia.larc.nasa.gov/
mailto:Michael.Kaszyca-1@nasa.gov
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k. The following are ESTIMATED key milestone dates (NOTE: These are estimated 
dates only and may change at any time.  Any changes will be posted to FedBizOps.): 

 
Milestone Date 

Draft RFP Issuance December 2012 
Pre-solicitation Conference January 2013 
Industry Comments Due January 2013 
RFP Issuance February 2013 
Proposals Due April 2013 
Award  September 2013 

 
 
NOTE: The original synopsis posted March 2, 2012, entitled “RESEARCH 
OPERATIONS MAINTENANCE AND ENGINEERING - ROME FOLLOW-ON” 
(“NNL13ROMEIIL”) will no longer be utilized for any future postings.  All attachments 
(i.e., “Industry Day Slides”, “Industry Day Attendees Listing” and “Updated Interested 
Parties Listing (8-13-12)”) from that synopsis, including this document, will be posted 
under “CENTER MAINTENANCE OPERATIONS AND ENGINEERING (CMOE)” 
(“NNL13CMOEINFO”). 
 
No solicitation exists; therefore, do not request a copy of the solicitation. If a solicitation 
is released it will be synopsized in FedBizOpps and on the NASA Acquisition Internet 
Service.  It is the potential offeror’s responsibility to monitor these sites for the release of 
any solicitation or synopsis. 

Please check FedBizOpps regularly for updates.  We look forward to your comments and 
feedback. If you have questions or comments, please contact Michael Kaszyca at 
Michael.Kaszyca-1@nasa.gov.  

mailto:Michael.Kaszyca-1@nasa.gov

