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Specification  2200090412, continued
   6.  The Contractor shall furnish weekly progress reports, these can be electronic and/or faxed to 

        John P. Pokatello. The progress reports shall include a list of any significant open risks to the cost, 

        delivery schedule and/or performance of the manufactured hardware.
7. The Contractor shall inspect the completed Hardware at origin and furnish a written dimensional inspection report with the completed Hardware. Any deviations from the order specifications of the completed Hardware, shall be reported to the Government representative shown on the order in writing, before shipment of the Hardware. The Government will approve, disapprove or reject the Hardware in writing. The Government will instruct the Contractor to either remanufacture or correct the deviations. All corrections and remanufactures shall require re-inspection. Corrections, re-manufactures and re-inspections shall be at the Contractor’s expense. 
D.   Delivery

All Shafts shall be delivered on or before 3 to 4 weeks ARO to:

            NASA Glenn Research Center

            Attn: John P. Pokatello                       

            21000 Brook Park Road, Bldg. 50 

            Cleveland, OH 44135-3191

            Phone: (216) 433-3358         

       Note: Two (2) copies of all documentation and one (1) copy of Shipping Documents 

                 (Packing Slip) shall be mailed, e-mailed or faxed to:

            NASA Glenn Research Center

            Attn: John P. Pokatello                                      Phone: (216) 433-3358

            21000 Brook Park Road, Mail Stop 50-1

           Cleveland, OH 44135-3191                                   Fax: (216) 433-3362

            john.p.pokatello@nasa.gov

