

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 000001	3. EFFECTIVE DATE 04/07/2015	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (if applicable) 030415500946
6. ISSUED BY NASA/Goddard Space Flight Center Wallops Flight Facility Procurement Operations Division Code 210.W Wallops Island VA 23337	CODE GSFC	7. ADMINISTERED BY (if other than Item 6) NASA/Goddard Space Flight Center Wallops Flight Facility Wallops Island VA 23337-5099	CODE WFF
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(x) 9A. AMENDMENT OF SOLICITATION NO. NNG15533004R	
		x 9B. DATED (SEE ITEM 11) 03/10/2015	
		10A. MODIFICATION OF CONTRACT/ORDER NO.	
		10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning 2 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

INCO TERMS 2: DESTINATION

Continued on next page.

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Therese L. Patterson
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED
(Signature of person authorized to sign)	16B. UNITED STATES OF AMERICA <i>Therese L. Patterson</i> (Signature of Contracting Officer)
	16C. DATE SIGNED 4/7/15

Block 14 continued.

A. The purpose of this amendment is to make the following changes:

- (1) Revise the SF1442, bid due from 1630 (4:30 p.m.) local time on April 14, 2015 to 1430 (2:30 p.m.) local time on April 14, 2015.
- (2) Revise paragraph (c) of Clause F.1 52.211-10 Commencement, Prosecution, and Completion of Work (APR 1984)

FROM:

F.1 52.211-10 Commencement, Prosecution, and Completion of Work (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work, ready for use within 450 days after notice to proceed. The time stated for completion shall include final cleanup of the premises.

(End of clause)

TO:

F.1 52.211-10 Commencement, Prosecution, and Completion of Work (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work, ready for use within **365 days** after notice to proceed. The time stated for completion shall include final cleanup of the premises.

(End of clause)

(3) Revise paragraph 1.4.2 of Specification SECTION 01 30 00 to delete the words, "Section 23 09 53.00 20 SPACE TEMPERATURE CONTROL SYSTEMS Section 23 09 23 LONWORKS DIRECT DIGITAL CONTROL FOR HVAC AND OTHER BUILDING CONTROL SYSTEMS" and add the words, "Section 23 08 00.00 10 COMMISSIONING OF HVAC SYSTEMS".

- (4) Specification section 01 33 00, Part 1.9.1: Contracting Officer review will be completed within 7 calendar days after date of submission. Revise "7 calendar days" to "14 calendar days".

(5) Revise Drawing E-001, Electrical Legend (Cont.), on right hand side of sheet, Symbol "A", and symbol "AV": the word "speaker", to "horn" at each of these two symbols where they occur under "Description".

(6) The carpet intended for use on this project is as specified (broadloom). The potential bidder shall disregard any reference to carpet tiles and their associated installation methodology. Drawing A-905 is revised remove "tile" from "carpet tile" and remove "install quarter turn".

-----End of Amendment-----