

# TDRS Project Conference Room Update – NNG15535746Q

## Questions and Answers (1)

Question(s)/Clarification	Government Response
Since there's a single unit price in the online RFQ submission form, will the resulting Contract/PO be Firm Fixed Price?	YES – The resulting Contract will be Firm Fixed-Price
What is the actual Period of Performance? The Statement of Work states <i>"The vendor shall complete the work identified above within 30 calendar days after the effective date of this order"</i> and also denotes a Period of Performance of <i>"90 Calendar Days from Date of Award"</i> . Please clarify.	The overall Period of Performance is for 90 Calendar Days ARO. The SOW requires delivery/completion of the equipment installation within 30 Calendar Days.
Will the Government consider a 120 performance period to permit time for integration, testing and training?	NO – The 90-day total POP allows for integration; inspection and acceptance of the work as well as testing and training.
Please confirm this acquisition is full and open.	YES
From the jpegs provided in the SOW the two screens being retained by the Government appear to be 4:3 aspect ratio. If so, does the Government require the new projectors to support 4:3 aspect ratio or do they want 16:9 support (HDMI High Definition)? Please clarify.	Our requirement clearly states we are retaining the projection screens. We don't plan to change that requirement. We are aware of the potential aspect ratio issues. Vendors shall quote hardware that provides the best quality image possible given the limitations of the existing screens.