



# INTRODUCTION

---

**WELCOME**

**Revitalize Radar and Telemetry Tracking Infrastructure  
PRE-BID / SITE VISIT**

**September 03, 2015**

**NASA Armstrong Flight Research Center**



# INTRODUCTION

---

## Revitalize Radar and Telemetry Tracking Infrastructure Solicitation NND15559703E

### SIGN IN

COR: Stanford Dickson

Contract Specialist: Alex Greenlee

Contracting Officer: Brian Bowman




## INSTRUCTIONS FOR THIS VISIT

---

- Procedures for asking and presenting questions
  - RULES OF ENGAGEMENT - All questions **must** be submitted in writing.
  - Due date for all questions is **10 SEP 2015**
  - Q&As will be posted as an amendment to the solicitation.
  - Exits -



# INSTRUCTIONS FOR THIS VISIT





## INSTRUCTIONS FOR THIS VISIT

---

- Photography-No photography
- Remain with group, even if badged
- This presentation, including the sign-in sheets, will be posted as part of an amendment to the solicitation.

**EVERYONE MUST SIGN IN**



# INSTRUCTIONS FOR THIS VISIT

---

- Safety
  - No Personal Protective Equipment (PPE) required
  - No smoking, except in designated smoking areas
  - Desert Tortoise (*Gopherus agassizii*)





## ACQUISITION INFORMATION

---

- This acquisition is a Total HUBZone Set-Aside
  - To be eligible for a HUBZone contract, a HUBZone small business concern must be a HUBZone small business concern both at the time of its initial offer and at the time of contract award. (FAR 19.1303(d))
  - A HUBZone small business concern agrees that in the performance of the contract, in the case of a contract for—
    - General construction, at least 15 percent of the cost of the contract performance to be incurred for personnel will be spent on the concern's employees (FAR 52.219-3 Alternate I (d)(3))



## ACQUISITION INFORMATION

---

- HUBZone eligibility - SBA
  - principal office located in a qualified HUBZone.
  - at least 35% of its employees reside in a HUBZone.
  - Small business concern that is 51% owned directly and unconditionally by U.S. citizens.
    - Different rules apply for Tribal Governments, Alaska Native Corporations, Community Development Corporations and small agricultural cooperatives.
    - Regulated by SBA - 13 C.F.R.



## ACQUISITION INFORMATION

---

- Magnitude of project:  
\$1,000,000-\$5,000,000
- Period of Performance- a total of 365 days from Notice to Proceed (NTP)



## ACQUISITION INFORMATION

---

- This project will include architectural modifications, mechanical and electrical equipment upgrades at B4720 and B4982.
- replacement of roof at Building 4982.
- replacement of Building 4981 bore site building with new pre-fabricated metal building
- removal and replacement of existing tank in pump house at B4720
- B4892 UPS
- B4720 UPS
- Lighting in B4720 and B4982
- replacement of existing pump, tank, and equipment enclosure at B4983
- replacement of existing pump, tank, and equipment enclosure at B4982



## LOGISTICS OF SITE VISIT

---

- Order of Buildings
  - After the presentation, the group will **drive/take** transportation to site
    - 4982, 4720, 4981, and 4983(Options)
    - This should take approximately 2 -3 hours to complete
  - Meet back in ISF and drop off badges.



## AMENDMENTS

---

- Continue to monitor the solicitation on line
  - All amendments to solicitation must be acknowledged according to section 11 of SF30- Amendment of Solicitation/Modification of Contract
  - Failure of your acknowledgement may result in rejection of offer



## INVITATION FOR BID DUE DATE

---

- IFB Due Date and Bid Opening –
  - 24 SEP 2015 at 2:30 pm, Local Time
  - Bids will be opened at that time and the apparent successful bidder will be announced

**Everything said at this site visit is not binding.** All official changes to the IFB will be issued via a written amendment.

**Thank You for Coming**