
	

	

Unmanned Aerial System (UAS) Traffic Management (UTM) Collaborative Testing 
Special Notice 
UTM01112016 

NOTE: This is a reposting of UTM09032014, which has been archived. Individuals or 
groups who responded to UTM09032014 do not need to resubmit to this notice.  

NASA Ames Research Center (ARC), is hereby requesting information through this 
notice from interested parties for the following: NASA’s Safe Autonomous Systems 
Operations (SASO) Project seeks to identify U.S.-based public, private, and academic 
organizations to collaborate with NASA to conduct Unmanned Aerial System (UAS) and 
UAS Traffic Management (UTM) research and development with the collective goal of 
safely enabling these operations at lower altitudes by UTM system. The collaboration 
will involve a series of UTM builds with evolving complexity. This notice also solicits 
interested parties' questions, comments, suggestions, clarifications, and any data that 
would help the agency prepare for such collaboration. There will be no funds exchanged 
between NASA and collaborating parties. 

Potential collaborators who may consider responding include:  

 UAS manufacturers,  
 Personal aircraft vehicle manufacturers,  
 UAS avionics and middleware industry representatives,  
 UAS operators: Cargo Delivery, Precision Agriculture, and others 
 UAS start up and mature companies,  
 Software companies supporting UAS operations,  
 Sensor manufacturers,  
 Communication/navigation/surveillance providers,  
 System integrators,  
 Federal Aviation Administration (FAA) UAS test sites,  
 Universities, academicians, researchers,  
 Satellite communication, surveillance, tracking systems industry,  
 System integrators,  
 UAS Mission planning software systems, 
 Ground station system developers, and  
 Others who have capabilities to enable low altitude airspace operations.  

The final product of these tests will result in a working prototype UTM system and 
documentation of results that demonstrate how the low-altitude airspace and UAS 
operations could be safely enabled for the entire stakeholder community and national 
benefit.   

BACKGROUND 
 



	

	

The goals of the NASA Aeronautics Research Mission Directorate (ARMD) include 
enabling low-altitude airspace and UAS operations. Stakeholders at the UTM workshop 
held in February 2014 discussed the need for airspace management system automation, 
procedures, rules, and regulations to safely enable low-altitude airspace and UAS 
operations. NASA’s research and development activity, UTM, addresses this critical gap.   
 
For the purposes of this document, UTM is focused on low-altitude (AGL 2000 feet and 
below) in Class G airspace.  
 
ARMD’s Airspace Operations and Systems Program plans to conduct simulations and 
field tests of increasingly sophisticated UTM builds to enable diverse vehicles, 
operations, and scenarios/missions at these altitudes. This research will require 
collaborating with many entities such as manufacturers; operators that include retailors, 
search and rescue, firefighting, science, academia, etc.; communication, navigation, and 
surveillance system designers, airspace system developers, system integrators, FAA, 
National Oceanic and Atmospheric Administration (NOAA), FAA test sites, etc. 
 
BENEFITS 
 
The product of these field tests will be beneficial to all collaborating parties, NASA 
researchers, the FAA, the NOAA and National Weather Service (NWS), academia, UAS 
manufacturers and applications industry, avionics industry, and policy makers.  
 
Collaborating parties receive valuable performance data about their assets and ability to 
operate in the mixed airspace.  
 
NASA will test the algorithms and UTM capabilities to safely enable low altitude 
operations and operational requirements for wind/weather integration, airspace 
design/geo-fencing, sense-and-avoid/separation management, demand/capacity 
imbalance management, contingency management, and enabling requirements such as 
communications, navigation, and surveillance. 
 
Policy makers receive data to support the understanding of procedures, safety processes, 
and options for safe management of the low altitude airspace.  
 
UTM BUILD EVOLUTION APPROACH 
 
The UTM builds will begin with baseline functionality and then evolve. Below are a 
series of anticipated nominal builds, where the functionality and scope will be adjusted as 
needed to accommodate stakeholder interests.  
 
UTM Build 1: Goal is to show information that will affect the UAS trajectories  

1. Geo-fencing and airspace design  
2. Methods for establishing and maintaining UTM airspace (e.g. Open and close 

airspace decision based on the weather/wind forecast) 



	

	

3. Separation/collision avoidance procedures and techniques for UAS within UTM 
airspace 

4. Basic scheduling of vehicle trajectories 
5. Terrain/man-made objects database to verify obstruction-free initial trajectory 

 
UTM Build 2: Goal is to make dynamic adjustments and contingency management  

1. All functionality from Build 1 
2. Dynamically adjust availability of airspace 
3. Demand/capacity imbalance prediction and adjustments to scheduling of UAS 

where the expected demand is very high 
4. Management of contingencies – lost link, inconsistent link, vehicle failure 

 
UTM Build 3: Goal is to manage separation/collision by vehicle and/or ground-
based capabilities 

1. All functionality from Build 2 
2. Active monitoring of the trajectory conformance inside geo-fenced area and any 

dynamic adjustments  
3. UTM web interface, which could be accessible by all other operators (e.g., 

helicopter, general aviation, etc.) 
4. Management of separation of heterogeneous mix (e.g., prediction and 

management of conflicts based on predetermined separation standard) 
 
UTM Build 4: Goal is to manage large-scale contingencies 

1. All functionality of Build 3 
2. Management of large-scale contingencies such as “all-land” scenario 

 
Table 1 (attached) shows the anticipated field tests and demonstration spirals. Multiple or 
repeated runs of the same build could be tested over multiple days to accommodate 
interest and diversity of vehicles and operations.  
 
ASSUMPTIONS 
 
Interested parties can assume the following: 
 

1. NASA will lead the development of the test schedule and test matrix.   NASA’s 
goal is to conduct tests that are diverse in nature, both in terms of vehicle 
capabilities and applications. NASA will coordinate with the FAA for information 
and technology assessments.  

2. The more the credible number of collaborators, the richer and more representative 
the tests, data, and results will be. Therefore, NASA has not a-priori set a limit on 
the number of collaborators. 

3. All vehicles will have to go through the NASA Airworthiness process and/or 
demonstrate proof of process and airworthiness review conducted by the vehicle 
manufacturer or operator. 

4. NASA will bear the costs involved in logistics of the conducting tests, data 
collection, analysis, and report generation as well as UTM build development.  



	

	

However, NASA will not be acquiring or paying for the UAS, collaborating 
party’s personnel involved in preparation of the tests, and activities associated 
with collaboration.  

5. NASA’s Office of Chief Counsel will require each collaborating party to sign a 
Release Form. Generally, the Release Form will require collaborating parties to 
waive all claims against the U.S. Government and to indemnify the U.S. 
Government against third-party claims, for all NASA-sponsored activities during 
the UTM collaboration. The Release Form will also address the release of UTM 
test data to collaboration parties and the protection of collaborating parties’ 
proprietary data. 

6. Collaborating parties will be required to provide proof of insurance having 
reasonable coverage amounts set by NASA. Also, collaborating parties will 
assume liability for any damage and injuries caused by their personnel or 
equipment.  

7. Depending on the business use/missions/scenarios, some vehicles and associated 
missions may not be used in these collaborative tests.   

8. Tests will be conducted at locations that are legally acceptable for the UTM 
testing.   

9. Based on the test conditions and vehicle/scenario mix, NASA (and support 
contractors) will request Certificate of Authorization (COA) to conduct these 
tests.   

10. NASA will develop UTM builds that will be incorporated in the field-testing.  
Further, NASA may use live, virtual, constructive environment to increase the 
complexity of the test conditions and scenarios.  

11. NASA (or NASA-appointed contractors) will collect data and results related to 
UTM, which will be shared with all stakeholders that are involved in the study.  
Common data regarding overall results of the test will be shared with the FAA 
and all participants in the test. Vehicle or proprietary capability-specific data (e.g., 
accuracy of flying trajectories) will be provided only to the collaborating party 
responsible for that vehicle or capability. 

12. NASA will be the arbiter for balancing the needs of various stakeholders. 
13. As needed, further tests involving the models of cities or urban areas will be 

created and tested.   

RESPONSES 

Interested parties are requested to respond to this notice with an information package. 
The information packages may be submitted at any time while this notice is active and 
shall be submitted via email only to	parimal.h.kopardekar@nasa.gov,	
helen.e.yamamoto@nasa.gov, and bethany.a.mcclave@nasa.gov. Proprietary 
information, if any, should be minimized and must be clearly marked.  

The information package shall be limited to two (2) pages and shall include the 
following, at a minimum: 

--Name, mailing address, phone number, and e-mail of designated point of contact. 



	

	

--Information regarding your interest in and capability to contribute to this research and 
dvelopment effort, including, as applicable, details about prospective unmanned aerial 
vehicles and mission descriptions; mission planning capabilities, communication, 
navigation, and surveillance capabilities including low-altitude radar, sensors, algorithms 
for sense and avoid, geo-fencing, wind/weather prediction products, FAA approved test 
site airspace, and other parts to support UTM design or the system itself.    

 
If a potential collaborator will provide UAS towards testing, its information package 
must clearly state its interest (e.g., vehicles, applications, mission and/or trajectory 
planning systems; weather/wind prediction models, 3D terrain data base, geo-fencing 
software and/or data base, decision support capabilities, communication, navigation, 
and surveillance system, hardware and software, sense and avoid technologies, etc).  
The vehicle manufacturers or operators (e.g., cargo delivery, monitoring key 
surveillance assets, search and rescue, entertainment, etc.) should provide details such 
as the stage length of vehicles without refueling/recharging, size and weight of the 
vehicle, type of vehicle (e.g., multi-copter or fixed wing), contingency management 
approach/technology (e.g., lost link, energy depletion), sense and avoid capability, 
and other characteristics of vehicle and operations including termination ability.  
Communications and redundancies in communications with vehicles must be 
described.  
 
If a potential collaborator is likely to provide a low-altitude radar or any other 
communication, navigation, and surveillance equipment that requires an external 
power source, its information package must clearly identify how much power is 
required and how they will provide the power source if an electrical connection is not 
available at the site.   

--Questions, comments, suggestions, clarifications, and any data that would help the 
agency prepare for such a collaboration.  

NASA may contact you to gather additional information to ensure clarity after the initial 
response. Once the responses are collected and depending on the test conditions and 
locations, collaborators will be scheduled to participate in the tests of one or multiple 
builds.   

Attachments: 

1. Unmanned Aerial System Traffic Management (UTM) factsheet 
2. Aviation Week article on UTM  
3. Table 1: UTM Field Test and Demonstration Spirals (Notional Schedule) 

 


