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NASA INTEGRATED COMMUNICATIONS SERVICES (NICS) 
TABLE OF CONTENTS 

 
 

PART I- THE SCHEDULE 
 
SECTION B  Supplies or Services and Price/Costs 
 
 B.1 Cost-Plus Award Fee/Cost-Plus-Incentive/Award Fee/Indefinite 

Delivery-Indefinite Quantity 
 B.2 Contract Funding  
 B.3 Reserved 
 B.4 Matrix of Contract Line Items 
 B.5 Estimated Cost and Fee 
 B.6 Award Fee for Service Contracts 
 B.7 Incentive Fee 
 B.8 Award Fee and Incentive Fee Earned 
 B.9 Indefinite Delivery/Indefinite Quantity (IDIQ) 
 B.10 Allowable Items of Cost 
 B.11 Contract Extension Resulting From Protests 

  B.12 Contractor Innovations, Approaches, Advance Agreements, and  
  Corporate Capital Investments 
 
SECTION C  Description/Specifications/Performance Work 

Statement 
 
 C.1 Description/Specifications/Performance Work Statement 
 C.2 General 
 C.3 Data Requirements Documents (DRDs) 
 
SECTION D  Packaging and Marking 
 
 D.1 Packaging, Handling, and Transportation 
 
SECTION E  Inspection and Acceptance 
 
 E.1 Listing of Clauses Incorporated By Reference 
 E.2 Place of Final Inspection and Acceptance 
 E.3 Government Contract Quality Assurance Functions 
 E.4 Higher Level Quality Requirements 
 E.5 Changes to Higher Level Quality Requirements 
 E.6 Material Inspection and Receiving Report 
 E.7 Inspection System Records 
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SECTION F  Deliveries or Performance 
 
 F.1 Listing of Clauses Incorporated by Reference 
 F.2 Period of Performance 
 F.3 Option to Extend 
 F.4 Place of Performance 
 F.5 Free on Board (F.O.B.) Point 
 F.6 Section 10721 Rates 
 F.7 Phase-in and Phase-out 
 
SECTION G  Contract Administration Data 
 
 G.1 Listing of Clauses Incorporated by Reference 
 G.2 Submission of Vouchers for Payment 
 G.3 Designation of New Technology Representative and Patent 

Representative 
 G.4 Technical Direction 
 G.5 Contractor Requests for Government-Provided Property    

(Deviation) 
 G.6 Installation-Accountable Government Property   (Deviation) 
 G.7 Financial Reporting of NASA Property in the Custody of 

Contractors 
 G.8 Identification and Marking of Government Equipment (Deviation) 
 G.9 Property Management Changes 

 G.10 List of Government Property Furnished Pursuant to FAR 52.245-1 
(Deviation) 

 G.11 Physical Inventory of Capital Personal Property (Deviation) 
   G.12 Occupancy Management Requirements (Deviation) 
   G.13 Government Property – Compliance with Safety Standards 
   G.14 Capital Asset Tracking 
   G.15 Monthly Property Financial Reporting 

 G.16 Statement of Equivalent Rates for Federal Hires 
 G.17 Center-Specific Contract Administration Data Clauses 
 
SECTION H  Special Contract Requirements  
 
 H.1 Listing of Clauses Incorporated by Reference 
 H.2 Emergency Preparedness and Response 
 H.3 Mitigation of Organizational Conflicts of Interest (OCI) 
 H.4 Limitation of Future Contracting 
 H.5 Special Provision for Contract Changes 
 H.6 Labor Provisions 
 H.7 National Labor Relations Act 
 H.8 Reserve Gate Procedures/One-Gate Plan 
 H.9 Export Licenses 
 H.10 Key Personnel and Facilities 
 H.11 Subcontracts 
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 H.12 Excluded Functions and Responsibilities 
 H.13 Applicability of Section Clauses to Subcontracts 
 H.14 Associate Contractor Agreements (ACAs) 
 H.15 Computing Services 
 H.16 Confined Space Work Requirements 
 H.17 Asbestos Material 
 H.18 Task Ordering Procedure 
 H.19 Supplemental Task Ordering Procedures 
 H.20    Representations, Certifications, and Other Statements of Offerors 

  H.21 Government Premises – Physical and Logical Access and   
   Compliance with Procedures 

 H.22 Safety and Health Plan 
 H.23 General IT Security Requirements 
 H.24 Center-Specific Special Contract Requirements 
 H.25 Emergency Preparedness and Response (ARC) 
 H.26 Disaster Assistance and Rescue Team (DART) Participation 

(ARC) 
 H.27 Security Registration and Identification Badges – On-Site 

Contractors, Excluding Construction (DFRC) 
 H.28 Asbestos Material (DFRC) 
 H.29 Contractor Conduct While on Government Premises (DFRC) 
 H.30 Personal Identity Verification (PIV) Card Issuance Procedures 

(GRC) 
 H.31 Contractors’ Duties and Responsibilities On-Site (GRC) 
 H.32 Waste Reduction Reporting (GRC) 
 H.33 Contractor Personnel – Identification, Onsite Reporting, and 

Checkout Procedures (GSFC) 
 H.34 Government Premises – Physical Access and Compliance with 

Procedures (GSFC) 
 H.35 Onsite Personnel – Identification, Onsite Reporting, and Checkout 

Procedures (HQ) 
 H.36 Contractor Use of HQ Library (HQ) 
 H.37 Government Premises – Physical Access and Compliance with 

Procedures (HQ) 
 H.38 Security/Badging Requirements for Foreign National Visitors and 

Employees/ Representatives of Foreign Contractors (JSC) 
 H.39 JSC Hazardous Materials Use (JSC) 
 H.40 Administrative Leave 
 H.41 Identification of Employees (JSC) 
 H.42 Security Controls for KSC and CCAFS (KSC) 
 H.43 Reporting of Incidents Involving Workplace Violence (KSC) 
 H.44 Facility Project Requirements (KSC) 
 H.45 Controls Applicable to Contractor’s Activities (KSC) 
 H.46 Hazard Communication (KSC) 
 H.47 Occupational Health Services (KSC) 
 H.48 Security Program/Non-US Citizen Employee Access Requirements 

(LaRC) 
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 H.49 Unescorted Access by US Citizen Contractor Employees (LaRC) 
 H.50 Observation of Regulations and Identification of Contractor’s 

Employees (LaRC) 
 H.51 Observation of Safety Stand-Down Event by Contractor 

Employees (LaRC) 
 H.52 Contractor Employee Badging and Employment Termination 

Clearance (MSFC) 
 H.53 Asbestos Material (MSFC) 
 H.54 Hazardous Material Reporting (MSFC) 
 H.55 Environmental – General Clause (MSFC) 
 H.56 Advanced Notification of Contractor Employee Discipline or 

Involuntary Termination (MSFC) 
 H.57 Safety Performance Evaluation, Evaluation Criteria, and 

Performance Recognition (MSFC) 
 H.58 Security/Badging Requirements for Foreign National Visitors and 

Employees of Foreign Contractors (MSFC)   H.59 Observance Of Legal Holidays  
 

 
PART II- CONTRACT CLAUSES 

 
SECTION I  Contract Clauses 
 
 I.1 Listing of Clauses Incorporated by Reference 
 I.2 Representations, Certifications, and Other Statements of Offerors 

or Quoters Incorporated By Reference 
 I.3 Full Text Clauses 

 
PART III- LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 
SECTION J  List of Attachments  
 

`` 

 
 
NOTE:  This DRAFT RFP is not a solicitation but is issued as an acquisition planning 
tool and as a means of soliciting industry comments for use in developing a future formal 
solicitation. 
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SECTION B 
 

SUPPLIES OR SERVICES AND PRICES/COSTS 
 
B.1 COST-PLUS AWARD FEE/ COST-PLUS-INCENTIVE/AWARD FEE/ 

INDEFINITE DELIVERY/INDEFINITE QUANTITY 
 
The contractor shall provide all resources (except as may be expressly set forth in this 
contract as furnished by the Government) necessary to furnish the services delineated in 
the Performance Work Statement (PWS), Attachment J-1, for the effort entitled "NASA 
Integrated Communications Services (NICS)”.  The effort will be performed under a Cost 
Plus Award Fee (CPAF) (Contract Base Period) and Cost Plus Fee Incentive 
(CPIF)/Award Fee (AF)(Options 1, 2, and 3) arrangement, with an Indefinite Delivery 
Indefinite Quantity (IDIQ) component for all contract years.  Performance shall be 
evaluated in accordance with Attachment J-4, NICS Performance Measures, and 
Attachment J-5, NICS Cost Plus Award Fee/Cost Plus Incentive Fee/Award Fee 
Evaluation Plan. 
 
Core Mission Work  
(CLINs 1, 2, 3, 4, 6, 7, 8, 9, 11, 12, 13, 14, 16, 17, 18, 19) 
 
Core mission work that has been identified in advance and for which the estimated cost 
and fee have been negotiated, shall comprise the negotiated contract value. The 
negotiated contract value, including the values negotiated for each option period, include 
all direct and indirect costs and fee necessary for delivery of the services required of this 
contract effort.   
  
Indefinite Delivery/Indefinite Quantity Work 
(CLINs 5, 10, 15, 20) 
 
In addition to the core mission requirements delineated in the PWS, IDIQ effort may be 
performed to support Center-specific network services and future infrastructure projects, 
as such services are identified, under PWS Sections 3.7.6, Center Mission Network 
Services, and 5.5, Future Projects.  The Government may order IDIQ services at any time 
after contract start, in accordance with the procedures set forth in Clauses H.18, Task 
Ordering Procedures, H.19, Supplemental Task Ordering Procedures, and FAR 52.216-
19 (Section I) of this contract.  In performing these services, the contractor shall provide 
all required necessary labor, materials, travel, and ODCs as delineated in the individual 
Task Order proposals based on the rates delineated in Attachment J-18, Fully Burdened 
Labor Rates.     

 
(End of clause) 
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B.2 CONTRACT FUNDING (1852.232-81) (JUN 1990) 
 
(a) For purposes of payment of cost, exclusive of fee, in accordance with the 
Limitation of Funds clause, the total amount allotted by the Government to this contract 
is $_____TBD_       . This allotment is for performance in all areas and covers the 
following estimated period of performance:  contract award through       TBD             . 

 
(b) An additional amount of $    TBD         is obligated under this contract for 
payment of fees. 
 
(c) Recapitulation of funding is as follows: 

 
 Previous This Action Total 
Base Period -CLIN 1     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 2     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 3     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 4     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 5     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted  TBD TBD TBD 
    
Total Estimated Cost Base Period TBD TBD TBD 
Total PAF (Funded at 75%) TBD TBD TBD 
Total Award Fee Earned TBD TBD TBD 
Total Sum Allotted Base Period TBD TBD TBD 
    

TBD- To be determined by Government 
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 Previous This Action Total 
Base Period -CLIN 6     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 7     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 8     
Target Cost  TBD TBD TBD 
Provisional Cost Incentive Fee (Funded 
at 85%) 

TBD TBD TBD 

Provisional Performance Incentive Fee 
(Funded at 85%) 

TBD TBD TBD 

Cost Incentive Fee Earned  TBD TBD TBD 
Performance Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 9     
Target Cost  TBD TBD TBD 
Provisional Cost Incentive Fee (Funded 
at 85%) 

TBD TBD TBD 

Provisional Performance Incentive Fee 
(Funded at 85%) 

TBD TBD TBD 

Cost Incentive Fee Earned  TBD TBD TBD 
Performance Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 10     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted  TBD TBD TBD 
    
Total Estimated/Target Cost 
Option 1 

TBD TBD TBD 

Total Provisional Award Fee  TBD TBD TBD 
Total Award Fee Earned TBD TBD TBD 
Total Prov. Cost Incentive Fee TBD TBD TBD 
Total Prov. Perf. Incentive Fee TBD TBD TBD 
Total Cost Incentive Fee Earned TBD TBD TBD 
Total Perf. Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted Option 1 TBD TBD TBD 

TBD- To be determined by Government 
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 Previous This Action Total 
Base Period -CLIN 11     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 12     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 13     
Target Cost  TBD TBD TBD 
Provisional Cost Incentive Fee (Funded 
at 85%) 

TBD TBD TBD 

Provisional Performance Incentive Fee 
(Funded at 85%) 

TBD TBD TBD 

Cost Incentive Fee Earned  TBD TBD TBD 
Performance Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 14     
Target Cost  TBD TBD TBD 
Provisional Cost Incentive Fee (Funded 
at 85%) 

TBD TBD TBD 

Provisional Performance Incentive Fee 
(Funded at 85%) 

TBD TBD TBD 

Cost Incentive Fee Earned  TBD TBD TBD 
Performance Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 15     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted  TBD TBD TBD 
    
Total Estimated/Target Cost 
Option 1 

TBD TBD TBD 

Total Provisional Award Fee  TBD TBD TBD 
Total Award Fee Earned TBD TBD TBD 
Total Prov. Cost Incentive Fee TBD TBD TBD 
Total Prov. Perf. Incentive Fee TBD TBD TBD 
Total Cost Incentive Fee Earned TBD TBD TBD 
Total Perf. Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted Option 1 TBD TBD TBD 

TBD- To be determined by Government 
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 Previous This Action Total 
Base Period -CLIN 16     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 17     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 18     
Target Cost  TBD TBD TBD 
Provisional Cost Incentive Fee (Funded 
at 85%) 

TBD TBD TBD 

Provisional Performance Incentive Fee 
(Funded at 85%) 

TBD TBD TBD 

Cost Incentive Fee Earned  TBD TBD TBD 
Performance Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 19     
Target Cost  TBD TBD TBD 
Provisional Cost Incentive Fee (Funded 
at 85%) 

TBD TBD TBD 

Provisional Performance Incentive Fee 
(Funded at 85%) 

TBD TBD TBD 

Cost Incentive Fee Earned  TBD TBD TBD 
Performance Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted TBD TBD TBD 
Base Period -CLIN 20     
Estimated Cost  TBD TBD TBD 
Provisional Award Fee (Funded at 75%) TBD TBD TBD 
Award Fee Earned  TBD TBD TBD 
Total Sum Allotted  TBD TBD TBD 
    
Total Estimated/Target Cost 
Option 1 

TBD TBD TBD 

Total Provisional Award Fee  TBD TBD TBD 
Total Award Fee Earned TBD TBD TBD 
Total Prov. Cost Incentive Fee TBD TBD TBD 
Total Prov. Perf. Incentive Fee TBD TBD TBD 
Total Cost Incentive Fee Earned TBD TBD TBD 
Total Perf. Incentive Fee Earned TBD TBD TBD 
Total Sum Allotted Option 1 TBD TBD TBD 

TBD- To be determined by Government 
 

 (End of clause) 
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B.3 RESERVED 

 
B.4 MATRIX OF CONTRACT LINE ITEMS (CLINS) 
 
In order to separately track Cost, Fee, and Funding allotted, separate CLINS have been 
established as follows.  Contract options will be exercised at the Government’s discretion 
based on programmatic needs and in accordance with clause entitled Option to Extend. 
 

CLIN 
 

PERIOD 
COVERED 

 
DESCRIPTION 

 
PWS SECTION 

Fee Evaluation 
Methodology 

 CPAF    
 
1 

5/1/10-4/30/13 
Base Period 

Contract Mgt, Enterprise 
Services, Unique Services 

 
2.0, 3.0*, 6.0 

 
Award Fee 

 
2 

5/1/10-4/30/13 
Base Period 

 
Infrastructure Projects 

 
5.0** 

 
Award Fee 

 
3 

5/1/10-4/30/13 
Base Period 

Operations and  
Maintenance 

 
3.6 and 3.8 

 
Award Fee 

 
4 

5/1/10-4/30/13 
Base Period 

Center and Associated 
Component Facility Services 

 
4.0 

 
Award Fee 

 
5 

5/1/10-4/30/13 
Base Period IDIQ 

IDIQ Summation of 
Task Order Values 

 
3.7.6, 5.5 

 
Award Fee 

 CPIF/AF    
 
6 

5/1/13 – 4/30/15 
Option 1 

Contract Mgt, Enterprise 
Services, Unique Services 

 
2.0, 3.0*, 6.0 

 
Award Fee 

 
7 

5/1/13 – 4/30/15 
Option 1  

 
Infrastructure Projects 

 
5.0** 

 
Award Fee 

 
8 

5/1/13 – 4/30/15 
Option 1 

Operations and  
Maintenance 

 
3.6 and 3.8 

 
Incentive Fee 

 
9 

5/1/13 – 4/30/15 
Option 1 

Center and Associated 
Component Facility Services 

 
4.0 

 
Incentive Fee 

 
10 

5/1/13 – 4/30/15 
Option 1 IDIQ 

IDIQ Summation of 
Task Order Values 

 
3.7.6, 5.5 

 
Award Fee 

 CPIF/AF    
 
11 

5/1/15 – 4/30/18 
Option 2 

Contract Mgt, Enterprise 
Services, Unique Services 

 
2.0, 3.0*, 6.0 

 
Award Fee 

 
12 

5/1/15 – 4/30/18 
Option 2  

 
Infrastructure Projects 

 
5.0** 

 
Award Fee 

 
13 

5/1/15 – 4/30/18 
Option 2 

Operations and  
Maintenance 

 
3.6 and 3.8 

 
Incentive Fee 

 
14 

5/1/15 – 4/30/18 
Option 2 

Center and Associated 
Component Facility Services 

 
4.0 

 
Incentive Fee 

 
15 

5/1/15 – 4/30/18 
Option 2 IDIQ 

IDIQ Summation of 
Task Order Values 

 
3.7.6, 5.5 

 
Award Fee 

 CPIF/AF    
 
16 

5/1/18 – 4/30/20 
Option 3 

Contract Mgt, Enterprise 
Services, Unique Services 

 
2.0, 3.0*, 6.0 

 
Award Fee 

 
17 

5/1/18 – 4/30/20 
Option 3  

 
Infrastructure Projects 

 
5.0** 

 
Award Fee 

 
18 

5/1/18 – 4/30/20 
Option 3 

Operations and  
Maintenance 

 
3.6 and 3.8 

 
Incentive Fee 

 
19 

5/1/18 – 4/30/20 
Option 3 

Center and Associated 
Component Facility Services 

 
4.0 

 
Incentive Fee 

 
20 

5/1/18 – 4/30/20 
Option 3 IDIQ 

IDIQ Summation of 
Task Order Values 

 
3.7.6, 5.5 

 
Award Fee 

   *Excludes PWS Sections 3.6, 3.7.6, and 3.8 
 ** Excludes PWS Section 5.5 
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(End of clause) 
 
 
B.5 ESTIMATED COST AND FEES 
 
(a)  The total estimated cost of this contract is $  [See Tables B-1(A), (B), (C), and 
(D) below].  The total potential and earned award fee is $  [See Tables B-1(A), (B), (C), 
and (D) below ].The total target cost and maximum, minimum, and target incentive fees 
for this contract are $ [See Tables B-1(A), (B), (C), and (D) below].   
 
[NOTE TO PROSPECTIVE OFFERORS] 
 
 The Government expects no minimum or base fee. 
 The Government expects that its share of any underruns will not exceed 70%. 
 The Government expects that its share of any overruns will not exceed 70%. 

The Government expects the maximum cost incentive fee will not exceed 15% of 
the cost incentive fee base (i.e. Target Cost). 

 
(b) Tables B-1 (A), (B), (C), and (D) reflect the cumulative values of the Core 
Mission services (CLINS 1, 2, 3, 4, 6, 7, 8, 9, 11, 12, 13, 14, 16, 17, 18, and 19) and 
ID/IQ Summation of Task Orders (CLINS 5, 10, 15, and 20) as reflected in Table B-2.    
These tables will reflect Option values as part of the total contract value as they are 
exercised by the Government.  These tables reflect the estimated cost, potential award 
fee, earned award fee, target cost, and maximum and target incentive fees associated with 
each CLIN by semi-annual or annual contract period.  Award and incentive fees earned 
will be in accordance with the methodology described in Attachment J-5, NICS Cost Plus 
Award Fee/Cost Plus Incentive/Award Fee Evaluation Plan.   
  
NOTE: CLINS 1, 2, 3, 4, 5, 6, 7, 10, 11, 12, 15, 16, 17, and 20 (Award Fee) will be 
evaluated and earned on a semi-annual basis.  Incentive Fee CLINS 8, 9, 13, 14, 18, and 
19 (PWS sections 3.6, 3.8, and 4.0) will be evaluated on an annual or total option period 
basis.  Performance Incentive Fee will be evaluated and earned annually while the cost 
incentive fee will be evaluated and earned at the end of the applicable option period. 
 
For purposes of Table B-1(A), (B), (C), and (D) completion, Target Cost Incentive Fee is 
considered to be 25% of the total Target Incentive Fee.  The remaining 75% will be 
allocated to the Performance Incentive Fee.  The Target Cost for each annual evaluation 
period will be the Target Cost as delineated for the annual period. 
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TABLE B-1 (A)- TOTAL CORE MISSION AND IDIQ BASE PERIOD  
 (TBP- To be proposed by offeror) 

 
 

CLIN 

 
 

PERIOD 

 
ESTIMATED 

COST 

EARNED 
AWARD 

FEE 

 
POTENTIAL 
AWARD FEE 

TARGET 
COST 

TARGET 
COST IF 

MAXIMUM 
COST IF 

PERFORM 
INC FEE 

COST IF  
EARNED 

PERF IF 
EARNED 

TOTAL 
VALUE 

1 5/1/10 – 10/31/10 $ TBP TBD $ TBP       $ TBP 
1 11/1/10 – 4/30/11 $ TBP TBD $ TBP       $ TBP 
1 5/1/11 –10/31/11 $ TBP TBD $ TBP       $ TBP 
1 11/1/11 – 4/30/12 $ TBP TBD $ TBP       $ TBP 
1 5/1/12 – 10/31/12 $ TBP TBD $ TBP       $ TBP 
1 11/1/12 – 4/30/13 $ TBP TBD $ TBP       $ TBP 
TOTAL CLIN 1 $ TBP TBD $ TBP       $ TBP 
2 5/1/10 – 10/31/10 $ TBP TBD $ TBP       $ TBP 
2 11/1/10 – 4/30/11 $ TBP TBD $ TBP       $ TBP 
2 5/1/11 –10/31/11 $ TBP TBD $ TBP       $ TBP 
2 11/1/11 – 4/30/12 $ TBP TBD $ TBP       $ TBP 
2 5/1/12 – 10/31/12 $ TBP TBD $ TBP       $ TBP 
2 11/1/12 – 4/30/13 $ TBP TBD $ TBP       $ TBP 
TOTAL CLIN 2 $ TBP TBD $ TBP       $ TBP 
3 5/1/10 – 10/31/10 $ TBP TBD $ TBP       $ TBP 
3 11/1/10 – 4/30/11 $ TBP TBD $ TBP       $ TBP 
3 5/1/11 –10/31/11 $ TBP TBD $ TBP       $ TBP 
3 11/1/11 – 4/30/12 $ TBP TBD $ TBP       $ TBP 
3 5/1/12 – 10/31/12 $ TBP TBD $ TBP       $ TBP 
3 11/1/12 – 4/30/13 $ TBP TBD $ TBP       $ TBP 
TOTAL CLIN 3 $ TBP TBD $ TBP       $ TBP 
4 5/1/10 – 10/31/10 $ TBP TBD $ TBP       $ TBP 
4 11/1/10 – 4/30/11 $ TBP TBD $ TBP       $ TBP 
4 5/1/11 –10/31/11 $ TBP TBD $ TBP       $ TBP 
4 11/1/11 – 4/30/12 $ TBP TBD $ TBP       $ TBP 
4 5/1/12 – 10/31/12 $ TBP TBD $ TBP       $ TBP 
4 11/1/12 – 4/30/13 $ TBP TBD $ TBP       $ TBP 
TOTAL CLIN 4 $ TBP TBD $ TBP       $ TBP 
TOT CLINS 1, 
2, 3, 4 

  
$ TBP 

 
TBD 

 
$ TBP 

       
$ TBP 

5 IDIQ 5/1/10 – 10/31/10 TBD TBD TBD       TBD 
5 IDIQ 11/1/10 – 4/30/11 TBD TBD TBD       TBD 
5 IDIQ 5/1/11 –10/31/11 TBD TBD TBD       TBD 
5 IDIQ 11/1/11 – 4/30/12 TBD TBD TBD       TBD 
5 IDIQ 5/1/12 – 10/31/12 TBD TBD TBD       TBD 
5 IDIQ 11/1/12 – 4/30/13 TBD TBD TBD       TBD 
TOTAL CLIN 5 TBD TBD TBD       TBD 
TOTAL BASE 
PERIOD 

  
$ TBP 

 
TBD 

 
$ TBP 

       
$ TBP 

CURRENT 
CONTRACT 
VALUE 

  
$ TBP 

 
TBD 

 
$ TBP 

       
$ TBP 
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TABLE B-1 (B)- TOTAL CORE MISSION AND IDIQ OPTION VALUE OPTION PERIOD 1  

(TBP- To be proposed by offeror) 
OPTION PERIOD 1 (UNEXERCISED) (If exercised, the current contract value (i.e., last line of this chart) 

will reflect cumulative value of Base Period and Option 1) 
 

CLIN  
PERIOD 

ESTIMATED/ 
TARGET 
COST* 

EARNED 
AWARD FEE 

POTENTIAL 
AWARD FEE 

TARGET 
COST IF 

MAXIMUM 
COST IF 

PERFORM 
INC FEE 

COST IF  
EARNED 

PERF IF 
EARNED 

TOTAL 
VALUE 

6 5/1/13 – 10/31/13 $ TBP TBD $ TBP      $ TBP 
6 11/1/13 – 4/30/14 $ TBP TBD $ TBP      $ TBP 
6 5/1/14 – 10/31/14 $ TBP TBD $ TBP      $ TBP 
6 11/1/14 – 4/30/15 $ TBP TBD $ TBP      $ TBP 
TOTAL CLIN 6 $ TBP TBD $ TBP      $ TBP 
7 5/1/13 – 10/31/13 $ TBP TBD $ TBP      $ TBP 
7 11/1/13 – 4/30/14 $ TBP TBD $ TBP      $ TBP 
7 5/1/14 – 10/31/14 $ TBP TBD $ TBP      $ TBP 
7 11/1/14 – 4/30/15 $ TBP TBD $ TBP      $ TBP 
TOTAL CLIN 7 $ TBP TBD $ TBP      $ TBP 
8 5/1/13 – 4/30/14 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
8 5/1/14 – 4/30/15 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
TOTAL CLIN 8 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
9 5/1/13 – 4/30/14 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
9 5/1/14 – 4/30/15 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
TOTAL CLIN 9 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
10 IDIQ 5/1/13 – 10/31/13 TBD TBD TBD      TBD 
10 IDIQ 11/1/13 – 4/30/14 TBD TBD TBD      TBD 
10 IDIQ 5/1/14 – 10/31/14 TBD TBD TBD      TBD 
10 IDIQ 11/1/14 – 4/30/15 TBD TBD TBD      TBD 
TOTAL CLIN 10 TBD TBD TBD      TBD 
TOTAL 
Opt 1 

  
 

$ TBP 

 
 

TBD 

 
 

$ TBP 

 
 

$ TBP 

 
 

$ TBP 

 
 

$ TBP 

 
 

TBD 

 
 

N/A 

 
 

$ TBP 
CURRENT 
CONTRACT 
VALUE 

  
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 
*  Estimated cost is for the Award Fee CLINS and Target Cost is for the Incentive Fee CLINS 
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TABLE B-1 (C)- TOTAL CORE MISSION AND IDIQ OPTION VALUE OPTION PERIOD 2 
(TBP- To be proposed by offeror) 

OPTION PERIOD 2 (UNEXERCISED) (If exercised, the current contract value (i.e., last line of this chart) 
will reflect cumulative value of Base Period, Option 1, and Option 2) 

 
CLIN  

PERIOD 
ESTIMATED/ 

TARGET 
COST* 

EARNED 
AWARD 

FEE 

POTENTIAL 
AWARD FEE 

TARGET 
COST IF 

MAXIMUM 
COST IF 

PERFORM 
INC FEE 

COST IF  
EARNED 

PERF IF 
EARNED 

TOTAL 
VALUE 

11 5/1/15 – 10/31/15 $ TBP TBD $ TBP      $ TBP 
11 11/1/15 – 4/30/16 $ TBP TBD $ TBP      $ TBP 
11 5/1/16 – 10/31/16 $ TBP TBD $ TBP      $ TBP 
11 11/1/16 – 4/30/17 $ TBP TBD $ TBP      $ TBP 
11 5/1/17 – 10/31/17 $ TBP TBD $ TBP      $ TBP 
11 11/1/17 – 4/30/18 $ TBP TBD $ TBP      $ TBP 
TOTAL  $ TBP TBD $ TBP      $ TBP 
12 5/1/15 – 10/31/15 $ TBP TBD $ TBP      $ TBP 
12 11/1/15 – 4/30/16 $ TBP TBD $ TBP      $ TBP 
12 5/1/16 – 10/31/16 $ TBP TBD $ TBP      $ TBP 
12 11/1/16 – 4/30/17 $ TBP TBD $ TBP      $ TBP 
12 5/1/17 – 10/31/17 $ TBP TBD $ TBP      $ TBP 
12 11/1/17 – 4/30/18 $ TBP TBD $ TBP      $ TBP 
TOTAL  $ TBP TBD $ TBP      $ TBP 
13 5/1/15 – 4/30/16 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
13 5/1/16 – 4/30/17 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
13 5/1/17 – 4/30/18 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
TOTAL  $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
14 5/1/15 – 4/30/16 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
14 5/1/16 – 4/30/17 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
14 5/1/17 – 4/30/18 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
TOTAL  $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
15 IDIQ 5/1/15 – 10/31/15 TBD TBD TBD      TBD 
15 IDIQ 11/1/15 – 4/30/16 TBD TBD TBD      TBD 
15 IDIQ 5/1/16 – 10/31/16 TBD TBD TBD      TBD 
15 IDIQ 11/1/16 – 4/30/17 TBD TBD TBD      TBD 
15 IDIQ 5/1/17 – 10/31/17 TBD TBD TBD      TBD 
15 IDIQ 11/1/17 – 4/30/18 TBD TBD TBD      TBD 
TOTAL  TBD TBD TBD      TBD 
TOTAL 
Opt 2 

  
$ TBP 

 
TBD 

 
$ TBP 

 
$ TBP 

 
$ TBP 

 
$ TBP 

 
TBD 

 
N/A 

 
$ TBP 

CURRENT 
CONTRACT 
VALUE 

  
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 
 

*  Estimated cost is for the Award Fee CLINS and Target Cost is for the Incentive Fee CLINS 
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TABLE B-1 (D)- TOTAL CORE MISSION AND IDIQ OPTION VALUE OPTION PERIOD 3 
(TBP- To be proposed by offeror) 

OPTION PERIOD 3 (UNEXERCISED) (If exercised, the current contract value (i.e., last line of this chart) 
will reflect cumulative value of Base Period, Option 1, Option 2, and Option 3) 

 
CLIN  

PERIOD 
ESTIMATED/ 

TARGET 
COST* 

EARNED 
AWARD 

FEE 

POTENTIAL  
AWARD FEE 

TARGET 
COST IF 

MAXIMUM 
COST IF 

PERFORM 
INC FEE 

COST IF  
EARNED 

PERF IF 
EARNED 

TOTAL 
VALUE 

16 5/1/18 – 10/31/18 $ TBP TBD $ TBP      $ TBP 
16 11/1/18 – 4/30/19 $ TBP TBD $ TBP      $ TBP 
16 5/1/19 – 10/31/19 $ TBP TBD $ TBP      $ TBP 
16 11/1/19 – 4/30/20 $ TBP TBD $ TBP      $ TBP 
TOTAL  $ TBP TBD $ TBP      $ TBP 
17 5/1/18 – 10/31/18 $ TBP TBD $ TBP      $ TBP 
17 11/1/18 – 4/30/19 $ TBP TBD $ TBP      $ TBP 
17 5/1/19 – 10/31/19 $ TBP TBD $ TBP      $ TBP 
17 11/1/19 – 4/30/20 $ TBP TBD $ TBP      $ TBP 
TOTAL  $ TBP TBD $ TBP      $ TBP 
18 5/1/18 – 4/30/19 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
18 5/1/19 – 4/30/20 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
TOTAL  $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
19 5/1/18 – 4/30/19 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
19 5/1/19 – 4/30/20 $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
TOTAL  $ TBP   $ TBP $ TBP $ TBP TBD TBD $ TBP 
20 IDIQ 5/1/18 – 10/31/18 TBD TBD TBD      TBD 
20 IDIQ 11/1/18 – 4/30/19 TBD TBD TBD      TBD 
20 IDIQ 5/1/19 – 10/31/19 TBD TBD TBD      TBD 
20 IDIQ 11/1/19 – 4/30/20 TBD TBD TBD      TBD 
TOTAL  TBD TBD TBD      TBD 
TOTAL 
Opt  3 

  
$ TBP 

 
TBD 

 
$ TBP 

 
$ TBP 

 
$ TBP 

 
$ TBP 

 
TBD 

 
N/A 

 
$ TBP 

CURRENT 
CONTRACT 
VALUE 

  
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 

 
 

N/A 
 

*  Estimated cost is for the Award Fee CLINS and Target Cost is for the Incentive Fee CLINS 
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(c) Task Order summation by contract year and evaluation period of Estimated Cost, 
maximum Potential Award Fee, and total Award Fee earned: 
 

Table B-2:  Summation of Task Orders* 
 

** Contract Period 
Covered 

Total 
Estimated 

Cost 

Potential 
Award Fee  

Total Task  
Order Value 

Base Year 1    
  Fee Period 1    
  Fee Period 2    
Base Year 2    
  Fee Period 3    
  Fee Period 4    
Base Year 3    
  Fee Period 5    
  Fee Period 6    
    
TOTAL BASE PERIOD    
    
Option 1 Year 1    
  Fee Period 7    
  Fee Period 8    
Option 1 Year 2    
  Fee Period 9    
  Fee Period 10    
    
TOTAL OPTION 1    
    
Option 2 Year 1    
Fee Period 11    
Fee Period 12    
Option 2 Year 2    
Fee Period 13    
Fee Period 14    
Option 2 Year 3    
Fee Period 15    
Fee Period 16    
    
TOTAL OPTION 2    
    
Option 3 Year 1    
Fee Period 17    
Fee Period 18    
Option 3 Year 2    
Fee Period 19    
Fee Period 20    
    
TOTAL OPTION 3    

*     = Government will fill-in as Task Orders are implemented 
**   = Six month evaluation periods  
 

 (End of clause) 
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B.6   AWARD FEE FOR SERVICE CONTRACTS  
  (Applicable to base period and all contract options) 
    
(a)   The contractor can earn award fee from a minimum of zero dollars to the 
maximum stated in Clause B.5, “ESTIMATED COST AND FEES" in this contract. 
 
(b)   Beginning 6 months after the effective date of this contract, the Government will 
evaluate the contractor's performance every 6 months to determine the amount of award 
fee earned by the contractor during the period.  The contractor shall submit a self-
evaluation of performance for each evaluation period under consideration in accordance 
with DRD 1294MA-012, Contractor Self-Assessment Report.  These self-evaluations will 
be considered by the Government in its evaluation.  The Government's Fee Determination 
Official (FDO) will determine the award fee amounts based on the contractor's 
performance in accordance with Attachment J-5, NICS Cost Plus Award Fee/Cost Plus 
Incentive/Award Fee Evaluation Plan.  The plan may be revised unilaterally by the 
Government prior to the beginning of any rating period to redirect emphasis.  
Performance evaluation for PWS sections 3.6, 3.8, and 4.0 will also be evaluated against 
the standards delineated in Attachment J-4, Performance Measures.  Any changes to this 
Attachment will be made by bilateral contract modification. 
 
(c)   The Government will advise the contractor in writing of the evaluation results. 
The NASA Shared Services Center (NSSC) will make payment based on issuance of a 
unilateral modification by the Contracting Officer.  
 
(d)  The amount of award fee which can be awarded in each evaluation period is 
limited to the amounts set forth at Clause B.5, Tables B-1(A), (B), (C), and (D). Award 
fee which is not earned in an evaluation period cannot be reallocated to future evaluation 
periods. 
 
(e)   (1)  Provisional award fee payments will be made under this contract pending 
the determination of the amount of fee earned for an evaluation period.  If applicable, 
provisional award fee payments will be made to the contractor on a monthly basis. The 
total amount of award fee available in an evaluation period that will be provisionally paid 
is the lesser of 75 percent (or higher if approved by the Contracting Officer) or the prior 
period's evaluation score.   
 
           (2)   Provisional award fee payments will be superseded by the final award fee 
evaluation for that period.  If provisional payments exceed the final evaluation score, the 
contractor will either credit the next payment voucher for the amount of such 
overpayment or refund the difference to the Government, as directed by the Contracting 
Officer.   
 
             (3)  If the Contracting Officer determines that the contractor will not achieve a 
level of performance commensurate with the provisional rate, payment of provisional 
award fee will be discontinued or reduced in such amounts as the Contracting Officer 
deems appropriate.  The Contracting Officer will notify the contractor in writing if it is 
determined that such discontinuance or reduction is appropriate. 
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             (4)  Provisional award fee payments will be made prior to the first award fee 
determination by the Government. 
 
 (f)   Award fee determinations are unilateral decisions made solely at the discretion of 
the Government. Award fee that is determined to be payable by the Fee Determination 
Official under this contract shall be payable upon notice of award to the contractor from 
the Contracting Officer and issuance of contract modification incorporating award fee 
earned. 
 
(g)   In the event this contract is terminated prior to a regularly scheduled semiannual 
award fee determination, the award fee to be paid the contractor shall be an appropriate 
portion of the potential award fee, if any, as may be determined by the Fee Determination 
Official based on work accomplished. 
 
(h)   The amount of award fee which has been awarded pursuant to this clause and the 
period to which said fee applies is set forth in Clause B.5, Tables B-1 (A), (B), (C), and 
(D) and Clause B.8. 
  

(End of clause) 
 
B.7 INCENTIVE FEE (52.216-10)(MAR 1997) 
 (This clause applies to CLINS 8, 9, 13, 14, 18, and 19 only) 
 
(a)  General. The Government shall pay the contractor for performing this contract a 
fee determined as provided in this contract.  

 
(b)  Target cost and target fee. The target cost and target cost incentive fee specified 
in the Schedule are subject to adjustment if the contract is modified in accordance with 
paragraph (d) of this clause.  

 
(1) “Target cost,” as used in this contract, means the estimated cost of this 

contract as initially negotiated, adjusted in accordance with paragraph (d) of this clause.  
 
 (2)  “Target cost incentive fee,” as used in this contract, means the fee initially 

negotiated on the assumption that this contract would be performed for a cost equal to the 
estimated cost initially negotiated, adjusted in accordance with paragraph (d) of this 
clause.  

 
(c)  Withholding of payment. Normally, the Government shall pay the fee to the 
contractor as specified in the Schedule. However, when the Contracting Officer considers 
that performance or cost indicates that the contractor will not achieve target, the 
Government shall pay on the basis of an appropriate lesser fee. When the contractor 
demonstrates that performance or cost clearly indicates that the contractor will earn a fee 
significantly above the target fee, the Government may, at the sole discretion of the 
Contracting Officer, pay on the basis of an appropriate higher fee. After payment of 
85 percent of the applicable fee, the Contracting Officer may withhold further payment of 
fee until a reserve is set aside in an amount that the Contracting Officer considers 
necessary to protect the Government’s interest. This reserve shall not exceed 15 percent 
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of the applicable fee or $100,000, whichever is less. The Contracting Officer shall release 
75 percent of all fee withholds under this contract after receipt of the certified final 
indirect cost rate proposal covering the year of physical completion of this contract, 
provided the contractor has satisfied all other contract terms and conditions, including the 
submission of the final patent and royalty reports, and is not delinquent in submitting 
final vouchers on prior years’ settlements. The Contracting Officer may release up to 
90 percent of the fee withholds under this contract based on the contractor’s past 
performance related to the submission and settlement of final indirect cost rate proposals.  

 
(d)  Equitable adjustments. When the work under this contract is increased or 
decreased by a modification to this contract or when any equitable adjustment in the 
target cost is authorized under any other clause, equitable adjustments in the target cost, 
target fee, and maximum fee, as appropriate, shall be stated in a supplemental agreement 
to this contract.  

 
(e)  Fee payable.  
 
Tables B-1(A), (B), (C), and (D) reflect both a target cost incentive fee and target 
performance incentive fee as components of the target fee.  Performance incentive fee 
will be assessed and awarded in accordance with Attachment J-5, NICS Award 
Fee/Incentive Fee/Award Fee Evaluation Plan.   Cost incentive fee will be assessed and 
awarded as delineated herein.  In order for the contractor to be awarded additional cost 
incentive fee resulting from any underruns of target cost in accordance with the share 
ratios delineated below, the contractor must earn no less than 90% of the available 
performance incentive fee. 
 
 (1) The target cost incentive fee earned and payable under this contract shall 
be the target cost incentive fee increased by _TBP___ [Proposer insert commensurate 
with B.5] cents for every dollar that the total allowable cost is at least 2% less than the 
target cost up to the maximum incentive of ________ or decreased by __TBP__ 
[Proposer insert commensurate with B.5] cents for every dollar that the total allowable 
cost exceeds 2% of the target cost. In no event shall the maximum cost incentive fee 
earned incentive fee be greater than _TBP__ [Proposer insert commensurate with B.5] 
percent or less than 0% percent of the target cost.  
 
(Note: For purposes of payment of Incentive Fee, a band of +/- 2% of Target Cost is 
established.  No sharing of fee will occur for allowable costs incurred within this band.) 
 

 (2)  The target incentive fee shall be subject to adjustment, to the extent 
provided in paragraph (d) of this clause, and within the minimum and maximum fee 
limitations in paragraph (e)(1) of this clause, when the total allowable cost is increased or 
decreased as a consequence of—  

 
 (i)  Payments made under assignments; or  
 
 (ii)  Claims excepted from the release as required by paragraph (h)(2) 

of the Allowable Cost and Payment clause.  
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 (3)  If this contract is terminated in its entirety, the portion of the target fee 
payable shall not be subject to an increase or decrease as provided in this paragraph. The 
termination shall be accomplished in accordance with other applicable clauses of this 
contract.  

 
 (4)  For the purpose of fee adjustment, “total allowable cost” shall not include 

allowable costs arising out of—  
 

 (i)  Any of the causes covered by the Excusable Delays clause to the 
extent that they are beyond the control and without the fault or negligence of the 
contractor or any subcontractor;  

 
 (ii)  The taking effect, after negotiating the target cost, of a statute, 

court decision, written ruling, or regulation that results in the contractor’s being required 
to pay or bear the burden of any tax or duty or rate increase in a tax or duty;  

 
 (iii)  Any direct cost attributed to the contractor’s involvement in 

litigation as required by the Contracting Officer pursuant to a clause of this contract, 
including furnishing evidence and information requested pursuant to the Notice and 
Assistance Regarding Patent and Copyright Infringement clause;  

 
 (iv) The purchase and maintenance of additional insurance not in the 

target cost and required by the Contracting Officer, or claims for reimbursement for 
liabilities to third persons pursuant to the Insurance Liability to Third Persons clause;  

 
(v)  Any claim, loss, or damage resulting from a risk for which the 

contractor has been relieved of liability by the Government Property clause; or  
 
 (vi)  Any claim, loss, or damage resulting from a risk defined in the 

contract as unusually hazardous or as a nuclear risk and against which the Government 
has expressly agreed to indemnify the contractor.  

 
 (5)  All other allowable costs are included in “total allowable cost” for fee 

adjustment in accordance with this paragraph (e), unless otherwise specifically provided 
in this contract. (See Clause B.10) 

 
(f)  Contract modification. The total allowable cost and the adjusted fee determined as 
provided in this clause shall be evidenced by a modification to this contract signed by the 
contractor and Contracting Officer.  

 
(g)  Inconsistencies. In the event of any language inconsistencies between this clause 
and provisioning documents, compensation for spare parts or other supplies and services 
ordered under such documents shall be determined in accordance with this clause.  

 
(End of clause) 
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B.8   AWARD FEE AND INCENTIVE FEE EARNED 
 
The amount of award and incentive fee which has been earned pursuant to this clause, the 
potential fee available for the period, and the period to which said fees apply is set forth 
below: 
 

 
 
Contract 
Year 
 

 
 
 
Period Covered 
 

 
 
 

Potential Award 
Fee 

 
 
 

Earned Award  
Fee 

Target Cost and 
Performance 
Incentive Fee 

(CLINS  8, 9, 13, 14, 
18, and 19) 

Earned Cost and 
Performance Incentive 

Fee 
 (CLINS  8, 9, 13, 14, 

18, and 19) 
 
Base  Year 1 

 
5/1/10- 10/31/10 

 
TBD* 

 
TBD* 

  

 
Base Year 1 

 
11/1/10 – 4/30/11 

 
TBD* 

 
TBD* 

  

 
Base Year 2 

 
5/1/11- 10/31/11 

 
TBD* 

 
TBD* 

  

 
Base Year 2 

 
11/1/11 – 4/30/12 

 
TBD* 

 
TBD* 

  

 
Base Year 3 

 
5/1/12- 10/31/12 

 
TBD* 

 
TBD* 

  

 
Base Year 3 

 
11/1/12 – 4/30/13 

 
TBD* 

 
TBD* 

  

 
Option  1 

 
5/1/13- 10/31/13 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 1 

 
11/1/13 – 4/30/14 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 1 

 
5/1/14- 10/31/14 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 1 

 
11/1/14 – 4/30/15 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 2 

 
5/1/15- 10/31/15 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 2 

 
11/1/15 – 4/30/16 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 2 

 
5/1/16- 10/31/16 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 2 

 
11/1/16 – 4/30/17 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 2 

 
5/1/17- 10/31/17 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 2 

 
11/1/17 – 4/30/18 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 3 

 
5/1/18- 10/31/18 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 3 

 
11/1/18 – 4/30/19 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 3 

 
5/1/19- 10/31/19 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

 
Option 3 

 
11/1/19 – 4/30/20 

 
TBD* 

 
TBD* 

 
TBD* 

 
TBD* 

*Fields will be completed at the conclusion of each evaluation period. 
 

 (End of Clause) 
 
B.9 INDEFINITE DELIVERY/INDEFINITE QUANTITY (IDIQ)  
 
(a)   The IDIQ portion of this contract is only applicable to the work described in 
Attachment J-1, PWS 3.7.6, Center Mission Network Services and 5.5, Future Projects.  
This work will be authorized via task orders (TO) issued by the Contracting Officer (CO) 
in accordance with Clauses H.18 and H.19.  
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(b)   This clause establishes the minimum and maximum quantity values including 
potential award fee for each IDIQ CLIN of the contract as set forth below. 
 

IDIQ MINIMUM AND MAXIMUM VALUES 
 

IDIQ CLIN CONTRACT PERIOD MINIMUM 
QUANTITY 

MAXIMUM 
QUANTITY 

5 Base (Years 1, 2, and 3) $0.00 $  32,000,000 
10 Option 1 (Years 4 and 5) $0.00 $  22,000,000 
15 Option 2 (Year 6, 7, and 8) $0.00 $  31,000,000 
20 Option 3 (Years 9 and 10) $0.00 $  15,000,000 
TOTAL   $100,000,000 

 
(c)   Government task orders for services specified above the minimum and below the 
maximum shall not constitute a basis for equitable adjustments to the Mission Services 
CLINs. 
 
(d)   The establishment of this IDIQ portion of the contract does not inhibit the 
Government’s right to later award separate contracts for similar or related services. 
 
(e)   The actual estimated cost and fee values of the individual CLINs will be the 
summation of the individual task orders values issued pursuant to this Clause and Clauses 
H.18 and H.19.  A reconciling unilateral modification to the contract will be periodically 
issued that reflects the current task order summation value in Clause B.5(c). 
 
(f)  Any unused maximum quantity remaining in IDIQ CLINs delineated in (b) 
above, may be rolled over to subsequent contract option periods, provided that the total 
maximum quantity of $100,000,000 is not exceeded over the life of the NICS contract. 
 

(End of Clause) 
 
B.10 ALLOWABLE ITEMS OF COST 
 
In accordance with advance agreement between the Government and the Contractor for 
this contract, allowable costs for the items listed below are subject to the ceilings shown 
and any other limitations set forth elsewhere in this contract: 
 
(a) G&A Ceiling Rates 

 
(1) Not withstanding the terms of the FAR 52.216-7, Allowable Cost and 

Payment, the contractor shall not be reimbursed for G&A costs in excess of the 
established ceilings, per Contract Year (CY), as shown in Table B.10.A. 
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Table B.10.A 
 

CY G&A Ceiling Rate* 
  

5/1/10 to 4/30/11 TBP % 
5/1/11 to 4/30/12 TBP % 
5/1/12 to 4/30/13 TBP % 
5/1/13 to 4/30/14 TBP % 
5/1/14 to 4/30/15 TBP % 
5/1/15 to 4/30/16 TBP % 
5/1/16 to 4/30/17 TBP % 
5/1/17 to 4/30/18 TBP % 
5/1/18 to 4/30/19 TBP % 
5/1/19 to 4/30/20 TBP % 

               *      TBP- To be proposed by offeror 
 

(2) The following criteria shall apply to calculation of the G&A ceiling rates 
set forth above.   The allocation base shall be total cost, minus any contractor-specified 
exclusions to a total cost allocation base, as delineated below: 

 
TBP 
 
The G&A Expense Pool will include no less than the following major 

items/functions: 
 
TBP 
 

(b) Severance Pay 
 

Notwithstanding the provisions of FAR 31.205-6(g), reimbursement for severance pay 
shall be allowable only to the extent an employee is involuntarily terminated and is 
required by law. In no event shall the contractor be reimbursed for the cost of severance 
pay for any individual contractor employee at the end of the contract period of 
performance.  

 
(c)      Liability Insurance Costs 

  
 It is understood that the following costs are unallowable:  Any deductible amounts for 
General Liability Insurance (including Primary, Umbrella and Excess, and Property and 
Business Interruption); Professional Liability Insurance (including Fiduciary Liability, 
Errors and Omissions Liability, Directors and Officers Liability, and Crime); and Motor 
Vehicle Liability Insurance. 

 
(d)   Other advance agreements between the Government and the contractor for this 
contract are incorporated at Attachment J-20, and specify other allowable and 
unallowable costs. 

 
(End of clause) 
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B.11      CONTRACT EXTENSION RESULTING FROM PROTESTS 
 
(a) If the award of a successor contract to perform the services being performed 
under this contract is delayed because of a protest, the Contracting Officer may extend 
the period of performance on this contract to cover any delay caused by such protest.  
The contractor shall be entitled to an equitable adjustment for such an extension, subject 
to limitations in paragraph (b). 
 
(b) The final award fee evaluation period may be extended to include the contract 
extension period provided for in paragraph (a).  However, if the contractor is the protester 
or one of the protesters, no additional fee shall be put in the award fee pool or otherwise 
made available to the contractor, unless the contractor or another protester substantially 
prevails in the protest. 
 

(End of clause) 
 
B.12 CONTRACTOR INNOVATIONS, APPROACHES, ADVANCE 

AGREEMENTS, AND CORPORATE CAPITAL INVESTMENTS 
 
The innovations and approaches proposed by the contractor and accepted by the 
Government as part of the NICS competitive acquisition are hereby incorporated as 
Appendix B to the Performance Work Statement.  Any advance agreements between the 
contractor and NASA are incorporated as Attachment J-20, Advance Agreements.  
Corporate capital investments proposed by the contractor and accepted by the 
Government are incorporated as Attachment J-21, Corporate Capital Investments, at no 
cost to the NICS contract unless otherwise specified.   
 

(End of Clause) 
 

[END OF SECTION]  
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SECTION C 
 

DESCRIPTION/SPECIFICATIONS/PERFORMANCE WORK STATEMENT  
 
 
C.1 DESCRIPTION/SPECIFICATIONS/PERFORMANCE WORK STATEMENT  
 
The Performance Work Statement is Attachment J-1, including Appendix A, I3P 
Transformation Objectives and Requirements. 
 

(End of clause) 
 
C.2 GENERAL 
 
It is understood and agreed that the work performed under this contract is on a 
completion basis and that the Performance Work Statement (PWS) is stated in sufficient 
terms to necessitate Government direction to the minimum necessary to assure 
operational requirements are met.   
 
Currently, no work has been identified for PWS sections 3.7.6 and 5.5.  However, there is 
a potential for future work in these areas and this work will be accomplished as identified 
by issuance of Task Orders as described in clauses H.18 and H.19.  
 
The contractor shall be responsible for staffing the contract with appropriate skills and 
numbers of personnel to assure work is performed in a high quality, timely, and cost 
effective manner.  The contractor's obligation for the Core Mission under this contract 
shall include resolution of unusual or emergency situations or increased work volume that 
may occur from time to time throughout the period of performance.  Work and increased 
work volume of this nature directed of the contractor by the Government will be by use 
of the “Technical Direction” clause from the Contracting Officer or his/her 
Representative.  Services so directed shall be considered within the general scope of the 
contract, entirely within the contractor's original obligation and will not constitute nor be 
construed as a change within the meaning of the clause of this contract entitled "Changes 
-- Cost Reimbursement -- Alternate II."  However, if any written direction by the 
Government through “Technical Direction” is considered by the contractor to be a change 
to the original contractual obligation, the contractor, before performing any effort 
pursuant to such Government direction, shall refer such questions to the Contracting 
Officer for resolution in accordance with the procedures set forth in the “Technical 
Direction” Clause of this contract. 
 

(End of clause) 
 
C.3 DATA REQUIREMENTS DOCUMENTS (DRDs) 
 
The contractor shall furnish all data identified and described in Attachment J-2, Data 
Procurement Document (DPD), and all costs associated therewith are included in the 
estimated and target costs of the contract.  
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The Government reserves the right to delay the date of delivery of any or all Data 
Requirements Documents (DRDs) specified in the DPD and such right may be exercised 
at no increase in the estimated cost, target cost, or contract fees.  The Government also 
reserves the right to delete the requirement for any or all DRDs specified in the DPD.  In 
the event the Government exercises this latter right, the estimated cost shall be decreased 
in accordance with the “Changes” clause by negotiation of a cost reduction proposal and 
corresponding execution of a contract value reduction modification. 
 
To the extent that data required to be delivered under a DRD is also required to be 
delivered under another clause of the contract, the requirements established by both the 
DRD and such other contract clause shall apply.  Any conflicts between the data 
requirements of the DRD and another contract clause shall be brought to the attention of 
the Contracting Officer for resolution. 
 
Nothing contained in this DRD clause shall relieve the contractor from delivering data 
that is not identified and described in the DRD but, required under another clause of the 
contract. 
 

(End of clause) 
 

[END OF SECTION] 
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SECTION D 
 

PACKAGING AND MARKING 
 
 
D.1 PACKAGING, HANDLING, AND TRANSPORTATION (1852.211-70) 
            (SEP 2005) 
 
 (a)    The contractor shall comply with NASA Procedural Requirements (NPR) 6000.1, 
Requirements for Packaging, Handling, and Transportation for Aeronautical and Space 
Systems, Equipment, and Associated Components, as may be supplemented by the 
statement of work or specifications of this contract, for all items designated as Class I, II, 
or III. 
 
(b)   The contractor's packaging, handling, and transportation procedures may be used, 
in whole or in part, subject to the written approval of the Contracting Officer, provided 
(1) the contractor's procedures are not in conflict with any requirements of this contract, 
and (2) the requirements of this contract shall take precedence in the event of any conflict 
with the contractor's procedures. 
 
(c)    The contractor must place the requirements of this clause in all subcontracts for 
items that will become components of deliverable Class I, II, or III items. 
 

(End of clause) 
 

 
[END OF SECTION] 
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SECTION E 
 

INSPECTION AND ACCEPTANCE 
 
 
E.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE 
 

NOTICE:  The following clauses are hereby incorporated by reference: 
 

52.246-3   Inspection of Supplies -- Cost-Reimbursement (May 2001) 
52.246-5   Inspection of Services -- Cost-Reimbursement (Apr 1984) 

 
(End of clause) 

 
E.2 PLACE OF FINAL INSPECTION AND ACCEPTANCE 
 
The place of final inspection and acceptance for deliverables under this contract shall be 
at the F.o.b. point as set forth in Clause F.5, Free On Board (F.o.b.) Point. 
 

(End of clause) 
 
E.3 GOVERNMENT CONTRACT QUALITY ASSURANCE FUNCTIONS  
           (1852.246-71) (OCT 1988)  
 
In accordance with the inspection clause of this contract, the Government intends to 
perform the following functions at the locations indicated:  
 
Item       Quality Assurance Function    Location 
All  Final Inspection and Acceptance See F.4 
  See Attachments J-4 and J-5  Place of Performance 
   

 (End of Clause) 
 
E.4   HIGHER LEVEL QUALITY REQUIREMENTS (52.246-11)(FEB 1999) 
 
The contractor shall comply with the higher-level quality standards selected below: 
 
   Title     Number        Date 
     
Marshall Management Manual MPD 1280.1                 Latest issue 
 
The contractor shall comply with the standard titled: ANSI/ISO/ASQ-Q9001-2000, 
Quality Management Systems (QMS) – Requirements, in effect on the contract date, 
which is hereby incorporated into this contract be reference.   
 

(End of Clause) 
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E.5 CHANGES TO HIGHER-LEVEL QUALITY REQUIREMENTS 
 
It is mutually agreed and understood that the Government may unilaterally update clause 
E.4 with future versions and require full compliance to the latest requirements.  Such 
action shall not give rise to an equitable adjustment to the estimated contract value, 
including both cost and fee, or any other expressed terms and conditions of this contract. 
 

(End of Clause) 
 
E.6 MATERIAL INSPECTION AND RECEIVING REPORT (1852.246-72) (AUG 

2003)  
 
(a)   At the time of each delivery to the Government under this contract, the contractor 
shall furnish a Material Inspection and Receiving Report (DD Form 250 series) prepared 
in three (3) copies, an original and two (2) copies.  
 
(b)   The contractor shall prepare the DD Form 250 in accordance with NASA FAR 
Supplement 1846.6.  The contractor shall enclose the copies of the DD Form 250 in the 
package or seal them in a waterproof envelope, which shall be securely attached to the 
exterior of the package in the most protected location.  
 
(c)   When more than one package is involved in a shipment, the contractor shall list 
on the DD Form 250, as additional information, the quantity of packages and the package 
numbers.  The contractor shall forward the DD Form 250 with the lowest numbered 
package of the shipment and print the words “CONTAINS DD FORM 250” on the 
package. 
 

(End of clause) 
 
E.7 INSPECTION SYSTEM RECORDS (GSFC 52.246-102) (OCT 1988) 
 
The contractor shall maintain records evidencing inspections in accordance with the 
Inspection clause of this contract for 3 years after delivery of all items and/or completion 
of all services called for by the contract. 
 

(End of clause) 
 
 

[END OF SECTION]  
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SECTION F 
 

DELIVERIES OR PERFORMANCE 
 
 
F.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE 
 

NOTICE:  The following clauses are hereby incorporated by reference: 
 

52.242-15   Stop-Work Order (Aug 1989) -- Alternate I (Apr 1984) 
  52.247-34   F.o.b. Destination (Nov 1991) 

 
(End of clause) 

 
F.2 PERIOD OF PERFORMANCE  
 
(a) The period of performance of this contract shall be May 1, 2010 through  
April 30, 2013.   
 
(b) In the event the Government elects to exercise its option(s) pursuant to the terms 
of this contract, the period of performance for each option shall be as set forth below: 
 

Option  
Period No. 

 
CLINs 

Period of 
Performance 

 
Exercise Date 

 
1 

 
6, 7, 8, 9, 10 

5/1/13 to 
4/30/15 

 
N/A 

 
2 

 
11, 12, 13, 14, 15 

5/1/15 to 
4/30/18 

 
N/A 

 
3 

 
16, 17, 18, 19, 20 

5/1/18 to 
4/30/20 

 
N/A 

 
(End of clause) 

 
F.3 OPTION TO EXTEND 
 
In accordance with FAR 52.217-9, Option to Extend the Term of the Contract, of this 
contract, the Contracting Officer may exercise the following option(s) by issuance of a 
unilateral contract modification.  Options exercised shall be in accordance with the 
following: 

 
Option Period No. Period of Performance 

1 5/1/13 to 4/30/15 
2 5/1/15 to 4/30/18 
3 5/1/18 to 4/30/20 
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(a)  The Government may extend the term of this contract by written notice to the 
contractor within 30 days; provided that the Government gives the contractor a 
preliminary written notice of its intent to extend at least 30 before the contract expires.  
The preliminary notice does not commit the Government to an extension. 
 
(b) In accordance with NFS 1817.207-70(b) (1) and the procedures set forth in 
paragraph (b), the Government will perform an analysis to determine whether exercise of 
the option is in the Government's best interest.  The analysis required to support the 
option exercise determination must include consideration of other factors in addition to 
price, as follow:   

 
 (1) Option Decision Package 
 
Ten months prior to the effective date of Options 1, 2, and 3 (if Options 1 and 2 are 
exercised), the contractor shall prepare and submit an Option Decision Package to the 
Contracting Officer in accordance with DRD 1294CD-001, Option Decision Package.  
The Option Decision Package shall include a cost reduction proposal, update on 
technical/schedule/cost performance, and any additional information that may be 
requested by the Contracting Officer.  The cost reduction proposal shall consist of, at a 
minimum, the contractor’s proposed cost reductions based on proposed operational and 
technological efficiencies, which if negotiated, will result in the reduction of 
estimated/target costs and fees associated with the remaining contract options.  
Additionally, the Option Decision Package submission will include those elements 
delineated in DRD 1294CD-001, Option Decision Package.   
 
As part of its proposal request, the Government reserves the right to request a proposal to 
convert one or more CLINs as delineated in Clause B.4 to fixed-price, or some variation 
of fixed price.   
 
A request for additional information to be included in the Option Decision Package will 
be made in writing by the Contracting Officer at least 14 calendar days before the due 
date of the package. 
 
 (2) Option Decision Consideration 

 
The Government will consider the following in making a determination to exercise 
pursuant to Clause 52.217-9, entitled Option to Extend the Term of the Contract, of the 
contract: 
 
 Decision Point 1 (Applies to all contract option periods) 
 

Decision Point 1 relates to criteria that must be favorably evaluated in order for 
NASA to consider proceeding to Decision Point 2.  These criteria include, but are 
not limited to, the following areas: 

 
1.   No cost overruns within the contractor’s control >10% 
2.   Consecutive AF scores Very Good or Excellent 
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3.   Corporate Capital Investment provided in accordance with Advance 
 Agreements 

 
 Decision Point 2 (Applies to all contract option periods) 
 

Decision Point 2 relates to Government evaluation of data resulting from a 
recommendation for a favorable decision to exercise the contract option, based on 
the following: 

 
1. The Option Decision Package, including fixed-price conversion proposal 

if requested, submitted in accordance with paragraph (a) of this clause 
including, but not limited to, the extent of any cost reductions proposed.  
The Government reserves the right to return the cost reduction for revision 
if the magnitude of the proposed reduction is not commensurate with the 
expected level of savings resulting from anticipated efficiencies. 

2. The quality of the contractor’s performance against the performance 
measures set forth in Attachment J-4, Performance Measures. 

3. Independent market research conducted by the Government. 
4. Any other consideration, such as that required by FAR Part 17, that may 

be determined to be significant by the Government including, but not 
limited to, availability of funding and continuation of need for the 
services. 

 
 (3) Decision to Exercise Options or Continue Services 

 
The decision to exercise any option will be solely at the discretion of the Government.  
The decision to exercise Options 1, 2, and 3 will require approval by appropriate levels of 
NASA management prior to issuance of a modification exercising either option.  This 
clause does not limit the Government’s rights relative to any other clause included in this 
contract. 

 
(c)  If the Government exercises the option(s), the extended contract shall be 
considered to include this option clause.  

 
(d)  The Government may exercise one or more of the options specified in the contract 
consecutively or concurrently if it is deemed in the best interest of the Government.  

 
(e)  The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed Ten (10) years. 
 

(End of clause) 
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F.4 PLACE OF PERFORMANCE (MSFC--52.237-91) (FEB 2001) 
 
The contractor shall perform the work under this contract at all identified NASA 
Center/Locations listed below, and at such other locations as may be approved in writing 
by the Contracting Officer:  
 
Ames Research Center (ARC)    Moffett Field, CA 
Dryden Flight Research Center (DFRC)   Edwards AFB, CA 
Glenn Research Center (GRC)    Cleveland, OH 
Goddard Space Flight Center (GSFC)   Greenbelt, MD 
      Wallops Flight Facility (WFF)    Wallops, VA 
Jet Propulsion Laboratory (JPL)    Pasadena, CA 
Johnson Space Center (JSC)     Houston, TX 
      White Sands Test Facility (WSTF)   Las Cruces, NM 
Kennedy Space Center (KSC)    Kennedy Space Center, FL 
Langley Research Center (LaRC)    Hampton, VA 
Marshall Space Flight Center (MSFC)   Huntsville, AL 
      Michoud Assembly Facility (MAF)   New Orleans, LA 
NASA Headquarters      Washington, DC 
NASA Shared Services Center (NSSC)   Bay St. Louis, MS 
Stennis Space Center (SSC)     Stennis Space Center, MS 
NASA Hub/Synterra      Moscow, Russia 
 

(End of clause) 
 
F.5 FREE ON BOARD (F.o.b.) POINT 
 
(a) The F.o.b. point for deliverables under this contract shall be the George C. 
Marshall Space Flight Center, Marshall Space Flight Center, AL  35812, or other Center 
sites and associated component facilities requiring the deliverables, and for specific 
items, when so directed by the Contracting Officer or his duly authorized representative, 
at the contractor's facilities. 
 
(b) Those items having the F.o.b. point at the contractor's facilities in accordance with 
(a) above shall be shipped as directed by the Contracting Officer or his duly authorized 
representative and in accordance with FAR clause 52.247-1, Commercial Bill of Lading 
Notations. 
 

(End of clause) 
 
F.6 SECTION 10721 RATES (MSFC--52.247-90) (FEB 2001) 
 
The contractor shall use carriers that offer acceptable service at reduced rates (Section 
10721 rates), if available. 

 
(End of clause) 
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F.7 PHASE-IN AND PHASE-OUT 
 
(a)  Contractor Phase-In 
 
The services provided by this order are vital to the Government’s overall effort.  
Therefore, continuity of these services must be maintained at a consistently high level 
without disruption.  To this end, the contractor shall conduct an orderly phase-in of 
contract activities prior to assumption of responsibility for the effort described in the 
PWS.  These phase-in activities are to be performed under a separate phase-in purchase 
order and all costs associated with phase-in are not allowable to this contract. 
 
(b)   Contractor Phase-out   
 
 (1)  Prior to contract completion, a successor contractor(s) may be selected to 
perform the work requirements covered by the PWS.  The contractor shall conduct an 
orderly phase-out of all required activities prior to completion of this contract and 
assumption of responsibility for the effort described in the PWS by a successor 
contractor(s).  The contractor shall remain responsible for the effort covered by the PWS 
during phase-out activities.   

 
 (2)  Upon written notice by the Contracting Officer prior to the contract 
completion date, the contractor shall conduct phase-out activities for up to 90 calendar 
days in accordance with FAR 52.237-3, Continuity of Services.   
 
 

(End of Clause) 
 

[END OF SECTION]  
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SECTION G 
 

CONTRACT ADMINISTRATION DATA 
 
 
G.1   LISTING OF CLAUSES INCORORATED BY REFERENCE 
 
NOTICE:  The following clauses are hereby incorporated by reference: 
  

1852.227-70, New Technology (May 2002) 
1852.242-71, Travel Outside of the United States (Dec 1988) 

            1852.242-73, NASA contractor Financial Management Reporting (Nov 2004)  
 

(End of Clause) 
 
G.2 SUBMISSION OF VOUCHERS FOR PAYMENT (1852.216-87) (MAR 1998) 
 
(a)   The designated billing office for cost vouchers for purposes of the Prompt 
Payment clause of this contract is indicated below.  Public vouchers for payment of costs 
shall include a reference to the number of this contract. 
 
 (b)   (1) If the contractor is authorized to submit interim cost vouchers directly to 
the NASA paying office, the original voucher should be submitted to: 

  
 NASA Shared Services Center (NSSC) 
 Financial Management Division (FMD)- Accounts Payable 
 Building 1111, C. Road 
 Stennis Space Center, MS 39529 

  
Email: NSSC-AccountsPayable@nasa.gov 

 Fax: (866) 209-5415 
 

(2)  For any period that the Defense Contract Audit Agency has authorized the 
contractor to submit interim cost vouchers directly to the Government paying office, 
interim vouchers are not required to be sent to the Auditor, and are considered to be 
provisionally approved for payment, subject to final audit. 

 
            (3)   Copies of vouchers should be submitted as directed by the Contracting 
Officer. 
 
(c)   If the contractor is not authorized to submit interim cost vouchers directly to the 
paying office as described in paragraph (b), the contractor shall prepare and submit 
vouchers as follows: 
 

(1)   One original Standard Form (SF) 1034, SF 1035, or equivalent 
contractor’s attachment to: 
     N/A 
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(2)   Five copies of SF 1034, SF 1035A, or equivalent contractor’s attachment 
to the following offices by insertion in the memorandum block of their names and 
addresses: 
 

(i)    Copy 1 NASA Contracting Officer 
(ii)   Copy 2 Auditor 
(iii)  Copy 3 Contractor 
(iv)  Copy 4 Contract administration office; and 
(v)   Copy 5 Project Management Office. 

 
(3)   The Contracting Officer may designate other recipients as required. 

 
(d)   Public vouchers for payment of fee shall be prepared similarly to the procedures 
in paragraphs (b) or (c) of this clause, whichever is applicable, and be forwarded to: 
 

NASA Shared Services Center (NSSC) 
 Financial Management Division (FMD)- Accounts Payable 
 Building 1111, C. Road 
 Stennis Space Center, MS 39529 
 
This is the designated billing office for fee vouchers for purposes of the Prompt Payment 
clause of this contract. 
 
(e)   In the event that amounts are withheld from payment in accordance with 
provisions of this contract, a separate voucher for the amount withheld will be required 
before payment for that amount may be made.  

 
(End of clause) 

 
G.3 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND 

PATENT REPRESENTATIVE (1852.227-72) (JUL 1997) 
 
(a)   For purposes of administration of the clause of this contact entitled "New 
Technology" or "Patent Rights--Retention by the contractor (Short Form)," whichever is 
included, the following named representatives are hereby designated by the Contracting 
Officer to administer such clause: 
 
New Technology Representative: 

 
NASA/George C. Marshall Space Flight Center 
Attn: ED03/New Technology Representative 
Marshall Space Flight Center, AL  35812  

 
Patent Representative: 
 

NASA/ George C. Marshall Space Flight Center 
Attn: LS01/Chief Intellectual Property Counsel 
Marshall Space Flight Center, AL  35812 
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(b)   Reports of reportable items, and disclosure of subject inventions, interim reports, 
final reports, utilization reports, and other reports required by the clause, as well as any 
correspondence with respect to such matters, should be directed to the New Technology 
Representative unless transmitted in response to correspondence or request from the 
Patent Representative.  Inquiries or requests regarding disposition of rights, election of 
rights, or related matters should be directed to the Patent Representative.  This clause 
shall be included in any subcontract hereunder requiring a "New Technology" clause or 
"Patent Rights--Retention by the contractor (Short Form)" clause, unless otherwise 
authorized or directed by the Contracting Officer.  The respective responsibilities and 
authorities of the above-named representatives are set forth in 1827.305-370 of the 
NASA FAR Supplement. 

 
(End of clause) 

 
G.4 TECHNICAL DIRECTION (1852.242-70) (SEP 1993) 
 
(a)   Performance of the work under this contract is subject to the written technical 
direction of the Contracting Officer's Technical Representative (COTR), who shall be 
specifically appointed by the Contracting Officer in writing in accordance with NASA 
FAR Supplement 1842.270.  "Technical direction" means a directive to the contractor 
that approves approaches, solutions, designs, or refinements; fills in details or otherwise 
completes the general description of work or documentation items; shifts emphasis 
among work areas or tasks; or furnishes similar instruction to the contractor.  Technical 
direction includes requiring studies and pursuit of certain lines of inquiry regarding 
matters within the general tasks and requirements in Attachment J-1 of this contract. 
 
(b)   The COTR does not have the authority to, and shall not, issue any instruction 
purporting to be technical direction that – 
 

(1) Constitutes an assignment of additional work outside the statement of 
work; 

 
(2) Constitutes a change as defined in the changes clause; 

 
(3) Constitutes a basis for any increase or decrease in the total estimated 

contract cost, the contract fees (if any), or the time required for contract performance; 
 

(4) Changes any of the expressed terms, conditions, or specifications of the 
contract; or 

 
(5) Interferes with the contractor's rights to perform the terms and conditions 

of the contract. 
 

(c)   All technical direction shall be issued in writing by the COTR. 
 
(d)   The contractor shall proceed promptly with the performance of technical direction 
duly issued by the COTR in the manner prescribed by this clause and within the COTR's 
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authority.  If, in the contractor's opinion, any instruction or direction by the COTR falls 
within any of the categories defined in paragraph (b) above, the contractor shall not 
proceed but shall notify the Contracting Officer in writing within 5 working days after 
receiving it and shall request the Contracting Officer to take action as described in this 
clause.  Upon receiving this notification, the Contracting Officer shall either issue an 
appropriate contract modification within a reasonable time or advise the contractor in 
writing within 30 days that the instruction or direction is -- 
 

(1) Rescinded in its entirety; or 
 

(2) Within the requirements of the contract and does not constitute a change 
under the Changes clause of the contract, and that the contractor should proceed promptly 
with its performance.  

 
(e)   A failure of the contractor and Contracting Officer to agree that the instruction or 
direction is both within the requirements of the contract and does not constitute a change 
under the Changes clause, or a failure to agree upon the contract action to be taken with 
respect to the instruction or direction, shall be subject to the Disputes clause of this 
contract. 

 
(f)   Any action(s) taken by the contractor in response to any direction given by any 
person other than the Contracting Officer or the COTR shall be at the contractor's risk. 
 

(End of clause) 
 
G.5 CONTRACTOR REQUESTS FOR GOVERNMENT-PROVIDED PROPERTY     

(DEVIATION)(1852.245-70)(SEP 2007)--(ALTERNATE 1)(SEP 2007) 
 
(a)  The contractor shall provide all property required for the performance of this 
contract. The contractor shall not acquire or construct items of property to which the 
Government will have title under the provisions of this contract without the Contracting 
Officer's written authorization. Property which will be acquired as a deliverable end item 
as material or as a component for incorporation into a deliverable end item is exempt 
from this requirement.  
 
(b) (1)  In the event the contractor is unable to provide the property necessary for 
performance, and the contractor requests provision of property by the Government, the 
contractor’s request shall— 
 
    (i) Justify the need for the property;   
 
    (ii)  Provide the reasons why contractor-owned property cannot be 
used;   
 
     (iii)  Describe the property in sufficient detail to enable the Government 
to screen its inventories for available property or to otherwise acquire property, including 
applicable manufacturer, model, part, catalog, National Stock Number or other pertinent 
identifiers;  
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    (iv)  Combine requests for quantities of items with identical 
descriptions and estimated values when the estimated values do not exceed $100,000 per 
unit; and  
 
    (v)  Include only a single unit when the acquisition or construction 
value equals or exceeds $100,000.  
  
 (2) Contracting Officer authorization is required for items the contractor 
intends to manufacture as well as those it intends to purchase.  
 
  (3)  The contractor shall submit requests to the Contracting Officer no less 
than 30 days in advance of the date the contractor would, should it receive authorization, 
acquire or begin fabrication of the item.  
 
(c)  The contractor shall maintain copies of Contracting Officer authorizations, 
appropriately cross-referenced to the individual property record, within its property 
management system.  
 
(d)  Property furnished from Government excess sources is provided as-is, where-is. 
The Government makes no warranty regarding its applicability for performance of the 
contract or its ability to operate. Failure of property obtained from Government excess 
sources under this clause is insufficient reason for submission of requests for equitable 
adjustments discussed in the clause at 52.245-1, Government Property. 
 
(e)  In the event the Contracting Officer issues written authorization to provide 
property, the contractor shall screen Government sources to determine the availability of 
property from Government inventory or excess property.  
 
  (1)  The contractor shall review NASA inventories and other authorized 
Federal excess sources for availability of items that meet the performance requirements 
of the requested property.  
 
    (i) If the contractor determines that a suitable item is available from 
NASA supply inventory, it shall request the item using applicable Center procedures.  
 
    (ii)  If the contractor determines that an item within NASA or Federal 
excess is suitable, it shall contact the Center Industrial Property Officer to arrange for 
transfer of the item from the identified source to the contractor.  
 
  (2) If the contractor determines that the required property is not available 
from inventory or excess sources, the contractor shall note the acquisition file with a list 
of sources reviewed and the findings regarding the lack of availability. If the required 
property is available, but unsuitable for use, the contractor shall document the rationale 
for rejection of available property. The contractor shall retain appropriate cross-
referenced documentary evidence of the outcome of those screening efforts as part of its 
property records system. 

(End of clause) 
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G.6      INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY   
(DEVIATION)(1852.245-71)(SEP 2007)--(ALTERNATE 1)(SEP 2007) 

 
(a)  The Government property described in paragraph (c) of this clause may be made 
available to the contractor on a no-charge basis for use in performance of this contract.  
This property shall be utilized only within the physical confines of the NASA installation 
that provided the property unless authorized by the contracting officer under (b)(1)(iv).  
Under this clause, the Government retains accountability for, and title to, the property, and 
the contractor shall comply with the following: 
 
  NPR 4100.1, NASA Materials Inventory Management Manual 
  NPR 4200.1, NASA Equipment Management Procedural Requirements 
  NPR 4300.1, NASA Personal Property Disposal Procedural Requirements 
  
User responsibilities: The contractor shall retain responsibility for ensuring proper use, 
care, and protection (safeguarding) of Installation Accountable Government Property 
(IAGP) under his/her custody and control.  Individual shall be responsible for the 
following:  (1) ensuring IAGP is used only in the pursuit of approved programs, or as 
otherwise authorized; (2) notifying cognizant  Property Support Assistant (PSA) and/or 
Property Custodian, of all equipment location changes; (3) ensuring that any lost, 
missing  or damaged  IAGP is officially reported to his/her supervisor, the appropriate 
PSA, and the Protective Services Department; (4) notifying PSA of IAGP not  being 
actively used; (5) ensuring that IAGP is turned into the Property Disposal Officer through 
the PSA when no longer needed; under no circumstances will the contractor dispose of 
IAGP, whether tagged or untagged; and (6)  notifying the Contracting Officer, cognizant 
PSA, and the Center’s Supply and Equipment Officer upon termination of employment. 
 
On-site contractor employees shall also take the on-line Property Responsibility Training. 
 
Property not recorded in NASA property systems must be managed in accordance with the 
requirements of FAR 52.245-1. 
 
The contractor shall establish and adhere to a system of written procedures to assure 
continued, effective management control and compliance with these user responsibilities.  
Such procedures must include holding employees liable, when appropriate, for loss, 
damage, or destruction of Government property. 
 
(b) (1)  The official accountable recordkeeping, financial control, and reporting of 
the property subject to this clause shall be retained by the Government and accomplished 
within NASA management information systems prescribed by the installation Supply and 
Equipment Management Officer (SEMO) and Financial Management Officer.  If this 
contract provides for the contractor to acquire property, title to which will vest in the 
Government, the following additional procedures apply: 
 
            (i)  The contractor shall not utilize the installation’s central receiving 
facility for receipt of contractor-acquired property.  However, the contractor shall provide 
listings suitable for establishing accountable records of all such property received, on a 
monthly basis, to the SEMO. 
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             (ii)  The contractor shall furnish a copy of each purchase order, prior to 
delivery by the vendor, to the installation central receiving area. 
 
             (iii)  The contractor shall establish a record of the property as required by 
FAR 52.245-1, Government Property, and furnish to the Industrial Property Officer a DD 
Form 1149, Requisition and Invoice/Shipping Document, (or installation equivalent) to 
transfer accountability to the Government within 5 working days after receipt of the 
property by the contractor.  The contractor is accountable for all contractor-acquired 
property until the property is transferred to the Government’s accountability. 
 
             (iv)  Contractor use of Government property at an off-site location and 
off-site subcontractor use require advance approval of the Contracting Officer and 
notification of the Industrial Property Officer.  The property shall be considered 
Government furnished and the contractor shall assume accountability and financial 
reporting responsibility.  The contractor shall establish records and property control 
procedures and maintain the property in accordance with the requirements of FAR 
52.245-1, Government Property, until its return to the installation. NASA Procedural 
Requirements related to property loans shall not apply to offsite use of property by 
contractors.  
 
  (2)  After transfer of accountability to the Government, the contractor shall 
continue to maintain such internal records as are necessary to execute the user 
responsibilities identified in paragraph (a) of this clause and document the acquisition, 
billing, and disposition of the property.  These records and supporting documentation shall 
be made available, upon request, to the SEMO and any other authorized representatives of 
the Contracting Officer.    
  
(c)  The following property and services are provided if checked. 
 
    X   (1)   Office space, work area space, and utilities.  Government telephones 
are available for official purposes only.  
     X    (2)    Office furniture. 
     X    (3)    Installation Accountable Government Property listed in Attachment 
J-9.   
 

    (i)  If the contractor acquires property, title to which vests in the 
Government pursuant to other provisions of this contract, this property also shall become 
accountable to the Government upon its entry into Government records.   
    (ii)  The contractor shall not bring to the installation for use 
under this contract any property owned or leased by the contractor, or other property that 
the contractor is accountable for under any other Government contract, without the 
Contracting Officer's prior written approval. 
 

  X    (4)   Supplies from stores stock. 
  X    (5)   Publications and blank forms stocked by the installation. 
  X    (6)   Safety, security, and fire protection for contractor personnel and 

facilities. 
  X    (7)   Installation service facilities, including mail 
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  X   (8)  Medical treatment of a first-aid nature for contractor personnel 
injuries or illnesses sustained during on-site duty. 

  X  (9)  Cafeteria privileges for contractor employees during normal 
operating hours. 

  X  (10)  Building maintenance, and cleaning, for facilities occupied by 
contractor personnel. 

  X  (11)  Moving and hauling for office moves, movement of large 
equipment, and delivery of supplies. Moving services may be provided on-site, as approved 
by the Contracting Officer. 

  X  (12)  Collection and disposal of refuge and bulk items. 
  X  (13)  Office copier machines, fax machines, and multi-functional devices. 
  X  (14)  Day-shift taxi/shuttle bus for personnel transportation, if available. 
 

 (End of clause) 
 

Note:  Notwithstanding the requirements of 1852.245-71, Alt I (see Procurement 
Information Circular (PIC) 07-09), certain NASA Centers will allow the NICS contractor 
to utilize that Center’s Central Receiving facility for receipt of contractor-acquired 
property.  The Centers identified as providing this authorization are NASA Headquarters, 
DFRC, GSFC, KSC, LaRC, and SSC. 
 
For the Centers listed above, the clause at 1852.245-71, Basic (see PIC 07-09), shall be 
used in lieu of Alt I whereby the following is substituted for paragraph (b)(1)(i):  “The 
contractor’s Purchase Order shall require the vendor to deliver the property to the 
installation receiving area.” 
 
G.7     FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF 

CONTRACTORS (1852.245-73)(SEP 2007) 
 
(a) The contractor shall submit annually a NASA Form (NF) 1018, NASA Property 
in the Custody of contractors, in accordance with the provisions of 1845.505-14, the 
instructions on the form, subpart 1845.71, and any supplemental instructions for the 
current reporting period issued by NASA.  
 
(b) (1)  Subcontractor use of NF 1018 is not required by this clause; however, the 
contractor shall include data on property in the possession of subcontractors in the annual 
NF 1018.  
 
   (2) The contractor shall mail the original signed NF 1018 directly to the 
cognizant NASA Center Deputy Chief Financial Officer, Finance, unless the contractor 
uses the NF 1018 Electronic Submission System (NESS) for report preparation and 
submission.  
 
   (3)  One copy shall be submitted (through the Department of Defense (DOD) 
Property Administrator if contract administration has been delegated to DOD) to the 
following address: NASA, George C. Marshall Space Flight Center, Mail Code AS41, 
MSFC, AL 35812, unless the contractor uses the NF 1018 Electronic Submission System 
(NESS) for report preparation and submission.  



DRAFT  NNM09263608R 
 

G-9 

 
(c) (1)  The annual reporting period shall be from October 1 of each year through 
September 30 of the following year. The report shall be submitted in time to be received 
by October 15.   The information contained in these reports is entered into the NASA 
accounting system to reflect current asset values for agency financial statement purposes.   
Therefore, it is essential that required reports be received no later than October 15.   
Some activity may be estimated for the month of September, if necessary, to ensure the 
NF 1018 is received when due.   However, contractors’ procedures must document the 
process for developing these estimates based on planned activity such as planned 
purchases or NASA Form 533 (NF 533 contractor Financial Management Report) cost 
estimates.   It should be supported and documented by historical experience or other 
corroborating evidence, and be retained in accordance with FAR Subpart 4.7, contractor 
Records Retention.   Contractors shall validate the reasonableness of the estimates and 
associated methodology by comparing them to the actual activity once that data is 
available, and adjust them accordingly.   In addition, differences between the estimated 
cost and actual cost must be adjusted during the next reporting period.   Contractors shall 
have formal policies and procedures, which address the validation of NF 1018 data, 
including data from subcontractors, and the identification and timely reporting of errors.   
The objective of this validation is to ensure that information reported is accurate and in 
compliance with the NASA FAR Supplement.   If errors are discovered on NF 1018 after 
submission, the contractor shall contact the cognizant NASA Center Industrial Property 
Officer (IPO) within 30 days after discovery of the error to discuss corrective action.    
  
  (2)  The Contracting Officer may, in NASA’s interest, withhold payment until 
a reserve not exceeding $25,000 or 5 percent of the amount of the contract, whichever is 
less, has been set aside, if the contractor fails to submit annual NF 1018 reports in 
accordance with 1845.505-14 and any supplemental instructions for the current reporting 
period issued by NASA.   Such reserve shall be withheld until the Contracting Officer has 
determined that NASA has received the required reports.   The withholding of any 
amount or the subsequent payment thereof shall not be construed as a waiver of any 
Government right.  
 
(d)  A final report shall be submitted within 30 days after disposition of all property 
subject to reporting when the contract performance period is complete in accordance with 
(b)(1) through (3) of this clause. 
 

(End of clause) 
 
G.8       IDENTIFICATION AND MARKING OF GOVERNMENT EQUIPMENT  

(DEVIATION) (1852.245-74)(SEP 2007) 
 
(a)  The contractor shall identify all equipment to be delivered to the Government using 
NASA Technical Handbook (NASA-HDBK) 6003, Application of Data Matrix 
Identification Symbols to Aerospace Parts Using Direct Part Marking 
Methods/Techniques, and NASA Standard (NASA-STD) 6002, Applying Data Matrix 
Identification Symbols on Aerospace Parts Handbook. This includes deliverable 
equipment listed in the schedule and other equipment when NASA directs physical transfer 
to NASA or a third party. The contractor shall identify property in both machine and 
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human readable form unless the use of a machine readable-only format is approved by the 
NASA Industrial Property Officer.  
 
(b)  Property shall be marked in a location that will be human readable, without 
disassembly or movement of the property, when the items are placed in service unless such 
placement would have a deleterious effect on safety or on the item’s operation.  
 
(c)  Concurrent with equipment delivery or transfer, the contractor shall provide the 
following data in an electronic spreadsheet format:   
 
   (1)  Item Description.  
   (2)  Unique Identification Number (License Tag). 
   (3)  Unit Price. 
   (4)  An explanation of the data used to make the unique identification number. 
 
(d)   For items physically transferred under paragraph (a) the following additional data is 
required: 
 
   (1)  Date originally placed in service. 
   (2)  Item condition. 
   (3)  Date last serviced. 
 
(e)  The data required in paragraphs (c) and (d) shall be delivered to the NASA center 
receiving activity listed below:   
 
    NASA, George C. Marshall Space Flight Center 
    MSFC Central Receiving - Building 4631 
    MSFC, AL 35812  
 
(f)  The contractor shall include the substance of this clause, including this paragraph 
(f), in all subcontracts that require delivery of equipment.   
 

(End of clause) 
 
G.9     PROPERTY MANAGEMENT CHANGES (DEVIATION)(1852.245-75) 
           (SEP 2007) 
 
(a)  The contractor shall submit any changes to standards and practices used for 
management and control of Government property under this contract to the assigned 
property administrator and Industrial Property Officer (IPO), prior to making the change 
whenever the change – 
 
   (1)  Employs a standard that allows increase in thresholds or changes the timing 
for reporting loss, damage, or destruction of property; 
   (2)  Alters physical inventory timing or procedures; 
   (3)  Alters recordkeeping practices; 
   (4)  Alters practices for recording the transport or delivery of Government 
property; or 
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   (5)  Alters practices for disposition of Government property. 
 
(b)  The contractor shall contact the IPO at: 
 
             NASA-MSFC Industrial Property Officer: Tracy Helmick 
             Attn:  Mail Code: AS41 
  MSFC, AL 35812 
  (256) 544-5272 

(End of clause) 
 
G.10    LIST OF GOVERNMENT PROPERTY FURNISHED PURSUANT TO FAR   

52.245-1 (DEVIATION) (1852.245-76)(SEP 2007) 
 
(a)  For performance of work under this contract, the Government will make available 
Government property identified in Attachment J-8 of this contract on a no-charge-for-use 
basis pursuant to the clause at FAR 52.245-1, Government Property.  The contractor shall 
use this property in the performance of this contract at all NASA Centers, Russia, and other 
Central Asian Republics supporting Russian space operations, and at other location(s) as 
may be approved by the Contracting Officer.  Under FAR 52.245-1, the contractor is 
accountable for the identified property. 
 

 (End of clause) 
 
G.11    PHYSICAL INVENTORY OF CAPITAL PERSONAL PROPERTY 

(DEVIATION)(1852.245-78)(SEP 2007) 
 
(a)  In addition to physical inventory requirements under the clause at FAR 52.245-1, 
Government Property, the contractor shall conduct annual physical inventories for 
individual property items with an acquisition cost exceeding $100,000.   
 
   (1)   The contractor shall inventory – 
 

(i)  Items of property furnished by the Government;  
 

(ii)  Items acquired by the contractor and titled to the Government under 
the clause at FAR 52.245-1; 

 
(iii)  Items constructed by the contractor and not included in the 

deliverable, but titled to the Government under the clause at FAR 52.245-1; and 
 

(iv)  Complete but undelivered deliverables. 
 
  (2)  The contractor shall use the physical inventory results to validate the 
property record data, specifically location, condition and use status, and to prepare 
summary reports of inventory as described in paragraph (c) of this clause.   
 
(b)  Unless specifically authorized in writing by the NASA Industrial Property Officer 
(IPO), the inventory shall be performed and posted by individuals other than those assigned 
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custody of the items, responsibility for maintenance, or responsibility for posting to the 
property record.  The contractor may request a waiver from this separation of duties 
requirement from the NASA IPO, when all of the conditions in either (1) or (2) below are 
met. 
 
   (1)  The contractor utilizes an electronic system for property identification, such 
as a laser bar-code reader or radio frequency identification reader, and  
 

(i)  The programs or software preclude manual data entry of inventory 
identification data by the individual performing the inventory; and 

 
(ii)  The inventory and property management systems contain sufficient 

management controls to prevent tampering and assure proper posting of collected inventory 
data. 
 
   (2)  The contractor has limited quantities of property, limited personnel, or 
limited property systems; and,  
 

(i)   The contractor provides written confirmation that the Government 
property exists in the recorded condition and location; and 

 
(ii)  The items continue to be used exclusively for performance of the 

contract or as otherwise authorized by the Contracting Officer. 
 
   (3)  The contractor shall submit the request to the cognizant property 
administrator and obtain approval from the IPO prior to implementation of the practice. 
 
(c)  The contractor shall report the results of the physical inventory to the property 
administrator and the NASA Industrial Property Officer within 10 calendar days of 
completion of the physical inventory.  The report shall – 
 

(1)  Provide a summary showing number and value of items inventoried; and 
 

(2)  Include additional supporting reports of – 
 
(i)  Loss, damage or destruction, in accordance with the clause at 

52.245-1, Government Property; 
 

(ii)  Idle property available for reuse or disposition; and  
 

(iii)  A summary of adjustments made to location, condition, status, or 
user as a result of the physical inventory reconciliation. 
 
(d)  The contractor shall retain all physical inventory records, including records of all 
transactions associated with inventory reconciliation. All records shall be subject to 
Government review and/or audit.  
 

(End of clause) 
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G.12    OCCUPANCY MANAGEMENT REQUIREMENTS (DEVIATION) 
            (1852.245-82) (SEP 2007) 
 
(a)  In addition to the requirements of the clause at FAR 52.245-1, Government 
Property, the contractor shall comply with the following in performance of work in and 
around Government real property:  
 
   (1)  NPD 8800.14, Policy for Real Property Management 
 
   (2)  NPR 8831.2, Facility Maintenance Management 

 
 (b)  The contractor shall obtain the written approval of the Contracting Officer before 
installing or removing contractor-owned property onto or into any Government real 
property or when movement of contractor-owned property may damage or destroy 
Government-owned property. The contractor shall restore damaged property to its original 
condition at the contractor’s expense. 
 
(c)  The contractor shall not acquire, construct or install any fixed improvement or 
structural alterations in Government buildings or other real property without the advance, 
written approval of the Contracting Officer. Fixed improvement or structural alterations, as 
used herein, means any alteration or improvement in the nature of the building or other real 
property that, after completion, cannot be removed without substantial loss of value or 
damage to the premises.  Title to such property shall vest in the Government. 
 
(d)  The contractor shall report any real property or any portion thereof when it is no 
longer required for performance under the contract, as directed by the Contracting Officer. 

 
(End of Clause) 

 
G.13    GOVERNMENT PROPERTY--COMPLIANCE WITH SAFETY STANDARDS     

This contract involves the use of Government-furnished property or installation provided 
property.  If any of the property does not conform to applicable Federal, state, or local 
safety standards, the contractor shall promptly notify the Contracting Officer in writing 
(with a copy to the MSFC Safety Officer, Code QD50). 
 

(End of clause) 
 
G.14 CAPITAL ASSET TRACKING 
 
In accordance with NASA NPR 9250.1, Property, Plant, and Equipment and Operating 
Materials and Supplies, dated September 30, 2008, the contractor shall track, report, and 
separately identify capital assets as separate Work Breakdown Structure elements on the 
contractor’s monthly 533 reports.  In addition, in accordance with NFS 1852.245-70, the 
contractor shall obtain approval from the Contracting Officer prior to purchasing or 
beginning fabrication of any Property, Plant, and Equipment (PP&E) with an anticipated 
total acquisition cost greater than $100,000, other than internal use software which has a 
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capitalization threshold of $1,000,000, that is not specifically identified in their contract.  
PP&E is defined as tangible assets, including land, that meet the following criteria:  (1) 
have estimated useful lives of 2 years or more, (2) are not intended for sale in the 
ordinary course of operations, and (3) have been acquired or constructed with the 
intention of being used or being available for use by the entity. 

 
 (End of Clause) 

 
G.15 MONTHLY PROPERTY FINANCIAL REPORTING 
 
The contractor shall submit monthly property financial reports in accordance with 
Procurement Information Circular (PIC) 04-12 using the Contractor-Held Asset Tracking 
System (CHATS) (http://nasachats.gsfc.nasa.gov) using the format described in the 
CHATS user’s manual with PIC 04-12 as a model on the data submitted, acquisition cost, 
adjustment, and work breakdown structure.  The data required for the monthly 
submission is due by the 21st day after the close of the month.  In addition, the contractor 
shall submit an annual NASA Form (NF) 1018, NASA Property in the Custody of 
Contractors, in accordance with the requirements of Clause G.7. 
 

(End of Clause) 
 
G.16 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (52.222-42) 

(MAY 1989) 
 
In compliance with the Service Contract Act of 1965, (SCA) as amended, and the 
regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of 
service employees expected to be employed under the contract and states the wages and 
fringe benefits payable to each if they were employed by the contracting agency subject 
to the provisions of 5 U.S.C. 5341 or 5332. 
 

THIS STATEMENT IS FOR INFORMATION ONLY:   
THIS IS NOT A WAGE DETERMINATION 

 
(a) Classification, Grades and Rates 
 
Classification Grades Rates 
Administrative Assistant  GS-07  18.52 
General Clerk III  GS-04  13.36 
Order Clerk II  GS-03  11.90 
Personnel Assistant II   GS-05  14.95 
Personnel Assistant III  GS-06  16.67 
Supply Technician GS-07  18.52 
Computer Operator II  GS-05  14.95 
Computer Operator III  GS-06  16.67 
Computer Operator IV  GS-07  18.52 
Computer Operator V  GS-08  20.51 
Telecommunications Mechanic I  WG-10  21.27 
Telecommunications Mechanic II  WG-11  22.19 
Telecommunications Mechanic Lead WG-12  23.07 
Drafter/CAD Operator II  GS-05  14.95 
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Drafter/CAD Operator III  GS-06  16.67 
Video Teleconference Technician GS-04                         13.36 
Technical Writer III GS-11  27.41   
 
COLLECTIVE BARGAINING AGREEMENT (CBA) JOB CLASSIFICATIONS 
 
GODDARD SPACE FLIGHT CENTER: 
 
Administrative Assistant CBA 
Clerk III CBA 
Telecommunications Technician/Mechanic I CBA 
Telecommunications Technician/Mechanic II CBA 
 
KENNEDY SPACE FLIGHT CENTER: 
 
Computer Systems/Network Analyst II CBA 
Computer Systems/Network Analyst III CBA 
Drafter/CAD Operator II CBA 
Drafter/CAD Operator III CBA 
Telecommunication Technician/Mechanic II CBA 
Telecommunication Technician/Mechanic III CBA 
Technical Writer III CBA 
Video Teleconference Technician CBA 
 
(b) Fringe Benefits (applicable to all classifications) 

 
1. Health and Insurance 

Life, accident and health insurance and sick leave program, 25 percent of 
basic hourly rate. 

 
2. Holidays 
 

a.   New Year’s Day 
b.   Martin Luther King’s Birthday 
c.   President’s Birthday 
d.   Memorial Day 
e.   Independence Day  
f.   Labor Day 
g.   Columbus Day 
h.   Veterans Day 
i.   Thanksgiving Day 
j.   Christmas Day 

 
3. Vacation or Paid Leave 
 

a.  4 hours of annual leave each pay period for an employee with less 
than 3 years of service. 

b.  6 hours of annual leave each pay period for an employee with 3 but 
less than 15 years of service. 
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c.  8 hours of annual leave each pay period for an employee with 15 
or more years of service. 

 
4. Retirement 

1-1/2 percent of basic hourly rate plus Thrift Savings Plan plus Social 
Security. 

(End of Clause) 
 

 [END OF SECTION] 
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SECTION H 
 

SPECIAL CONTRACT REQUIREMENTS 
 
H.1 LISTING OF CLAUSES INCORPORATED BY REFERENCE 
 
NOTICE:  The following clauses are hereby incorporated by reference: 

1852.208-81   Restrictions on Printing and Duplicating (Nov 2004) 
1852.223-70   Safety and Health (Apr 2002) 
1852.223-75   Major Breach of Safety or Security (Feb 2002) 
1852.223-76 Federal Automotive Statistical Tool Reporting (Jul 2003) 
 

(End of clause) 
 
H.2 EMERGENCY PREPAREDNESS AND RESPONSE 
 
The contractor’s obligation may include resolution of unusual or emergency situations.  
The contractor may be required to assist NASA, within the general scope of work, but in 
currently unidentified ways, in preparation for, or in response to emergencies. 
Obligations under this requirement shall only arise when one or more of the criteria at 
FAR 18.001, enabling NASA to utilize “Emergency Acquisition Flexibilities”, are met.  
If the emergency preparedness and response requirements result in changes to the 
contract, all contract adjustments will be processed in accordance with the Changes 
clause of this contract. 
 

(End of Clause) 
 
H.3 MITIGATION OF ORGANIZATIONAL CONFLICTS OF INTEREST (OCI) 
 
Pursuant to FAR 9.504, the Contracting Officer is responsible for identifying and 
evaluating potential Organization Conflicts of Interest early in the acquisition process and 
either avoiding, neutralizing, or mitigating such conflicts before contract award.  The 
contractor shall comply with these restrictions.  
 
The Contracting Officer has determined during the performance of this contract the 
contractor or Subcontractor(s) may be put in the position of performing the following 
functions that could give rise to a potential organizational conflict of interest:  
 
(a) Identifying and defining requirements 
 
(b) Developing Statements of Work 
 
(c) Assisting in evaluation of offers 
 
(d) Assisting in administration of orders 
 
(e) Assisting in administration of billing 
 
(f) Reviewing, compiling, or utilizing sensitive information, including proprietary, 
business confidential, or financial data of other companies, and Government procurement 
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sensitive information.  (See NFS 1852.237-72, Access to Sensitive Information).  The 
existence of these conflicting roles might bias the contractor’s judgment or provide an 
unfair competitive advantage. 
 
For purposes of this clause, the term “contractor” includes any division, separate 
company, or subsidiary that is wholly-owned by the parent corporation, and includes any 
of the prime contractor’s teammates and or Subcontractor(s).    
 
Within two working days of receiving any work request that gives rise to a potential 
conflict of interest and in accordance with DRD 1294MA-017, Organizational Conflict of 
Interest (OCI) Avoidance Plan, the contractor shall notify the Contracting Officer and 
provide a report detailing the following: 
 
(a) Nature of the conflict 
 
(b) Plan for avoiding, neutralizing, or mitigating the conflict 
 
(c) The benefits and risks associated with acceptance of the plan 

 
The Contracting Officer shall review the report and determine the course of action that is 
in the best interests of the Government.  Any mitigations required as a result of the 
actions delineated in (A) above shall be incorporated as a revision to the contractor’s 
Organizational Conflict of Interest (OCI) Avoidance Plan, Attachment J-16. 
 
Any limitations on future contracting resulting from the contractor’s or its 
Subcontractor’s identification and defining of requirements, preparation of 
specifications/statements of work, or access to proprietary, business confidential, or 
financial data of another company are identified in Clause H.4, Limitation of Future 
Contracting. 

  
All contractor employees supporting NASA in the placement of orders under the 
Networx contracts shall execute GSA’s individual nondisclosure agreements and conflict 
of interest forms and complete NASA’s Individual Certificate for Source Evaluation 
Board/Source Evaluation Committee Participants form, as appropriate. 

 
(End of Clause) 

 
H.4 LIMITATION OF FUTURE CONTRACTING (1852.209-71) (DEC 1988) 
 
(a) The Contracting Officer has determined that this acquisition may give rise to a 
potential organizational conflict of interest.  Accordingly, the attention of prospective 
offerors is invited to FAR Subpart 9.5 -- Organizational Conflicts of Interest. 

 
(b) The nature of this conflict is an unfair competitive advantage. 
 
(c) The restrictions upon future contracting are as follows: 
 

(1) If the contractor, under the terms of this contract, or through the 
performance of tasks pursuant to this contract, is required to develop requirements, 
specifications, or statements of work that are to be incorporated into a solicitation, or 
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evaluate offers, the contractor shall be ineligible to perform the work described in that 
solicitation as a prime or first-tier subcontractor under an ensuing or existing NASA 
contract. This restriction shall remain in effect for a reasonable time, as agreed to by the 
Contracting Officer and the contractor, sufficient to avoid unfair competitive advantage 
or potential bias (this time shall in no case be less than the duration of the initial 
production contract).  NASA shall not unilaterally require the contractor to prepare such 
specifications or statements of work under this contract. 
 

(2) To the extent that the work under this contract requires access to 
proprietary, business confidential, or financial data of other companies, or Government 
procurement sensitive information, and as long as such data or information remains 
proprietary, confidential, or sensitive, the contractor shall protect such data or 
information from unauthorized use and disclosure and agrees not to use it to compete 
with other companies. 

 
(End of clause) 

 
H.5      SPECIAL PROVISION FOR CONTRACT CHANGES 

 
(a)      The parties agree that, notwithstanding the provisions of the “Changes – Cost-
Reimbursement – Alternate II” clause and the “Government Property” clauses, no change 
made pursuant to the “Changes – Cost-Reimbursement – Alternate II” clause shall give 
rise to an equitable adjustment in the estimated cost or fee or any other contract provision 
when said change causes an increase or decrease of $500,000 or less in the estimated cost 
of this contract.  Each change shall be controlling in making this determination, and such 
change shall not, for purposes of determining the applicability of this clause, be added to 
any other change(s).  The parties recognize that several changes may be grouped together 
in a bilateral modification for definitization; however, the dollar value of each individual 
change will be controlling in determining whether or not an equitable adjustment is in 
order.  If the cumulative value of contract changes for any contract year exceeds 
$2,500,000, an equitable adjustment may be requested by the contractor for the amount of 
any changes in excess of $2,500,000. 
 
(b)  The contractor shall provide services within specified performance bands, where 
delineated, throughout the Performance Work Statement, within the estimated/target cost 
of the contract.  The type, magnitude, or quantity of services performed within the bands 
are considered within the scope of the PWS and shall not, in general, be construed as 
changes within the meaning of the “Changes – Cost-Reimbursement – Alternate II” 
clause of this contract, as long as the total quantity of specified measures falls within the 
parameters delineated within the following PWS sections: 
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PWS Section Services 

3.6 Corporate Management and Operations 
3.8 Mission Management and Operations 

 Ames Research Center 
4.1.1 Cable Plant Services 
4.1.3 Public Address System 
4.1.4 Radio Services 
4.1.5 Telephone Services 
4.1.6 Voice over Internet Protocol 
4.1.7 Cable Television Services 

 Glenn Research Center 
4.3.1 Cable Plant Services 
4.3.4 Radio Services 
4.3.5 Telephone Services 
4.3.7 Cable Television Services 

 NASA Headquarters 
4.5.1 Cable Plant Services 
4.5.2 Emergency Warning System 
4.5.3 Public Address System 
4.5.6 Voice over Internet Protocol 
4.5.7 Cable Television Services 

 Johnson Space Center 
4.7.1 Cable Plant Services 
4.7.5 Telephone Services 
4.7.6 Voice over Internet Protocol 

 Langley Research Center 
4.9.1 Cable Plant Services 
4.9.5 Telephone Services 
4.9.6 Voice over Internet Protocol 
4.9.7 Cable Television Services 

 NASA Shared Services Center 
4.11.1 Cable Plant Services 
4.11.6 Voice over Internet Protocol 

 
(End of Clause) 

 
H.6 LABOR PROVISIONS 
 
(a)  Service Contract Act 

 
Pursuant to the requirements of the Service Contract Act of 1965, as amended, and the 
applicable clauses incorporated in Section I, the minimum wages to be paid service 
employees under this contract shall be those set forth in Attachment J-3, Wage 
Determinations. 
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(b) Davis-Bacon Act 
 
Pursuant to the requirements of the Davis-Bacon Act and the applicable clauses 
incorporated in Section I, the minimum wages to be paid laborors and mechanics 
performing construction work necessary to provide the services described in Attachment 
J-1, Performance Work Statement, Section 4.0, Center and Associated Component 
Facilities Services, all paragraphs entitled, “Digging and Trenching Services” (if 
applicable), shall be those set forth in wage determinations issued by the Department of 
Labor and published on the website at www.wdol.gov. Modifications and new wage 
determinations will become effective from their date of publication on the website. 

 
(End of clause) 

 
H.7 NATIONAL LABOR RELATIONS ACT 
 
The selected contractor shall be required to comply with the requirements of the National 
Labor Relations Act.  Many of the incumbent contractor’s “service employees” are 
represented by the following collective bargaining representatives (unions): 
 
Ames Research Center 
 
None 
 
Dryden Flight Research Center 
 
None 
 
Glenn Research Center 
 
None 
 
Goddard Space Flight Center 
 
Communications Workers of America, AFL-CIO, Local 2300 
Point of Contact: Daisy Brown, President CWA Local 2300, (301) 220- 2300. 
 
NASA Headquarters 
 
None 
 
Johnson Space Center 
 
None 
 
Kennedy Space Center 
 
International Brotherhood of Electrical Workers, AFL-CIO, Local 2088 -- [NOTE: 5 
Distinct Collective Bargaining Agreements] 
Point of Contact: Dan Raymond, Business Manager, IBEW Local Union 2088,  
(321) 459-1400 

 
Langley Research Center 
 
None 
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Marshall Space Flight Center 
 
None 
 
NASA Shared Services Center 
 
None 
 
Stennis Space Center 
 
None 
 
 
As a Government Contracting Activity, NASA recognizes the legal right of contractor 
employees and unions to engage in collective bargaining with our contractors [NPR 
5200.1D Chapter 1, Paragraph 1.2], as afforded them by the National Labor Relations 
Act.  Therefore, the successful contractor agrees to maintain policies and practices that 
are congruous with these mandatory provisions of law. 
 

(End of clause) 
 
H.8 RESERVE GATE PROCEDURES/ONE-GATE PLAN 
 
In the event of a labor dispute, the Government may restrict the ingress and egress of the 
contractor’s and subcontractor’s employees and suppliers to a specific gate.  The 
contractor agrees to have the employees re-badged (if necessary) and to direct them and 
the suppliers to utilize only the gate designated in the reserve gate procedure. 
 

(End of clause) 
 
H.9 EXPORT LICENSES (1852.225-70)(FEB 2000)—ALTERNATE I 
            (FEB 2000) 
 
(a) The contractor shall comply with all U.S. export control laws and regulations, 
including the International Traffic in Arms Regulations (ITAR), 22 CFR Parts 120 
through 130, and the Export Administration Regulations (EAR), 15 CFR Parts 730 
through 799, in the performance of this contract.  In the absence of available license 
exemptions/exceptions, the contractor shall be responsible for obtaining the appropriate 
licenses or other approvals, if required, for exports of hardware, technical data, and 
software, or for the provision of technical assistance. 
 
(b) The contractor shall be responsible for obtaining export licenses, if required, 
before utilizing foreign persons in the performance of this contract, including instances 
where the work is to be performed on-site at Marshall Space Flight Center, other NASA 
Centers, the NASA Moscow Technical Liaison Office, Central Asian republics 
supporting Russian space operations, or at any NASA installation where the foreign 
person will have access to export-controlled technical data or software. 
 
(c) The contractor shall be responsible for all regulatory record keeping requirements 
associated with use of licenses and license exemptions/exceptions. 
 



DRAFT  NNM09263608R 

H-7 

(d) The contractor shall be responsible for ensuring that the provisions of this clause 
apply to its subcontractors. 
 
(e) The contractor may request, in writing, that the Contracting Officer authorize it to 
export ITAR-controlled technical data (including software) pursuant to the exemption at 
22 CFR 125.4(b)(3).  The Contracting Officer or designated representative may authorize 
or direct the use of the exemption where the data does not disclose details of the design, 
development, production, or manufacture of any defense article. 
 

(End of clause) 
 
H.10  KEY PERSONNEL AND FACILITIES (1852.235-71)(MAR 1989) 
 
(a)    The personnel and/or facilities listed below (or specified in the contract Schedule) 
are considered essential to the work being performed under this contract.  Before 
removing, replacing, or diverting any of the listed or specified personnel or facilities, the 
contractor shall (1) notify the Contracting Officer reasonably in advance and (2) submit 
justification (including proposed substitutions) in sufficient detail to permit evaluation of 
the impact on this contract. 
 
(b)    The contractor shall make no diversion without the Contracting Officer's written 
consent; provided that the Contracting Officer may ratify in writing the proposed change, 
and that ratification shall constitute the Contracting Officer's consent required by this 
clause. 
 
(c)    The list of personnel and/or facilities (shown below or as specified in the contract 
Schedule) may, with the consent of the contracting parties, be amended from time to time 
during the course of the contract to add or delete personnel and/or facilities. 

                                                     
Name of Personnel Key Position 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 
TBP TBP 

* TBP-To be proposed by offeror 
 

                                                (End of clause) 
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H.11 SUBCONTRACTS 
 
(a) In accordance with the clause entitled "Subcontracts (Cost Reimbursement and 
Letter Contracts) -- Alternate I,” the following classes of subcontracts are designated for 
special surveillance, and the contractor shall obtain the Contracting Officer's written 
consent before placement: 
 

(1) All cost reimbursement, letter, and labor-hour/time and material 
subcontracts; 

 
(2) All fixed price subcontracts exceeding $500,000 total value, including all 

options, if the contractor has an approved purchasing system; and, 
 
 (3) All fixed price subcontracts exceeding $100,000 total value, including all 

options, if the contractor does not have an approved purchasing system. 
 
(b) In conducting procurements for IT resources, the contractor shall comply with the 
acquisition planning, publication, and competition requirements as generally set forth in 
the Federal Acquisition Regulation (FAR), Parts 6 and 39.  Before issuing a solicitation 
for any IT resource procurement estimated to exceed $2,500,000 in total value, the 
contractor shall obtain the Contracting Officer's prior written consent to proceed with the 
procurement. 
 
(c) All subcontracts shall be in the name of the contractor and shall not bind nor 
purport to bind the Government in any manner. 
 

(End of clause) 
 
H.12 EXCLUDED FUNCTIONS AND RESPONSIBILITIES 
 
Functions and responsibilities directly involved or associated with the management of 
any NASA laboratory or office are expressly excluded from this contract.  Any 
instructions, directives, or orders issued under this contract involving such NASA 
management functions and responsibilities shall be null and void.  The following 
activities are representative of the excluded functions and responsibilities that cannot be 
provided by the contractor for the Government: 

 
(a) Policy making or management of NASA operations; 
 
(b) NASA Program or project management; 
 
(c) Technical management of Government contracts; 
 
(d) NASA management planning, programming, budgeting,   review, and analysis; 
 
(e) Government purchasing, contracting, contract administration, acceptance of 
materials and/or performance, and pay and accounting therefore; 
 
(f) Direction or supervision of other Government contractors or Government 
agencies, or otherwise acting as an agent to obligate or commit NASA in any capacity; 
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(g) Clerical and other administration-type functions required to be performed by civil 
service personnel; and 
 
(h) Supervision of Government employees. 
 

(End of clause) 
 
H.13 APPLICABILITY OF SECTION CLAUSES TO SUBCONTRACTS 
 
In the event the contractor enters into subcontract(s) for performance of any of the 
services required under the Performance Work Statement of this contract, the contractor 
hereby agrees that, in addition to all other requirements, the intent and purpose of the 
following contract clauses will be incorporated in any such subcontract(s) where the type 
of subcontract, or work to be performed, could make the clause applicable.  Such 
inclusion shall be in addition to the flowdown of applicable FAR/NFS clauses delineated 
throughout this contract. 

 
 B.11     Contract Extension Resulting from Protests 
 G.6    Installation-Accountable Government Property  
 H.1      Observance of Legal Holidays 
 H.2      Emergency Preparedness and Response 
 H.3 Mitigation of Organizational Conflicts Of Interest (OCI) 
            H.4      Limitation of Future Contracting 
 H.6 Labor Provisions 
 H.7 National Labor Relations Act 
 H.8 Reserve Gate Procedures/ One-Gate Plan 
 H.12 Excluded Functions and Responsibility 
 H.15 Computing Services 
 H.16 Confined Space Work Requirements 
 H.17 Asbestos Material 
 H.21  Government Premises – Physical and Logical Access and Compliance 

 with Procedures  
     

(End of clause) 
 
H.14   ASSOCIATE CONTRACTOR AGREEMENTS (ACA) 
 
(a)   The contractor shall enter into Associate Contractor Agreements (ACAs) for any 
portion of the contract requiring join participation (with contractors under other NASA 
contracts) in the accomplishment of the Government’s requirement.  The agreements 
shall include the basis for sharing information, data, technical knowledge, expertise, 
and/or resources essential to the implementation of I3P which shall ensure the greatest 
degree of cooperation to meet the terms of the contract.  Associate contractors are listed 
in paragraph (h) below.  

 
(b)  ACA shall include the following general information: 

 
(1) Identify the associate contractors and their relationships. 
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(2) Identify the program(s) involved and the relevant Government 
contracts of the associate contractors. 

(3)  Describe the associate contractor interfaces by general subject matter. 
(4) Specify the categories of information to be exchanged or support to be 

provided. 
(5)  Identify the expiration date (or event) of the ACA. 
(6)  Identify potential conflicts between relevant Government contracts and 

the ACA and include agreements on protection of proprietary data and restrictions on 
employees. 

 
(c)   A copy of such agreement shall be provided to the CO for review before 
execution of the document by the cooperating associate contractors.  Initial ACAs 
should be in place 3 months after contract award.  Subsequent ACAs required during 
contract performance shall be accomplished within 3 months of written notification 
from the CO to the contractor. 
 
(d) Nothing in the foregoing shall affect compliance with the requirements of the 
Organizational Conflict of Interest clause.  
 
(e) The contractor is not relieved of any contract requirements or entitled to any 
adjustments to the contract terms because of a failure to resolve a disagreement with 
an associate contractor.  
 
(f) Liability for the improper disclosure of any proprietary data contained in or 
referenced by any agreement shall rest with the parties to the agreement, and not the 
Government. 
 
(g) All costs associated with the agreements are included in the negotiated cost of 
this contract.  Agreements may be amended as required by the Government during the 
performance of contract.  
 
(h) The following are “associate contractors” with whom agreements are 
required: 
 

Contract Services Contractor I3P Other 
Enterprise Applications Service 
Technologies (EAST) 

Business and engineering 
applications 

TBD X  

Agency Consolidated End-User 
Services (ACES) 

Desktop computing services TBD X  

Web Service Technologies 
(WEST) 

NASA Web portal TBD X  

NASA Enterprise Data Center 
(NEDC) 

Data hosting and housing 
services 

TBD X  

Security Operations Center (SOC) IT Security services TBD  X 
NASA Shared Services Center 
(NSSC) 

Enterprise Service Desk, NASA 
Enterprise Service Ordering 
System 

 
CSC 

 X 

Agency-wide Protective 
Services Contract 

Protective services  
TBD 

 X 

Mission Voice Services Voice transmission services Frequentis USA  X 
NASA Agency-wide Switched Circuits AT&T Corp.  X 
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Voice, Out-of-Band Access 
Circuits, and Tail Circuits 
(Networx) 

(tail circuits only) 
Qwest 

Government 
Services, Inc. 

NASA Agency-wide 
Conferencing 
Telecommunications Services 
(Networx) 

Circuits Verizon Business  X 

NASA Agency-wide Core and 
Regional Circuits (Networx) 

Circuits TBD  X 

NASA Agency-wide Mission 
Network Services (Networx) 

Circuits TBD  X 

 
(i) In addition to those Agency contracts delineated above, the contractor shall 
also be required in performance of NICS services to interact/interface with the 
following Center-specific contracts/contractors. 
 

Contract Services Contractor 
Ames Research Center   

TBD   
   

Dryden Flight Research Center   
Research Facilities & Engineering 
Support Services (RF&ESS) - NAS4-
00047 

Research facilities and engineering 
support services  

Arcata Associates, Inc. 

Engineering & Technical Support for 
Flight Research & Development – 
NND08RR01B 

Engineering and technical support for 
flight research & development 

TYBRIN Corporation 

Facilities Maintenance, Grounds 
Maintenance, & Custodial Services – 
NND07FA01C 

Facilities maintenance, grounds 
maintenance, and custodial services 

PRIDE Industries 

Logistics Support Services – 
NND04AB26C 

Logistics Scientific & 
Commercial Systems 
Corporation 

Security & Protective Services – 
NND04AC17C 

Security and protective services Wackenhut Services, 
Inc. 

Glenn Research Center   
Facility Operation Repair Maintenance 
(FORM Contract) – NNC07BA04B 

Maintenance and operation of 
institutional facilities (buildings and 
systems) 

Call Henry, Inc. 

Professional, Administrative, 
Computational & Engineering (PACE III) 
– NNC08BA09B 

Professional, administrative, 
computational & engineering 
services in support of Information 
Technology requirements. 

DB Consulting, Inc. 

Goddard Space Flight Center   
Maintenance and Operations of the  
Interconnect Telecommunications System 
(ITS) 

Provisioning Fiber for Corporate 
Network Infrastructure 

Seimens 

Goddard Unified Enterprise Services & 
Technology (GUEST) 

Enterprise Call Center Services 
Data Center Services 
Application Development Services 
IT Security Services 

TBD 

NASA Headquarters   
Facilities Maintenance Contract  Facility infrastructure Arranged through HQ 

Civil Servant service 
owner 
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Logistics Contract  Logistics, and loading dock services Trax 
Protective Services Physical Security SecTec 
HQ Locally Provisioned Services HQ IT related services that are not 

elements of I3P 
TBD 

Johnson Space Center   
JSC Enabling Technology Services 
(JETS) 

IT Security, system administration, 
network monitoring 

Muniz Engineering 

Facilities Maintenance Contract 
(NNJ08JA01C) 

Physical security, facility 
infrastructure, power 

CSC 

Logistics Contract (NNJ08JA01C) Logistics L&M Technologies 
Kennedy Space Center   

Institutional Support Contract (ISC) Facility infrastructure operations, 
engineering & support (including power, 
HVAC, and transportation) 

EG&G Technical 
Services 

Information Management & Communications 
Services (IMCS) 

All communications and IT security 
services not specifically identified in the 
NICS contract or other I3P contracts for 
KSC performance 

Abacus Technologies 

KSC Institution Support Services (KISS) Mail services, technical training, 
photocopy/reproduction services  

REDE/Critique, JV 

Space Program Operations Contract 
(SPOC) 

Facility infrastructure operations, 
engineering & support (including Power, 
& HVAC) in selected KSC facilities 

United Space Alliance 
(USA) 

Langley Research Center   
Consolidated Information Technology 
Services (CONITS) 

IT security, system administration, 
network monitoring 

Raytheon Technical 
Services 

Research Operations, Maintenance, and 
Engineering (ROME) 

Facility Operations, Engineering 
Maintenance & Utilities 

Jacobs Technology 

Consolidated Logistics, Administrative, 
and Scientific Information Contract 
(CLASIC) 

Logistics, Administrative Support and 
Media Services 

Tessada & Associates, 
Inc. 

Security Services Physical Security Computer Sciences 
Corporation (CSC) 
Applied Technology 
Division 
 

Marshall Space Flight Center   
Center Operations Support Services (COSS) 
  

  
EG&G 

Logistics Services Contract   
  

Center logistical services including 
moves 

 
EG&G 

Michoud Assembly Facility Manufacturing 
Support  

MAF Facility operations  
TBD 

MSFC Information Technology Services 
(MITS) 

IT Security, IT Planning, Policy, 
Architecture  & Integration, 
telecommunications services, applications 
and web services, computing services, 
and AV information services 

 
TBD 

NASA Shared Services Center   
NSSC Service Provider Contract 
(NNX05AA01C) 

IT Security, System Administration CSC 

Stennis Space Center   
Facility and Operating Support Contract 
(FOSC) 

 Jacobs Technology 

Information Technology Services  Computer Science 
Corporation 

 
 (End of Clause) 
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H.15   COMPUTING SERVICES  
 
(a) The contractor shall obtain on-site computing services identified below, using the 
Agency Consolidated End-User Services (ACES) contract and successors, as follows: 
 

(1) Desktops, workstations, laptops, office automation software, printers, 
peripherals, PDAs, Blackberries, cell phones, pagers, and associated services (e.g., user 
accounts, e-mail, and directory services) needed to support contractor personnel will be 
obtained through the ACES contract and its successor. 

 
(2) For any IT resources identified under paragraph (a)(1) above that the 

contractor desires to purchase outside of ACES, the contractor shall submit a request for 
waiver through the Contracting Officer’s Technical Representative to the Center-specific 
Chief Information Officer (CIO) for approval, in accordance with established Center 
processes. 
 
(b) The contractor may utilize other Government-Wide Acquisition Contracts 
(GWACs) for acquisition of IT-related items.  For items authorized to be purchased 
outside of ACES, the contractor has the authority to purchase hardware, software, and 
maintenance agreements under NASA’s Solutions for Enterprise-Wide Procurement 
(SEWP) contracts.  These items shall be titled to the Government unless otherwise 
directed by the CO.  The SEWP catalog can be accessed on the World Wide Web at 
http://www.sewp.nasa.gov.  

 
 (c)     All restricted commercial computer software procured by the contractor pursuant 
to this clause shall be delivered to the Government with restricted rights as provided 
under FAR 52.227-19(c)(2). 
  
(d) The contractor shall not be restricted by this clause when purchasing other 
component parts (e.g., cable, connectors, hubs, switches, racks, servers) necessary to 
provide the services under this contract. 

 
(End of clause) 

 
H.16   CONFINED SPACE WORK REQUIREMENTS 
 
(a)  Special requirements, coordination, and precautions will apply to any contract 
work taking place in confined spaces.  All contractors performing work in confined 
spaces are required to provide a written program for such work as part of its safety, health 
& environmental plan which is consistent with the requirements of 29 CFR §1910.146.  
For work in telecommunications manholes, provisions of 29 CFR §1910.268(o) are also 
applicable.  The contractor shall coordinate any such work in confined spaces with 
Environmental Health, Fire Services, and any other resident Government or contractor 
organization whose employees may have access to the work location.  The provision of 
Environmental Health services by the Government does not prohibit the contractor from 
providing their own atmospheric testing.  Government provided services include 
environmental health monitoring and consultation support for testing of atmospheres in 
confined spaces as well as fire rescue and emergency medical services.    
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(b)     Entry into and work in confined spaces shall be in accordance with Center-
specific regulatory requirements and all other applicable clauses of this contract. 
 
(c) Confined spaces, which contain water, shall be pumped out by the contractor prior 
to scheduling a confined space entry check. 
 

(End of Clause) 
 

H.17 ASBESTOS MATERIAL  
 
During performance of this contract, contractor personnel performing work at NASA 
Center buildings may come in contact with materials containing asbestos.  For instance, 
some buildings are of special concern since they are known to contain a sprayed on fire 
insulation on or above the ceiling, usually located on the metal or concrete structure of 
the buildings.  These buildings may contain asbestos in floor tile, pipe and lagging 
insulation, exterior siding, roofing felt, and many other building materials.  Center 
Environmental Health Office personnel will be able to provide a complete listing of 
buildings known, or believed, to contain asbestos.  Prior to disturbing suspected asbestos 
material in any manner, the contractor shall notify representatives of the respective 
Center’s Environmental Health Office for guidance.  The contractor shall ensure that all 
contractor and subcontractor personnel working onsite are made aware of and comply 
with this clause. 

(End of clause) 
 

H.18 TASK ORDERING PROCEDURE (NFS 1852.216-80) (OCT 1996)  
 (MODIFIED) (CLINS 5, 10, 15 AND 20)  
 
(a)  Only the Contracting Officer may issue Task Orders to the contractor, providing 
specific authorization or direction to perform work within the scope of the contract and as 
specified in the schedule.  The contractor may incur costs under this contract in 
performance of Task Orders and Task Order modifications issued in accordance with this 
clause.  No other costs are authorized unless otherwise specified in the contract or 
expressly authorized by the Contracting Officer.   
 
(b)  Prior to issuing a Task Order, the Contracting Officer will provide the contractor 
with the following data: 
 

(1) A functional description of the work identifying the objectives or results 
desired from the contemplated Task Order. 

 
(2)  Proposed performance standards to be used as criteria for determining 

whether the work requirements have been met. 
 

(3)  A request for a task plan from the contractor to include the technical 
approach, period of performance, appropriate cost information, and any other information 
required to determine the reasonableness of the contractor's proposal. 

 
(c) Within 10 working days after receipt of the Contracting Officer's request, the 
contractor shall submit a task plan conforming to the request.  At a minimum, the 
contractor shall provide the following:   
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(1) Detailed Technical approach to implementing. 
 
(2) Work Breakdown Structure (WBS). 
 
(3) Basis of Estimate (BoE). 
 
(4) Assumptions. 
 
(5) Schedule for completing the effort, including key milestones and the flow 

of activities from start to completion. 
 
(6) Identification of critical issues, including risk identification and 

mitigation. 
 

(7) Identification of resources or services provided by other contractors. 
 
(8) Total cost summary (indicate labor hours, direct costs, and fully burdened 

labor rates, inclusive of fee delineated in Attachment J-18, IDIQ Fully Burdened Labor 
Rates).   

 
(9) Cost summary by month. 
 
(10) Staffing plan consistent with the technical approach and schedule, and 

proposed labor categories.  
 
(11) Materials and equipment. 
 
(12) The response must be specific, detailed, and complete enough to 

demonstrate understanding of the technical objectives and efforts required to meet the 
task order requirements.  
 
(d)  After review and any necessary discussions, the Contracting Officer may issue a 
Task Order to the contractor containing, as a minimum, the following: 
 

(1) Date of the order. 
 
(2)     Contract number and task order number. 
 
(3)     Functional description of the work identifying the objectives or results 

desired from the Task Order, including special instructions or other information 
necessary for performance of the task. 
 

(4)     Performance standards, and where appropriate, quality assurance 
standards. 

 
(5)     Maximum dollar value authorized (cost and fees).  This includes allocation 

of award fee among award fee periods.  The award fee for the independent task orders 
will be applied to the award fee pool dollars when the task order work is scheduled to be 
completed and accepted by the Government.  Award fee for any task order that is 
scheduled to be completed within 15 calendar days of the end of an award fee period will 
be added to the award fee pool for the following period. 

 
(6)     Any other resources (travel, materials, equipment, facilities, etc.) 

authorized. 
 
(7)     Delivery/performance schedule including start and end dates. 
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(8)     If contract funding is by individual Task Order, accounting and 

appropriation data. 
 
(e)  The contractor shall provide acknowledgment of receipt to the Contracting 
Officer within three working days after receipt of the Task Order. 
 
(f)  If time constraints do not permit issuance of a fully defined Task Order in 
accordance with the procedures described in paragraphs (a) through (d), a Task Order, 
which includes a ceiling value, may be issued by the Contracting Officer unilaterally. 
 
(g)  The Contracting Officer may amend tasks in the same manner in which they were 
issued. 
 
(h)  In the event of a conflict between the requirements of the Task Order and the 
contractor's approved task plan, the Task Order shall prevail. 
 

(End of clause) 
 
H.19 SUPPLEMENTAL TASK ORDERING PROCEDURES 
 
(a) This clause supplements the Task Ordering Procedure defined in clause H.18, 
Task Ordering Procedure. 
 
(b) Work to be performed under this portion of the requirement will be within the 
parameters of the Attachment J-1, PWS Sections 3.7.6 and 5.5, and more clearly defined 
in the Task Orders (TOs) approved by the Contracting Officer and the Contracting 
Officer’s Technical Representative.  Additional work will be approved and issued at the 
IDIQ Task Order WBS elements Level 2 or lower.  An overview and flowchart of this 
process is provided in Attachment J-6, IDIQ Task Order Flow Process. 
 
(c) When the Government issues a Task Order Request (TOR) in accordance with 
paragraph (b) of Clause H.18, the contractor shall prepare as part of the Task Order Plan 
(TOP), the contractor’s estimate of the labor categories, labor hours, other direct costs, 
and indirect cost required to perform the Task Order requirements.  In preparing the 
estimate, it is mutually agreed and understood that the contractor or its Subcontractor(s) 
shall use the labor categories and the lower of the contractor’s/Subcontractor’s average 
actual rates or the Not-to-Exceed (NTE) rates set forth in Attachment J-18 Fully 
Burdened Labor Rates, for each labor category.  The TOP shall include sufficient cost 
information and rate details to enable verification of compliance with this requirement.  
It is expected that the fee proposed for each Task Order will not exceed the percentage 
proposed for the basic contract potential award fee.   
 
(d) The TOR will specify a period of performance not to exceed the ultimate contract 
period of performance (end of Option Year 3).  The TOP shall include estimated cost and 
maximum potential award fee by each evaluation period within the specified task period 
of performance.  Upon exercise of the contract option periods, the TOs with estimates for 
the exercised option period shall automatically renew. 
 
(e) Each TO will include the period covered, estimated cost, and maximum potential 
award fee. At the end of each award fee evaluation period, the current evaluation period 
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values (estimated cost and maximum potential award fee) of all TOs that were active 
during that evaluation period will be summed and the resulting total value summation 
will be used as the maximum potential award fee values for that evaluation period.  A 
reconciling unilateral modification to the contract will be issued at that time revising 
Clause B.5, to reflect the summation of the current total task order values.  At the 
discretion of the Contracting Officer (CO), these reconciling unilateral modifications to 
reflect the current total TO value summation may be issued at other times as necessary. 
 
(f)       The Contracting Officer and Contracting Officer’s Technical Representative 
(COTR) will review and approve each TO and any revision thereto.  The Government 
will provide a list of any other personnel to be included in the routing of TOs for review 
and concurrence.  The Government retains the right to disapprove any Task Order Plans 
(TOPs).  
 
(g) The contractor shall not begin work until the approved TO is received; however, 
in extreme emergency situations, the contractor may be authorized by the Contracting 
Officer to begin work immediately.  The contractor shall process the applicable TO 
within 5 calendar days of being notified of an emergency, and shall not incur costs 
exceeding $5,000 during the 5 day period, unless an advance waiver is granted by the 
Contracting Officer.  The Government and contractor shall finalize the TO within 10 
calendar days.  
 
(h) Approval of TOs does not relieve the contractor of its obligation under the 
“Limitation of Funds” clause of the contract.  

 
(End of Clause) 

 
H.20 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF 

OFFERORS 
 
This contract incorporates Section K, Representations, Certifications, and Other 
Statements of Offerors, as set forth in the contractor’s proposal, by reference, with the 
same force and effect is if were in full text. 
 

(End of clause) 
 
H.21  GOVERNMENT PREMISES – PHYSICAL AND LOGICAL ACCESS AND 

COMPLIANCE WITH PROCEDURES  
 
(a) (1) The contractor must apply for NASA Personal Identity Verification (PIV) 
credential issued by the Security Office for those employees that will be employed by the 
contractor and that will be resident or access NASA locations, or NASA cyber resources 
for more than six (6) months. The PIV credentials will be issued for no longer than the 
applicable contract period in effect at the time, not to exceed 5-years, and will require 
renewal for each subsequent contract period within which the contractor employee will 
be employed. Based on NASA policies and procedures for background investigations and 
position risk/sensitivity determination, a minimum of National Agency Check with 
Written Inquiries (NACI) will be required for credential renewal. Other contractor 
personnel who are to be at the location(s) or will be accessing NASA cyber resources for 
less than six (6) months are to be identified by the contractor for approval and registered 
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on an access list under the control of the Security Office. All personnel must 
conspicuously display the PIV credential above the waistline on the outermost garment, 
and must comply with any and all requirements applicable to PIV credential in effect at 
the location. In accordance with FAR 52.204-9, Personal Identity Verification of 
contractor Personnel, the contractor shall follow the steps prescribed in Attachment J.15 
– Personal Identification Verification for contractor Personnel (PIV) Card Issuance, to 
apply for each contract employee (prime and subcontractor) who shall have physical 
access to a NASA-controlled facility (also referred to as “onsite”) or access to a Federal 
information system.  

 
(2)  Visits by foreign nationals to, for, or on behalf of the contractor, are 

restricted and must be necessary for the performance of the contract and concurred in by 
the Contracting Officer or by the Contracting Officer’s Technical Representative. 
Approval of such visits must be approved in advance in accordance with NASA 
Procedural Requirements, NPR 1371.2A, Procedural Requirements for Processing 
Requests for Access to NASA Installations or Facilities by Foreign Nationals or U.S. 
Citizens Who are Reps of Foreign Entities, w/Change 1 (3/29/04); and NASA Policy 
Directive, NPD 1371.5A, Coordination and Authorization of Access by Foreign 
Nationals and Foreign Representatives to NASA (Revalidated 3/29/04), 
http://nodis.hq.nasa.gov. The contractor may get further information about visits by 
foreign nationals by contacting the NASA Headquarters International Visits Coordinator 
located in the Headquarters Security Office. (3) Access to the locations may be changed 
or adjusted in response to threat conditions or special situations.  

 
(b)  While on Government premises, the contractor shall comply with requirements 
governing the conduct of personnel and the operation of the locations. These 
requirements are set forth in NASA-wide or installation directives, and procedural 
requirements, and announcements that can be found at http://nodis.hq.nasa.gov, and/or 
which will be provided to the contractor as necessary by the Contracting Officer’s 
Technical Representative, the Contracting Officer, or the NASA Centers/Location’s 
Chief of Security.  
 
(c) The contractor may not use official Government envelopes or other Government 
identified mailing containers bearing any sort of Government insignia, such as "eagle" 
emblems, in lieu of postage stamps or mailing envelopes or containers bearing NASA 
logos. The contractor also may not use the Government mail system to mail anything 
outside of the Headquarters locations. Contractors found in violation could be liable for a 
fine of $300 per piece of indicia mail used. Otherwise, the contractor is allowed to use the 
internal NASA Center/Location interoffice mail system to send documents within the 
location to the extent necessary for purposes of implementing the terms and conditions of 
this contract and communicating contract related business to its employees at the 
locations, and to communicate contract related business to NASA officials, including, but 
not limited to, the Contracting Officer, the Contracting Officer’s Technical 
Representative, and other NASA officials, if necessary, for the performance of this 
contract.  
 

(End of Clause) 
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H.22 SAFETY, HEALTH, AND EVIRONMENTAL (SHE) PLAN 
 
The contractor’s Safety, Health, and Environmental (SHE) Plan is incorporated into the 
contract in Attachment J-12, Safety and Health Plan, and shall comply with the 
instructions contained in DRD 1294SA-001, Safety, Health, and Environmental (SHE) 
Plan.  This plan includes Center-specific addenda that clearly delineate the contractor’s 
responsibilities relating to Center safety, health, and environmental requirements at 
each Center. 
 

(End of Clause) 
 
H.23 GENERAL IT SECURITY REQUIREMENTS  
 
See Attachment J-1, Appendix A, I3P Transformation Objectives and Requirements. 
 

(End of Clause) 
 
H.24 CENTER-SPECIFIC SPECIAL CONTRACT REQUIREMENTS 
 
The following clauses are applicable to the primary or ancillary field centers where 
contract effort is being performed in support of that center.  Any conflicts between 
Agency clauses and Center-specific clauses shall be brought to the attention of the 
Contracting Officer. 
 

(End of Clause) 
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AMES RESEARCH CENTER (ARC) SPECIFIC CLAUSES 
 

 H.25    EMERGENCY PREPAREDNESS AND RESPONSE (ARC 52.223-90) (SEP 
 2007) 
 
(a)  Contractors shall comply with Ames Procedural Requirements (APR) 1601.4, 
"Emergency Operations Plan." 
 
(b)  Contractors doing business with ARC are also employers in their own right and, 
as such, are responsible for protecting their employees, the environment, and property 
from the effects of hazardous events. Contractors shall develop and maintain appropriate 
emergency response and recovery plans, facility shutdown/startup plans, standard 
operations procedures, and checklists for emergency response to their facilities and 
operations. Contractors shall ensure training and certification of their employees as 
required to support their emergency response and recovery plan. Contractors shall 
participate in ARC drills and/or exercises to validate adequacy of emergency response 
and recovery plans and to ensure contractor employees are trained on how to respond. 
During a disaster/emergency, the contractor's Project Manager or other line supervisor 
shall be prepared to provide personnel accountability and facility status information to the 
designated NASA Facility Manager or Emergency Operations Center (EOC) 
Representative. 
  
(c)  Many contractor employees also serve as emergency response or mission essential 
resources with regards to performing certain emergency response and recovery functions 
associated with the overall NASA Ames Research Center and agency response. As such, 
their emergency response or mission essential roles for the Center and agency need to be 
identified prior to an emergency or disaster. These individuals must also be notified of 
their roles, trained in their roles and participate in any drills that serve to increase the 
Center's effectiveness in responding to and recovering from emergencies and disasters. 
 
(d)  The contractor's obligation may include resolution of unusual or emergency 
situations, pursuant to FAR Part 18, "Emergency Acquisitions." The contractor may be 
required to assist NASA, within the general scope of work, but in currently unidentified 
ways, in preparation for, or in response to emergencies. Obligations under this 
requirement shall only arise under prescribed circumstances that enable NASA to utilize 
"Emergency Acquisition Flexibilities," as defined at FAR 18.001. If the emergency 
preparedness and response requirements result in changes to the contract, all contract 
adjustments will be processed in accordance with the changes clause. 

 
(End of Clause) 

 
H.26    DISASTER ASSISTANCE AND RESCUE TEAM (DART) PARTICIPATION 
            (ARC 52.223-91) (APR 2004) 
 
(a)  Contractor employees are eligible to participate in the Disaster Assistance and 
Rescue Team (DART) if approved in writing by the contractor and appointed by the 
Government. If a contractor approves of an employee's participation, the contractor 
agrees to modify the employee's position description to include participation in DART, 
and to provide additional indemnification (e.g., worker's compensation insurance, general 
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liability, etc.) as may be necessary to protect its employee and/or the Government while 
the employee is participating in the program. 
 
(b)  DART Definition. This team is comprised of civil service, contractor, Ames 
Associate, resident agent, and military personnel that work at Ames Research Center, the 
NASA Research Park, and Moffett Federal Airfield. The team composition includes, but 
is not limited to, scientists, engineers, wind tunnel mechanics, aircraft mechanics, facility 
maintenance personnel, computer specialists, industrial hygienists, safety professionals, 
heavy equipment operators, administrative personnel, managers, procurement officials, 
and data specialists. DART is an umbrella organization that has ten functional groups. 
The groups are Search, Rescue, Hazardous Materials Response, Damage and Utility 
Control, Structural Assessment, Emergency Communications, Medical, Logistics, 
Technical Support, and Emergency Operations Center as well as the Emergency 
Communications Facility. Typically, participation will involve approximately 5% of the 
employee's (full) time, except for initial training orientation, which will involve 
approximately 10% of the employee's (full) time. The executive management 
at Ames Research Center strongly encourages contractor participation on DART, which 
needs all of our support, as it has proven to be a valuable element of the Center's 
Emergency Service Program. 
 

(End of Clause) 
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DRYDEN FLIGHT RESEARCH CENTER (DFRC) SPECIFIC CLAUSES 
 

H.27 SECURITY REGISTRATION AND IDENTIFICATION BADGES--ON-SITE 
 CONTRACTORS, EXCLUDING CONSTRUCTION (DFRC 52.204-90) (FEB 
 2001) 
 
(a)  All persons engaged in work at Dryden Flight Research Center are required to be 
registered and badged by the Security Office, and to follow all security regulations and 
requirements.  
 
(b)  The contractor is responsible for assuring that each employee or company 
representative wears his/her issued identification badge at all times while they are within 
the boundaries Dryden Flight Research Center.  Badges shall be worn above the waist in 
such a manner as to be clearly visible.  
 
(c)  (1) The contractor shall ensure that all employees who are terminated or who 
are no longer connected with the work being performed under this contract are processed 
out through the Security Office.  Badges, keys, vehicle passes/decals, and other 
Government property must be accounted for and returned.  If a computer account has 
been established, the account must be deactivated.  
 
 (2)  The Government shall notify the contractor if any terminated employee 
has not been processed out through the Security Office Check-out Procedures.  The 
contractor then has 30 days in which to process the terminated employee without penalty.  
After 30 days, a Bill of Collection will be issued by the Government in the amount of 
$500 for each terminated employee that has not been properly processed out.  
 
(d)  U.S. Citizens and Permanent Resident Aliens.  On the first day of work, the 
employee will check in at the NASA Visitor Badging Office, Building 4825.  A 
temporary badge will be issued and the employee will be directed to the work site.  As 
soon as practical, the employee must bring the completed "Non-Government Employee 
Security Badging Packet," NASA Form 531 to the Employee Badging Office (Building 
4825).  Employees will need to submit a completed packet for each badge issued, 
including renewals.  Fingerprints will be taken if necessary and a permanent badge will 
be issued.  All terminating employees must check out through the Employee Badging 
Office.  
 
(e)  Foreign Nationals (Passports, Visas, Non-Immigrant Aliens).  A National Agency 
Check (NAC) is a prerequisite for a foreign national, making it necessary that all 
paperwork be submitted to the Security Office, Code XAS, M/S D-4825, at least 60 days 
in advance of the anticipated entry date.  The Security Office will provide guidance as to 
what paperwork and type of visa are required.  
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(f)  Reserve Gate Procedure.  In the event of a labor dispute the Government may 
restrict entrance and exit of the contractor's employees and the contractor's suppliers to a 
specified gate at Dryden Flight Research Center, pursuant to Chapter 4 of NASA 
Handbook 5200.1A, "Industrial Labor Relations Manual."  The contractor agrees to have 
all employees rebadged and to direct them and their suppliers to utilize only the 
designated gate.  
 

(End of Clause) 
 
H.28 ASBESTOS MATERIAL (DFRC 52.223-90) (FEB 2001) 
 
During performance of this contract, contractor personnel performing work in DFRC 
buildings may come in contact with materials containing asbestos.  DFRC Building 4800 
and communication cable manholes are of special concern since they are known to 
contain a sprayed on fire insulation on or above the ceiling, usually located on the metal 
or concrete structure of the buildings.  This building and all other DFRC buildings may 
contain asbestos in floor tile, pipe and lagging insulation, exterior siding, roofing felt, and 
many other building materials.  Prior to disturbing suspected asbestos material in any 
manner, the contractor shall notify representatives of the Safety and Health Office for 
guidance.  The contractor shall be responsible for ensuring that all contractor personnel 
working onsite are made aware of and comply with this clause.  

 
 (End of clause) 

 
H.29    CONTRACTOR CONDUCT WHILE ON GOVERNMENT PREMISES 
 
(a) Access.  A portion or all of the effort required to be accomplished under this 
contract is to be performed at the Dryden Flight Research Center (DFRC) or other NASA 
installations or sites.  During performance of this effort, the right of ingress and egress to 
the Government site for contractor personnel shall be made available as required. 
 
(b) Compliance with Center procedures.  While on Government premises, the 
contractor shall comply with requirements governing the conduct of personnel and the 
operation of the facility.  Such requirements are generally set forth in NASA-wide or 
local installation management instructions, handbooks, or Announcements. 
 
(c) The contractor shall comply with the procedures and policies contained within the 
Dryden Management System (DMS). These documents are found on the Document 
Library in the DFRC Intranet (Xnet).  Copies of the current issuances may be obtained 
from the Dryden Procurement Office.  This list may be modified whenever the 
Government deems necessary to include additional issuances pertaining to the conduct of 
the personnel and the operation of the facility. 
 

(End of Clause) 
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GLENN RESEARCH CENTER (GRC) SPECIFIC CLAUSES 
 

 
H.30 PERSONAL IDENTITY VERIFICATION (PIV) CARD ISSUANCE  
 PROCEDURES (GRC 52.204-96) (AUG 2006)  
 
"PIV Card Issuance Procedures", posted on the World Wide Web at: 
http://www.grc.nasa.gov/WWW/Procure/PIVCardIssuanceProcedures.doc , are 
incorporated herein by reference and made a part hereof.  
 
These PIV Card Issuance Procedures are in accordance with FAR clause 52.204-9, 
"Personal Identity Verification of contractor Personnel" and NASA Procurement 
Information Circular (PIC) 06-01 entitled "Personal Identity Verification of contractors," 
dated January 18, 2006. 
 

(End of Clause) 
 
H.31 CONTRACTORS' DUTIES AND RESPONSIBILITIES ON-SITE (GRC 52.209-

90) (AUG 2006)  
 
(a)   BADGES.  All contractor personnel having a need to enter areas of the Glenn 
Research Center or Plum Brook Station shall have an identification badge or pass.  This 
badge or pass shall be obtained at the entrance of the Glenn Research Center or Plum 
Brook Station.  In addition to the requirements contained herein, the contractor shall 
comply with Glenn Procedures and Guidelines GLPG 3730.1, Managing Conduct and 
Other Employee Issues, incorporated herein by reference and made a part hereof.  
 

 (1)   Resident contractors (employees with picture badges): 
 
  (i)   The on-site company supervisor will notify the Main Gate Badge 
Clerk at PABX 3-2206 when a new employee is reporting to work.  The Badge Clerk will 
give the company supervisor specific instructions as to how the new employee will be 
badged, photographed, fingerprinted, etc.  
 
  (ii)   When an employee terminates and/or resigns employment, the 
company shall issue to the employee NASA Form C-10087, Non-NASA Separation 
Clearance Record.  The company shall be responsible for making an inquiry of all offices 
listed on the form to see if the employee has any outstanding Government items.  The 
employee shall then take this form to all offices that list he/she as having outstanding 
items.  The employee’s last stop is for the return of their Government issued I.D. badge.  
 
  (iii)   The contractor shall ensure that the terminated and/or resigned 
employee has returned his/her badge to the Main Gate Badge Clerk.  Final clearance of a 
contractor upon completion of a contract will depend in part upon accounting for all 
badges issued to employees during the performance of the contract.  It should be 
recognized that security badges are Government property and any alteration or misuse of 
these badges may be prosecuted as a violation of Section 499, Title 18, U.S. Code.  
 
 (2)   Non-Resident contractors (employees with non-picture badges).  The 
contractor's on-site manager shall comply with the Badge and Property Regulations 
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(NASA Form C-421) a copy of which will be given the contractor's supervisors at the 
time of the Construction Site Showing.  The Badge and Property Regulations are quoted 
below:  
 
  (i)   Ensure that each company employee is in possession of NASA 
Form C-9975 prior to reporting to work for badging purposes.  Employees not in 
possession of the above mentioned for will be delayed at the gate until such time as the 
company supervisor/foreman or his representative reports to the Main Gate with the 
appropriate paperwork for badging.  
 

       (ii)   Report lost badges immediately.  
 
  (iii)   Upon termination of duties, each employee's badge will be 
collected and returned to the Main Gate by the contractor.  Final clearance of a contractor 
upon completion of a contract will depend in part upon the accounting for all badges 
issued to employees during the performance of the contract.  It should be recognized that 
security badges are Government property and any alteration or misuse of these badges 
may be prosecuted as a violation of Section 499, Title 18, U.S. Code.  
 
(b)  NASA-Owned Property  
 
 (1)   The term "NASA-Owned Property" refers to all controlled (tagged) and 
non-tagged equipment, library property, security badges, computer passwords and other 
property furnished by the Government during the course of the contract.  
 
 (2)   The contractor shall ensure that all NASA-Owned property issued to its 
employees is returned and in satisfactory condition upon termination of an employee's 
duties.  In cases where accountability for the property is transferred from one employee 
to another, the NASA Equipment Management System (NEMS) Control office of the 
Logistics Management Division must be notified.  At the completion of the Government 
contract, all property will be returned, and the contract value will be adjusted for any 
property not accounted for.  
 
 (3)   When access to Federal computer systems has been granted, the contractor 
shall ensure that its employees comply with the clause of the contract entitled Security 
Requirements for Unclassified Information Resources (NFS 1852.204-76).  
 
(c)   Emergencies  
 
 (1)   The contractor shall ensure that its employees are informed that 
Emergency, Fire, Medical, Safety, and Security assistance can be summoned by Dialing 
"911" on the Center's PABX telephone system.  Emergencies are defined as incidents 
involving serious personal injury or damage that causes a possible hazardous condition, 
or any incidents that require immediate attention of the Plant Protection Department or 
Security.  All other medical treatment is the responsibility of the contractor.  
 
 (2)   For incidents not classified as an emergency, contractor personnel shall be 
instructed to immediately notify the Contracting Officer's Technical Representative 
(COTR)(rather than dialing "911") in the event of an accident involving either personal 
injury or damage to property whether public or private, including damage to motor 
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vehicles.  They shall cooperate fully with the Government Accident Investigator and the 
Center Accident Investigation Board.  This cooperation shall include interviews at the 
accident site and/or at a Board meeting.  
 
 (3)   The Chairman of the appropriate Accident Investigation Board will notify 
the contractor through the COTR as to the date and time and location of the Board 
meeting.  The Board meetings will be held between the hours of 8:15 a.m. and 4:45 p.m. 
regular work days Monday through Friday.  
 
 (4)  For contractor duties where continuous manning of posts is mandatory 
during a work shift, the contractor shall provide substitute personnel as required for 
manning these posts during the meeting of the Accident Investigation Boards.  
 
(d)   Traffic  
 
 (1)   The contractor agrees to comply, and agrees to require that all of its 
personnel will comply with all posted traffic signs, signals and instructions of personnel 
assigned for traffic control and parking purposes and with the provisions of NPD 1600.2 
and NHB 1620.1 incorporated herein by reference and made a part hereof.  
 
 (2)   The Government reserves the right to bar from the Glenn Research Center 
any contractor employee who has failed to comply with such signs, signals, instructions 
and the provisions of NPD 1600.2 and NHB 1620.1.  The period of the bar shall be as 
determined appropriate by the Contracting Officer subject to the provisions of NPD 
1600.2 and NHB 1620.1.  The Contracting Officer will notify the contractor in writing, 
setting forth the name(s) of the affected employees(s) and the time period(s) of the bar(s).  
No action by the Government in barring any contractor employee from the Glenn 
Research Center shall be the basis for any claim whatever by the contractor under this 
contract, nor shall it excuse the contractor from complying with any provision of this 
contract.  
 
(e)   On-Site Standards Of Conduct  
 
 (1)   The contractor's entry onto the Center shall be pursuant to fulfilling its 
contractual obligations, and any related activities thereto.  Contractor personnel gaining 
access to Glenn facilities are required to certify that they meet the minimum ethical 
standards for entry onto a Government facility.  Falsification of this certification could 
lead to criminal prosecution.  
 
 (2)   The contractor agrees to comply, and agrees to require that all of its 
personnel will comply with all applicable Federal and State statutes and regulations, 
NASA policy and guidance documents, Glenn policy and guidance documents, and other 
regulations pertaining to personal conduct while on-site.  Any conduct prejudicial to the 
efficient operation of the Center shall be cause for removal from the Center.  
 
(f)   Prohibition Of Firearms.  Firearms or weapons of any kind are strictly prohibited 
at the Glenn Research Center.  
 
(g)   Security Incidents.  Theft of Property, Bomb threats, malicious damage and any 
other threat or violent situations shall be immediately reported to the Security Office.  
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(h)   Property Passes.  A contractor Property Pass (NASA Form C-702) is required for 
the removal of all contractor owned property and equipment and must be presented to the 
gate guard upon exit.  This form can be obtained from the COTR (or designee) or the 
Glenn employee responsible for the contractor's presence at the Center.  This form must 
contain a complete description of the material/equipment being removed and should be 
signed by the authorized Government employee.  Material relating to a specific contract 
or purchase order must be identified by insertion of the appropriate contract/purchase 
order number on the pass by the COTR or designee.  
 
(i)   After-Hour Access.  During normal working hours, 7:00 a.m. to 5:30 p.m. 
Monday through Friday, the guards at the gates will permit your entrance and departure.  
At any other time (other than normal hours), advance clearance is required, and may be 
obtained through the Glenn/Plum Brook COTR or Inspector who will then make the 
request to the Main Gate Sergeant PABX 3-2204 at Glenn and 3-3221 at Plum Brook.  
After-hour clearances as approved by the COTR Inspector are certification to the guards 
as authority for admittance of a contractor during off hours, including Saturdays, 
Sundays, and Holidays.  
 
(j)   Contractor Identification.  To avoid situations whereby the actions of onsite 
contractor employees can be construed as that of Government officials, the onsite 
contractor shall take the following actions:  
 
 (1)   Insure that employees properly display their badge at all times.  
 
 (2)   Institute a policy whereby employees who, in their normal course of 
duties, answer telephone inquiries, participate in meetings with Government and other 
contractor personnel or deal with the general public appropriately identify themselves so 
their actions cannot be construed as that of Government officials.  
 
 (3)   Institute a policy whereby business correspondence, including emails and 
memoranda, includes the name of the company in the signature line.  Use company 
letterhead for internal company matters and letters/memos signed by company personnel.  
 
 (4)   For onsite office space primarily occupied by company personnel, clearly 
indicate on the exterior of the office space the company name.   
 

(End of Clause) 
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H.32 WASTE REDUCTION REPORTING   
 
In addition to the requirements of FAR clause 52.223-10, Waste Reduction Program, the 
contractor shall submit an annual report for all operations and facilities covered by this 
contract about its program to promote and implement cost effective waste reduction and 
affirmative procurement programs required by 42 U.S.C. 6962 for all products designated 
in EPA’s Comprehensive Procurement Guideline (40 CFR Part 247).  Both the FAR  
23.404(b) and NPG 8830.1 require that Government purchases of EPA-designated items 
contain the specified amount of recovered materials unless a request for waiver or 
justification documentation has been processed.  The reporting period shall be from 
October 1 of each year through September 30 of the following year.  The report shall be 
submitted by December 15.  The report shall be submitted at the address listed at 
http://netsdata.grc.nasa.gov.  Copies of the report shall also be provided to the 
Contracting Officer and the GRC Environmental Management Branch.  The contractor’s 
programs shall comply with applicable Federal, State, and local requirements, NASA 
Environmental policy, and the NASA Glenn Research Center Environmental Program 
Manual, specifically including Section 6002 of the Resource Conservation and Recovery 
Act (42 U.S.C. 6962, et seq.) and implementing regulations (40 CFR Part 247).  A 
complete listing of all categories and products designated in EPA’s Comprehensive 
Procurement Guideline can be found at http://www.epa.gov/cpg/products.htm . 
 

(End of Clause) 
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GODDARD SPACE FLIGHT CENTER (GSFC) SPECIFIC CLAUSES 
 

H.33 CONTRACTOR PERSONNEL—IDENTIFICATION, ONSITE  
 REPORTING, AND CHECKOUT PROCEDURES (GSFC 52.204-99) (SEPT 
 2008) 
 
(a)  In accordance with FAR 52.204-9, Personal Identity Verification of contractor 
Personnel, the contractor shall follow Steps 1 through 7 described in Attachment J-15, 
Personal Identity Verification (PIV) Card Issuance Procedures, for each contract 
employee (prime and subcontractor) who will have physical access to a NASA-controlled 
facility (also referred to as “onsite”).  The contractor must apply for permanent 
NASA/GSFC PIV cards for those contract employees who will be employed by the 
contractor onsite for at least six months.  The GSFC Security Division will consider 
permanent PIV cards for other employees of the contractor on a case-by-case basis, such 
as employees that are not resident onsite, but must frequently visit. In the future, upon 
written notice from the Contracting Officer, the contractor shall follow Steps 1 through 7 
in Attachment J-15 for each offsite contract employee (prime and subcontractor) who 
require remote access to a NASA information system for contract performance. 
 
(b)  The contractor shall notify the GSFC Security Division, Code 240, Attention: PIV 
Manager, and the Contracting Officer’s Technical Representative (COTR) of the 
contractor’s designated PIV Requester within 15 calendar days after award of this 
contract. The NASA maintained PIV system contains work and home location and 
contact information for personnel that have permanent NASA PIV cards.  The contractor 
may contact the PIV Manager, Tel 301-286-2306 for assistance regarding the PIV 
system. 
 
(c)  Each contract employee shall provide to the contractor’s designated PIV 
Requester the basic identifying information required for a PIV Request to be initiated in 
the PIV System. The PIV Request must be approved by the PIV Sponsor (COTR or the 
Contracting Officer). The COTR will resolve any housing or access issues, and review 
the request for accuracy and completeness. Requests that are approved by the PIV 
Sponsor will be forwarded to the GSFC Security Division, Code 240, PIV Authorization, 
Badge enrollment, and Badge issuance. 
   
(d)  The contractor shall submit an annotated PIV Report each month.  The GSFC PIV 
Manager will furnish a PIV print-out to the contractor no later than the end of each 
month. The contractor shall annotate this provided report monthly to correct and update 
the information as follows: 
 
 (1)  Draw a line through the names of employees who are no longer employed 
by the contractor or that no longer work onsite under the contract, and; 
 
 (2)  Make handwritten changes to any other incorrect data. 
 
The annotated PIV Report shall be separately submitted to the GSFC Security Division, 
Code 240, Attention: PIV Manager, and to the COTR by the 10th calendar day of the 
month.   
 
For the final PIV Report under the contract, the GSFC PIV Manager will furnish a PIV 
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print-out to the contractor no later than two weeks prior to the end of the contract.  The 
contractor shall submit its annotated final PIV Report no later than 3 days prior to the end 
of the contract. 
 
If this is a follow-on contract, at the end of the phase-in period (if any)/start of the basic 
contract period, the GSFC Security Division will provide the contractor a copy of the 
final PIV Report from the previous contract. The contractor shall review the list and 
redline it as necessary to reflect its employees requiring PIV cards.  The redlined list shall 
be provided to the GSFC Security Division within 30 days after the start of the contract.  
 
(e)  The contractor shall ensure that all personnel who have NASA/GSFC issued PIV 
cards, keys or other property who leave its employment or that no longer work onsite, 
process out through the GSFC Security Division, Code 240.  Employees must return all 
GSFC issued identification and any Government property no later than the last day of 
their employment or the last day they work onsite under this contract. The contractor 
shall establish appropriate procedures and controls to ensure this is accomplished.  
Failure to comply may result in the exercise of Government rights to limit and control 
access to Government premises, including denial of access and invalidation of NASA 
issued PIV cards and identification. 
 

(End of clause) 
 
H.34 GOVERNMENT PREMISES—PHYSICAL ACCESS AND COMPLIANCE 

WITH PROCEDURES (GSFC 52.211-95) (AUG 2008) 
  
(a) (1)  The contractor must apply for permanent NASA/GSFC Personal Identity 
Verification (PIV) cards (badges) for those employees that will be employed by the 
contractor and subcontractors and that will be resident for at least six months at GSFC or 
at locations controlled by GSFC, such as GSFC leased space. Other personnel may be 
issued a temporary badge.  All personnel must conspicuously display the GSFC PIV card 
at, or above, the waistline.  Refer to GSFC clause 52.204-99, “contractor Personnel—
Identification, Onsite Reporting, and Checkout Procedures” for permanent PIV card 
issuance procedures. 
 

(2)  Visits by foreign nationals are restricted and must be necessary for the 
performance of the contract and concurred with by the Contracting Officer or by the 
Contracting Officer’s Technical Representative.  Approval of such visits must be 
approved in advance in accordance with GPR 1600.1. 

 
(3)  Access to the GSFC may be changed or adjusted in response to threat 

conditions or special situations. 
  
(b)  While on Government premises, the contractor shall comply with requirements 
governing the conduct of personnel and the operation of the facility.  These requirements 
are set forth in NASA-wide or installation directives, procedures, handbooks and 
announcements.  The following cover many of the requirements:  (See Attachment J-10)   
Copies of the current issuances may be obtained at <http://gdms.gsfc.nasa.gov> or from 
the Contracting Officer.  The above list may be modified by the Contracting Officer to 
include additional issuances pertaining to the conduct of personnel and the operation of 
the facility.  
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(c)  The contractor may not use official Government mail (indicia or "eagle" mail).  
Contractors found in violation could be liable for a fine of $300 per piece of indicia mail 
used.  However, the contractor is allowed to use internal GSFC mail to the extent 
necessary for purposes of the contract. 
 

(End of clause) 
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HEADQUARTERS (HQ) SPECIFIC CLAUSES 
 

H.35 ONSITE CONTRACTOR PERSONNEL—IDENTIFICATION, REPORTING, 
AND CHECKOUT PROCEDURES (HQ 52.204-98)(JAN 2007)  

 
(a) The contractor’s designated representative for the purposes of this clause is the 
contractor’s Project Manager.  The contractor shall notify the Headquarters Chief of 
Security and the Contracting Officer’s Technical Representative of the Project Manager’s 
identity within fifteen (15) calendar days of award of this contract. 
 
(b)  In accordance with FAR 52.204-9, Personal Identity Verification of contractor 
Personnel, the contractor shall follow the steps in Attachment K, Personal Identity 
Verification (PIV) Card Issuance and Re-issuance Procedures, for each contract 
employee (prime and subcontractor) who shall have physical access to a NASA-
controlled facility (also referred to as “onsite”) or access to a Federal information system.  
The contractor must apply for permanent NASA Headquarters PIV credential for those 
contract employees who will be employed by the contractor onsite for at least six months.  
The Headquarters Security Office will consider permanent PIV credentials for other 
employees of the contractor on a case-by-case basis, such as employees that are not 
resident onsite, but must frequently visit. 
 
(c) The contractor’s Project Manager shall submit written notification to the 
Contracting Officer’s Technical Representative and the Headquarters Chief of Security 
immediately about any contractor employee who was issued a Headquarters PIV 
credential or who was granted temporary access to be on-site: (1) who is no longer 
employed by the contractor; or (2) who will no longer be working onsite under this 
contract. 
 
(d) The contractor shall ensure that all personnel who have NASA Headquarters 
issued credentials, keys or other property who leave the contractor’s employ or that no 
longer work onsite, process out through the Headquarters Security Office.  Any such 
contractor employees must return all Headquarters issued identification or credentials and 
any Government property no later than the last day of their employment.  The contractor 
shall establish appropriate procedures and controls to ensure this is accomplished.  
Failure to comply may result in the exercise of Government rights to limit and control 
access to Government premises, including denial of access and invalidation of NASA 
issued PIV credentials. 
 

(End of clause) 
 
H.36 CONTRACTOR USE OF HQ LIBRARY 
 
The contractor's professional employees performing work under this contract are granted 
borrowing privileges at the Headquarters (HQ) Library. 
 
(a)  The contractor shall establish procedures to account for borrowed materials and to 
ensure their timely return.  "Timely return" means prior to the expiration of the 
borrowing period, prior to the termination of employment of the particular employee, or 
prior to the expiration of this contract, whichever comes first. 
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(b)  The contractor shall initiate borrowing privileges for its employees by contacting 
the HQ Librarian.  The Librarian will require the contractor to provide the name and title 
of the company official responsible for ensuring compliance with (a) above.  The 
responsible official will be required to indicate the level of control for the issuance of 
Library charge plates and whether the countersignature of the responsible company 
official will be required on Headquarters Library Card Applications.  The HQ Librarian 
may impose additional information requirements if Library privileges are requested for 
employees that do not have permanent HQ badges. 
 
(c)  The contractor shall be responsible for all items lost, destroyed or not returned.  
Such items shall be immediately replaced by the contractor at no cost to the Government.  
The HQ Librarian may revoke library privileges at any time during the performance of 
the contract if the contractor fails to comply with this clause or is experiencing an 
inordinate amount of loss or destruction of library materials.  Discontinuance of library 
privileges shall not entitle the contractor to an increase in the cost or price for contract 
performance or to any other adjustment to the contract. 
 

(End of clause) 
 

H.37 GOVERNMENT PREMISES—PHYSICAL AND LOGICAL ACCESS AND  
 COMPLIANCE WITH PROCEDURES (HQ 52.204-99)(JAN 2007) 
 
(a) (1)  The contractor must apply for NASA Headquarters Personal Identity 
Verification (PIV) credential issued by the Headquarters Security Office for those 
employees that will be employed by the contractor and that will be resident or access 
NASA Headquarters locations, or NASA cyber resources for more than six (6) months.  
The Headquarters PIV credentials will be issued for no longer than the applicable 
contract period in effect at the time, not to exceed 5-years, and will require renewal for 
each subsequent contract period within which the contractor employee will be employed. 
Based on NASA policies and procedures for background investigations and position 
risk/sensitivity determination, a minimum of National Agency Check with Written 
Inquiries (NACI) will be required for credential renewal.  Other contractor personnel who 
are to be at the Headquarters location(s) or will be accessing NASA cyber resources for 
less than six (6) months are to be identified by the contractor for approval and registered 
on an access list under the control of the Headquarters Security Office.  All personnel 
must conspicuously display the Headquarters PIV credential above the waistline on the 
outermost garment, and must comply with any and all requirements applicable to PIV 
credential in effect at Headquarters.  In accordance with FAR 52.204-9, Personal Identity 
Verification of contractor Personnel, the contractor shall follow the steps prescribed in 
Attachment K, Personal Identity Verification (PIV) Card Issuance Procedures to apply 
for each contract employee (prime and subcontractor) who shall have physical access to a 
NASA-controlled facility (also referred to as “onsite”) or access to a Federal information 
system.   

 
(2)   Visits by foreign nationals to, for, or on behalf of the contractor, are 

restricted and must be necessary for the performance of the contract and concurred in by 
the Contracting Officer or by the Contracting Officer’s Technical Representative.  
Approval of such visits must be approved in advance in accordance with NASA 
Procedural Requirements, NPR 1371.2A, Procedural Requirements for Processing 
Requests for Access to NASA Installations or Facilities by Foreign Nationals or U.S. 
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Citizens Who are Reps of Foreign Entities w/Change 1 (3/29/04); and NASA Policy 
Directive, NPD 1371.5A, Coordination and Authorization of Access by Foreign 
Nationals and Foreign Representatives to NASA (Revalidated 3/29/04), 
http://nodis.hq.nasa.gov.  The contractor may get further information about visits by 
foreign nationals by contacting the NASA Headquarters International Visits Coordinator 
located in the Headquarters Security Office.  

 
(3)   Access to the Headquarters locations may be changed or adjusted in 

response to threat conditions or special situations. 
 

(b)  While on Government premises, the contractor shall comply with requirements 
governing the conduct of personnel and the operation of the Headquarters locations.  
These requirements are set forth in NASA-wide or Headquarters installation directives, 
procedural requirements, and announcements that can be found at 
http://nodis.hq.nasa.gov, and/or which will be provided to the contractor as necessary by 
the Contracting Officer’s Technical Representative, the Contracting Officer, or the 
Headquarters Chief of Security. 

 
(c)   The contractor may not use official Government envelopes or other Government 
identified mailing containers bearing any sort of Government indicia such as “eagle” 
emblems in lieu of postage stamps or mailing envelopes or containers bearing NASA 
logos.  The contractor also may not use the Government mail system to mail anything 
outside of the Headquarters locations.  Contractors found in violation could be liable for a 
fine of $300 per piece of indicia mail used.  Otherwise, the contractor is allowed to use 
the internal Headquarters interoffice mail system to send documents within the 
Headquarters locations or to other NASA Centers or NASA facilities to the extent 
necessary for purposes of implementing the terms of this contract and communication 
contract related business to its employees at the Headquarters locations, and to 
communicate contract related business to NASA officials including, but not limited to, 
the Contracting Officer, the Contracting Officer’s Technical Representative, the 
Headquarters Chief of Security, Accounting Office staff, and the NASA Headquarters 
International Visits Coordinator. 
 

(End of clause) 
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JOHNSON SPACE CENTER (JSC) SPECIFIC CLAUSES 
 

H.38 SECURITY/BADGING REQUIREMENTS FOR FOREIGN NATIONAL 
 VISITORS AND EMPLOYEES/REPRESENTATIVES OF FOREIGN  
 CONTRACTORS (JSC 52.204-91) (JAN 2006) 
 
(a)   An employee of a domestic Johnson Space Center (JSC) contractor or its 
subcontractor who is not a U.S. citizen (foreign national) may not be admitted to the JSC 
site for purposes of performing work without special arrangements.  In addition, all 
employees or representatives of a foreign JSC contractor/subcontractor may not be 
admitted to the JSC site without special arrangements.  For employees as described 
above, advance notice must be given to the Security Office of the host installation [JSC 
or White Sands Test Facility (WSTF)] at least 3 weeks prior to the scheduled need for 
access to the site so that instructions on obtaining access may be provided.  Contractors 
should be aware that approval for access to the site and issuance of a badge may take 
much longer than three weeks and sufficient lead time must be allowed to accommodate 
the approval process. 
 
(b)   All visit/badge requests for persons described in (a) above must be entered in the 
NASA Foreign National Management System (NFNMS) for acceptance, review, 
concurrence and approval purposes.  When an authorized company official requests a 
JSC or WSTF badge for site access, he/she is certifying that steps have been taken to 
ensure that its contractor or subcontractor employees, visitors, or representatives will not 
be given access to export-controlled or classified information for which they are not 
authorized.  The authorized company officials shall serve as the contractor’s 
representative(s) in certifying that all visit/badge request forms are processed in 
accordance with JSC and WSTF security and export control procedures.  No foreign 
national, representative, or resident alien contractor/subcontractor employee shall be 
granted access into JSC or WSTF until approved and processed through the NFNMS.  
Unescorted access will not be granted unless a favorable National Agency Check (NAC) 
has been completed by the JSC Security Office, and an approved NASA Foreign National 
Visitor Security/Technology Control Plan (STTCP), (previously called the Access 
Control Plan) has been submitted and approved. 
 
(c)  The contractor agrees that it will not employ for the performance of work onsite at 
the JSC or WSTF any individuals who are not legally authorized to work in the United 
States.  If the JSC or WSTF Industrial Security Specialist or the contracting officer has 
reason to believe that any employee of the contractor may not be legally authorized to 
work in the United States and/or on the contract, the contractor may be required to 
furnish copies of Form I-9 (Employment Eligibility Verification), U.S. Department of 
Labor Application for Alien Employment Certification, and any other type of 
employment authorization document. 
 
The contractor agrees to provide the information requested by the JSC or WSTF Security 
Office in order to comply with NASA policy directives and guidelines related to foreign 
visits to NASA facilities so that (1) the visitor/employee/ representative may be allowed 
access to JSC or other NASA Centers for performance of this contract, (2) required 
investigations can be conducted, and (3) required annual or revalidation reports can be 
submitted to NASA Headquarters.  All requested information must be submitted in a 
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timely manner in accordance with instructions provided by JSC or any other Center to be 
visited. 
 

(End of clause) 
 
H.39 JSC HAZARDOUS MATERIALS USE (JSC 52.223-92) (DEC 1999)  

 
(a)    This clause is JSC-unique, and the requirements are in addition to any U.S. 
Environmental Protection Agency, U.S. Occupational Safety and Health Administration, 
or other state or Federal regulation or statute.  Therefore, the following requirements do 
NOT supersede any statutory or regulatory requirements for any entity subject to this 
clause.  

 
(b)  "Hazardous materials," for the purposes of this clause, consist of the following: 

(1) Those materials defined as "highly hazardous chemicals" in Occupational 
Safety and Health Administration Process Safety Management Regulation, 29 Code of 
Federal Regulation 1010.119, without regard for quantity. 

(2) Those "extremely hazardous substances" subject to the emergency 
planning requirements in the Environmental Protection Agency Emergency Planning and 
Community Right-to-Know Regulation, 40 Code of Federal Regulation 355, Part 355, 
without regard for quantity. 

(3) Those "hazardous substances" subject to the release notification 
requirements under Environmental Protection Agency's Emergency Planning and 
Community Right-to-Know Regulation, 40 Code of Federal Regulation 302.4, without 
regard for quantity.  

(4) Any radioisotope material or device that produces ionizing radiation. 
(5) Any Class II, III, or IV laser as defined by the American National 

Standards Institute No. Z136.1 (1986).  
(6) Any explosive or any pyrotechnics.  
(7) Any pesticide.  
 

(c)   The contractor shall develop and maintain an inventory listing the identity and 
quantity of hazardous materials stored or used onsite at JSC for the performance of the 
contract.  
 
(d)   The contractor shall ensure that the proper training of its employees in the use and 
inherent hazards of these materials is accomplished prior to use.  
 
(e)   The contractor shall notify the JSC Occupational Health and Test Support Office 
(SD13) prior to any initial use or different application of these materials.  
 
(f)   The contractor shall use all hazardous materials properly and take all necessary 
precautions to ensure no harm is done to humans or the environment.  
 
(g)  The contractor shall insert the substance of this clause, including this Paragraph F 
with appropriate changes of designations of the parties, in subcontracts under which 
hazardous materials will be utilized, or may reasonably be expected to be utilized, onsite 
at JSC.  
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(f) In the event the contractor fails or refuses to comply with any aspect of this clause, 
such failure or refusal may be considered a material breach of this contract.  
 

(End of Clause) 
 
H.40   ADMINISTRATIVE LEAVE (JSC 52.242-94)(SEP 2008)  

(a)  When the NASA installation grants administrative leave to its Government 
employees (e.g., as a result of inclement weather, potentially hazardous conditions, or 
other special circumstances), the following personnel should also be dismissed upon 
notification of a center closure provided by the Contracting Officer: 
 

 (1) Contractor personnel working on-site; and 
 

  (2) Contractor personnel dedicated to the contract effort who are: 
 
   1. Working off-site within 10 miles of JSC; and 
 
  2. Unable to perform their NASA contract duties at their off-site 
location because their normal place of business has been or is expected to be negatively 
impacted by an emergency situation (e.g. has sustained damage, has been evacuated, 
etc.). 
 
However, the contractor shall provide sufficient on-site personnel to perform round-the-
clock requirements of critical work already in process, unless otherwise instructed by the 
Contracting Officer or authorized representative.  
 
(b)  Administrative leave granted under this clause shall be subject to modification or 
termination by the Contracting Officer and in all instances shall be subject to the 
availability of funds.  The cost of salaries and wages to the Contractor for the period of 
any such excused absence shall be a reimbursable item of cost under this contract for 
effected employees in accordance with the Contractor's established accounting policy.  
 

(1) If a labor hour-based contract, administrative leave granted under this 
clause shall be accounted for consistent with productive hours under this contract for 
employees in accordance with the Contractor's established accounting policy.   

 
(2) For fixed price contracts based on other than labor hours for deliverables, 

the Contracting Officer and Contractor shall as a precondition to any reimbursement 
negotiate an advanced agreement to determine the appropriate method in which to grant 
administrative leave under this clause.   

 
(3) All invoices requesting payment under this clause shall be marked as 

“Administrative Leave in accordance with 52.242-94, Administrative Leave.”  All such 
invoices paid will be subject to review, audit, and revision when routine operations re-
commence. 
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(c) The Contractor shall include this clause in all services subcontracts that include 
personnel in the categories described in (a) above. 
 

(End of clause) 
 
H.41 IDENTIFICATION OF EMPLOYEES (JSC 52.242-92) (AUG 2006) 
 
(a)   At all times while on Government property, the contractor, subcontractors, their 
employees and agents shall wear badges which will be issued by the NASA Badging & 
Visitor Control Office, located in Building 110 at the Johnson Space Center (JSC), or at 
the Main Gate at the White Sands Test Facility (WSTF).  JSC badges and credentials will 
be issued only between the hours of 6:00 a.m. to 7:30 p.m., Monday through Friday, and 
7:00 am to 3:00 pm on Saturday.  WSTF employee badges will be issued only between 
the hours of 8 a.m. to 2 p.m., Monday through Friday.  WSTF visitor badges will be 
issued on a 7-day a week, 24-hour a day basis.  Resident aliens and foreign 
nationals/representatives shall be issued green foreign national badges. 
 
(b)   Each individual who wears a badge shall be required to sign personally for the 
badge.  The contractor shall be held accountable for issued badges and all other related 
items and must assure that they are returned to the NASA Badging & Visitor Control 
Offices upon completion of work under the contract in accordance with Security 
Management Directive (SMD) 500-15, "Security Termination Procedures."  Failure to 
comply with the NASA contractor termination procedures upon completion of the work 
(e.g., return of badges, keys, CAA cards, clearance terminations, JSC Public Key 
Infrastructure (PKI)/special program deletions, etc.) may result in final payment being 
delayed. 
 

(End of clause) 
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KENNEDY SPACE CENTER (KSC) SPECIFIC CLAUSES 
 

H.42 SECURITY CONTROLS FOR KSC AND CCAFS (KSC 52.204-96)  
(MODIFIED) 

 
 (a)  Identification of Employees: 

 
  (1)  Badging   
 
   (i)  Kennedy Space Center (KSC) badging is mandatory for all 

contractor personnel (e.g. administrative, technical, Architect and Engineering, 
supervisory, construction crafts, etc.) who require access into KSC or Cape Canaveral Air 
Force Station (CCAFS).  The contractor shall require each employee, and each 
subcontractor employee who require access to KSC or CCAFS to obtain identification 
badges, and special controlled area access badges, as necessary.  Identification and 
badging of employees must be completed prior to issuance of a Notice to Proceed by the 
Contracting Officer, if applicable, or commencement of activities by unbadged 
employees.   

 
   (ii)  Prior to proceeding with performance, the contractor shall submit 

the following information to the Contracting Officer, who will certify it and pass the 
information on to the Badging Office: 
 

A. Contract number and location of work site(s); 
 
B. Contract commencement and completion dates;  
 
C. Status as prime or subcontractor; and, 
 
D. Name of the contractor designated security/badging 

official. (Designated badging officials must receive a badging briefing, identifying 
badging requirements/restrictions, prior to being authorized as badging officials.) 
 

   (iii)  During performance of this contract, issued badges shall be worn 
by contractor employees and prominently displayed at all times while on KSC or CCAFS 
property, unless wearing the badge creates a safety hazard.  Upon termination of an 
employee, or completion/termination of the contract, the contractor shall immediately 
deliver such employee’s identification and access badge(s) to the Security Badging 
office, either at a Pass and Identification Station (PIDS) or in the Visitor Records Center, 
Room 1470, KSC Headquarters Building.  NASA Identification badges remain the 
property of NASA and the Government reserves the right to invalidate/confiscate such 
badges at any time. 

 
   (iv) To ensure timely and efficient issuance of identification and 

special access badges to contractor personnel, immediately after contract award but prior 
to notice to proceed or work on-site, the contractor shall designate in writing to the 
Contracting Officer a security/badging official for the contract/contractor.  Concurrently, 
the designated security/badging official shall submit to the Contracting Officer a KSC 
Form 20-162 (Request for KSC Picture Badge) for each employee requiring access to 
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KSC or CCAFS.  This is the minimum paperwork required for each employee (and 
subcontractor employee) for issuance of identification badges only. 
 

  (2)  Homeland Security Presidential Directive (HSPD) 12, Federal Information 
Processing Standards (FIPS) Publication 201-1, and Office of Management and Budget 
(OMB) Guidance M-05-24 compliance. 

 
   (i)  In compliance with Homeland Security Presidential Directive 

(HSPD) 12, Federal Information Processing Standards (FIPS) Publication 201-1, and 
Office of Management and Budget (OMB) Guidance M-05-24, all persons who will have 
access to Government controlled facilities or access to a Federal information system for a 
period of in excess of 180 days must have a favorably completed National Agency Check 
with Written Inquiries (NACI).  To accomplish this, the forms listed below need to be 
submitted to the Personnel Security Support Office, Room 1210, KSC Headquarters 
Building.  FIPS Pub 201-1 requires identification verification be accomplished by the 
applicant (person to be badged) providing two items of identification listed in Department 
of Homeland Security (DHS) Form I-9. 
 

A.  KSC Form 20 – 87, NASA PRP Investigation and   
    Qualification Data Request; 

B.  FD Form 258, Fingerprint Card, 
C.  Standard Form 85, Questionnaire for Non-Sensitive   

    Positions; and, 
D.  Optional Form 306, Declaration for Federal Position  

    Employment. 
 

 (b)  Badging Restrictions/Categories: 
 
  (1)  White Temporary Pass (WTP).  Under current KSC security restrictions, 

an “Unescorted” White Temporary Pass (WTP) is required for unescorted entry through 
the KSC perimeter gates.  (Permanent picture badges are no longer required.)  The 
contractor’s designated security/badging official is authorized to request issuance of 
WTPs (or consent to retain existing WTPs) for those individuals that he/she can “vouch” 
for, based upon verification of U.S. citizenship and demonstrated work history.  The 
contractor security/badging official is responsible for ensuring the integrity of this 
system, will be held accountable for issuance of a WTP to any unauthorized individual, 
and is responsible for the behavior of anyone for whom s/he authorizes a badge. 

 
  (2)  Pink Temporary Pass (PTP).  Any individual for whom the designated 

security/badging official cannot “vouch” in accordance with the above criteria will be 
issued a “To Be Escorted” Pink Temporary Pass (PTP).  All persons with PTPs, including 
vendors, must be signed in at the perimeter gate and escorted to and from the job site.  
The escort must maintain visual contact with their escortee(s) at all times and shall escort 
them off KSC property at the conclusion of their on-site work. 

 
  (3)  Green Temporary Pass (GTP).  Persons who are not a United States 

citizen or are an employee of a foreign Government, company, or other foreign entity 
must be so identified by being issued a green temporary pass.  Each such employee must 
obtain individual prior approval for entry from the KSC International Visits Coordinator 
(IVC) in the NASA Protective Services Office (TA-G). 
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  (4)  Access to Controlled Areas within KSC: 

 
   (i)  Certain areas within KSC have been designated as Controlled 

Areas.  These are normally surrounded by fencing and have an entrance gate monitored 
by a security officer or a monitoring device.  Access into such areas is classified as either 
“escorted” or “unescorted” access.  For unescorted access into these areas, for each 
employee, the contractor must submit to the Contracting Officer’s Technical 
Representative (COTR), in addition to the NACI forms listed above in paragraph A.3.a-d, 
a NASA Form 1730, Request for Unescorted Access/Personnel Reliability Program. 

 
   (ii)  The NASA Protective Services Office, or its designee, the 

Personnel Security Support Office (PSSO), will determine whether the person is eligible 
for unescorted access within 14 working days after the receipt of the properly completed 
forms and so inform the COTR.  The COTR will notify the contractor of the NASA 
Protective Services Office’s approval/disapproval.  Access to controlled areas is granted 
when the requisite safety training has been successfully completed. 

 
   (iii)  All contractor employees utilized on the job site will not require 

unescorted access.  However, it is the contractor’s responsibility to designate and submit 
the required information on a sufficient number to provide escort service to those not 
cleared for unescorted access.  The contractor escort will be required to meet the work 
crew at the security area gate at the beginning of the contractor’s workday/shift and 
escort them as a group to the job site.  The escort will keep the crews within sight until 
they are escorted back to the area gate at the end of the workday.  No authorized 
personnel will leave the immediate work area without an appropriately badged escort. 

 
    (iv) The Government will provide, at no cost to the contractor, 

investigative services for employee/workers escorts.  
 
   (v)  The prime contractor is responsible for providing escort services 

for any of his employees and/or any subcontractor employees who are not eligible for 
unescorted access.  The Government will not provide escort service under this contract.  
The contractor shall be responsible for all delays and costs caused by its failure to 
provide for unescorted access.  All requests for unescorted access by subcontractors will 
be submitted through the prime contractor to the COTR for processing by the NASA 
Protective Services Office, or its designee, the PSSO. 

 
 (vi) One or more on-site training classes may be required for 
admittance to the work area and for inclusion on the Job Site Access List for Controlled-
access Areas.  The total training will not exceed four hours.  Contractors may schedule 
any required training for their employees by contacting the COTR.  The contractor shall 
maintain a record of employees receiving the training. 

 
  (vii)  Work under this contract may be performed in limited access 

areas.  Investigations may be performed on employees for whom unescorted access to 
controlled areas is required.   

(End of clause) 
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H.43 REPORTING OF INCIDENTS INVOLVING WORKPLACE VIOLENCE  
(KSC 52.223-121) (JULY 2008)  

 
The contractor shall conduct training on and develop procedures for recognizing, 
managing and responding to incidents and threats of workplace violence as defined in 
NASA Policy Directive (NPD) 1600.3.  contractors shall also promptly report all 
incidents involving workplace violence to the Protective Services Office.  If the NASA 
Workplace Violence Prevention and Response (WVPR) Team Chair and Co Chair 
determine it is appropriate for the committee to meet, the contractor shall participate in 
the meeting.  The contractor is also responsible for reporting disposition of the incident 
reported to the NASA WVPR Team.  
 
This requirement shall flow down to the subcontractors, however the subcontractors shall 
report up through the prime contractor. 

 
(End of Clause) 

 
H.44 FACILITY PROJECT REQUIREMENTS (KSC 52.236-130) (JUN 2008) 
 
The contractor shall not award or otherwise proceed with implementation of any facility 
project without a NASA approved Facility Project ¿ Brief Project Document (NASA 
Form 1509).  The contractor shall prepare or otherwise support the preparation of NASA 
Form 1509's in accordance with the current edition of  NPR 8820.2, Facility Project 
Implementation Handbook, and the current version of the KSC procedure for Facility 
Project Approval and Implementation.  For purposes of this requirement a Facility 
Project is defined as any new construction, repair, and /or modification affecting 
Government real property located on KSC regardless of the source of funding, or located 
elsewhere and funded by KSC, and costing more than $100,000.  Planning and design 
activities leading to the implementation of the actual construction, repair or modification 
work normally can be accomplished prior to 1509 approval.  When in doubt, guidance as 
to whether or not a particular activity is a Facility Project, is "implementation" versus 
"planning and design," and /or the applicability of this requirement in relation to specific 
projects should be obtained from the KSC Spaceport Services Management Integration 
Office. 

(End of Clause) 
 
 H.45 CONTROLS APPLICABLE TO CONTRACTOR'S ACTIVITIES (KSC 52.242- 

 90)(APR 2007) 
 

The publications listed in Attachment J-10, Applicable Policies and Procedures, and 
subsequent revisions thereof, are incorporated herein by reference.  These publications 
prescribe regulatory and procedural criteria which are applicable to this contract.  The 
contractor shall promptly take corrective action upon notice of noncompliance from the 
Contracting Officer or his/her authorized representative(s) with any provision of the 
publications.  
 
Note 1:  The contractor shall immediately call for assistance with personnel injury or 
illness for any incident requiring emergency medical treatment for contractor or 
subcontractor personnel, or invitees on KSC, or if any person on the job site is rendered 
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unconscious.  The contractor shall require the victim to sign an appropriate “refusal of 
treatment” form, if medical evaluation or treatment is offered and refused. 
 

Emergency Response onsite at KSC or CCAFS 
911 from a landline phone service 

 321-867-7911 from a cell phone 
 
Note 2: Asbestos-Containing Building Materials 
  
(a) Asbestos-Containing Building Materials (ACBM) are known to be present in 
facilities assigned under the scope of this contract. The Government will provide 
information regarding the location and quantity of known ACBM in NASA/KSC 
facilities to the facility tenant organizations through the KSC Environmental Health 
office. 
 
(b) Special requirements, coordination, and precautions will apply to any work taking 
place under contracts that involves disturbance of ACBM. contractors whose contracts 
require work involving ACBM are required to provide a written program for such work 
as part of its health and safety plan which is consistent with the requirements of 29 CFR 
1926.1101. The contractor shall coordinate any such work involving ACBM with JBOSC 
Environmental Health, KSC Fire Services, and any other resident government or 
contractor organization whose employees may have access to the work location. 
 
Note 3: Confined Spaces 
 
Special requirements, coordination, and precautions will apply to any contract work 
taking place in confined spaces. Each contractor contracted to perform work in confined 
spaces is required to provide a written program for such work as part of its health and 
safety plan which is consistent with the requirements of 29 CFR 1910.146. For work in 
telecommunications manholes, provisions of 29 CFR 1910.268(o) are also applicable. 
The contractor shall coordinate any such work in confined spaces with Environmental 
Health, Fire Services, and any other resident government or contractor organization 
whose employees may have access to the work location. The provision of Environmental 
Health services by the government does not prohibit the contractor from providing their 
own atmospheric testing. The Government will provide information regarding the 
location of confined spaces to contractors whose employees may have access to the work 
location through the KSC Environmental Health office. (NOTE: Contact KSC 
Environmental Health for confined space description and hazard assessment. CS 
information may be provided as a fill-in or as a separate attachment. For questions 
regarding applicability of this clause contact the KSC Industrial Hygiene Officer (TA-
C2)). 
 

(End of clause) 
 
H.46  HAZARD COMMUNICATION  
 
(a)  In order to comply with Federal, OSHA, and State Regulations, the contractor 
shall participate in the KSC Chemical Hazard Communication Program as implemented 
by KNPD 1800.2, Chemical Hazard Communication. 
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(b)  The contractor shall coordinate submission of hazardous material safety data, to 
the NASA/KSC Materials Safety Data Sheet Archive, with the MSDS Program 
Administrator. 
 

(End of clause) 
 

H.47  OCCUPATIONAL HEALTH SERVICES 
 
The contractor shall utilize medical treatment at the Occupational Health Facility for any 
injury that occurs at KSC or the CCAFS.  The medical services set forth in KNPD 1810.1 
entitled KSC Occupational Medicine Program, will be provided to the contractor by the 
Government. 
 
The contractor shall utilize the medical services at the Occupational Health Facility for 
KSC job-required medical certification health examinations.  Medical certifications will 
be provided in accordance with KBM-ST-2.1 A and B. 
 

(End of clause) 
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LANGLEY RESEARCH CENTER (LaRC) SPECIFIC CLAUSES 
 

H.48 SECURITY PROGRAM/NON-U.S. CITIZEN EMPLOYEE ACCESS 
 REQUIREMENTS (LaRC 52.204-91) (FEB 2007) 
   
Access to the LaRC by non-U.S. citizen employees, including those in permanent 
resident alien status, shall be approved in accordance with NPR 1371.2A, " Requirements 
for Processing Requests for Access to NASA Installations or Facilities by Foreign 
Nationals or U.S. Citizens Who are Reps of Foreign Entities".  Processing requires 
advance notice of a minimum of 20 days depending on the nationality of the non-U.S. 
citizen or foreign representative.  Access authorization shall be for a maximum of one 
year and must be re-evaluated annually.  Non-U.S. citizen employees or foreign 
representatives must be under escort at all times while on Center (by a NASA Civil 
Servant or permanently badged contractor) unless otherwise approved by the 
International Visitors Coordinator (IVC).  
 

(End of Clause) 
 
H.49  UNESCORTED ACCESS BY U.S CITIZEN CONTRACTOR EMPLOYEES    
 (LaRC  52.204-102) (NOV 2002)    
 
Visits by U.S. citizen contractor employees that are expected will exceed 90 days will 
require the employee to undergo a Background Investigation.  All contractor employees 
must, as a minimum, have a favorably adjudicated NASA Agency Check (NAC).  
However, a NAC is not required if the contractor can certify that an employee has an 
active United States Government Security Clearance, (IAW requirements of Executive 
Order #12968), or has been the subject of a prior favorable NAC investigation.  
 
For contractor employees requiring a NAC, the contractor shall require its employees to 
submit a "Name Check Request" (NASA Form 531), an "Authorization for Release of 
Credit Reports" (NASA Form 1684),  and a completed FD-258, "Applicant Fingerprint 
Card" to the LaRC Badge and Pass Office, Mail Stop 232.    Fingerprint cards will be 
completed at the Badge and Pass Office only.   Normal processing time for a NASA 
NAC is approximately 60 days.  

 
(End of Clause) 

 
H.50 OBSERVATION OF REGULATIONS AND IDENTIFICATION OF 
 CONTRACTOR'S EMPLOYEES (LaRC 52.211-104) (FEB 2007)  
 
(a)   Observation of Regulations--In performance of that part of the contract work 
which may be performed at Langley Research Center (LaRC) or other Government 
installation, the contractor shall require its employees to observe the rules and regulations 
as prescribed by the authorities at LaRC or other installation including all applicable 
Federal, NASA and Langley safety, health, environmental and security regulations.  
 
(b)   Identification Credentials--At all times while on LaRC property, the contractor 
shall require its employees, subcontractors and agents to wear credentials issued by 
NASA LaRC.  Contractors will be held accountable for these credentials, and may be 
required to validate its active employees on an annual basis with the NASA LaRC 
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Security Office.  Immediately upon employee termination or contract completion, badges 
shall be returned to the NASA LaRC Badge and Pass Office.  It is agreed and understood 
that all NASA identification badges remain the property of NASA and the Government 
reserves the right to invalidate such badges at any time.  
 
(c)   Employee Out Processing--The contractor shall ensure that all employees who are 
terminated or no longer connected with work being performed under this contract are out 
processed through the LaRC Badge and Pass Office.  Badges and keys must be accounted 
for and returned.  
 
NOTE:  The contractor’s employee outprocessing process shall also include notification 
to the COTR. 
 

(End of Clause) 
 
H.51 OBSERVATION OF SAFETY STAND DOWN EVENT BY CONTRACTOR   
 EMPLOYEES (LaRC 52.223-92) (May 2006)  
 
The Langley Research Center (LaRC) Safety Stand Down Event is an annual event 
dedicated to learning best practices for a safe work environment.  When the LaRC 
Director designates the Safety Stand Down event, the contractor shall require all onsite 
and nearsite employees to participate in Safety Stand Down activities at LaRC. “  

 
(End of Clause) 
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MARSHALL SPACE FLIGHT CENTER (MSFC) SPECIFIC CLAUSES 
 
H.52 CONTRACTOR EMPLOYEE BADGING AND EMPLOYMENT 

TERMINATION CLEARANCE (MSFC--52.204-90) (JUL 2006) 
 
(a) It is anticipated that performance of the requirements of this contract will require 
employee access to and picture badging by the Marshall Space Flight Center. Contractor 
requests for badging of employees shall be by MSFC Form 1739, "MSFC contractor 
Badge/Decal Application." Requests for badging shall be submitted to the appointed 
Contracting Officer Technical Representative or the Contracting Officer for completion 
and approval prior to processing by the MSFC Protective Services Department. 
 
(b) The contractor shall establish procedures to ensure that each badged employee is 
properly cleared in accordance with MSFC Form 383-1, "contractor Employee Clearance 
Document," when the access is no longer needed. 
 
(c) Requests for copies of MSFC Forms 383-1, and 1739 shall be directed to the MSFC 
Protective Services Department, Marshall Space Flight Center, Alabama 35812. 
 

(End of Clause) 

H.53 ASBESTOS MATERIAL (MSFC 52.223-90) (JUNE 2002) 

During performance of this contract, contractor personnel performing work in MSFC 
buildings may come in contact with materials containing asbestos. MSFC Buildings 
4200, 4201, 4202, 4663 and 4666 are of special concern since they are known to contain 
a sprayed on fire insulation on or above the ceiling, usually located on the metal or 
concrete structure of the buildings. These buildings and all other MSFC buildings may 
contain asbestos in floor tile, pipe and lagging insulation, exterior siding, roofing felt, and 
many other building materials. Prior to disturbing suspected asbestos material in any 
manner, the contractor shall notify MSFC's Occupational Medicine and Environmental 
Health Services, for guidance. Contractor shall be responsible for ensuring that all 
contractor personnel working onsite are made aware of and comply with this clause. 

(End of clause) 

H.54    HAZARDOUS MATERIAL REPORTING (MSFC 52.223-91)(AUG 2005) 

(a)     If during the performance of this contract, the contractor transports or accepts 
delivery of any hazardous materials (hazardous as defined under the latest version of 
Federal Standard No. 313, including revisions adopted during the term of the contract) 
on-site to Marshall Space Flight Center, the hazardous material shall be processed 
through MSFC Central Receiving to be bar-coded for inventory. Chemical containers 
shall be managed in accordance with the provisions of MWI 8550.5, "Hazardous Material 
Management." The contractor shall be responsible for ensuring that all 
contractor/subcontractor personnel are made aware of and comply with this clause. 

(b)     Nothing contained in this clause shall relieve the contractor from complying with 
applicable Federal, State, and local laws, codes, ordinances, and regulations (including 
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the obtaining of licenses and permits) in connection with hazardous material; or with 
clauses regarding hazardous materials, which may be contained in the order. 

(End of clause) 

H.55 ENVIRONMENTAL - GENERAL CLAUSE (MSFC 52.223-92) (DEC 2006) 

NASA/Marshall has developed and maintains an Environmental Management System, in 
accordance with Executive Order 13148, to support and implement its environmental 
policy of: 
 
 "Enabling Marshall's mission through environmental compliance and stewardship 
and by providing a safe and healthful workplace." (MPD 8500.1, "MSFC Environmental 
Policy"). 
 
Contractors performing on-site shall comply with all applicable Environmental polices 
and procedures including, but not limited to, MPD 8500.1 and MPR 8500.1, "MSFC 
Environmental Management Program." MSFC contractors requiring on-site activities that 
could potentially impact the environment shall be responsible for following all 
established NASA/Marshall environmental procedures. These procedures and other 
applicable policies and procedures are available by contacting the NASA/Marshall 
Environmental Engineering & Occupational Health Office. Failure to comply with 
environmental policies and procedures, may result in damage to the environment, and 
could potentially result in regulatory penalties against NASA and/or the contractor, and 
contractor loss of access to NASA/Marshall facilities. 

(End of clause) 

H.56  ADVANCED NOTIFICATION OF CONTRACTOR EMPLOYEE DISCIPLINE 
OR INVOLUNTARY TERMINATION (MSFC 52.223-93)(FEB 2008) 

The contractor agrees to coordinate with the Investigations Unit Lead Investigator in the 
MSFC Protective Services Office before taking any action to discipline or involuntarily 
terminate any of its onsite employees. In addition, the contractor agrees to immediately 
notify the Investigations Unit Lead Investigator in the MSFC Protective Services Office 
if any of its onsite employees exhibit any established indicators of potentially violent 
behavior. 

(End of clause) 
 

H.57    SAFETY PERFORMANCE EVALUATION, EVALUATION CRITERIA, 
AND PERFORMANCE RECOGNITION (MSFC 52.223-94) (FEB 2008) 

 
SAFETY PERFORMANCE EVALUATION 

 
1.  CONTRACTOR RESPONSIBILITY.  The contractor is responsible for maintaining 
an effective safety program during the course of the contract with a goal to achieve a 
world-class program within the term of the contract.  The contractor will ensure that the 
requirements of the MSFC approved contractor’s Safety and Health Plan and applicable 
Data Requirement Documents (DRD) are met.  Contractor safety performance evaluation 
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will be based on the MSFC safety program elements.  The contractor shall conduct an 
annual self-evaluation based on these criteria.  The Contracting Officer (CO)/ Contracting 
Officer Technical Representative (COTR), in coordination with the MSFC Industrial 
Safety Branch, will validate the contractor’s self-evaluation. 

 
Annually, the agreed score will be used to assess performance appropriately—positive or 
negative.  

 
For the purpose of assessing the annual score, the contractor and the CO/COTR, in 
coordination with the MSFC Industrial Safety Branch, will reach a mutually agreeable 
determination based on the metrics reflected in the attachment. In cases where the 
contractor and CO/COTR cannot reach agreement, the MSFC Ombudsman will hear 
arguments from both sides and make a final decision.  This process shall not preclude the 
CO from taking immediate action for any serious, willful, blatant, or continued violations 
of MSFC safety policy or procedures. 

 
2.  EVALUATION CRITERIA.  Contractor self-evaluation and Government validation 
will be based on the applicable elements and sub-elements of the MSFC safety program 
shown below.  Specific criteria are shown on Attachment 1 entitled “Safety Health 
Management Implementation Guide and Assessment Matrix.”  Deviations from the matrix 
criteria may be made, for cause, and must be approved by the COTR, CO and Government 
Safety Representative.  It should be noted that Element 1 has a management and an 
employee component.  These are simply averaged to obtain the score for Element 1.  The 
result should be carried to the second decimal point. 
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MANAGEMENT COMMITMENT AND EMPLOYEE INVOLVEMENT 
HAZARD PREVENTION AND CONTROL 

 
(ELEMENT 1)  (ELEMENT 3) 

Documented Safety Policy and Goals  Hazard Identification Process  
Safety Committees Facility and Equipment Maintenance 
Safety Meetings Emergency Program and Drills 
Subcontractor Safety Emergency Medical Care Program 
Resources Personal Protective Equipment 
Access to Professional Safety Staff Health Program 
Accountability (Disciplinary Program)  
Annual Evaluation  

 
(ELEMENT 2) (ELEMENT 4) 

System And Worksite Hazard Analysis Safety and Health Training 
Complete And Update Baseline Surveys Employee 
Perform Analysis Of New Work Supervisor 
Job Hazard Analysis/ Process Review Manager 
Self-Inspections  
Employee Hazard Reporting  
Mishap/Close Call Investigation  
Injury/Illness Rates  

 
3.  PERFORMANCE RECOGNITION. 
Contractor performance will be recognized as follows: 

 
Exception: Contractors with less than 100 employees located onsite MSFC.  To 
be rated in Level I, the contractor shall have no lost time injuries during the past 
year. 
 

Level II - Annual rating score of > 28 based 
on the annual assessment score, and a LTC < 
the applicable NAICS rate and the scores 
remain the same, or reflect improved 
performance, from the previous period.  If 
scores reflect a decrease in performance, no 
letter of commendation will be issued. 

Formal letter of commendation.      
Will impact contract evaluation and past 
performance referrals. 

 
Exception: contractors with less than 100 employees located onsite MSFC. To be 
rated in Level II, the contractor shall have no more than one lost time injury 
during the past year. 
 

Level I - Annual rating score of > 36 and a Lost 
Time Case Rate (LTC) < 50% of the LTC for the 
applicable North American Industry 
Classification System   (NAICS) rate. 

Formal award with public recognition. 
Appropriate past performance referrals provided. 
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Level III - Annual rating score of < 16 or a 
LTC NAICS rate. 

Formal letter expressing concern.  
Corrective Action Plan requested. 
Data placed in Past Performance 

 
Failure to improve could result in contract options not being exercised. 
Exception:  Contractors with less than 100 employees located onsite MSFC.  A 
Level III rating will be given to a contractor having greater than two lost time 
injuries during the past year. 
 

If contractor’s Safety Performance 
evaluation does not fall within the above 
categories. 

No recognition 

 
NOTE:  The most current Department of Labor NAICS rate, effective at the 
beginning of the annual evaluation period, will be utilized for LTC evaluation. 
Lost Time Incidents shall be recorded in accordance with NASA requirements 
specified in MWI 8621.1, Close Call and Mishap Reporting and Investigation 
Program.  Final decisions on any disputed lost time injury determinations will be 
handled by established Government regulatory procedures. 
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4.  CONTRACTOR ACCOUNTABILITY FOR MISHAPS.  
 
The contractor shall not be held accountable for injuries to their personnel or damage to 
the property they control that is caused by individuals or situations clearly outside the 
control of their contract. 
 
5.  EVALUATION PROCESS.   
 
The evaluation process will be based on the major elements and their sub-elements cited 
in Paragraph 2. 

 
The evaluation process will include these steps: 

 
• Contractor to conduct annual self-assessment and assign numerical score 
to each element.   
• Contractor self assessments will address compliance with their approved 
Safety and Health Plan. 
• Contractor to have self-assessment validated by CO/COTR and Industrial 
Safety Branch. 
• On an annual basis, the CO will apply contract incentives/recognition or 
consequences based on the average quarterly scores.  The CO will make a 
determination annually for items requested in paragraph 6 that are not reported.  
(Also, see paragraph 7 below.) 

 
The evaluation process will use the Safety Health Management Implementation Guide 
and Assessment Matrix at Attachment 1. 
  
 
6.  SAFETY METRIC REPORTING.   
 
The contractor shall report safety metrics to the extent specified in the contract. 
 

 7.  FAILURE TO REPORT 
If the contractor fails to report the items in paragraph 6 above in accordance with this 
contract, an amount of $1,000 will be deducted for each occurrence of failure to report 
the required data. 
 

Safety Performance Evaluation Summary 
 

Evaluation Criteria and Performance Recognition 

 
EVALUATION CRITERIA 
 

o Management Commitment and Employee Involvement 
o System and Worksite Hazard Analysis 
o Hazard Prevention and Control 
o Safety and Health Training 
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Score 
 

> 36 points 
(Annual Score) 

> 28 points 
(Annual Score) 

< 16 points 
(Annual  Score) 

 
LTC 

and 
< 50% of the LTC for the 

applicable NAICS rate 
 
Exception: contractors 
with less than 100 
employees located onsite 
MSFC shall have no lost 
time injuries during the 
past year. 

and 
< the applicable NAICS 

rate 
 

Exception: contractors 
with less than 100 
employees located onsite 
MSFC shall have no 
more than one lost time 
injury during the past 
year. 

or 
> the applicable NAICS 

rate 
 
Exception: contractors with 
less than 100 employees 
located onsite MSFC.  A 
Level III rating will be 
given when greater than 
two lost time injuries are 
reported during the past 
year. 

Grade Levels I II III 
 
Recognition 

Formal award publicly 
recognized. Appropriate 
Past Performance referrals 
provided. 

Formal letter of 
commendation – will 
impact contract 
evaluation and past 
performance.  (Score 
must either be the same 
score or and higher from 
the last evaluation.) 

Formal letter expressing 
concern.  Corrective Action 
Plan requested.  Data 
placed in Past Performance 
Database.  Failure to 
improve could result in 
Contract Options not being 
exercised. 

NOTE:  If the contractor’s safety performance evaluation does not fall within one of the 
above categories, no recognition will be provided. 

 
 Deductions 

 
o Failure to report information on all personnel and property mishaps 

that meet the criteria of a NASA NPR 8621.1B, on a monthly basis, will result in 
a deduction of $1,000 for each occurrence of failure to report.  Information to be 
reported includes items listed in paragraph 6 of the clause. 
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Attachment 1 
Safety Health (S) Management Implementation Guide and Assessment Matrix 

 Commitment and Involvement (Element 1) Worksite System and Hazard Prevention Safety and Health 
Score 

 
A.  Management B.  Employee Analysis (Element 2) and Control (Element 3) Training (Element 4) 

 
 

10 

Benchmarking indicates “best in 
Class.” In areas of visible 
management leadership, 
responsibility/accountability, 
meaningful metrics, and 
incentive/recognition systems. 

Employees fully involved, safety 
committees functioning well, is a 
complete behavior process 
functioning at least one year, 
employees involved in process 
planning and risk assessment. 

All sub-elements fully in place and 
functioning well for at least one 
year. 

All programs and sub-elements 
fully functioning for one year,  
strong professional support. 

All training processes functioning, 
all levels of personnel trained to 
identified needs, management 
training ongoing. 

 
9 

All sub-elements are in place and 
functioning well, but have as yet to 
reach full maturity. 

All processes functioning but for 
limited time, employees involved 
to great extent. 

All sub-elements in place, 
employees actively participating. 

All programs and sub-elements in 
place and functioning. 

All training processes established, 
management initial training 
complete. 

 
8 

One sub-element not fully in place 
but all are being implemented. 

Most processes in place, employee 
involvement growing. 

All sub-elements functioning, 
employee participation growing. 

At least five sub-elements 
functioning and one in final stage 
of implementation. 

Most personnel trained to 
identified needs, training 
recordkeeping and recall system 
functioning. 

 
7 

Two sub-elements not fully 
implemented.  Implementation in 
process on all elements.  Employee 
participation and commitment 
widespread. 

Process activities expanding 
through organization.  Committees 
and teams functioning. 

At least five sub-elements 
functioning and remainder 
established. 

At least four sub-elements 
functioning, remaining two 
developing. 

Management and supervisor 
training in process specialized 
training in process. 

 
6 

All sub-elements in process or in 
place.  Strong management 
leadership and commitment have 
begun, metric systems in place, 
resourcing appropriate. 

Employee representatives 
functioning, joint committees 
functioning, participating in risk 
assessment and accident 
investigation. 

At least four sub-elements 
functioning and remaining three in 
process, employee participation 
beginning to spread through 
organization. 

Medical and safety programs 
strengthening, emergency 
preparedness program established 
and exercised. 

Management training in process 
developed, supervisor training 
developed, training recordkeeping 
and recall system developed. 

 
5 

Management commitment and 
leadership accepted by workers, 
worker participation and 
commitment begun, metric system. 

Employee representatives 
appointed/elected, committees 
beginning to perform functions 
(investigation, analysis, process 
improvement). 

All sub-elements established, 
employees beginning to participate. 

Rules written, medical and safety 
programs developing Personal 
Protective Equipment adequate. 

Training template completed for all 
personnel, training needs 
identified, process development 
begun, recordkeeping and recall 
system being developed. 

 
 

          4 

Management commitment and 
leadership flowing down to 
workers, metric systems being 
developed, incentive/recognition 
system in process. 

All processes being established, 
involvement and awareness 
enhancement growing. 

At least five sub-elements initiated 
including self-assessment, hazard 
reporting, and mishap close call 
investigations. 

Rules in process, emergency 
preparedness program being 
developed. 

Training development in process, 
specialized training established,  
mandatory training in process 

 
3 

Generally good management 
commitment and leadership, 
implementation plans approved for 
all elements. 

All process needs identified, 
awareness and involvement 
enhancement activities begun. 

Job Hazard analysis established, 
investigations strengthened and 
include employees. 

Medical program initiated safety 
and health program initiated. 

Training needs evaluation 
complete, training templates in 
process, recordkeeping and recall 
system needs to be established 

 
2 

Management exhibits some aspects 
of leadership, accountability 
systems not well defined, employee 
participation framework defined, 
limited metrics. 

Committees established, little 
activity, employee involvement 
beginning, awareness of process 
started. 

Plans established to implement all 
sub-elements, at least two sub-
elements beginning to function. 

Personal protective equipment 
requirements established and being 
enforced, plans developed for other 
elements. 

Training needs evaluation begun, 
training template forms developed. 

1 Sub-elements have not been 
established to any significant 
extent, management leadership is 
lacking, little or no employee 
participation. 

No committees, little or no 
employee involvement, no process, 
little process planning. 

Two or fewer sub-elements 
established, no self-inspection, 
shallow accident investigation 
process. 

Few or no programs or sub-
elements established, few written 
rules, limited enforcement. 

Training needs not established, no 
management training, limited or no 
supervisor training. 

 (End of Clause) 
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Attachment 2 

SAFETY PERFORMANCE SELF-EVALUATION 
 
Contractors shall conduct a quarterly self-evaluation based on the applicable elements and sub-elements of the 
MSFC safety program as listed below.  Specific criteria are shown on Attachment 1 entitled Safety Health 
Management Implementation Guide and Assessment Matrix.  Element 1 has a management and employee 
component.  These are simply averaged to obtain the score for Element 1.  The result should be carried to the 
second decimal point.  The score for each element should be shown below along with explanatory comments for 
each element. 

 
Element 1        Element 3 
Management Commitment and Employee Involvement   Hazard Prevention and Control 
Documented Safety Policy and Goals     Hazard Identification Process 
Safety Committees       Facility Equipment Maintenance 
Safety Meetings        Emergency Program and Drills 
Subcontractor Safety       Emergency Medical Care Program 
Resources        Personal Protective Equipment 
Access to Professional Staff       Health Program 
Accountability (Disciplinary Program)     
Annual Evaluation 

 
Element 2        Element 4 
System and Worksite Hazard Analysis       Safety and Health Training 
Complete and Update Baseline Surveys           Employee 
Perform Analysis of New Work      Supervisor 
Job Hazard Analysis/Process Review     Manager 
Self-Inspections 
Employee Hazard Reporting 
Mishap/Close Call Investigation 
Injury/Illness Rates 
 
Contractor:__________ Contract #___________ Date of Evaluation  
Period ______________ 
Name of Person Verifying _________________________ 
Position: ________________________________________ 
Telephone Number: ________________________________ 
Email: ___________________________________________ 
Date: ____________ 
Signature:        _________________________ 
 
  ______________________________________________________________________________________ 
 
Element 1:  
Management Commitment_______ Employee Involvement_______ Combined Average_______ 
 
Comments:_________________________________________________________________
___________________________________________________________________________
___________________________________________________________________________
______________ 
 
Element 2: 
System and Worksite Hazard Analysis________ 
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Comments:____________________________________________________________________________________
_____________________________________________________________________________________________
______________________________________________________ 
 
Element 3: 
Hazard Prevention and Control________ 
 
Comments:____________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_________________________________________ 
 
Element 4:  
Safety and Health Training_________ 
 
Comments:____________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_________________________________________ 
 
Total Score________ 
 
 
Comments/ Validation By: 
 
Comments:____________________________________________________________________________________
_____________________________________________________________________________________________
______________________________________________________ 
 
 
__________________________________ 
Contracting Officer 
 
Comments:____________________________________________________________________________________
_____________________________________________________________________________________________
______________________________________________________ 
 
 
__________________________________ 
COTR 
 
Comments:____________________________________________________________________________________
_____________________________________________________________________________________________
______________________________________________________  
 
__________________________________ 
Representative/S&MA Office 
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H.58 SECURITY/BADGING REQUIREMENTS FOR FOREIGN NATIONAL 
 VISITORS AND EMPLOYEES OF FOREIGN CONTRACTORS 
 
(a)  An employee of a domestic Marshall Space Flight Center (MSFC) contractor or its 
subcontractor who is not a U.S. citizen (foreign national) may not be admitted to the MSFC 
site for purposes of performing work without special arrangements.  In addition, all 
employees or representatives of a foreign MSFC contractor/subcontractor may not be 
admitted to the MSFC site without special arrangements.  For employees as described above, 
advance notice must be given to the MSFC Protective Services Office at least 3 weeks prior 
to the scheduled need for access to the site so that instructions on obtaining access may be 
provided. 
 
(b)  All visit/badge requests for persons described in paragraph (a) above must be entered 
in the NASA Foreign National Management System (NFNMS) for acceptance, review, 
concurrence and approval purposes.  When an authorized company official requests a MSFC 
badge for site access, he/she is certifying that steps have been taken to ensure that its 
contractor or subcontractor employees, visitors, or representatives will not be given access to 
export-controlled or classified information for which they are not authorized.  The authorized 
company officials shall serve as the contractor’s representative(s) in certifying that all 
visit/badge request forms are processed in accordance with MSFC security and export control 
procedures.  No foreign national, representative, or resident alien contractor/subcontractor 
employee shall be granted access into MSFC until a completed request has been approved 
and processed through the NFNMS.  Unescorted access will not be granted unless the MSFC 
Protective Services Office has completed a favorable National Agency Check (NAC). 
 
(c)  The contractor agrees that it will not employ for the performance of work onsite at the 
MSFC any individuals who are not legally authorized to work in the United States.  If the 
MSFC Industrial Security Specialist or the contracting officer has reason to believe that any 
employee of the contractor may not be legally authorized to work in the United States and/or 
on the contract, the contractor may be required to furnish copies of federal Form I-9 
(Employment Eligibility Verification), U.S. Department of Labor Application for Alien 
Employment Certification, and any other type of employment authorization document. 
 
(d)  The contractor agrees to provide the information requested by the MSFC Protective 
Services Office in order to comply with NASA policy directives and guidelines related to 
foreign visits to NASA facilities so that (1) the visitor/employee/ representative may be 
allowed access to MSFC or other NASA Centers for performance of this contract, (2) 
required investigations can be conducted, and (3) required annual or revalidation reports can 
be submitted to NASA Headquarters.  All requested information must be submitted in a 
timely manner in accordance with instructions provided by MSFC or any other Center to be 
visited.           
 

(End of Clause) 
 
H.59   OBSERVANCE OF LEGAL HOLIDAYS (1852.242-72) (AUG 1992) - 

ALTERNATE I (SEP 1989) and ALTERNATE II (OCT 2000) 
 
(a)  The on-site Government personnel observe the following holidays: 
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New Year's Day 
Labor Day 
Martin Luther King, Jr's Birthday 
Columbus Day 
President's Day 
Veterans Day 
Memorial Day 
Thanksgiving Day 
Independence Day 
Christmas Day 
Any other day designated by Federal statute, Executive order, or the President's 
proclamation. 

 
(b)  When any holiday falls on a Saturday, the preceding Friday is observed. When any 
holiday falls on a Sunday, the following Monday is observed. Observance of such days by 
Government personnel shall not by itself be cause for an additional period of performance or 
entitlement of compensation except as set forth within the contract. 
 
(c)  On-site personnel assigned to this contract shall not be granted access to the 
installation during the holidays in paragraph (a) of the clause, except as follows: the 
Contractor shall provide sufficient on-site personnel to perform round-the-clock requirements 
of critical work already in process, unless otherwise instructed by the Contracting Officer or 
authorized representative. If the Contractor's on-site personnel work during a holiday other 
than those in paragraph (a) of this clause, no form of holiday or other premium compensation 
shall be reimbursed as either a direct or indirect cost. However, this does not preclude 
reimbursement for authorized overtime work that would have been overtime regardless of the 
status of the day as a holiday. 
 
(d)  The Contractor shall place identical requirements, including this paragraph, in all 
subcontracts that require performance of work on-site, unless otherwise instructed by the 
Contracting Officer. 
 
(e)  When the NASA installation grants administrative leave to its Government 
employees (e.g., as a result of inclement weather, potentially hazardous conditions, or other 
special circumstances), Contractor personnel working on-site should also be dismissed. 
However, the contractor shall provide sufficient on-site personnel to perform round-the-clock 
requirements of critical work already in process, unless otherwise instructed by the 
Contracting Officer or authorized representative.  
 
(f)  Whenever administrative leave is granted to Contractor personnel pursuant to 
paragraph (e) of this clause, it shall be without loss to the Contractor. The cost of salaries and 
wages to the Contractor for the period of any such excused absence shall be a reimbursable 
item of cost under this contract for employees in accordance with the Contractor's established 
accounting policy. 
 

(End of clause) 
 
 

 [END OF SECTION] 



DRAFT  NNM09263608R 
 

I-1 

SECTION I 
CONTRACT CLAUSES  

 
I.1 CLAUSES INCORPORATED BY REFERENCE (52.252-2) (JUN 1988) 
 
This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text.  FAR and NASA FAR Supplement clauses may 
be accessed at the following sites: 
 
http://www.acquisition.gov/far/index.html 
http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm 
 

(End of clause) 
 
NOTICE:  The following clauses are hereby incorporated by reference: 
 
A. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 
 
Clause No. Title 
52.202-1 Definitions (Jul 2004) 
52.203-3 Gratuities (Apr 1984) 
52.203-5 Covenant Against Contingent Fees (Apr 1984) 
52.203-6 Restrictions on Subcontractor Sales to the Government (Sep 2006) 
52.203-7 Anti-Kickback Procedures (July 1995) 
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper 

Activity (Jan 1997) 
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (Jan 1997) 
52.203-12 Limitation on Payments to Influence Certain Federal Transactions (Sep 

2007) 
52.203-13 Contractor Code of Business Ethics and Conduct (Dec 2008) 
52.203-14 Display of Hotline Poster(s)(Dec 2007) 
52.204-1 Approval of Contract (Dec 1989) [Insert “MSFC Procurement Officer“] 
52.204-2 Security Requirements (Aug 1996)  
52.204-4 Printed or Copied Double-Sided on Recycled  Paper (Aug 2000) 
52.204-7 Central contractor Registration (Apr 2008) 
52.204-9 Personal Identity Verification of contractor Personnel (Sep 2007) 
52.204-10 Reporting Subcontract Awards (Sep 2007) 
52.209-6  Protecting the Government's Interest when Subcontracting with 

contractors Debarred, Suspended, or Proposed for Debarment  
(Sep 2006) 

52.211-15 Defense Priority and Allocation Requirements (Apr 2008) 
52.215-2 Audit – Negotiation (Jun 1999) 
52.215-8 Order of Precedence- Uniform Contract Format (Oct 1997) 
52.215-9 Changes or Additions to Make-or-Buy Program (Oct 1997) 
52.215-11 Price Reduction for Defective Cost and Pricing Data-Modifications (Oct 

1997) 
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Clause No. Title 
52.215-13 Subcontractor Cost and Pricing Data-Modifications (Oct 1997) 
52.215-14 Integrity of Unit Prices (Oct 1997) 
52.215-15 Pension Adjustments and Asset Reversions (Oct 2004) 
52.215-17 Waiver of Facilities Capital Cost of Money (Oct 1997) 
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) 

Other Than Pensions (Jul 2005) 
52.215-19 Notification of Ownership Changes (Oct 1997) 
52.215-21 Requirements for Cost or Pricing Data or Information Other Than Cost or 

Pricing Data-Modifications (Oct 1997) 
52.216-7  Allowable Cost and Payment (Dec 2002) 
52.216-18 Ordering (Oct 1995) insert "4/1/10" through “3/31/20" in paragraph (a). 
52.216-19 Order Limitations (Oct 1995) insert "$1,000" in (a); insert "N/A” in 

(b)(1); insert "N/A" in (b)(2); insert "N/A" in (b)(3); insert "3" in (d) 
52.216-22 Indefinite Quantity (Oct 1995) insert "3/31/20” in paragraph (d). 
52.217-2 Cancellation Under Multi-year Contracts (Oct 1997) 
52.217-9 Option to Extend the Term of the Contract (Mar 2000) [Insert “See F.3” ” 

and “See F.3 “ in paragraph (a) and “See F.3” in paragraph (c)] 
52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business 

Concerns (Jul 2005) 
52.219-8 Utilization of Small Business Concerns (May 2004) 
52.219-9 Small Business Subcontracting Plan (Apr 2008) Alt II (Oct 2001) 
52.219-16 Liquidated Damages -- Subcontracting Plan (Jan 1999) 
52.219-25 Small Disadvantaged Business Participation Program - Disadvantaged 

Status and Reporting (Apr 2008) 
52.219-28 Post-Award Small Business Program Representation (Apr 2009) 
52.222-1 Notice to the Government of Labor Disputes (Feb 1997) 
52.222-2 Payment for Overtime Premiums (Jul 1990) [Insert “See Clause B.3” in 

paragraph (a)] 
52.222-3 Convict Labor (Jun 2003) 
52.222-4 Contract Work Hours and Safety Standards -- Overtime Compensation 

(Jul 2005) 
 The following Davis-Bacon Act related clauses apply only to PWS 

Section 4.0, Center and Associated Component Facility Services, 
subsections entitled “Digging and Trenching Services”, if required at a 
specific Center. (See FAR 22.402(b) and 22.407(c). (See H.6) 

52.222-6 Davis-Bacon Act (Jul 2005) 
52.222-7  Withholding of Funds (Feb 1988) 
52.222-8 Payrolls and Basic Records (Feb 1988) 
52.222-9 Apprentices and Trainees (Jul 2005) 
52.222-10 Compliance with Copeland Act Requirements (Feb 1988) 
52.222-11 Subcontracts (Labor Standards) (Jul 2005) 
52.222-12 Contract Termination-Debarment (Feb 1988) 
52.222-13 Compliance with Davis-Bacon and Related Act Regulations (Feb  1988) 
52.222-14 Disputes Concerning Labor Standards (Feb 1988) 
52.222-15 Certification of Eligibility (Feb 1988) 
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Clause No. Title 
52.222-16 Approval of Wage Rates (Feb 1988) 
52.222-27 Affirmative Action Compliance Requirements for Construction (Feb 

1999) 
52.227-4 Patent Indemnity-Construction Contracts (Dec 2007) 
52.236-5 Material and Workmanship (Apr 1984) 
52.236-7 Permits and Responsibilities (Nov 1991) 
52.222-30 Davis-Bacon Act-Price Adjustment (None or Separately Specified Pricing 

Method) (Dec 2001) 
 

 (End Davis-Bacon Act clauses) 
52.222-21 Prohibition of Segregated Facilities (Feb 1999) 
52.222-26 Equal Opportunity (Mar 2007) 
52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the 

Vietnam Era, and Other Eligible Veterans (Sep 2006) 
52.222-36 Affirmative Action for Workers with Disabilities (Jun 1998) 
52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the 

Vietnam Era, and Other Eligible Veterans (Sep 2006) 
52.222-38 Compliance with Veterans’ Employment Reporting Requirements (Dec 

2001) 
52.222-39 Notification of Employee Rights Concerning Payment of Union Dues or 

Fees (Dec 2004) 
52.222-41 Service Contract Act of 1965 (Nov 2007) 
52.222-50 Combating Trafficking in Persons (Feb 2009) 
52.222-54 Employment Eligibility Verification (Jan 2009) 
52.223-2 Affirmative Procurement of Biobased Products Under Service and 

Construction Contracts (Dec 2007) 
52.223-5 Pollution Prevention and Right-to-Know Information (Aug 2003) 
52.223-6 Drug-Free Workplace (May 2001) 
52.223-9 Estimate of Percentage of Recovered Material Content for EPA-

Designated Products (May 2008) 
52.223-10 Waste Reduction Program (Aug 2000) 
52.223-14 Toxic Chemical Release Reporting (Aug 2003) 
52.223-16 IEEE 1680 Standard for the Environmental Assessment of Personal 

Computer Products (Dec 2007) 
52.223-17 Affirmative Procurement of EPA-designated Items in Service and 

Construction Contracts (May 2008) 
52.224-1 Privacy Act Notification (Apr 1984) 
52.224-2 Privacy Act (Apr 1984) 
52.225-1 Buy American Act- Supplies (Feb 2009) 
52.225-8 Duty-Free Entry (Feb 2000) 
52.225-13 Restrictions on Certain Foreign Purchases (Jun 2008) 
52.227-1 Authorization and Consent (Dec 2007) 
52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement (Dec 

2007) 
52.227-3 Patent Indemnity (Apr 1984) 
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Clause No. Title 
52.227-10 Filing of Patent Applications- Classified Subject Matter (Dec 2007) 
52.227-14 Rights in Data -- General (Dec 2007) -- As Modified by NASA FAR 

Supplement 1852.227-14 
52.227-16 Additional Data Requirements (Jun 1987) 
52.228-7 Insurance – Liability to Third Persons (Mar 1996) 
52.230-2 Cost Accounting Standards (Oct 2008) 
52.230-6 Administration of Cost Accounting Standards (Mar 2008) 
52.232-9 Limitation on Withholding of Payments (Apr 1984) 
52.232-17 Interest (Oct 2008) 
52.232-18 Availability of Funds (Apr 1984) 
52.232-22 Limitation of Funds (Apr 1984) 
52.232-23 Assignment of Claims (Jan 1986) 
52.232-25 Prompt Payment (Oct 2008)- Alt I (Feb 2002) 
52.232-33 Payment by Electronic Funds Transfer-Central contractor Registration 

(Oct 2003) 
52.233-1 Disputes (Jul 2002) -- Alternate I (Dec 1991) 
52.233-3  Protest After Award (Aug 1996) – Alternate I (Jun 1985) 
52.233-4 Applicable Law for Breach of Contract Claim (Oct 2004) 
52.237-2 Protection of Government Buildings, Equipment, and Vegetation (Apr 

1984) 
52.237-3 Continuity of Services (Jan 1991) 
52.239-1 Privacy or Security Safeguards (Aug 1996) 
52.242-1 Notice of Intent to Disallow Costs (Apr 1984) 
52.242-3 Penalties for Unallowable Costs (May 2001) 
52.242-4 Certification of Final Indirect Cost (Jan 1997) 
52.242-13 Bankruptcy (Jul 1995) 
52.243-2 Changes -- Cost-Reimbursement (Aug 1987) -- Alternate II (Apr 1984) 
52.244-2 Subcontracts (Jun 2007)[Insert “See Clause H.14” in (d) and “N/A” in (j)] 
52.244-5 Competition in Subcontracting (Dec 1996) 
52.244-6 Subcontracts for Commercial Items (Feb 2009) 
52.245-1 Government Property (Jun 2007) 
52.245-9 Use and Charges (Jun 2007) 
52.246-25 Limitation of Liability - Services (Feb 1997) 
52.247-1 Commercial Bill of Lading Notations (Feb 2006) 
52.247-67 Submission of Transportation Documents for Audit (Feb 2006) 
52.249-6 Termination (Cost-Reimbursement) (May 2004) 
52.249-14 Excusable Delays (Apr 1984) 
52.250-2 SAFETY Act Coverage Not Applicable (Feb 2009) 
52.251-1 Government Supply Sources (Apr 1984) 
52.251-2 Interagency Fleet Management System Vehicles and Related Services 

(Jan 1991)  
52.252-6 Authorized Deviations in Clauses (Apr 1984) Insert “NFS” and in (b) 
52.253-1 Computer Generated Forms (Jan 1991) 
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B. NASA/FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES 
 
Clause No. Title 
1852.204-75 Security Classification Requirements (Sep 1989)[Insert “Top Secret” 

and “J-11”] 
1852.204-76 Security Requirements for Unclassified Information Technology 

Resources (May 2008)(DEVIATION) 
1852.215-84 Ombudsman (Oct 2003)[Insert “Robin N. Henderson, DE01, George C. 

Marshall Space Flight Center, MSFC, AL 35812, telephone (256) 544-
1919, fax (256) 544-7920, email 
Robin.N.Henderson@nasa.gov”] 

1852.216-89 Assignment and Release Forms (Jul 1997) 
1852.219-74 Use of Rural Area Small Businesses (Sep 1990) 
1852.219-75 Small Business Subcontracting Reporting (May 1999) 
1852.219-76 NASA 8 Percent Goal (Jul 1997) 
1852.219-79 Mentor Requirements and Evaluation (Mar 1999) 
1852.223-71 Frequency Authorization (Dec 1988)  
1852.227-86 Commercial Computer Software – Licensing (Dec 1987) 
1852.228-75 Minimum Insurance Coverage (Oct 1988) 
1852.234-2 Earned Value Management System (Nov 2006)(Applies only to PWS 

Section 5.0, Infrastructure Projects) 
1852.237-70 Emergency Evacuation Procedures (Dec 1988) 
1852.237-72 Access to Sensitive Information (Jun 2005) 
1852.237-73 Release of Sensitive Information (Jun 2005) 
1852.243-71 Shared Savings (Mar 1997) 
 

(End of clause) 
 

I.2 REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF  
 OFFERORS OR QUOTERS INCORPORATED BY REFERENCE (MSFC--
 52.252-91) (AUG 1988) 
 
The Representations, Certifications, and Other Statements of Offerors or Quoters 
(Section K of the solicitation document) as completed by the contractor are hereby 
incorporated in their entirety by reference, with the same force and effect as if they were 
given in full text. 
 

(End of clause) 
 
I.3 FULL TEXT CLAUSES (MSFC -- 52.252-90) (AUG 1988) 
 
The following clauses are attached hereto in full text: 
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52.204-9   PERSONAL IDENTITY VERIFICATION OF CONTRACTOR  
    PERSONNEL (NOV 2006) 

 
(a)   The contractor shall comply with agency personal identity verification procedures 
identified in the contract that implement Homeland Security Presidential Directive-12 
(HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, as amended, 
and Federal Information Processing Standards Publication (FIPS PUB) Number 201, as 
amended. 
 
(b)   The contractor shall insert this clause in all subcontracts when the subcontractor is 
required to have routine physical access to a federally-controlled facility and/or routine 
access to a Federal information system. 
 
Note:  The agency personal identity verification procedures are provided in Attachment J-
15, Personal Identity Verification Procedures. 
  

(End of clause) 
 
52.227-23  RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987)  
 
Except for data contained on _________________________________________, 
(contractor fill-in) it is agreed that as a condition of award of this contract, and 
notwithstanding the conditions of any notice appearing thereon, the Government shall 
have unlimited rights (as defined in the Rights in Data - General clause contained in this 
contract) in and to the technical data contained in the proposal dated July 8, 2009, upon 
which this contract is based. 

 
(End of Clause) 

 
 

 [END OF SECTION]  
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Attachment J 
List of Attachments 

 
ATTACH-

MENT DOCUMENT PAGES 
J-1 Performance Work Statement J-1-1 – J-1-105 
J-2 Data Procurement Document J-2-1 – J-2-66 
J-3 Wage Determinations J-3-1  
J-4 NICS Performance Measures J-4-1 – J-4-44 
J-5 NICS CPAF/IF Evaluation Plan J-5-1 – J-5-31 
J-6 IDIQ Task Order Flow Process J-6-1 
J-7 Small Business Subcontracting Plan J-7-1 
J-8 List of Government-Furnished Property J-8-1 
J-9 Installation-Provided Property and Services J-9-1  
J-10 Applicable Regulations and Procedures J-10-1 – J-10- 
J-11 DoD Security Classification Specification (DD 254) J-11-1 – J-11-3 
J-12 Safety and Health Plan J-12-1 
J-13 Acronyms and Abbreviations J-13-1 – J-13-34 
J-14 WBS and WBS Dictionary  J-14-1 – J-14-2 
J-15 Personal Identify Verification (PIV) Procedures J-15-1 – J-15-4 
J-16 Organizational Conflict of Interest (OCI ) Avoidance Plan J-16-1 
J-17 Export Control Plan J-17-1 
J-18 IDIQ Fully Burdened Labor Rates J-18-1 - J-18-29 
J-19 Contract Phase-In/Transition Schedule J-19-1 
J-20 Advance Agreements J-20-1 
J-21 Corporate Capital Investments J-21-1 
J-22 Representations and Certifications J-22-1  
J-23 RESERVED J-23-1  
J-24 RESERVED J-24-1  

   
 SOLICITATION ATTACHMENTS  

Attach A   
Section K Representations, Certifications, and Other Statements of 

Offerors or Respondents 
K-1 – K-8 

Section L Instructions, Conditions, and Notices to Offerors L-1 – L-74 
Section M Evaluation Factors for Award M-1 – M-23 
Attach B NICS Cost Forms  
Attach C NICS Background and Historical Information C-1 – C-284 

 


