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PART I – THE SCHEDULE

Section B

Supplies or Services and Prices/Costs
ARTICLE B-1  COST-PLUS PERFORMANCE/AWARD FEE 

The contractor shall provide checkout, assembly and payload processing services in accordance with Attachment J-1, Statement of Work and Attachment J-2, Statement of Work for Priced Options, under a cost-plus performance/award fee type arrangement.  The estimated cost and fee is set forth in Table B-1A below:
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The priced option periods, CLINS 001B and 001C above, may be exercised by the government in accordance with Article F-4, Period of Performance, and FAR 52.217-9.  A government fiscal year breakdown of the cost and fee summarized in Table B-1A above is provided in Tables B-1B, B-1C and B-1D.  

[image: image2.wmf]Table B-1A

Estimated Cost and Fee

Contract 

Line Item 

No. (CLIN)

Description

Cost

Fee

Total

001A

Payload Processing and related 

services, IAW Attachment J-1, for the 

period of 04/01/02 through 09/30/06

-

$                  

 

-

$             

 

-

$                  

 

001B

Option Period 1, continuation of 001A 

for the period of 10/01/06 through 

09/30/09

-

$                  

 

-

$             

 

-

$                  

 

001C

Option Period 2, continuation of 001B 

for the period of 10/01/09 through 

09/30/12

-

$                  

 

-

$             

 

-

$                  

 


[image: image3.wmf]Table B-1B

Breakdown of Basic Period Cost & Fee

CLIN

Description

Cost

Fee

Total

001A

Payload Processing and related 

services IAW Attachment J-1, for the 

period of 04/01/02 through 09/30/06

-

$              

 

-

$               

 

-

$               

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0


[image: image4.wmf]Table B-1C

Breakdown of Option Period 1 Cost and Fee

CLIN

Description

Cost

Fee

Total

001B

Payload Processing and related 

services, IAW Attachment J-1, for the 

period of 10/01/06 through 09/30/09

-

$              

 

-

$               

 

-

$               

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$               

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$               

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$               

 

0


In addition to the basic services provided for in CLINs 001A, 001B, and 001C above, Tables B-1E through B-1P below set forth priced options for additional services that may be ordered by the government.  If the government exercises any of these options, a written modification will be executed, transferring the estimated cost and fee of the optional CLIN into CLINs 001A, 001B or 001C as appropriate.

[image: image5.wmf]Table B-1G

Breakdown of Multi Element Integrated Test 3 Option Cost & Fee

CLIN

Description

Cost

Fee

Total

003

Multiple Element Integrated Test 3, per 

Article B-8, for the period of 04/01/02 

through 09/30/06 (one-time test)

Start-up period (04/01/02 - 09/30/02)

0.00

Contract Year 1 (10/

01

/02 - 09/30/03)

0.00

Contract Year 2 (10/01/03 - 09/30/04)

0.00

Contract Year 3 (10/01/04 - 09/30/05)

0.00

Contract Year 4 (10/01/05 - 09/30/06)

0


[image: image6.wmf]CLIN

Labor Class or Other Direct Cost

Skill Level

Unit

Price

010

Software Programming labor for the 

period of:

04/01/02 through 09/30/02

Junior

per hour

Senior

per hour

10/01/02 through 09/30/03

Junior

per hour

Senior

per hour

10/01/03 through 09/30/04

Junior

per hour

Senior

per hour

10/01/04 through 09/30/05

Junior

per hour

Senior

per hour

10/01/05 through 09/30/06

Junior

per hour

Senior

per hour

10/01/06 through 09/30/07

Junior

per hour

Senior

per hour

10/01/07 through 09/30/08

Junior

per hour

Senior

per hour

10/01/08 through 09/30/09

Junior

per hour

Senior

per hour

10/01/09 through 09/30/10

Junior

per hour

Senior

per hour

10/01/10 through 09/30/11

Junior

per hour

Senior

per hour

10/01/11 through 09/30/12

Junior

per hour

Senior

per hour

011

Other Direct Costs

per lot

TBD
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Labor Class or Other Direct Cost

Skill Level

Unit

Price

008

Safety and Mission Assurance labor  

for the period:

04/01/02 through 09/30/02

Junior

per hour

Senior

per hour

10/01/02 through 09/30/03

Junior

per hour

Senior

per hour

10/01/03 through 09/30/04

Junior

per hour

Senior

per hour

10/01/04 through 09/30/05

Junior

per hour

Senior

per hour

10/01/05 through 09/30/06

Junior

per hour

Senior

per hour

10/01/06 through 09/30/07

Junior

per hour

Senior

per hour

10/01/07 through 09/30/08

Junior

per hour

Senior

per hour

10/01/08 through 09/30/09

Junior

per hour

Senior

per hour

10/01/09 through 09/30/10

Junior

per hour

Senior

per hour

10/01/10 through 09/30/11

Junior

per hour

Senior

per hour

10/01/11 through 09/30/12

Junior

per hour

Senior

per hour

009

Technician labor for the period of:

04/01/02 through 09/30/02

Junior

per hour

Senior

per hour

10/01/02 through 09/30/03

Junior

per hour

Senior

per hour

10/01/03 through 09/30/04

Junior

per hour

Senior

per hour

10/01/04 through 09/30/05

Junior

per hour

Senior

per hour

10/01/05 through 09/30/06

Junior

per hour

Senior

per hour

10/01/06 through 09/30/07

Junior

per hour

Senior

per hour

10/01/07 through 09/30/08

Junior

per hour

Senior

per hour

10/01/08 through 09/30/09

Junior

per hour

Senior

per hour

10/01/09 through 09/30/10

Junior

per hour

Senior

per hour

10/01/10 through 09/30/11

Junior

per hour

Senior

per hour

10/01/11 through 09/30/12

Junior

per hour

Senior

per hour


[image: image8.wmf]Table B-3

Available and Earned Fee

Available Fee

Earned Fee

Score

Rating

Fee Mod No.

1

04/01/02 - 09/30/02

-

$                   

 

2

10/01/02 - 03/31/03

-

$                   

 

3

04/01/03 - 09/30/03

-

$                   

 

4

10/01/03 - 03/31/04

-

$                   

 

5

04/01/04 - 09/30/04

-

$                   

 

6

10/01/04 - 03/31/05

-

$                   

 

7

04/01/05 - 09/30/05

-

$                   

 

8

10/01/05 - 03/31/06

-

$                   

 

9

04/01/06 - 09/30/06

-

$                   

 

10

10/01/06 - 03/31/07

-

$                   

 

11

04/01/07 - 09/30/07

-

$                   

 

12

10/01/07 - 03/31/08

-

$                   

 

13

04/01/08 - 09/30/08

-

$                   

 

14

10/01/08 - 03/31/09

-

$                   

 

15

04/01/09 - 09/30/09

-

$                   

 

16

10/01/09 - 03/31/10

-

$                   

 

17

04/01/10 - 09/30/10

-

$                   

 

18

10/01/10 - 03/31/11

-

$                   

 

19

04/01/11 - 09/30/11

-

$                   

 

20

10/01/11 - 03/31/12

-

$                   

 

21

04/01/12 - 09/30/12

-

$                   

 

CLIN 001A Evaluation Periods

CLIN 001B Evaluation Periods

CLIN 001C Evaluation Periods


[image: image9.wmf]Table B-1D

Breakdown of Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

001C

Payload Processing and related 

services, IAW Attachment J-1, for the 

period of 10/01/09 through 09/30/12

-

$              

 

-

$               

 

-

$               

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$               

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$               

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$               

 

0


[image: image10.wmf]Table B-2

Indefinite Delivery/Indefinite Quantity

CLIN

Labor Class or Other Direct Cost

Skill Level

Unit

Price

007

Engineering labor for the period:

04/01/02 through 09/30/02

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/02 through 09/30/03

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/03 through 09/30/04

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/04 through 09/30/05

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/05 through 09/30/06

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/06 through 09/30/07

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/07 through 09/30/08

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/08 through 09/30/09

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/09 through 09/30/10

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/10 through 09/30/11

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/11 through 09/30/12

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour


[image: image11.wmf]Table B-1E

Breakdown of Integrated System Test Support Option Cost & Fee

CLIN

Description

Cost

Fee

Total

002A

Integrated System Test Support, per 

Article B-7, for the period of 04/01/02 

through 09/30/06 (per mission)

Start-up period (04/01/02 - 09/30/02)

0.00

Contract Year 1 (10/

01

/02 - 09/30/03)

0.00

Contract Year 2 (10/01/03 - 09/30/04)

0.00

Contract Year 3 (10/01/04 - 09/30/05)

0.00

Contract Year 4 (10/01/05 - 09/30/06)

0.00


[image: image12.wmf]Table B-1F

Breakdown of Integrated System Test Support Option Period 1 Cost and Fee

CLIN

Description

Cost

Fee

Total

002B

Continuation of 002A for the period of 

10/01/06 through 09/30/09 (per mission)

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

$0.00

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

$0.00

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

$0.00


[image: image13.wmf]Table B-1H

Breakdown of Element Leak Test Option Cost & Fee

CLIN

Description

Cost

Fee

Total

004A

Element Leak Tests, per Article B-9, for 

the period of 04/01/02 through 09/30/06 

(per mission)

-

$             

 

-

$             

 

-

$                 

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0


[image: image14.wmf]Table B-1I

Breakdown of Element Leak Test Option Period 1 Cost & Fee

CLIN

Description

Cost

Fee

Total

004B

Continuation of 004A for the period of 

10/01/06 through 09/30/09 (per mission)

-

$             

 

-

$             

 

-

$                 

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

0


[image: image15.wmf]Table B-1J

Breakdown of Element Leak Test Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

004C

Continuation of 004B for the period of 

10/01/09 through 09/30/12 (per mission)

-

$             

 

-

$             

 

-

$                 

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$             

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$             

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$             

 

0


[image: image16.wmf]Table B-1K

Breakdown of Sustaining Engineering Option Cost & Fee

CLIN

Description

Cost

Fee

Total

005A

Sustaining Engineering, per Article B-10, 

for the period of 04/01/02 through 09/30/06

-

$             

 

-

$             

 

-

$                 

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0


ARTICLE B-2
INDEFINITE DELIVERY/INDEFINITE QUANTITY ITEMS

The government may order Indefinite Delivery/Indefinite Quantity (IDIQ) services at any time after contract start, in accordance with the procedures set forth in Article H-19 of this contract. The contractor shall provide engineering and technical skills in support of government-led studies, analyses and new technology development projects for non-manifested future programs and initiatives.  The contractor shall provide testing and advanced processing support for government customers or as directed by the government under this IDIQ article.  The tasks will be dynamic in nature and may be performed in a teaming arrangement with the government or other contractors. The government will define the overall requirements of each order, including intermediate and final deliverable end items, and decide the respective responsibilities of each organization participating in the effort.
The contractor shall utilize the fully burdened, fixed-price rates shown in Table B-2 for pricing task orders.  The contractor shall only accept task orders issued by the contracting officer.  The total value of task orders issued under this article shall not exceed $5,000,000 per contract year.  Other direct costs (ODC), such as materials, supplies and travel, shall be paid at cost with no fee, in accordance with FAR Clause 52.216-11, Cost Contract – No Fee (APR 1984).  The contractor shall retain original vendor receipts and furnish them to the contracting officer upon request to substantiate ODC billings.

[image: image17.wmf]Table B-1L

Breakdown of Sustaining Engineering Option Period 1 Cost & Fee

CLIN

Description

Cost

Fee

Total

005B

Continuation of 005A for the period of 

10/01/06 through 09/30/09

-

$             

 

-

$             

 

-

$                 

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

0


[image: image18.wmf]Table B-1M

Breakdown of Sustaining Engineering Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

005C

Continuation of 005B for the period of 

10/01/09 through 09/30/12

-

$             

 

-

$             

 

-

$                 

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$             

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$             

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$             

 

0


[image: image19.wmf]Table B-1N

Breakdown of MPLM Packing Option Cost & Fee

CLIN

Description

Cost

Fee

Total

006A

MPLM Packing, per Article B-11, for the 

period of 04/01/02 through 09/30/06

-

$             

 

-

$             

 

-

$                 

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0


ARTICLE B-3

PERFORMANCE/AWARD FEE

The amount of fee earned by the contractor under CLINs 001A, 001B and 001C shall be determined in accordance with Attachment J-5, CAPPS Performance/Award Fee Evaluation Plan.  

The amount of available and earned fee, by evaluation period, is provided in Table B-3 below:

[image: image20.wmf]Table B-1O

Breakdown of MPLM Packing Option Period 1 Cost & Fee

CLIN

Description

Cost

Fee

Total

006B

Continuation of 006A for the period of 

10/01/06 through 09/30/09

-

$             

 

-

$             

 

-

$                 

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

0



ARTICLE B-4    NFS 1852.232-81  CONTRACT FUNDING  (JUN 1990)

For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds Clause, the total amount allotted by the government to this contract is shown in Table B-4 below. Also included in the table is the total amount obligated under this contract for payment of fee.  These allotments are applicable to the basic CAPPS services provided in CLIN 001A and are considered adequate to reimburse the contractor’s performance through the dates shown in the table.  

Table B-4
Contract Funding


[image: image41.wmf]Table B-1H

Breakdown of Element Leak Test Option Cost & Fee

CLIN

Description

Cost

Fee

Total

004A

Element Leak Tests, per Article B-9, for 

the period of 04/01/02 through 09/30/06 

(per mission)

-

$             

 

-

$             

 

-

$                 

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0


ARTICLE B-5    KSC 52.231-90 SPECIAL COST PROVISIONS  (DEC 2000)

Pursuant to the terms of the contract clause entitled “Allowable Cost and Payment”, the contractor shall be reimbursed for such actual and allowable expenditures incurred in the performance of work required by this contract as may be approved by the Contracting Officer, subject to the following limitations and provisions:
A.
TRAVEL

Pursuant to Title 11, Section 21 of the Federal Civilian Employee and Contractor Travel Expense Act of 1985 (PL 99-234), reimbursement for travel shall be in accordance with the provisions of FAR 31.205-46.  Travel required in performance of work under this contract shall be in accordance with the Contractor’s approved travel policy.

B.  
REIMBURSABLE INDIRECT CEILING RATES

Notwithstanding the terms of the contract clause entitled “Allowable Cost and Payment,” the contractor shall not be reimbursed for costs in excess of the Overhead (O/H), General and Administrative (G&A), and any other indirect rate ceilings (per government fiscal year) shown below:

	Year
	Ceiling O/H Rate
	Ceiling Other Indirect
	Ceiling G&A Rate

	2002
	%*
	%*
	%*

	2003
	%*
	%*
	%*

	2004
	%*
	%*
	%*

	2005
	%*
	%*
	%*

	2006
	%*
	%*
	%*

	2007
	%*
	%*
	%*

	2008
	%*
	%*
	%*

	2009
	%*
	%*
	%*

	2010
	%*
	%*
	%*

	2011
	%*
	%*
	%*

	2012
	%*
	%*
	%*


(* To be proposed) 

The indirect ceiling rates stated above will be examined at the conclusion of each contract period.  If extreme and unforeseeable events have occurred and it is considered necessary and warranted, by the contracting officer, the indirect ceiling rates may be adjusted upward or downward for future periods.  In no event will the contractor be allowed to recover indirect costs incurred in past years in excess of the ceiling applicable to each such year.  Ceiling rates will not be increased without a clear and convincing demonstration that unforeseeable events have adversely affected the contractor’s cost of performance under this contract.  In no event will any adjustment under this provision exceed 50% of the contract rate specified at award.  

C.  
G&A BASE, OTHER INDIRECT AND OVERHEAD BASE

The base for application of overhead, G& A, and other indirect expenses are defined as _________________________ *  (* Narrative description of base application data to be provided by contractor)

D.  
PROVISIONAL INDIRECT BILLING RATES

1.  Provisional billing rates for indirect cost pools shall be set at the discretion of the Contracting Officer based upon proposals from the contractor and following review by Government auditors. The provisional billing rates for G&A, Overhead, and Other Indirect Rates (by government fiscal year) are:

	Year
	G&A
	Other Indirect
	Overhead

	2002
	
	
	

	2003
	
	
	

	2004
	
	
	

	2005
	
	
	

	2006
	
	
	

	2007
	
	
	

	2008
	
	
	

	2009
	
	
	

	2010
	
	
	

	2011
	
	
	

	2012
	
	
	


2.
To prevent substantial over or under payment (except where ceiling is reached), the provisional billing rates may, at the discretion of the Contracting Officer, be revised, either retroactively or prospectively, and such revision shall be set forth in a modification to this contract.  
E.
  RELOCATION COSTS

Reimbursement for relocation costs shall be in accordance with the provisions of FAR 31.205-35. No relocation costs will be reimbursable under this contract for employees whose residence at the time of hiring or assignment to this contract was within a fifty (50) mile radius of Kennedy Space Center, Florida. In no event shall the average reimbursement for relocation costs exceed the following ceiling:

	Period
	Ceiling COST 

(Per Relocation)

	2002
	$*

	2003
	$*

	2004
	$*

	2005
	$*

	2006
	$*

	2007
	$*

	2008
	$*

	2009
	$*

	2010
	$*

	2011
	$*

	2012
	$*


(* To be proposed)

NOTE: The contractor shall not be entitled to reimbursement under this contract for cost of relocating employees to their "home" site or any other gaining contractor activity.  
F.  
HOUSEHOLD GOODS SHIPMENTS

1. Movement of household goods and personal effects of contractor employees, when the total transportation costs are to be reimbursed by the government, shall be made by carriers furnishing reduced rates under 49 U.S.C. Section 107.21, when such rates are available. The Chief, Transportation Branch, TA-E1, Kennedy Space Center, Florida, telephone number (321) 867-2860, will provide the contractor with applicable instructions for household goods movement and such other support or guidance that is requested.  

2. The contractor shall furnish the Chief, Transportation Branch, TA-E1, Kennedy Space Center, Florida, with advanced information of any planned mass movement of personnel (10 or more families) thirty (30) or more days prior to the start of any major relocations in order to provide the government with sufficient time for rate negotiation action.

3. Carriers bill of lading and related shipping documents will be annotated with the following statement:


"All transportation and services hereunder are for the National   Aeronautics and Space Administration and the actual total transportation, accessorial and valuation charges paid to the carrier by the consignor or consignee are to be reimbursed by the U. S. Government, pursuant to the cost reimbursable Contract No. NAS10-02007.  This may be confirmed by contacting such agency at (321) 867-2860.  The undersigned, party to the above contract, is aware that a false statement submitted to the carrier for the purpose of receiving such reduced rates is a criminal offense under the Interstate Commerce Act.

________________________________________

Name of Company

BY:_____________________________________

(Company Official - Title)

4. Copies of all carriers' bills of lading will be available for review by the government on movements of household goods and personal effects that are the result of the relocation of the contractor employees when the total transportation costs are to be reimbursed by the government. Requests for deviations from the procedures established by this clause should be in writing and addressed to the Contracting Officer.  Such requests must be made prior to the proposed move and in sufficient time for the Contracting Officer to make a decision.

5. Failure to comply with the provisions of this clause may result in the disallowance of costs, which are in excess of those that would have resulted from utilization of reduced rates obtainable under the provisions of this clause.

G.  
SEVERANCE PAY

Reimbursement for severance pay shall be in accordance with the provisions of FAR 31.205-6(g). However, in no event shall the government reimburse the contractor for the cost of severance pay for any individual contractor employee who voluntarily elects to work for a succeeding contractor.  This provision shall apply to an extension hereof.

H.   
PENSION PROGRAM REQUIREMENTS

Pursuant to NFS 1852.237-71, Pension Portability, included by reference in Section I of this contract, a clear description of the portable pension plan, including service, pay, liabilities, vesting, termination, and benefits from prior contracts will be inserted in this section after contract award.  

I.
 FRINGE BENEFITS

The contractor shall inform the contracting officer of all proposed changes in fringe benefits which may result in an increased cost to the contract as soon as practicable, but in any event, prior to such changes being implemented.  Fringe benefits include, but are not limited to, such items as health insurance, life insurance, pension plans, retiree health care, savings plans, bonus plans, education assistance, and leave policies.  Failure to comply with the terms of this clause may result in the disallowance of costs.

J.
 TRANSFER OF ACCRUED BENEFITS

The contractor will accept transfer of accrued sick leave hours and recognize the vacation leave accrual rates of incumbent personnel hired from the predecessor contract NAS10-11400, provided the employee had no break in service from the predecessor contract exceeding 60 days.  The costs of the transferred sick leave hours will not be paid under this contract unless and until they are used.  

ARTICLE B-6
SPECIAL PROVISIONS REGARDING CONTRACT ADJUSTMENTS

A.
Revisions to milestones, missions, schedules, manifests and/or processing requirements may be made by the government, and shall be deemed within the scope of this contract.  The government will consider a proposed equitable adjustment (increase or decrease) to the contract, when the estimated cost (exclusive of fee) of any single event exceeds the values listed below, unless the contractor’s actions are a significant contributing factor causing a cost increase:

$500,000 for CLIN 001A, Basic Period of Performance

$600,000 for CLIN 001B, Option Period 1

$700,000 for CLIN 001C, Option Period 2

However, the government will consider an adjustment to the contract, for estimated cost only (no fee) for those events equal to or less than the above thresholds.  An event is defined as the addition, substitution, or deletion of a payload for a scheduled mission once payload processing is commenced at KSC; a compression of a process flow, once commenced, to accelerate or avoid postponing a launch date; or the addition, substitution or elimination of a scheduled mission.

B.
Equitable adjustments pursuant to any provision of this contract shall be subject to the limitations specified in Paragraph A above.

ARTICLE B-7
PRICED OPTION FOR Integrated Systems Tests

(CLIN 002A and 002B)

The government may exercise options for integrated systems tests as delineated in Attachment J-2, Statement of Work for Priced Options.  The government may exercise integrated systems test options under CLIN 002A, at any time during the basic contract period of performance (Apr 02 through Sep 06).  The government may exercise integrated systems tests options under CLIN 002B at any time during Option Period 1 (Oct 06 – Sep 09).  Options may be exercised on a per mission basis by written notice to the contractor not later than 90 days prior to commencement of the option work.  The option to exercise CLIN 002B is contingent upon exercise of Option Period 1, CLIN 001B.  The price (cost and fee per table B-1E and B-1F) per mission in effect at the time the option is exercised shall cover the full price of performing the test, even if the duration of the test crosses fiscal years.

ARTICLE B-8
PRICED OPTION FOR Multiple Element Integrated Test 3 (CLIN 003)

The government may exercise an option for Multiple Element Integrated Test 3 (MEIT3) as delineated in Attachment J-2, Statement of Work for Priced Options.  The government may exercise this MEIT3 option one time under CLIN 003, at any time during the basic contract period of performance (Apr 02 through Sep 06) by written notice to the contractor not later than 90 days prior to commencement of the option work.  The price (cost and fee per table B-1G) in effect at the time the option is exercised shall cover the full price of performing the work, even if the duration of the test crosses fiscal years.

ARTICLE B-9
PRICED OPTION FOR Element-Level Leak TestS

(CLINS 004A, 004B, and 004C)

The government may exercise options for element-level leak tests as delineated in Attachment J-2, Statement of Work for Priced Options.  The government may exercise element-level leak tests options under CLIN 004A at any time during the basic contract period of performance (Apr 02 through Sep 06). The government may exercise element-level leak tests options under CLIN 004B at any time during Option Period 1 (Oct 06 – Sep 09).  The government may exercise element-level leak tests options under CLIN 004C at any time during Option Period 2 (Oct 09 – Sep 12).  Options may be exercised on a per mission basis by written notice to the contractor not later than 90 days prior to commencement of the option work.  The option to exercise CLIN 004B is contingent upon exercise of Option Period 1,  CLIN 001B.  The option to exercise CLIN 004C is contingent upon exercise of Option Period 2, CLIN 001C.  The price (cost and fee per table B-1H, B-1I and B-1J) per mission in effect at the time the option is exercised shall cover the full price of performing the test, even if the duration of the test crosses fiscal years.

ARTICLE B-10
PRICED OPTION FOR GROUND SUPPORT EQUIPMENT SUSTAINING ENGINEERING  (CLINS 005A, 005B, and 005C)

The government may exercise options for ground support equipment sustaining engineering as delineated in Attachment J-2, Statement of Work for Priced Options.  The government may exercise ground support equipment sustaining engineering options under CLIN 005A at any time during the basic contract period of performance (Apr 02 through Sep 06). The government may exercise ground support equipment sustaining engineering options under CLIN 005B at any time during Option Period 1 (Oct 06 – Sep 09).  The government may exercise ground support equipment sustaining engineering options under CLIN 005C at any time during Option Period 2 (Oct 09 – Sep 12).  Options may be exercised by written notice to the contractor not later than 90 days prior to commencement of the option work.  The option to exercise CLIN 005B is contingent upon exercise of Option Period 1, CLIN 001B.  The option to exercise CLIN 005C is contingent upon exercise of Option Period 2, CLIN 001C. 

ARTICLE B-11
PRICED OPTION FOR MPLM Packing  (CLINS 006A, 006B. and 006C)
The government may exercise options for MPLM packing as delineated in Attachment J-2, Statement of Work for Priced Options.  The government may exercise MPLM packing options under CLIN 006A at contract award for performance concurrent with CLIN 001A.  The government may exercise MPLM packing options under CLIN 006B prior to start of Option Period 1 (Oct 06 – Sep 09).  The government may exercise MPLM packing options under CLIN 006C prior to start of Option Period 2 (Oct 09 – Sep 12).  Options 006B and 006C may be exercised by written notice to the contractor not later than 60 days prior to commencement of the option work.  The option to exercise CLIN 006B is contingent upon exercise of Option Period 1, CLIN 001B.  The option to exercise CLIN 006C is contingent upon exercise of Option Period 2, CLIN 001C. 
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[image: image21.wmf]Table B-1P

Breakdown of MPLM Packing Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

006C

Continuation of 006B for the period of 

10/01/09 through 09/30/12

-

$             

 

-

$             

 

-

$                 

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$             

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$             

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$             

 

0

[image: image22.wmf]CLIN

Labor Class or Other Direct Cost

Skill Level

Unit

Price

008

Safety and Mission Assurance labor  

for the period:

04/01/02 through 09/30/02

Junior

per hour

Senior

per hour

10/01/02 through 09/30/03

Junior

per hour

Senior

per hour

10/01/03 through 09/30/04

Junior

per hour

Senior

per hour

10/01/04 through 09/30/05

Junior

per hour

Senior

per hour

10/01/05 through 09/30/06

Junior

per hour

Senior

per hour

10/01/06 through 09/30/07

Junior

per hour

Senior

per hour

10/01/07 through 09/30/08

Junior

per hour

Senior

per hour

10/01/08 through 09/30/09

Junior

per hour

Senior

per hour

10/01/09 through 09/30/10

Junior

per hour

Senior

per hour

10/01/10 through 09/30/11

Junior

per hour

Senior

per hour

10/01/11 through 09/30/12

Junior

per hour

Senior

per hour

009

Technician labor for the period of:

04/01/02 through 09/30/02

Junior

per hour

Senior

per hour

10/01/02 through 09/30/03

Junior

per hour

Senior

per hour

10/01/03 through 09/30/04

Junior

per hour

Senior

per hour

10/01/04 through 09/30/05

Junior

per hour

Senior

per hour

10/01/05 through 09/30/06

Junior

per hour

Senior

per hour

10/01/06 through 09/30/07

Junior

per hour

Senior

per hour

10/01/07 through 09/30/08

Junior

per hour

Senior

per hour

10/01/08 through 09/30/09

Junior

per hour

Senior

per hour

10/01/09 through 09/30/10

Junior

per hour

Senior

per hour

10/01/10 through 09/30/11

Junior

per hour

Senior

per hour

10/01/11 through 09/30/12

Junior

per hour

Senior

per hour

[image: image23.wmf]Table B-1E

Breakdown of Integrated System Test Support Option Cost & Fee

CLIN

Description

Cost

Fee

Total

002A

Integrated System Test Support, per 

Article B-7, for the period of 04/01/02 

through 09/30/06 (per mission)

Start-up period (04/01/02 - 09/30/02)

0.00

Contract Year 1 (10/

01

/02 - 09/30/03)

0.00

Contract Year 2 (10/01/03 - 09/30/04)

0.00

Contract Year 3 (10/01/04 - 09/30/05)

0.00

Contract Year 4 (10/01/05 - 09/30/06)

0.00

[image: image24.wmf]Table B-1C

Breakdown of Option Period 1 Cost and Fee

CLIN

Description

Cost

Fee

Total

001B

Payload Processing and related 

services, IAW Attachment J-1, for the 

period of 10/01/06 through 09/30/09

-

$              

 

-

$               

 

-

$               

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$               

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$               

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$               

 

0

[image: image25.wmf]Table B-3

Available and Earned Fee

Available Fee

Earned Fee

Score

Rating

Fee Mod No.

1

04/01/02 - 09/30/02

-

$                   

 

2

10/01/02 - 03/31/03

-

$                   

 

3

04/01/03 - 09/30/03

-

$                   

 

4

10/01/03 - 03/31/04

-

$                   

 

5

04/01/04 - 09/30/04

-

$                   

 

6

10/01/04 - 03/31/05

-

$                   

 

7

04/01/05 - 09/30/05

-

$                   

 

8

10/01/05 - 03/31/06

-

$                   

 

9

04/01/06 - 09/30/06

-

$                   

 

10

10/01/06 - 03/31/07

-

$                   

 

11

04/01/07 - 09/30/07

-

$                   

 

12

10/01/07 - 03/31/08

-

$                   

 

13

04/01/08 - 09/30/08

-

$                   

 

14

10/01/08 - 03/31/09

-

$                   

 

15

04/01/09 - 09/30/09

-

$                   

 

16

10/01/09 - 03/31/10

-

$                   

 

17

04/01/10 - 09/30/10

-

$                   

 

18

10/01/10 - 03/31/11

-

$                   

 

19

04/01/11 - 09/30/11

-

$                   

 

20

10/01/11 - 03/31/12

-

$                   

 

21

04/01/12 - 09/30/12

-

$                   

 

CLIN 001A Evaluation Periods

CLIN 001B Evaluation Periods

CLIN 001C Evaluation Periods

[image: image26.wmf]Table B-1D

Breakdown of Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

001C

Payload Processing and related 

services, IAW Attachment J-1, for the 

period of 10/01/09 through 09/30/12

-

$              

 

-

$               

 

-

$               

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$               

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$               

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$               

 

0

[image: image27.wmf]Table B-1L

Breakdown of Sustaining Engineering Option Period 1 Cost & Fee

CLIN

Description

Cost

Fee

Total

005B

Continuation of 005A for the period of 

10/01/06 through 09/30/09

-

$             

 

-

$             

 

-

$                 

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

0

[image: image28.wmf]Table B-2

Indefinite Delivery/Indefinite Quantity

CLIN

Labor Class or Other Direct Cost

Skill Level

Unit

Price

007

Engineering labor for the period:

04/01/02 through 09/30/02

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/02 through 09/30/03

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/03 through 09/30/04

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/04 through 09/30/05

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/05 through 09/30/06

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/06 through 09/30/07

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/07 through 09/30/08

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/08 through 09/30/09

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/09 through 09/30/10

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/10 through 09/30/11

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

10/01/11 through 09/30/12

Jr. Engineer

per hour

Engineer

per hour

Sr. Engineer

per hour

[image: image29.wmf]Table B-1J

Breakdown of Element Leak Test Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

004C

Continuation of 004B for the period of 

10/01/09 through 09/30/12 (per mission)

-

$             

 

-

$             

 

-

$                 

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$             

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$             

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$             

 

0

[image: image30.wmf]Table B-1G

Breakdown of Multi Element Integrated Test 3 Option Cost & Fee

CLIN

Description

Cost

Fee

Total

003

Multiple Element Integrated Test 3, per 

Article B-8, for the period of 04/01/02 

through 09/30/06 (one-time test)

Start-up period (04/01/02 - 09/30/02)

0.00

Contract Year 1 (10/

01

/02 - 09/30/03)

0.00

Contract Year 2 (10/01/03 - 09/30/04)

0.00

Contract Year 3 (10/01/04 - 09/30/05)

0.00

Contract Year 4 (10/01/05 - 09/30/06)

0

[image: image31.wmf]Table B-1F

Breakdown of Integrated System Test Support Option Period 1 Cost and Fee

CLIN

Description

Cost

Fee

Total

002B

Continuation of 002A for the period of 

10/01/06 through 09/30/09 (per mission)

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

$0.00

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

$0.00

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

$0.00

[image: image32.wmf]Table B-1M

Breakdown of Sustaining Engineering Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

005C

Continuation of 005B for the period of 

10/01/09 through 09/30/12

-

$             

 

-

$             

 

-

$                 

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$             

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$             

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$             

 

0

[image: image33.wmf]Table B-1N

Breakdown of MPLM Packing Option Cost & Fee

CLIN

Description

Cost

Fee

Total

006A

MPLM Packing, per Article B-11, for the 

period of 04/01/02 through 09/30/06

-

$             

 

-

$             

 

-

$                 

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0

[image: image34.wmf]Table B-1I

Breakdown of Element Leak Test Option Period 1 Cost & Fee

CLIN

Description

Cost

Fee

Total

004B

Continuation of 004A for the period of 

10/01/06 through 09/30/09 (per mission)

-

$             

 

-

$             

 

-

$                 

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

0

[image: image35.wmf]CLIN

Labor Class or Other Direct Cost

Skill Level

Unit

Price

010

Software Programming labor for the 

period of:

04/01/02 through 09/30/02

Junior

per hour

Senior

per hour

10/01/02 through 09/30/03

Junior

per hour

Senior

per hour

10/01/03 through 09/30/04

Junior

per hour

Senior

per hour

10/01/04 through 09/30/05

Junior

per hour

Senior

per hour

10/01/05 through 09/30/06

Junior

per hour

Senior

per hour

10/01/06 through 09/30/07

Junior

per hour

Senior

per hour

10/01/07 through 09/30/08

Junior

per hour

Senior

per hour

10/01/08 through 09/30/09

Junior

per hour

Senior

per hour

10/01/09 through 09/30/10

Junior

per hour

Senior

per hour

10/01/10 through 09/30/11

Junior

per hour

Senior

per hour

10/01/11 through 09/30/12

Junior

per hour

Senior

per hour

011

Other Direct Costs

per lot

TBD

[image: image36.wmf]Table B-1B

Breakdown of Basic Period Cost & Fee

CLIN

Description

Cost

Fee

Total

001A

Payload Processing and related 

services IAW Attachment J-1, for the 

period of 04/01/02 through 09/30/06

-

$              

 

-

$               

 

-

$               

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0

[image: image37.wmf]Table B-1K

Breakdown of Sustaining Engineering Option Cost & Fee

CLIN

Description

Cost

Fee

Total

005A

Sustaining Engineering, per Article B-10, 

for the period of 04/01/02 through 09/30/06

-

$             

 

-

$             

 

-

$                 

 

Start-up period (04/01/02 - 09/30/02)

0

Contract Year 1 (10/

01

/02 - 09/30/03)

0

Contract Year 2 (10/01/03 - 09/30/04)

0

Contract Year 3 (10/01/04 - 09/30/05)

0

Contract Year 4 (10/01/05 - 09/30/06)

0

[image: image38.wmf]Table B-1O

Breakdown of MPLM Packing Option Period 1 Cost & Fee

CLIN

Description

Cost

Fee

Total

006B

Continuation of 006A for the period of 

10/01/06 through 09/30/09

-

$             

 

-

$             

 

-

$                 

 

Contract Year 5 (10/01/06 - 09/30/07)

-

$             

 

0

Contract Year 6 (10/01/07 - 09/30/08)

-

$             

 

0

Contract Year 7 (10/01/08 - 09/30/09)

-

$             

 

0

[image: image39.wmf]Table B-1P

Breakdown of MPLM Packing Option Period 2 Cost & Fee

CLIN

Description

Cost

Fee

Total

006C

Continuation of 006B for the period of 

10/01/09 through 09/30/12

-

$             

 

-

$             

 

-

$                 

 

Contract Year 8 (10/01/09 - 09/30/10)

-

$             

 

0

Contract Year 9 (10/01/10 - 09/30/11)

-

$             

 

0

Contract Year 10 (10/01/11 - 09/30/12)

-

$             

 

0

[image: image40.wmf]Table B-1A

Estimated Cost and Fee

Contract 

Line Item 

No. (CLIN)

Description

Cost

Fee

Total

001A

Payload Processing and related 

services, IAW Attachment J-1, for the 

period of 04/01/02 through 09/30/06

-

$                  

 

-

$             

 

-

$                  

 

001B

Option Period 1, continuation of 001A 

for the period of 10/01/06 through 

09/30/09

-

$                  

 

-

$             

 

-

$                  

 

001C

Option Period 2, continuation of 001B 

for the period of 10/01/09 through 

09/30/12

-

$                  

 

-

$             

 

-

$                  
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		AS OF MOD #		CONTRACT VALUE		COST		FEE		TOTAL COST AND FEE		ADEQUATE THROUGH

		BASIC		$   - 0		$   - 0		$   - 0		$   - 0

		001		$   - 0		$   - 0		$   - 0		$   - 0

		002		$   - 0		$   - 0		$   - 0		$   - 0

		003		$   - 0		$   - 0		$   - 0		$   - 0

		004		$   - 0		$   - 0		$   - 0		$   - 0

		005		$   - 0		$   - 0		$   - 0		$   - 0

		006		$   - 0		$   - 0		$   - 0		$   - 0

		007		$   - 0		$   - 0		$   - 0		$   - 0

		008		$   - 0		$   - 0		$   - 0		$   - 0






