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ARTICLE  AUTONUM  \* Arabic \s ".  "    
THIS AWARD IS ISSUED PURSUANT TO THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (REFERENCE FAR SUBPART 19.10)

ARTICLE  AUTONUM  \* Arabic \s ".  "   
KSC 52.210-96  DESCRIPTION OF WORK (JUN 2002) 

The Contractor shall furnish all management, labor, transportation, facilities, materials and equipment (except any property including utilities as may be specified in the Schedule to be Government-Furnished) and perform all work for the Task named below, and as defined in the Technical Documentation listed below entitled "Contract Drawings, Maps and Specifications," and in accordance with the terms and conditions of this Contract, and within the performance schedule set forth in clause 52.211-10 (this Section) entitled "Commencement, Prosecution, and Completion of Work."

Line Item 0001 (Base Bid) – Replace and Upgrade Roof, LCC

                 0001A (Option 1) -- Provide Spall Containment in the Firing Rooms.

ARTICLE  AUTONUM  \* Arabic \s ".  "    KSC 52.210-97  CONTRACT DRAWINGS, MAPS AND SPECIFICATION (AUG 1991) 

a.
Five sets of full scale contract drawings, maps and specifications will be furnished the Contractor without charge except applicable publications incorporated into the technical provisions by reference.  The work shall conform to the following contract drawings, maps and specifications, attached hereto and made a part thereof:

KSC Drawing 79K36434 entitled “Replace and Upgrade Roof, LCC”, Sheets 1 through 25, and
KSC Specification 79K36435 entitled “Technical Specification for Drawings 79K36434, Pages 1 through 235.

b.
Addendum:


Reference 79K36434 and 79K36435.  Change all reference from “Additive Alternate”   


to “Option 1”.

c.
"Or Equal" Items

Throughout the Technical Specifications and on the drawings of this contract, where certain manufacturers trade names and model numbers are specified and followed by the term "or equal," the manufacturer's name and data as specified shall represent the minimum standard type, quality, and capacity acceptable for incorporation into the work covered by this contract.  The products of other manufacturers will be considered as being acceptable, provided that such products fully meet or exceed all minimum structural or use and operational features of the particular manufacturers items as specified, and provided that the other manufacturer's items is easily interchangeable and can be adequately incorporated within the allocated space in the building or structure.  In all cases, the acceptability of "or equal" items shall be at the Contracting Officer's discretion, based upon approval data submitted by the Contractor in accordance with KSC 52.236-111, entitled Shop Drawings.

d.
Omissions from the drawings or specifications, or the omission or misdescription of details of work which are manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the work but they shall be performed as if fully and correctly set forth and described in the drawings and specifications.

e.
The Contractor shall check all drawings furnished him immediately upon their receipt and shall promptly notify the Contracting Officer of any discrepancies.  Figures marked on drawings shall in general be followed in preference to scale measurements.

Large scale drawings shall in general govern small scale drawings.  The Contractor shall compare all drawings and verify the figures before laying out the work and will be responsible for any errors which might have been avoided thereby.

ARTICLE  AUTONUM  \* Arabic \s ".  "    FAR 52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  (APR 1984)
   
(a)  5     calendar days

(c)  425 calendar days after the date the Contractor receives the notice to 


      proceed.

ARTICLE  AUTONUM  \* Arabic \s ".  "    KSC 52.236-90  ORDER OF PRECEDENCE - CONSTRUCTION (SEP 1990) 

Any inconsistency in this contract shall be resolved by giving precedence in the following order: (a) the Schedule (excluding the specifications); (b) specifications; (c) drawings; and (d) other documents, exhibits, and attachments.

ARTICLE  AUTONUM  \* Arabic \s ".  "    KSC 52.210-91  DEVIATIONS AND WAIVERS  (FEB 2002)

A.   When the Contractor proposes to perform work which does not conform to the requirements of the applicable contract drawings and specifications, the Contractor shall submit to the Contracting Officer for approval, a written request for deviation or request for waiver on the nonconforming work.

B.   All requests by the Contractor shall be submitted on KSC Form 8-69 (Contractor Request to Use Nonconforming Parts or Material) fully executed including an offer of consideration to the Government.  The request must be technically supported by justification, rationale, design considerations, calculations and other data which permits ready and conclusive evaluation by the Government as to acceptability or nonacceptability.

C.   Where a requested deviation or waiver on a particular aspect of the work has a relation to, or affects, other aspects of the work, those other aspects of the work shall be clearly identified and referenced.  And, if the requested deviation or waiver necessitates a deviation or waiver on other aspects, requests for all such deviations and waivers must be submitted concurrently.

D.   Any request not submitted in strict accordance with this provision will not be considered.

ARTICLE 1. KSC 52.223-97  HAZARDOUS WASTES (MAY 2004) 

Hazardous and controlled waste shall be managed in accordance with all applicable statutes, rules, orders and regulations which may include but are not limited to 40 CFR Parts 260 - 268, 273, 279, and 761, KHB 8800.7 "Hazardous Waste Management," and as outlined below.  In no case shall hazardous waste be transported from KSC by the contractor or his representatives 

A. 
The Contractor will be responsible for identifying processes and operations, and the location and nature of all potentially hazardous and controlled waste including any chemicals, paints, solvents, petroleum, oil and lubricant (POL) products, and their containers, as defined in 40 CFR Parts 261, 273, 279, or 761. Copies of Material Safety Data Sheets and a completed KSC Form 25-551 "Process Waste Questionnaire" shall be prepared by the contractor for each material which may be generated as a waste and be provided to the Contracting Officer 14 days prior to the start of the waste generation process. No substances shall be delivered to KSC without the appropriate Material Safety Data Sheets. 

B. 
The Contracting officer will obtain a "Technical Response Package" (TRP) containing a hazard determination, and analytical, packaging, labeling, and disposal requirements per KHB 8800.7 (as revised). This information will be forwarded to the contractor within 30 calendar days after receipt of a Process Waste Questionnaire. The TRP will also provide any site specific waste management requirements generated because of the contractors work plan. 

C. 
An on-site satellite waste accumulation area will be established by the contractor within 50 ft. and within sight of any point where hazardous or controlled wastes maybe generated. If a satellite accumulation area must be more than 50 ft. from the point of generation, or out of sight of the generator, a written request must be provided to the Contracting Officer 14 days prior to the start of the waste generating process. The contractor must receive written approval of the variance prior to placing the satellite site in service. Potential or identified hazardous and/or controlled wastes will be stored in the appropriate containers and properly labeled inside the accumulation area in accordance with KHB 8800.7(as revised). The Environmental Protection Agency has set the following standards for wastes collected at satellite accumulation areas: 

1.
Hazardous wastes at satellite accumulation areas must be collected in containers. 

2. 
No more than 55 gallons of hazardous waste or 1 quart of acutely hazardous wastes may be accumulated. 

3. 
If more than 55 gallons of waste or 1 quart of acutely hazardous waste is generated, the container holding the excess waste must be marked with the date the excess waste began accumulating. Within three days, the excess waste will be transferred to a 90-day accumulation point or a permanent treatment, storage, and disposal facility in accordance with paragraph's "F" and "G" below. 

4. 
Containers must be labeled with either the words "Hazardous Waste" or with other words which identify the contents of the drum in accordance with KHB 8800.7(as revised). 

5. 
The waste being placed in the container must be compatible with the container. 

6. 
A container holding hazardous waste must always be kept closed during accumulation except when it is necessary to add or remove waste. 

D.
DOT compliant storage containers will be provided to the contractor, by the government, as required during the contract performance period. The Contracting Officer will arrange for the containers to be available at the J-BOSC Supply Building, M6-744, at the request of the construction contractor. The contractor will request storage containers in writing from the Contracting Officer a minimum of 3 days prior to the required need date. The contractor will be responsible for transporting the containers from building M6-744 to the project site. 

E.  
At the request of the contractor, the Contracting Officer will provide any analytical support required by the TRP. The Contracting Officer will arrange for all sampling and testing of potentially hazardous or controlled waste. 

F.  
Within 48 hours of having waste ready for disposal, the contractor shall notify the Contracting Officer to arrange for pick-up and removal. Documentation including the waste type, quantity, locations, and organization responsible for the waste will be provided on KSC Form 26-541, "Hazardous Waste Manifest," to the Contracting Officer when requesting disposal services and to the disposal personnel at the time of the waste pick-up. 

G.  
If more than 55 gallons of hazardous waste are generated at a satellite accumulation site, the contractor will be responsible for delivering the accumulated waste to a 90 day staging site within 3 days of the date on which the excess waste began to accumulate. A 90 day staging site will be made available to the contractor, at KSC, as required. The contractor shall notify the Contracting Officer a minimum of 24 hours prior to delivering a drum to a 90 day staging site. The contractor will provide KSC Form 26-541, "Hazardous Waste Manifest", to the Contracting Officer and to the manager of the 90 day staging site, when delivering the waste. 

H.  
The contractor will be responsible to ensure all personnel involved in the management of hazardous or controlled wastes have been properly trained in accordance with 40 CFR 265.16. A list of all properly trained individuals involved in the performance of this contract will be provided to the Contracting Officer prior to the start of any waste generating processes. The Contracting Officer may at any time during the course of the contract performance period require the contractor to provide individual training records for any employee involved in the performance of this contract, and the contents of the course or courses completed to satisfy the training requirements. Attendance at KSC Training Course QG-211 "Hazardous Waste Management" will satisfy these training requirements. 

I.  
The contractor shall make all reasonable and safe efforts to contain and control any spills that may occur. Any occurrence of a pollution incident or spill will be reported immediately (by phone) to the Emergency 911 (861-7911 from a non 867/861 exchange), then to the Contracting Officer. The contractor will document the incident or spill on KSC Form 21-555, “Pollution Incident Report” and submit it to the Contracting Officer within 24 hours of the incident. 

J.  Asbestos Containing Building Materials should be managed in accordance with KSC Clauses 52.223-119 Asbestos-Containing Building Materials and 52.223-107 Disposal and Salvage of Materials.

K.  
The following is a partial list of hazardous and controlled waste that may occur on a construction project. This list is NOT to be considered all inclusive but merely for example. Hazardous wastes are defined and listed in the detail in the Resource Conservation and Recovery Act of 1976 and are to be determined in accordance with 40 CFR 261. 

EXAMPLES OF CONTROLLED AND HAZARDOUS WASTES: 

1.  
Discarded products or process wastes exhibiting the following characteristics 

a. 
Ignitability; flash point less than or equal to 140 deg F (e.g. paints, alcohols, petroleum naptha) 

b. 
Corrosivity; pH less than or equal to 2 or greater than or equal to 12.5 (e.g. etching acids, battery electrolytes, caustic cleaners) 

c. 
Reactivity; (e.g. cyanide bearing products, water reactive materials or explosives) 

d. 
Toxicity; containing heavy metals, chlorinated solvents, or pesticides above regulatory limits (e.g chromium > 5 ppm, lead > 5 ppm, trichloroethylene >0.5 ppm) 

2.  
Spent toxic solvents and solvent contaminated materials (e.g. solvent 113, MEK, 1,1,1- trichloroethane) 

3.  
Unused commercial chemical products, or spill residues thereof, listed by the USEPA (e.g benzene, carbon tetrachloride, trichlorofluoromethane) 

4.  
Empty aerosol cans 

5.  
Used oils, petroleum products containing dirt or water 

6.  
Filters, rags and absorbents containing petroleum product residues 

7.  
Detergent solutions or process rinse water 

8.  
Lighting ballasts 

9.
Abrasive blast materials containing paint particulates 

10. 
Wastewater containing ethylene glycol, alcohol, Freon 113, chlorine, etc. 

11. 
Waste solvents and mixtures, wipes, rags, and applicators used with solvents (alcohol, Freon, MEK, acetone, trichloroethene, etc.) 

12. 
Welding or soldering fluxes 

13. 
Electrolytes, acids, corrosives, etchants and associated equipment and debris 

14. 
Paint strippers 

15. 
Paint and primer liquids and clean up thinners 

16. 
Unused/defective catalysts 

Uncured or improperly mixed sealants and adhesives 

Fluorescent light bulbs

ARTICLE 2. KSC 52.223-100  PERMANENTLY INSTALLED SAFETY SYSTEMS (SEP 1990) 

The Contractor shall protect and in no way interrupt the service of any installed safety systems or personnel safety devices.

In the event that the Contractor requires entrance into systems serving safety devices, the Contractor shall obtain prior approval from the Contracting Officer.  In the event the Contractor determines that it is necessary to temporarily remove or render inoperable any personnel safety devices in order to accomplish contract requirements, the Contractor shall provide alternate means of protection prior to removing or rendering inoperable any permanently installed safety devices or equipment and shall obtain prior approval of the Contracting Officer.

ARTICLE 3.   KSC 52.223-101  CONFINED SPACE WORK REQUIREMENTS (APR 2003) 

A.  Special requirements, coordination, and precautions will apply to any contract work taking place in confined spaces.  Each contractor contracted to perform work in confined spaces is required to provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1910.146.  For work in telecommunications manholes, provisions of 29 CFR 1910.268(o) are also applicable.  The contractor shall coordinate any such work in confined spaces with SGS Environmental Health, SGS Fire Services, and any other resident government or contractor organization whose employees may have access to the work location.  The provision of Environmental Health services by the government does not prohibit the contractor from providing their own atmospheric testing.  Government provided services include environmental health monitoring and consultation support for testing of atmospheres in confined spaces as well as fire rescue and emergency medical services.   

B.  Entry into and work in confined spaces shall be in accordance with the requirements of KHB 1820.4, “KSC Respiratory Protection Program,” KNPG 1840.19, “KSC Industrial Hygiene Handbook,” and all other applicable clauses of this contract.

C.  Confined spaces, which contain water, shall be pumped out by the contractor prior to scheduling a confined space entry check.

In addition to the requirements set forth above, the Contractor shall notify and obtain approval from the Power Coordinator, telephone 321-867-7300, and/or from Communications Control, telephone 321-867-4141, respectively, prior to performing work in electrical and/or communications manholes.

ARTICLE 4. KSC 52.223-104  FIRE PROTECTION AND REQUIRED PERMITS (JAN 1999)

The KSC Fire Department will provide fire suppression, inspection and rescue services to the Contractor as necessary.

The Contractor shall:

a.    Provide approved fire extinguishers of appropriate type for hazards involved.

b.    Report all fires to the Fire Service at 867-7911 or 867-1911.

c.    Comply with all requirements of KHB 1710.2C Section 504 (Heat Producing Devices) and NSS 1740.11 “NASA Safety Standard for Fire Protection”  Section 702 and Chapter 8 for work performed at the Kennedy Space Center. 

d.    Provide a fire watch in accordance with Federal OSHA Safety and Health Standards 29 CFR 1926.352/1910.252 when required by the welding and burning permitting official. 

e.  Prevent false fire alarms by providing 24-hour advance notice to the Contracting Officer's Technical Representative (COTR) when construction activities in areas protected by fire alarm and/or detection systems may produce airborne particulates (smoke or dust) caused by construction activities such as painting, stripping, cutting drywall or concrete, sandblasting, and/or removing raised floor panels.  

f.  Request permits for all welding and burning operations.  Requests for these permits shall be made in writing to the Government at least seven (7) working days in advance of the time required.

g. Report in the Contractor’s Safety and Health Plan (reference KSC Clause 52.223-98, item 7), how it intends to comply with the above requirements.

ARTICLE 5. KSC 52.223-106  EPCRA REPORTING REQUIREMENTS (SEP 1998) 

Chemical inventory and chemical use reporting requirements shall be completed in accordance with all applicable statutes, rules, orders, and regulations which may include, but are not limited to, Sections 312 (Emergency Planning and Response) and Section 313 (Toxic Release Inventory) of the Emergency Planning and Community Right to Know Act of 1986, Executive Order 12856, and as outlined below: 

A. 
The contractor shall provide a complete and accurate list accompanied by the applicable Material Safety Data Sheets of all materials and chemicals to be stored onsite and/or used in the execution of this contract which are subject to either the Material Safety Data Sheet reporting requirements of 29 CFR 1910.1200 or contain one or more of any toxic chemicals or extremely hazardous chemicals as listed in 40 CFR 355, appendices A and B and 40 CFR 372.65 regardless of the quantity. This information is to be provided to the Contracting Officer prior to the time of delivery of the materials to the site. 

B. 
The Contractor shall submit a monthly inventory report to the Contracting Officer on or before the 10th day of each month, with a final report to be submitted upon contract completion. The inventory report shall include the number of days the product is onsite, the locations in which the products are stored and the maximum quantity onsite on any one day. All inventory reporting is to be completed on KSC Form 21-611. 

C. 
The following exemptions shall pertain to the above requirements: 

1. Chemicals listed in 40 CFR 355 Appendices A and B and 40 CFR 372.65 are exempt from inventory requirements if any of the following are applicable: 

a.  The substance is contained in any food, food additive, color additive, drug or cosmetic regulated by the FDA. 

b.  The substance is present as a solid in any manufactured item to the extent exposure to the substance does not occur during normal conditions of use. 

c.  The substance is used for personal, family, or household purposes and it present in the same form and concentration as a product packaged for distribution and use by the general public. 

D. 
Should the contractor utilize any of the exemptions listed in paragraph C above, a listing of each product and the applicable exemption attached to the product's Material Safety Data Sheet shall be submitted to the Contracting Officer in place of the inventory reports outlined in paragraph B above.

ARTICLE 6. KSC 52.236-91  TRAFFIC RESTRICTIONS (SEP 1990) 

The Contractor will not move oversized loads and/or slow moving vehicles on established roads within the Kennedy Space Center from 6:30 A.M. to 8:30 A.M. and 3:30 P.M. to 5:30 P.M. on week days.  Other than the above restricted hours, the Contractor may move oversized and/or slow moving vehicles to the work site provided all requirements of the Florida State Highway Department have been met.

Movement of any Contractor vehicle in excess of maximum width, height and length specified by Florida Statues Chapter 316 shall be accompanied by the Contractor's designated Convoy Commander.  The Contractor's Convoy Commander shall be totally responsible for the oversized vehicular movement to include making a physical inspection for possible obstructions along the intended route and obtaining all required special permits.

ARTICLE 7. KSC 52.236-94  TELEPHONE SERVICE (SEP 1998) 
The Contractor is required to provide a telephone on the construction site for requesting emergency response and receiving notification of pending hazardous conditions that could affect the site, such as releases of toxic chemicals or hazardous weather conditions.  The telephone may be either cellular or wired and must be available and operational whenever Contractor personnel are present on the site.  Normally, a minimum of 28 days should be allowed for installation of telephone service with the local telephone company.

ARTICLE 8. KSC 52.236-95  STORAGE AND PROTECTION OF MATERIAL TO BE RE‑USED (FEB 1999) 

All items of material to be removed and re-installed by the Contractor shall be protected during removal and stored in a manner such that the material will not be damaged during removal or storage.  Any material designated for re-use, which is not suitable due to the Contractor's damage, will be replaced by the Contractor at no additional cost to the Government.

ARTICLE 9. KSC 52.236-96  MAINTENANCE OF GOVERNMENT EQUIPMENT (MAY 2001) 

Government systems and equipment in the Contractor's work area may require servicing, maintenance, or modification by Government support contractors during the contract performance period.  This maintenance activity may include work on systems, including underground utilities, that connect with Contractor installed systems and equipment.  The Contractor shall allow the Government support contractors into his work area to perform the maintenance work.

Existing systems and equipment require periodic maintenance that cannot be readily defined in terms of frequency and duration.  This maintenance will be coordinated with the Contractor through the Contracting Officer, and will be performed on a non-interference basis as much as possible.    The Contractor shall notify the Contracting Officer regarding any uncoordinated maintenance activity.

The Contractor shall arrange and conduct a joint pre-operations briefing with Government support contractor personnel on each occasion that the support contractor requires access to the contractor’s work area.  The Contractor shall take the following steps as required to prevent collateral damage to, or interference with, Contractor installed systems and equipment.

(1) Verify the scope and limits of the support contractor’s planned maintenance activity.

(2) Advise the support contractor regarding the scope of the Contractor’s work that may be affected by the maintenance activity, including specific locations and dimensions of planned or installed facilities, systems and equipment.  Notify the Contracting Officer immediately regarding any resulting conflicts or interferences.

(3) Ensure that temporary barriers or protective measures are provided as needed to protect Contractor installed work and preserve job-site safety.

The Contractor shall notify the Contracting Officer immediately regarding any issues that cannot be resolved with the support contractor.

ARTICLE 10. KSC 52.236-97  AVIATION OBSTRUCTION LIGHTS (MAR 1999) 

Contractor will provide at least two Aviation Red Obstruction Lights or two High Intensity White Obstruction Lights on all structures over 100 feet above ground level.   All construction cranes/booms shall be lighted regardless of height.  Lights must be constructed and installed in accordance with U.S. Department of Transportation, Federal Aviation Administration publication AC 70/7460-1F (as revised), Chapter 4, paragraph 15, subparagraph e.  Lights will be operated during all periods of reduced visibility, between sunset and sunrise, and as directed by the Contracting Officer.

ARTICLE 11. KSC 52.236-98  PROTECTION OF EXISTING UTILITIES (MAR 1999) 

Pursuant to FAR clause 52.236-9 entitled "Protection of Existing Vegetation, Structures, Equipment, Utilities and Improvements":

When existing utility lines or structures are indicated on the drawings, and when existing utility lines that are to be removed occur within the area of operations, the Contractor shall notify the Contracting Officer at least 48 hours prior to the beginning of operations.    In the event that the Contractor damages any existing utility lines that have not been indicated on the drawings or the locations of which have not otherwise been made known to the Contractor, the Contractor shall immediately report to the Contracting Officer. If the Contracting Officer determines that repairs shall be made by the Contractor, such repairs will be authorized under the "Changes" clause of the contract.

ARTICLE 12.   KSC 52.236-99  RESTORATION OF GRASSED AREAS DISTURBED BY  CONSTRUCTION (SEP 1990) 
The Contractor shall, prior to completion of the contract, grass all areas disturbed by construction activities by seeding and mulching or, when erosion may occur, by sodding, except where specifically directed otherwise in the drawings and specifications.

ARTICLE 13.   KSC 52.236-100  UTILITY OUTAGES PERMITS (SEP 1990) 

All outages required during the prosecution of work which affect utility systems, such as electrical, water, fire detection and protection systems and air handling systems will require permits.  Work shall be scheduled to hold outages to a minimum.  Request for utility outage permits shall be made in writing to the Contracting Officer at least fourteen (14) working days in advance of the time required.  The request shall state the system involved, area involved, approximate time of outage, and the nature of the work involved.  The fact that the Contractor requests an outage for a specific time period does not necessarily mean that the outage will take place.  Due to the nature of the operations at Kennedy Space Center, the Contractor probably will not know until the day before the requested date if the outage will take place as scheduled.  All outages will take place outside regular working hours.  The Contractor will not be entitled to additional payment for working irregular hours due to outages.

ARTICLE 14.   KSC 52.236-102  EXCAVATION PERMITS (OCT 2000) 
The Contractor shall request and obtain excavation permit(s) prior to performing any excavation.  KSC Form 26-312NS, Utility Locate/Excavation Permit Request, shall be prepared by the Contractor and submitted to the Government for approval at least 15 working days prior to the planned excavation date.  The Contractor shall comply with the requirements of The Joint-Base Operations Support Contract (J-BOSC) "Excavation/Dig Permit Procedure" WCC-P-0002 (latest revision), in the preparation, submission and use of the permit(s).

ARTICLE 15.   KSC 52.236-103  CONTRACT DATA/DOCUMENT SUBMITTALS (MAR 1999)
a.  Documentation submitted under this clause shall not be submitted as a shop drawing.  

b.  The Contractor shall submit an original and one copy of all correspondence, delivery tickets, soil compaction reports, contractor daily reports, concrete test reports, and welding certifications or other worker qualification certifications, to the Contracting Officer.  

c.  The Contractor shall submit an original and four copies of all other documentation (excepting shop drawings) pertaining to this contract, including asbestos abatement plans, to the Contracting Officer. 

d.  The provisions of this clause shall take precedence over any other contractual requirement pertaining to the number of copies to be submitted except for shop drawings which shall be submitted in accordance with KSC Clause 52.236-111.

ARTICLE 16.   KSC 52.236-104  PREWORK CONFERENCE (MAR 1999) 
Pursuant to FAR 52.236-26, Preconstruction Conference, the Contractor, the job superintendent, and a representative of each major first tier subcontractor shall be required to attend a Prework Conference.  Work at the site shall not begin until the Prework Conference has been held.

 A site for the Contractor's office will be designated at the Prework Conference.

ARTICLE 17.   KSC 52.236-106  INTERFERENCES AND COORDINATION OF WORK  (FEB 1991) 

The Contractor shall coordinate construction layout, systems configuration and work scheduling to avoid interference’s between the various construction trades and their installations.  Interferences and obstructions resulting from lack of Contractor coordination shall be corrected by the Contractor as approved by the Contracting Officer.  All components, fittings and reworking necessary for such corrections shall be provided by the Contractor at no additional cost to the government.

Dimensions shown for existing work, and all dimensions required for work that is to connect to existing work, shall be verified by the Contractor by actual field measurement of the existing work.  Any work at variance with that specified or shown in the drawings shall not be performed by the Contractor until approved in writing by the Contracting Officer.

To the extent possible, the as-built dimensions of all new work shall be verified by actual field measurement prior to ordering or fabricating mechanical, electrical, or specialty equipment and materials to be installed.  If such field measurement is not possible, then the contract drawings and applicable shop drawings shall be checked by the contractor for dimensional accuracy prior to ordering or fabricating equipment and materials to ensure proper fit for field installation.

The Contractor shall be responsible for correction of all field fitup problems and interferences which could have been avoided by field measurement or drawing checks prior to equipment fabrication.

ARTICLE 18.   KSC 52.236-129  PHYSICAL DATA (NOV 2000) 
Pursuant to FAR 52.236-4, The "Physical Data" relevant to this contract are as follows:

(a) 
The indications of physical conditions on the drawings and in the specifications are the results of site investigations by benchmarks for vertical control, elevations, and dimensions from existing features. The Contractor shall be responsible for any surveys, augers, borings, core borings, test pits, probings, or other investigations necessary or incidental to performance of the work. 

(b) WEATHER CONDITIONS - 

The climate of the Cape Canaveral-Kennedy Space Center, Florida, area is subtropical with short, mild winters and hot, humid summers. Summer extends from the middle of May to the middle of October with the highest mean temperatures in July and August and the extreme highest temperatures in June. Area thunderstorms occurring during the summer months can be violent with cloud to ground lightning, heavy rain and strong gusty winds. The hurricane season begins in June and ends in December with the highest frequency in August, September and October. Winter temperatures range from the probability of an 80 degree high during each month to at least one occasion (per winter) of below freezing conditions. Mean average maximum-minimum temperatures and mean average rainfall is 78.6 degrees - 64.0 degrees and 48.53 inches for Cape Canaveral and 79.4 degrees - 65.4 degrees and 53.21 inches for Kennedy Space Center. Detailed climatological data may be obtained from the Patrick Air Force Base Weather Services, 321-853-8485, Patrick Air Force Base, Florida. 

(c) TRANSPORTATION FACILITIES - 

(1) ROAD.  The Cape Canaveral-Kennedy Space Center area is accessible via Florida State Highways 405, 520 and 528 and U.S. Highways 1 and A1A, except the entrance from the north on State Road 3 is closed daily from 8:00 p.m. to 6:00 a.m.  During holidays and weekends the entrance is closed entirely. 

(2) RAIL.  Government trackage connects with the Florida East Coast Railway Company (FEC) at Jay-Jay, Florida, approximately 3 miles north of Titusville, Florida. Shipping destination should be shown as "Titusville, Florida for Kennedy Space Center, Florida." NASA locomotives move cars between Jay-Jay and various locations on Kennedy Space Center. Side and end ramps are available in the KSC Industrial Area. 

(3) WATER (OCEAN).  United States Air Force and Navy and commercial dock facilities are available at Port Canaveral, Florida. 

(4) WATER (OTHER).  The Kennedy Space Center Vehicle Assembly Building (VAB) Marine Terminal and Cape Canaveral Air Force Station barge facilities are accessible via the inland waterway through the Banana River. 

(5) AIR (COMMERCIAL).  Facilities serving the area are located at Melbourne (approx. 42 miles) and Orlando (approx. 55 miles) Florida. Pickup and delivery of air shipments is available. 

Detailed information on availability and limitation of facilities, shipping and billing may be obtained from the Supply, Equipment, Transportation and Center Support Branch, Code TA-E1, John F. Kennedy Space Center, NASA, Kennedy Space Center, Florida 32899.

ARTICLE 19.    KSC 52.242-90  CONTROLS APPLICABLE TO CONTRACTOR'S ACTIVITIES (APR 2005)

The publications checked below, and subsequent revisions thereof, are incorporated herein by reference.  These publications prescribe regulatory and procedural criteria, which are applicable to this contract.  The contractor shall promptly take corrective action upon notice of noncompliance from the Contracting Officer or his/her authorized representative(s) with any provision of the publications checked below. 

 FORMCHECKBOX 
  JHB 2000
Consolidated Comprehensive Emergency Management Plan

 FORMCHECKBOX 
  KNPD 1440.1 
KSC Records Management and Vital Records Programs

 FORMCHECKBOX 
  KNPD 1800.2
Hazard Communication Program

 FORMCHECKBOX 
  KNPD 1810.1 
KSC Occupational Medicine Program

 FORMCHECKBOX 
  KNPD 8500.1 
KSC Environmental Management

 FORMCHECKBOX 
  KNPR 1620.1 
KSC Security Procedural Requirements

 FORMCHECKBOX 
  KNPR 1820.3 
KSC Hearing Loss Prevention Program

 FORMCHECKBOX 
  KNPR 1820.4 
KSC Respiratory Protection Program

 FORMCHECKBOX 
  KNPR 1870.1 
KSC Sanitation Program

 FORMCHECKBOX 
  KNPR 4000.1 
Supply and Equipment System

 FORMCHECKBOX 
  KNPR 6000.1 
Transportation Support System Manual

 FORMCHECKBOX 
  KNPR 8500.1 
KSC Environment Requirements Protection Program

 FORMCHECKBOX 
  KNPR 8715.3 
KSC Safety Practices Procedural Requirements

 FORMCHECKBOX 
  KNPR 8830.1 
Facilities and Real Property Management Handbook

 FORMCHECKBOX 
  KNPD 1860.1 
KSC Radiation Protection Program  

In addition to compliance with KNPD 1860.1 and 45SWI40-201 (if applicable), the Contractor shall submit, within 30 days after contract award, the names and addresses of laboratories used to perform activities, for the Contracting Officer's approval.

 FORMCHECKBOX 
  45SWI40-201
45th Space Wing Instruction 40-201


Radiation Protection Program  
 FORMCHECKBOX 
  KNPG 2570.1
KSC Radio Frequency Spectrum Management Procedural Requirements
During periods of special testing on Kennedy Space Center and at the Cape Canaveral Air Force Station, the Contractor may be required to cease radiating on any radio equipment that may be utilized at the time.

Any construction equipment utilized by the Contractor which may be causing radio frequency interference will be required to shut down during special tests.  NASA will utilize its frequency analysis equipment to determine the interference

ARTICLE 20.   KSC 52.242-92  REQUEST FOR INFORMATION/CLARIFICATION  (OCT 2000)

The Contractor shall promptly report to the Contracting Officer all problems or conflicting technical information encountered during the contract performance so that the Government may provide solutions or appropriate direction.  Such problems shall be reported on KSC Form No. 8-268, "Request for Information/Clarification," to be provided by the Government.  A copy of each RFIC will be provided to the Contract Technical Representative concurrently with the transmittal to the Contracting Officer.  The Contractor shall log and control each Request for Information/Clarification (RFIC), including those generated by subcontractors.

ARTICLE 21.   KSC 52.242-93  CENTERWIDE MANPOWER REPORTS (NOV 2000)

The Contractor shall submit, on a quarterly basis, a manpower report delineating information about its workforce.  The report shall include:  the contract number,  the contractor's total on-site workforce, total on-site union represented employees by bargaining unit, total on-site non-union represented employees, and total off-site workforce performing on the contract.  The Contractor shall provide this information no later than 10 days after the close of each reporting period which end March 31st, June 30th, September 30th, and December 31st.  The report shall be submitted to the Contracting Officer with copies to Workforce Planning and Analysis Office (Code BA-D) and Industry Relations (Code QA-A.)

ARTICLE 22.   KSC 52.243-90  AUTHORIZED CHANGES  (FEB 1990)

The Contracting Officer or his duly appointed representative are the only individuals authorized to issue instructions to the contractor in matters relating to this contract.  The identification, scope of authority and duties of representatives of the Contracting Officer shall be set forth in letters issued by the Contracting Officer and copies of such designations shall be furnished to the Contractor.

ARTICLE 23.   KSC 52.245-92  ITEMIZED LIST OF EQUIPMENT (APR 1999)

The Contractor shall make a list of all installed equipment furnished under this contract.  The list shall be itemized to show make, serial and model number, manufacturer's warranty information, horsepower or electrical rating, and unit cost of each item (excluding installation costs) F.O.B. construction site.  The list shall be furnished in three copies to the Contracting Officer upon contract completion.

ARTICLE 1.   KSC 52.204-93  SECURITY AND SAFETY CONTROLS FOR CONSTRUCTION CONTRACTS (FEB 2001)

A.  Identification of Employees

1.  Badging will be mandatory for all Contractor personnel (administrative, supervisory, construction crafts, etc.) who require access into Kennedy Space Center or Cape Canaveral Air Force Station on a recurring basis.  The contractor shall require each employee, or subcontractor employee, engaged in performance of this contract to obtain identification badges, and special access badges as necessary.  Identification and badging of employees must be completed prior to issuance by the Government of the Notice to Proceed with On-site Activities.  During performance of this contract and while on Government property, the badges shall be worn by contractor employees and prominently displayed at all times.  Upon termination of an employee, the contractor shall immediately deliver such employee's identification and access badge to the Security Office. It is agreed and understood that all NASA identification badges remain the property of NASA and the Government reserves the right to invalidate such badges at any time.

2.  To ensure timely and efficient issuance of identification and special access badges to contractor personnel, immediately after contract award but prior to notice to proceed, the contractor shall designate in writing to the Contracting Officer a security and badging official.  Concurrently, the designated badging official shall submit to the Contracting Officer a KSC Form 20-162 for each employee requiring access to KSC or CCAFS.  This is the minimum paperwork required for each employee (and subcontractor employee) for issuance of identification badges only.

B.  Access to Controlled Areas within KSC


1.  Certain areas within KSC have been designated as Controlled Areas.  These are normally surrounded by fencing and have an entrance gate monitored by a guard or monitoring device.  Access into such areas is classified into "escorted" or "unescorted" access.  Forms KSC 20-87, KSC 20-90, NASA 531, FD-258, and Consent to Obtain Consumer Credit Report shall be submitted to the Contracting Officer’s Technical Representative (COTR) for each employee for which the contractor desires unescorted access.  NASA Security Office will determine whether the person is eligible for unescorted access within 14 working days after the receipt of the forms.  The COTR will notify the Contractor of Security Office approval/disapproval.

2.  All contractor employees utilized on the job site will not require unescorted access.  However, it is the contractor's responsibility to designate and submit the required information on a sufficient number to provide escort service to those not cleared for unescorted access.  The contractor escort will be required to meet the work crew at the security area gate at the beginning of the Contractor's workday and escort them as a group to the job site.  The crews will stay at the job site within sight of the escort until they are escorted back to the area gate at the end of the workday.  No authorized personnel will leave the immediate work area without an appropriately badged escort.

3.  The Government will provide, at no cost to the contractor, investigative services for a designated number of employee/worker escorts.  If, through attrition or personnel turnover, the contractor requires additional employees to be investigated for unescorted access, the contract price shall be reduced by $100.00 per person in excess of the designated number.  If, because of varying mobilization approaches, the contractor desires unescorted access for more than the stated quantity, the contractor may request additional clearances at a reduction in contract price of $100.00 per person. 


4.  The prime contractor is responsible for providing escort services for any of his employees and/or any subcontractor employees who are not eligible for unescorted access. The Government will not provide escort service under this contract.  The contractor shall be responsible for all delays and costs caused by its failure to provide for unescorted access.  All requests for unescorted access by subcontractors will be submitted through the prime contractor to the Contracting Officer for processing by the NASA Security Office.


5.  One or more on-site training classes may be required for admittance to the work area and for inclusion on the Job Site Access List for Controlled-access Areas.  The total training will not exceed four hours.  Contractors may schedule any required training for their employees by contacting the Contracting Officer.  The Contractor shall maintain a record of employees receiving the training.


6.  This project is to be performed in a limited access area.  The designated number of employees for whom interim unescorted access investigations will be performed at no cost to the contractor is five (5).
ARTICLE 2.   KSC 52.236-132  DOWNTIME AND EXCAVATION HOLDS (MAR 2002) 

The Contractor shall allow in his bid for a maximum of 60 days during which all construction activities will be prohibited.  In addition the Contractor shall allow for a maximum of 00 days during which all excavation and other subsurface activities will be prohibited but other construction activities will be allowed.  The Government will provide twenty-four hours notice each time these restrictions are invoked.

ARTICLE 3.    KSC 52.211-92  WORK PERIOD (MAR 2002) 

Contractor's work day will be limited to first shift   7:00 A.M. to 3:30 P.M., on Monday through Friday only.  Any other work period will require special/ written approval from the Contracting Officer seven (7) days in advance of proposed change in work periods.

ARTICLE 4.   KSC 52.223-105  EMERGENCY MEDICAL TREATMENT (JUL 2000)

The contractor shall immediately call (see below for applicable telephone numbers) for assistance with personnel injury or illness for any incident requiring emergency medical treatment for contractor or subcontractor personnel, or invitees on KSC, or if any person on the job site is rendered unconscious.  The contractor shall require the victim to sign an appropriate “refusal of treatment” form, if medical evaluation/treatment is offered and refused.

From KSC or CCAFS property:  911

From a KSC issued cellular telephone:  867-7911

From other than a KSC issued cellular telephone:  321-867-7911

Commercial telephone users on KSC or CCAFS property:  911

ARTICLE 5.   KSC 52.223-107 DISPOSAL AND SALVAGE OF MATERIALS (APR 2004) 

Construction and demolition debris shall be removed by the Contractor to the designated disposal area which is located not more than 10 miles from the work site.  "Construction and demolition debris" means materials generally considered not to be water soluble and non-hazardous in nature, including but not limited to glass, brick, concrete, asphalt material, pipe, gypsum wallboard, and lumber.  The term includes materials from the construction or destruction of a structure as part of a construction or demolition project or from the renovation of a structure.  The term includes rocks, soils, tree remains, trees, and other vegetative matter which normally results from land clearing or land development operations for a construction project including such debris from construction of structures at a site remote from the construction or demolition project site.  Painted structural materials must be tested prior to disposal in landfill.    

All items of materials designated by the Contracting Officer to be diverted from solid waste disposal as part of the KSC landfill diversion effort shall be segregated from other mixed construction and demolition debris and taken via separate load by the Contractor to the designated disposal area.  Segregated items include concrete, wood, soils and vegetative materials.

The Contractor should make every effort to deliver vegetative material to the appropriate disposal area.  The Contractor, however, may burn combustible vegetative materials, at a designated location within the confines of KSC or CCAFS, upon approval by the Contracting Officer.  Burn permits issued by KSC or CCAFS are required before materials are burned.  Burning may be limited or prohibited during periods of dry weather, or when sensitive flight hardware is housed in the vicinity of the burn site.  Burn Permits must be scheduled a minimum of 48 hrs in advance, and are to be requested through the Fire Services Scheduler at 861-3840 between the hours of 0800-1100 & 1200-1430, Monday through Friday.

All items of materials designated by the Contracting Officer to be salvaged shall remain the property of the Government and will be cleaned of non-salvable debris, segregated, itemized, delivered, and off-loaded by the Contractor at the disposal area.  Scrap metal will be treated as salvage.  The Contractor shall maintain adequate property control records for all materials or equipment specified by the Contracting Officer to be salvaged.  These records may be in accordance with the Contractor's system of property control if approved by the Contracting Officer.  The Contractor shall be responsible for adequate storage and protection of salvaged materials and equipment pending delivery to the disposal area.

The contractor shall ensure that all salvable materials delivered to the designated disposal area meet the following conditions:

All items must be accompanied by required documentation, KSC Form 7-49 (or equivalent), and identified with a full, written commercial description.

No leakage of any type of fluid from equipment or containers.

No visible indication of old spills/releases on outside of equipment or containers that could be washed off from rainfall.

Oil filled equipment shall be drained of free-flowing liquids.  Items which previously contained dielectric fluid must be accompanied by a copy of analytical results taken within the past 6 months, documenting that the fluid did not contain Polychlorinated Biphenyls ((PCBs) in concentrations equal to or greater than 50 ppm.  Fluid sampling will be performed by the Government.

Unserviceable equipment containing Ozone-Depleting Substances (ODS, e.g. Freon) must be drained (ODS recovered) and labeled “Empty”.  Serviceable equipment containing ODS needs a certification that the equipment is not leaking.  Serviceable equipment shall not be drained.

Scrap metal must be visually clean of all residual oil/contaminants.

Hazardous waste shall be managed in accordance with KSC Clause 52.223-97, Hazardous Wastes. Asbestos waste material shall be deposited in the Brevard County Landfill located on Adamson Road in West Cocoa, Florida.  The Contractor shall obtain a receipt from the landfill operator for each load of waste deposited and furnish a copy of the receipt to the Contracting Officer. 

A normal state of cleanliness at the work site is expected.  The Contractor shall clean up and dispose of debris from the work site daily.

ARTICLE 6.   RESERVED 
ARTICLE 7.   KSC 52.223-112 TOXIC METALS SAFETY AND HEALTH PLAN (APR 2003)

In addition to and separate from the Safety and Health Plan required under this solicitation/contract, the Contractor shall submit a detailed Toxic Metals Safety and Health Plan.  The Toxic Metals Safety and Health Plan shall disclose how the Contractor intends to protect NASA and contractor employees as well as the environment from toxic metals during the ongoing activities of this contract.  The contractor shall submit a minimum of five (5) copies of the Toxic Metals Safety and Health Plan for review and approval by the Contracting Officer.  The Contracting Officer will forward one copy each to TA-C for review.

The Toxic Metals Safety and Health Plan shall provide a description of the Contractor’s approach to contain and control dusts, fumes and other airborne or waterborne emissions from the work site for the protection of other personnel at the work location and the environment.  This part of the plan shall also discuss monitoring activities during the work in progress to assure the effectiveness of the Contractor’s emission control measures.

The Toxic Metals Safety and Health Plan shall also provide written policies, plans, and procedures detailing how the contractor intends to comply with the Occupational Safety and Health Administration (OSHA) Construction Industry Standards (29 CFR 1926) and applicable General Industry Standards (29 CFR 1910).  As a minimum, the Toxic Metals Safety and Health Plan shall address how compliance with the following regulations will be achieved:


19 CFR, Part 1926, Safety and Health Regulations for Construction


Subpart D, Occupational Safety & Health Environmental Controls


1926.55, Gases, Vapors, Fumes, Mists, and Dusts


1926.59, Hazard Communication


1926.62, Lead


1926.1127, Cadmium


Subpart E, Personal Protective and Life Saving Equipment


1926.103, Respiratory Protection

1926.353, Ventilation and Protection in welding cutting, and heating

1926.154, Welding, cutting, and heating in way of preservative coatings.


KNPG 1840.19 (Latest Edition), KSC Industrial Hygiene Handbook, as applicable


KHB 1820.4 (Latest Edition), KSC Respiratory Protection Program, as applicable

The regulations require strict contractor adherence but are not limited to items such as employee training, respiratory protection, protective clothing and equipment, employee medical surveillance, hygiene facilities, warning signs, record keeping, air monitoring, and housekeeping.

ARTICLE 8.   RESERVED  
ARTICLE 9.   RESERVED  
ARTICLE 10.   RESERVED  
ARTICLE 11.   RESERVED  
ARTICLE 12.   RESERVED    
ARTICLE 13.   KSC 52.223-118  BREATHING AIR COMPATIBILITY (APR 2000)

The contractor shall take precautions to assure that connectors used in contractor-supplied breathing air systems are incompatible with connectors present on either KSC gas systems or on contractor supplied systems that are used to supply non-respirable gases. KSC-STD-Z0008, ‘Standard for Design of Ground Life Support Systems and Equipment’, establishes requirements for connectors to be used in KSC facility breathing air and non-respirable gas systems.  Facility breathing air systems located at KSC/CCAFS are to use a Hansen 3/8 inch quick disconnect as a breathing air distribution interface.  KSC facility non-respirable gas systems are to use ¼ inch quick disconnects for gas distribution interfaces.  Although most facility systems were designed in accordance with this standard, there are nonconforming locations at KSC/CCAFS.

The Contractor may use KSC facility breathing air systems, if available at the work location.  The contractor shall perform a pre-work site inspection to identify coupling types in use at the work location before mobilizing or using any breathing air equipment. The contractor shall also submit a written certification to show the contractor’s breathing air system has been recently inspected and meets Grade D breathing air standards.  Alternately, the contractor may arrange for on-site testing of contractor-supplied breathing air by the Government at least five days prior to start of work.  In addition, the contractor shall also arrange for a NASA Safety Office work site inspection before using any breathing air system.  The breathing air test and the safety inspection can be coordinated through the Contracting Officer, and will be at no cost to the contractor.

The contractor shall tag or label connector ends of all lines and flexible hoses of contractor-provided breathing air or non-respirable gas distribution systems.  The tags or labels will clearly identify the contents of the lines or hoses.

The contractor shall provide a description of the steps taken to comply with the requirements of this clause in their safety plan submittal.
ARTICLE 14.   KSC 52.223-120  MONETARY AWARD FOR SAFETY CONSCIOUS PERFORMANCE AND REPORTING PROCEDURES FOR CLOSE CALLS AND MISHAPS (JUL 2004)

Pursuant to NFS 1852.223-70, Safety and Health: 
(a)  Safety is the freedom from those conditions that can cause death, injury, occupational illness, damage to or loss of equipment or property, or damage to the environment.  NASA’s safety priority is to protect: the public, astronauts and pilots, the NASA workforce (including contractor employees working on NASA contracts), and high-value equipment and property. 

(b) The Contractor shall take all reasonable safety and occupational health measures in performing this contract. The Contractor shall comply with all Federal, State, and local laws applicable to safety and occupational health and with the safety and occupational health standards, specifications, reporting requirements, and any other relevant requirements of this contract.
Kennedy Space Center Voluntary Protection Program (VPP)

Kennedy Space Center has implemented a comprehensive safety and health management system, and has demonstrated its commitment to providing and maintaining a safe workplace by successfully completing a rigorous evaluation process to achieve recognition by the Occupational Health and Safety Administration (OSHA) as a “Voluntary Protection Program (VPP) Star Worksite.”  The VPP program promotes effective worksite-based safety and health, encourages employers and employees to reduce the number of occupational safety and health hazards at their places of employment, establishes cooperative relationships between management, labor, and OSHA, and serves to augment limited OSHA resources.

Monetary Award for Safety Conscious Performance
In order to encourage contractors to share NASA’s commitment to safety, preclude the need for unnecessary OSHA investigations, and avoid the expense associated with conducting mishap and close call investigations, a monetary award for demonstrated safety-conscious performance is being provided under this contract.  The total amount being made available is 0.50% (0.005, or ½ of one percent) of the base bid amount, not to exceed $15,000. The computed amount is shown as a separate line item under the “Items Awarded” article of the contract. Deductions to the total award amount will be made as described below for each safety violation. The remaining balance will be paid with the final contract payment.  The total amount will be earned upon completion of work with no documented accidents, incidents, or other serious safety violations as listed below.  Note that certain safety violations that result in imminent danger to personnel or have a high potential for serious injury or loss of life will result in loss of the total amount.  The entire amount will also be forfeited if the contractor fails to report any close calls, incidents or accidents as required by this contract.

The government’s intent in making this safety performance award  available is not to provide a slight increase in the contractor’s profit margin, but rather to reward safety conscious performance by individual employees.  Contractors are therefore strongly encouraged to share the award at the end of the contract as a means of motivating prime and subcontractor employees to continually exercise the best safety practices available to them.

Safety violations listed in the following table shall result in unilateral deductions from the baseline bonus pool in the amounts shown.  Deductive amounts are not negotiable.

	Hazard/Violation
	Regulatory Reference
	First Violation*
	Repeat Violation*

	Personal Protective 

Equipment
	CFR 1926.95
	$250
	$500



	Electrical/Equipment
	CFR 1926 Subpart K
	$250
	$500

	KSC Emergency Procedures

(JHB 2000, Comprehensive Emergency
Management Plan;

KHB 1710.2, Kennedy
Space Center Safety
Practices Handbook;

QA-UG-0001, Employee

Safety & Health Guide)
	N/A
	$500
	$1000

	Traffic Safety
	FDOT/

MUTCD
	$500
	$1000

	Traffic Safety 

(Imminent danger)
	      “
	100%
	n/a

	Lockout/ Tagout
	CFR 1926 Subpart K

 (1926.417)

 CFR 1910 Subpart J

(1910.147)
	50%
	100%

	Lockout/ Tagout
 (Imminent danger)
	        “
	100%
	n/a

	Scaffolding

	CFR 1926 Subpart L

(1926.450)
	50%
	100%

	Scaffolding 
(Imminent danger)
	        “
	100%
	n/a

	Fall
Protection
	CFR 1926 Subpart M (1926.500)
	50%
	100%

	Fall
Protection

(Imminent danger)
	        “
	100%
	n/a

	Excavation

	CFR 1926 Subpart P (1926.650)
	50%
	100%



	Excavation

(Imminent danger)
	         “
	100%
	n/a




* Note – Percentages apply against balance at the time of the safety violation.

The NASA Safety Office representative will make the final determination regarding type and severity of any documented safety violation.  Adjustments to the Safety Bonus will be executed by the Contracting Officer based upon this determination, with concurrence from the Contracting Officer’s Technical Representative.

Any adjustment made to the available safety bonus pool as outlined above will not limit the Government’s right to pursue other remedies available under this contract.

Reporting Procedures for Close Calls and Mishaps

(Also reference NFS 1852.223-70, Safety and Health) 

The contractor shall submit a NASA Mishap Report (NASA Form 1627) to the Contracting Officer to document close calls or mishaps and associated corrective actions.  In addition, the Contracting Officer will issue a “Report of Safety and Health Noncompliance” to document safety violations under this contract.  The Contractor shall use the form provided to communicate actions taken to correct or mitigate safety/health non-conformance at the job-site, as well as any corrective actions taken to prevent recurrence.  This report must be posted on the job site until all corrective actions have been completed.

In the event the non-compliance poses imminent danger, the Contracting Officer may invoke the stop-work order clause in this contract until such time as the immediate hazard has been mitigated.  If the Contractor fails or refuses to institute prompt corrective action, the Contracting Officer may invoke the stop-work order clause or any other remedy available to the Government in the event of such failure or refusal.
The Contractor (or subcontractor or supplier) shall insert the “Reporting Procedures for Close Calls and Mishaps” section of this clause, including this paragraph and any applicable Schedule provisions and clauses, with appropriate changes of designations of the parties, in all solicitations and subcontracts of every tier, when the work will be conducted completely or partly on premises owned or controlled by the Government.

ARTICLE 15.   KSC 52.236-107 KSC ON-SITE FACILITIES AND SERVICES (APR 2005) (ALTERED RMS)
A.  UTILITIES

 FORMCHECKBOX 
   There are no utility services available in the work area.  All utilities required for performance of the contract work shall be provided by the Contractor.

 FORMCHECKBOX 
   Pursuant to FAR clause 52.236-14, entitled "Availability and Use of Utility Services," the following utilities are available at no cost to the Contractor in reasonable amounts.  Any utility not listed below, required for performance of the contract work, shall be provided by the Contractor.

 FORMCHECKBOX 
   Potable Water (4th Floor)
 FORMCHECKBOX 
   120/240 volt electrical service

 FORMCHECKBOX 
   480 volt electrical service

B.  FACILITIES

 FORMCHECKBOX 
   Restroom facilities are available within or near the work area.  If use of these facilities by the Contractor's employees results in excessive construction grime and debris, the Contractor will, at the direction of the Contracting Officer, clean the facilities at no cost to the Government.

 FORMCHECKBOX 
   There are no Government restroom facilities available for use by the Contractor's employees at the work site.  The Contractor shall provide all sanitary facilities for the needs of Contractor personnel.

ARTICLE 16.   KSC 52.236-111 SHOP DRAWINGS - ALTERNATE I (APRIL 2003) 

Pursuant to FAR clause 52.236-21 entitled "Specifications and Drawings for Construction"; the Contractor shall submit Shop Drawings as detailed below.

For purposes of this clause, the term “Shop Drawings” shall be construed to include all “Submittal Descriptions” (Type SD-01, SD-02, SD-03, etc., as required by project technical specifications) that are necessary to fully describe contractor supplied materials and installation methods and demonstrate their compliance with the technical and performance requirements of the contract.  Submittal Descriptions include drawings, design data, catalog cuts, descriptive literature, illustrations, schedules, performance and test data, and similar materials to be furnished by the contractor. The preparation and distribution requirements described herein apply to all such SD submittals except as noted in technical specifications or otherwise directed by the Contracting Officer.

a. For Shop Drawing submittals relating to Fire Safety systems, transmit twelve (12) complete sets as follows: transmit four (4) sets to the Contracting Officer and transmit the remaining eight (8) sets to the Architect/Engineer (A/E) whose name and address shall be provided at the Pre-work Conference.

b. For all other Shop Drawing submittals, transmit ten (10) sets as follows: transmit two (2) sets to the Contracting Officer and transmit the remaining eight (8) sets to the Architect/Engineer (A/E) whose name and address shall be provided at the Pre-work Conference.

c. The Shop Drawing submittals shall be transmitted to the Contracting Officer and the A/E on the same day.  Delivery to the A/E shall be by the equivalent of “next day” delivery service.  The timestamp recorded by the Contracting Officer upon receipt from the Contractor shall be the record date.

d. Four (4) sets shop drawings will be returned to the Contractor.  These sets will be returned to the Contractor within 07 calendar days of the record date with appropriate review and approval notations as described below.

On or before completion date of the contract, the Contractor shall submit to the Contracting Officer two complete sets of shop drawings, which incorporate all comments, annotations, conditions of approval and corrections.  Both drawing sets are to be made from the same original

e. The shop drawings shall be complete and detailed and shall contain all information required for checking without reference to material contained in other shop drawing transmittals.  Partial submittals will not be accepted unless specifically approved by the Contracting Officer.  Any partial submittals shall be so indicated and any outstanding submittal required to complete the package shall be identified.

f. Shop drawings shall be submitted in a logical sequence that is duly coordinated with long lead-time procurements and with fabrication and construction schedules.  Each set of shop drawings shall be accompanied by a completed KSC shop drawing submittal form listing the specification or drawing reference requiring the shop drawing; the material, item or process for which the shop drawing is required and the "SD" number and identifying title of the shop drawing.  The Shop Drawing form will be supplied by the Government.

g. Note:  Shop drawings for certain systems (e.g. fire detection/suppression) must be submitted as soon as 30 days following contractor’s Notice to Proceed, and associated as built drawings, software, programs and test procedures must be submitted up to 30 days prior to acceptance testing.  See Shop Drawing and submittal references in project technical specifications for affected submittals and their respective deadlines.

h. "Drawings" as opposed to "Shop Drawings" shall mean actual drawings, diagrams, layouts and schematics.  "Drawings" fall under the more general term "Shop Drawings" which include other required materials.

Drawings shall be uniform in size, nominally 24 by 36 inches, with a maximum size of 28 by 40 inches. All drawings shall have dark lines on a white background.

Drawings shall be numbered in logical sequence.  The Contractor may use his own numbering system.  Each drawing shall bear the number of the submittal (e.g. First Submittal, Second Submittal, etc.) in a uniform location adjacent to the title block.  The NASA contract number shall appear in the margin, immediately below the title block, for each drawing.

A blank space, no smaller than 4 by 5 inches shall be reserved on the right hand half of each sheet for the Government disposition stamp.

i. Review and approval notation will be as follows:

Whenever the Contractor's shop drawings contain any changes or deviations from the technical requirements of the applicable contract drawings, maps and specifications, they shall be clearly identified on the shop drawing concerned.  All shop drawings containing deviations must be accompanied by a Request for Deviation submitted in accordance with the provision (in Section I) entitled "Deviations and Waivers".  Any Deviation request addressing Contractor’s inability to comply with ‘Buy American Act’ provisions must be accompanied by a ‘Request for Determination of Inapplicability of the Buy American Act’. Failure to note a deviation on a submitted shop drawing that is subsequently returned as “approved” or “approved as noted” will not constitute approval of the deviation. 

Shop drawings marked "approved" authorize the Contractor to proceed with work covered by such drawings.

Shop drawings marked "approved as noted" authorize the Contractor to proceed with the work covered provided he takes no exception to the corrections.  The notes shall be incorporated on the shop drawings prior to submission of the final shop drawings.

Shop drawings marked "returned for correction" require the Contractor to make the necessary corrections and revisions on the drawings and re-submit them for approval in the same routine as before, prior to proceedings with any of the work depicted on the drawings.

Shop drawings marked "not approved" or "disapproved" indicate noncompliance with the contract requirements and the shop drawings shall be re-submitted with appropriate changes.  No item of work requiring a shop drawing shall be accomplished until the drawings are approved or approved as noted.

The Contractor shall make any corrections required by the Contracting Officer.  If the Contractor considers any correction or notation indicated on the returned shop drawings to constitute a change to the contract drawings or specifications; notice as required under the clause entitled "Changes" shall be given to the Contracting Officer.  

The Government’s engineering review of Contractor’s shop drawing submittal(s) is for general conformance with the design concept of the project and the information given in the contract documents.  As such, approval of the shop drawings by the Contracting Officer shall not be construed as a complete check, but will indicate only that the general method of construction and detailing is satisfactory.  The Contractor is solely responsible for the dimensions and design of adequate connection details; confirming and correlating all quantities and dimensions; selecting fabrication processes and techniques of construction; coordinating the work with that of other trades and performing the work in a safe and satisfactory manner, and certifying that proposed products meet all technical specifications and all contractual provisions, especially those relating to the ‘Buy American Act’.  Corrections or comments made as part of the Government review do not relieve the Contractor from compliance with the requirements of the contract documents. Likewise, any approval of a Shop Drawing Submittal containing an unidentified deviation from the technical requirements of the applicable contract drawings, maps and specifications, shall not relieve the contractor from compliance with the technical requirements. 

j. If changes are necessary to approved shop drawings whether as a result of a contract change or for any other reasons, the Contractor shall make such revisions and resubmit the shop drawings in accordance with the procedures in paragraphs a. through c. above.  No item of work requiring a shop drawings change shall be accomplished until the changed shop drawings are approved.

k. Progress payments will not be made on materials and equipment that have been delivered to the job site but not approved on shop drawings.

ARTICLE 17.   KSC 52.236-112  RECORD DRAWINGS (OCTOBER 2002) 

After completion of all construction and before final payment is made, the Contractor shall submit one complete set of full size blue line contract drawings with fully dimensioned changes shown in red pencil to the Contracting Officer.

The Contractor shall verify all dimensions and Geographical Information System (GIS) data shown on the contract drawings.  Civil discipline systems, such as site dimensions and elevations, underground utilities, manholes, access points, paving, etc. and systems requiring state certifications, such as stormwater systems, shall require verification by a registered Land Surveyor.  As-built dimensions and GIS data shall be at the same level of detail as the contract drawings.

All dimensional changes shall be reflected as corrected dimensions by striking through the dimension value with a single line and circling this change.  A leader shall point from the actual, as-built dimension to the circled change.  All utility routing and interface changes shall be reflected on the drawings to scale and defined with sufficient dimensions to be able to locate.   Indicating by reference alone, for example to a change order number, will not be acceptable.

These record drawings shall be maintained by the Contractor at the work site and shall be updated based on job progress to reflect all changes and deviations and actual routing of all field-routed utilities and services.  All lines, letters, and details shall be sharp, clear, and fully legible.  All additions to the drawings shall be precisely drawn to scale of the original drawing and their locations shall be dimensioned.

Final Systems Drawings For Wiring/Devices/Control Systems 

Final system drawings for wiring and control systems shall be prepared and submitted as described below, and in accordance with additional requirements as described in technical specifications.

Drawings for installation of wiring, devices and/or controls that require field routing must be red- lined, reproduced, verified for accuracy, and submitted for approval per KSC 52.236-111 Shop Drawings a minimum of two weeks before requesting a final walkdown of the following systems.  These drawings shall be labeled “FINAL SHOP DRAWINGS”.  In addition to hardcopy reproductions, the final drawings submittals shall include electronic files in Intergraph or Microstation format or in a Computer Aided Design (CAD) format compatible with Intergraph or Microstation.

Final Systems Drawings are required for: 

1. HVAC








2. Paging/Area Warning




  

3. Premise Wiring

4. Electrical control schematics and connection diagrams

5. Elevators

6. Fire detection/suppression systems

7. Any other system involving wiring and controls, with the exception of facility lighting

Sewer System Certification

For all work involving sewer system installations or modifications, the Contractor shall provide to the Contracting Officer three (3) sets of drawings in the form of an As-Built Survey signed and sealed by a State of Florida Registered Land Surveyor for the sewer system.  The as-built survey shall show all locations and invert elevations of the sewer system to verify that its placement is per contract drawings. The submittal shall be complete and sufficient for the Engineer’s of Record certification to  the Florida Department of Environmental Protection.  The as-built survey level of detail shall be the same as shown in the contract drawings.  If significant differences exist between the contract requirements and as-built conditions as evidenced by the survey, the differences shall be corrected and a new as-built survey made and submitted as before.  Drawings shall be provided prior to the final inspection.

Record drawings shall be made available for Government review on a monthly basis at the job site.  This monthly review of record drawings will be part of the monthly monetary progress review.

ARTICLE 18.   KSC 52.236-113  PROGRESS BAR CHARTS (SEP 1990) 

Pursuant to FAR 52.236-15, entitled "Schedules for Construction Contracts," the Contractor shall:

a.   
Submit the Progress Chart, for approval by the Contracting Officer, at the Pre-Work Conference in one reproducible and four (4) copies.

b.  
Prepare the Progress Chart in the form of a Bar Chart utilizing KSC Form "Construction Progress Chart" or comparable format approved by the Contracting Officer.

c.      
Include no less than the following information on the Progress Chart:


1.  A break-down into major headings for primary work divisions such as "Architectural", "Civil", "Mechanical", etc.


2.  A line item break-down under each major heading sufficient to track the progress of the work; e.g., under "Mechanical" use "Heat Pump Installation", "Ductwork", "Fire Protection Piping", "Potable Water Piping", etc.; under "Civil" use "Clearing and Grubbing", "Installation of Storm Drainage", "Foundation Formwork", "Foundation Pour and Finish", "Limerock Stabilization", "Asphalt", etc.; and under "Architectural" use "Wall Board", "Doors and Frames", "Paint and Trim", "Carpet and Accessories", etc.


3.  A line item showing contract finalization tasks which includes Punch List, Clean-up and Demobilization, and Final Construction Drawings.


4.  A materials bar and a separate labor bar for each line item.  Both bars will show the scheduled percentage complete for any given date within the contract performance period.  The labor bar will also show the number of men (man-load) expected to be working on any given date within the Contract Performance Period.


5.  The estimated cost and percentage weight of total contract cost for each materials and labor bar on the chart.


6.  Separate line items for Mobilization and Shop Drawing submittal and approval (these items are to show no associated costs).

d.  
Update the progress schedule in one reproducible and four (4) copies every fourteen (14) days throughout the Contract Performance Period.

ARTICLE 19.    KSC 52.236-116  SUBMITTAL SCHEDULES (SEP 1990) 

Alt 1 – Within 15 days of Notice to Proceed, the Contractor shall provide, for approval by the Contracting Officer, the following schedules of submittals

ARTICLE 20.   KSC 52.236-117  STATUS REPORT ON MATERIALS ORDERS (SEP 1990)  

Within 10 days after Notice to Proceed, the Contractor shall submit, for approval by the Contracting Officer, an initial Status Report on Materials Orders.  This report will be updated and resubmitted every 07 days as the status on materials orders changes.

The report shall list, in chronological order by need date, all materials orders necessary for completion of the Contract, including those orders placed by subcontractors as well as the Contractor.  The following information will be required for each material order listed:

1.  Material name, supplier, and invoice number.

2.  Bar Chart line item or CPM activity number affected by the order.

3.  Delivery date needed to allow all directly and indirectly related work to be completed within the Contract Performance Period.

4.  Current delivery date agreed on by supplier.

5.  When Item 4 exceeds Item 3, the effect that delayed delivery date will have on contract completion date.

6.  When Item 4 exceeds Item 3, a summary of efforts made by the Contractor to expedite the delayed delivery date to bring it in line with the needed delivery date, including efforts made to place the order (or subcontract) with other suppliers.

ARTICLE 21. ARTICLE 23.  KSC 52.236-118  SCHEDULING (SEP 1990) 

The Contractor will be required to prepare and submit an input to the LC-39 area 72 hour/11-day operations schedule (a total of 14 days).  This schedule must be prepared on KSC Form 23-250 and provided on a daily basis prior to 1:00 P.M.  The schedule must show the Contractor's planned operations in detail for the next 3 days in hourly increments and in shift increments for the following 11 days.  All Contractor operations requiring support from KSC, such as outages or fire and safety standby, for hazardous operations, will be shown on the schedule.  Copies of KSC Form 23-250 and detailed instructions on its preparation will be provided to the Contractor.

ARTICLE 22. ARTICLE 24.  KSC 52.236-119  WEEKLY STATUS MEETING (APR 1999)
The Contractor shall attend a weekly progress/status meeting to be scheduled by the Contracting Officer for the purpose of determining progress status, delaying factors, material delivery schedules, and status of shop drawing submittals.  In addition, a representative of each first tier subcontractor may be required to be present for the conference.

ARTICLE 23.   RESERVED     

ARTICLE 24.   RESERVED    

ARTICLE 25.   KSC 52.236-122  SUPERINTENDENT ASSIGNMENT (SEP 1990) 
Pursuant to FAR clause 52.236-6, entitled "Superintendence by the Contractor," any assigned superintendent must be a full-time employee of the Contractor and be 100 percent committed to superintending the work required by this contract.

The superintendent shall not fill any other positions in performance of this contract.

ARTICLE 26. RESERVED    
ARTICLE 27. RESERVED    
ARTICLE 28. RESERVED   
ARTICLE 29.   KSC 52.245-96  GOVERNMENT-FURNISHED PROPERTY AND SERVICES - ALTERNATE I (AUG 1991)

For performance of work under this contract, there will be no Government furnished property provided for the Contractor's use or benefit.  Excepted from this clause are only those Government provided utility or escort services (if any) set forth in the Contract Schedule Section III.

ARTICLE 30.   RESERVED   

ARTICLE 31.   BADGING RESTRICTIONS 

(Reference KSC 52.204-93, Security and Safety Controls for Construction Contracts)

White Temporary Pass (WTP)

Under current KSC security restrictions, an “Unescorted” White Temporary Pass (WTP) is required 

for unescorted entry through the KSC perimeter gates.  (Permanent-type picture badge no longer

required).  The Contractor’s Designated Badging Official is authorized to request issuance of WTPs 
(or consent to retain existing WTPs) for those individuals that he/she can “vouch” for based on a 
verification of U.S. citizenship and demonstrated work history.  The Badging Official is responsible 
for ensuring the integrity of this system, and will be held accountable for issuance of a WTP to any 
unauthorized individual.

Pink Temporary Pass (PTP)

Any individual that the Designated Badging Official is unable to “vouch” for in accordance with the 
above criteria will be issued a “To Be Escorted” Pink Temporary Pass (PTP).  All personnel with 
PTPs, including vendors, must be signed in at the perimeter gate and escorted to the job site.  They 
must remain in visual contact with their escort at all times, and shall be escorted off KSC property at 
the conclusion of their on-site work.

Note that the additional restrictions remain in effect for access to Controlled Areas within the KSC perimeter. (Temporary Area Access Permits)
 OPERATIONAL WORK AREA ACCESS CONSTRAINTS
If Additive/Alternate 1 is awarded, no work will be allowed in the firing rooms except during assigned work windows.  A work window will only be available for one firing room at a time.  The Contractor is responsible for completing construction tasks in each firing room, including punchlist items, within established work windows and before beginning work in the next firing room.

DEFINITIONS:

Work Window: A block of time, established by the Government, during which it is anticipated that scheduled launch or payload processing operations will permit on-site construction.  The Contractor is responsible for completing construction tasks, including punch list items, within established work windows.

Downtime: A period of time within a work window when the Government must temporarily deny the Contractor access to the work site.  The Contractor will be notified of downtime days in accordance with KSC 52.212-95, Downtime and Excavation Holds.  Downtime days will be assessed when (1) a work window is active, and (2) the Government requires the Contractor to temporarily vacate the work site.

Days:  Any reference to “days” shall be construed to mean calendar days.

CONSTRAINTS:

Access to the work sites for pre-construction activities occurring before the construction work window, such as field measurements and field investigations, must be coordinated with the Contracting Officer at least 7 days prior to desired access date.  

The Government shall notify the Contractor at least 7 days in advance of a work window.  Each work window will be at least 30 days in duration.  If the project involves work in more than one operational area, the contractor shall schedule all work activities in each area independently from each other.

Work windows may occur any time during the construction performance period.  The Government will schedule each work window depending on the availability of access to the areas affected. 

ARTICLE 32.   SPECIAL WORK CONSTRAINTS
A. Process Waste Questionnaire Forms – It shall be the specific responsibility of the Contractor to fill out and submit Process Waste Questionnaire Forms KSC 26-551 in accordance with KSC 52.223-97 (Article 1 of Section II).  KSC Environmental Program Office personnel will not fill out the forms for the Contractor.

B. Disposal of Asbestos Containing Material –  Reference Section III, Article 5   and  Section II, Article 1.   It shall be the responsibility of the Contractor to segregate all regulated asbestos containing material (RACM) and non-regulated asbestos-containing material (NRACM) from other demolition debris and to dispose of the segregated material at the Brevard County Landfill, all at the Contractor’s expense.  
C. Other Contracts - Reference Section VII, FAR 52.236-8, “Other Contracts”.  The Contractor is cautioned that the work to be performed under this contract must be accomplished in an area where there is significant other construction activity being performed by others. The Contractor is cautioned that strict compliance with the requirements of FAR 52.236-8 will be enforced.
ARTICLE 34.   TEMPORARY CONSTRUCTION TRAILERS

The Government will provide a location for temporary office and/or storage facilities if needed for performance of on-site work under this contract.  Specific location(s) at or reasonably close to the work site will be identified at the pre-work conference.  The contractor is responsible for providing his own telephone service and for making his own connections to KSC utility services, if provided for under 52.236-107.
All temporary facilities must be structurally sound, in roadworthy condition, and shall be installed and anchored in accordance with KSC-PLN-1904, Trailer/Equipment Tie Down Plan for the John F. Kennedy Space Center.  A copy of the standard will be made available to the contractor at the pre-work conference.  The contractor shall provide written certification of compliance for all temporary facilities to the Contracting Officer within three days of installation.  Any facilities that fail to meet these requirements shall be immediately removed from Government property.
All temporary facilities shall be removed from government property within two weeks following final acceptance of work performed under this contract.
ARTICLE 35. 52.217-6  OPTION FOR INCREASED QUANTITY (MAR 1989)

The Government may increase the quantity of supplies called for on the SF1442, identified as an option item, in the quantity and at the price stated.   The Contracting Officer may exercise the option by written notice to the Contractor within 60 calendar days after notice to proceed.  Delivery of added items shall continue at the same rate like items are called for under the contract, unless the parties otherwise agree.
ARTICLE 1.   CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998)
This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.   Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.ksc.nasa.gov/procurement/clause/
http://prod.nais.nasa.gov/cgi-bin/nais/index.cgi
http://ec.msfc.nasa.gov/hq/library/v-reg.htm.

ARTICLE 2.   FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES:

FAR 52.246-12  INSPECTION OF CONSTRUCTION (AUG 1996)
ARTICLE 3.   KSC 52.246-115 FINAL INSPECTION AND ACCEPTANCE (SEP 1990) 

Final inspection and acceptance of all work under this contract, including all items of material, equipment and hardware which may be subject to preliminary inspection at off-site locations, shall be at the Kennedy Space Center.

ARTICLE 4.   KSC 52.246-116  IN PROCESS/END ITEM INSPECTION (MAR 1992)

Pursuant to FAR Clause 52.246-12, entitled "Inspection of Construction", the Government may elect to perform in-process or end item inspection, or witness certain testing at the place of manufacture or fabrication of material or equipment which is to be incorporated into the work under this contract.  Such inspection and/or witnessing of tests shall be performed by designated representatives of the Contracting Officer.  The contractor shall identify verbally or in writing to the Contracting Officer, all materials and/or equipment which it will be procuring, except for commercial off-the-shelf items.  The Contracting Officer will notify the contractor of subcontracted material and/or equipment that will require Government inspection (GSI) at subcontractor's facilities.  When the contractor places a subcontract or purchase order for material and/or equipment that has been identified as requiring GSI, the contractor shall complete KSC Form OT-3814, "Government Source Inspection and Access", and submit it to the Contracting Officer along with three (3) copies of the subcontract agreement or purchase order, statement of work, and any applicable drawings and/or specifications not readily available to the Government.  One KSC Form OT-3814 shall be prepared for each item requiring GSI.  The Contractor is hereby notified that submittal of the completed KSC Form OT-3814 is necessary to enable the Contracting Officer to arrange for inspection services; therefore, items on which Government source inspection is required and regarding which the Contractor was notified may be rejected upon delivery to the job site if the Government was unable to perform the required inspection or was unable to witness certain testing because of the Contractor's failure to submit the completed KSC Form OT-3814 in a timely manner.

ARTICLE 5.  KSC 52.246-117  TESTING OF CONSTRUCTION MATERIAL (SEP 1990) 
Tests of construction materials indicated to be performed by the Contractor shall be accomplished by the Contractor utilizing the services of an acceptable independent testing laboratory.

ARTICLE 6.   KSC 52.246-118  MATERIAL INSPECTION AND RECEIVING REPORT (APR 1999) 

Upon final completion of the work, the Contractor shall prepare a final Material and Inspection Report (DD Form 250) reflecting all previous report entries for work features and activities.

ARTICLE 7.   KSC 52.246-119  BASIC INSPECTION SYSTEM (SEP 1990) 

Pursuant to FAR Clause 52.246-12, entitled "Inspection of Construction," the Contractor shall maintain and implement a basic inspection system as identified below:

a. Definitions:

"Inspection" means examining and testing supplies or services (including, when appropriate, raw materials, components, and intermediate assemblies) to determine whether they conform to contract requirements.

"Testing" means that element of inspection that determines the properties or elements, including functional operation of supplies or their components, by the application of established scientific principles and procedures.

"Independent Testing Laboratory" means an independent organization, accepted by the Contracting Officer, engaged to perform specific inspections or tests of the work, either at the site or elsewhere, and report the results of these inspections or tests.

b.   The inspection system shall be documented to ensure and provide objective evidence of quality control in the form of records of inspections and test results.  The system shall also ensure that nonconforming articles or materials are discovered, documented, and controlled through effective remedial and preventive actions.

The Contractor may use, at his option, in whole or in part, his existing higher level inspection system or quality assurance program provided such system is revised and identified to the requirements below.

c.   The Contractor shall provide a narrative description of an inspection system which provides for compliance with the quality requirements and technical criteria of the contract.

     (1)  Not later than 7 days after Notice to Proceed, the description shall be submitted for review by the Contracting Officer as to its acceptability.

     (2)  The description shall address each of the Basic Inspection System Requirements identified in paragraph d.

d.  Basic Inspection System Requirements:

     (1)  The Contractor shall identify the individual responsible for on-site contact and communication relative to implementation and operation of the inspection system.

     (2)  The Contractor shall describe how each of the following requirements are to be satisfied and what records will be maintained, both on-site and off site.

     (3)   Standard requirements:

          (a)  A purchasing control system which ensures that all purchasing documents, including those of subcontractors and suppliers, are traceable to the drawings, specifications, and approved submittal requirements.

          (b)  A receiving inspection system with documented evidence of Contractor inspection traceable to the procurement documents.

          (c)  A system of controls and records for handling, recording, identification and disposition of nonconforming articles and materials.

          (d)  A system of identification of inspections required by each specific section of the specifications and drawings and what records will be maintained.

          (e)  Identification of tests to be performed, including test procedures, test records, and the independent testing organization(s) be utilized.

          (f)  Additional requirements (if included in the drawings, specifications, or contract provisions):

               (1)  Certification or recertification of personnel and qualification of procedures.

               (2)  Management and accountability of Government Furnished Equipment, components, or materials.

               (3)  Calibration of inspection test gages, tools, measuring instruments, and independent laboratories to be utilized.

ARTICLE 8.   KSC 52.246-121  SYSTEMS ACCEPTANCE AND TESTING (JUN 2002) 

Pursuant to FAR 52.246-12 "Inspection of Construction"; systems tests shall be performed as described below.

A.   SYSTEMS
Systems tests shall be performed on Fire Protection, Fire Suppression, HVAC, Compressed Air and all other assemblies of components which must be tested as an inter-related whole to verify proper functioning.

B.   SYSTEM TEST PROCEDURES
A test procedure and a recording form which documents every step of the system test shall be submitted for approval under the terms of the "Shop Drawings" clause of this contract.  Test procedures must be approved prior to requesting a date for testing.  Each step in the test procedure shall be witnessed by the Contracting Officer's Representative who shall then date and sign the approved recording form for each step witnessed.

The procedure shall consist of step by step instructions for testing all specified system parameters, system components, and proper overall functioning of the system.

C.   SYSTEM TESTING AND ACCEPTANCE
The following tests shall be performed by the Contractor in strict accordance to the approved test procedure described above.

(1)  Functional Test -- This shall be an "in house" test to verify proper installation and functioning of the system and its components.  This functional test shall be performed in the presence of Government inspectors and shall be repeated until the Contractor can perform one full test without device or system malfunction.

(2)  System Acceptance Test -- After successful completion of the functional testing the system shall be tested formally with full documentation using the previously approved recording form.  The Contractor shall notify the Contracting Officer, in writing, forty eight (48) hours prior to system acceptance testing.  The appointed Contracting Officer Representative will witness, date and stamp each test in the procedure.  Acceptance of the system will be based upon the written approval of the Contracting Officer Technical Representative.

Note:  For work involving fire detection and suppression systems, additional testing & acceptance requirements are described in project technical specifications

Nothing in this clause shall relieve the requirements of FAR 52.246-12, "Inspection of Construction."

ARTICLE 9.   RESERVED    
ARTICLE 1. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES:

1. FAR 52.209-6
PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED SUSPENDED, OR PROPOSED FOR DEBARMENT (JAN 2005)

2. FAR 52.219-4
NOTICE OF PRICE EVALUATION PREFERENCE OF HUBZONE SMALL BUSINESS CONCERNS (JAN 1999)

3. FAR 52.219-8  
UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

4. FAR 52.219-9
SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002) - ALTERNATE I (OCT 2001

5. RESERVED 
                  
6. FAR 52.219-16 
LIQUIDATED DAMAGES - SUBCONTRACTING PLAN (JAN 1999)

7. FAR 52.219-23
NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS CONCERNS (MAY 2001) ALTERNATE II (OCT 1999)

8. FAR 52.222-11
SUBCONTRACTS (LABOR STANDARDS)(FEB 1988) 

9. FAR 52.222-39
NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES RO FEES (DEC 2004)  
10. RESERVED
 
11. FAR 52.236-1
PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

[Insert: Fifteen Percent (15%)] 

12. FAR 52.244-2
SUBCONTRACTS (AUG 1998)

[Insert:  Fill in Para (e): NONE ]
ARTICLE 2. NASA FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

1. NFS 1852.219-74  
USE OF RURAL AREA SMALL BUSINESSES (SEP 1990) 

2. NFS 1852.219-75
SMALL BUSINESS SUBCONTRACTING REPORTING (MAY 1999) 

3. NFS 1852.219-76
NASA 8 PERCENT GOAL (JUL 1997) 

ARTICLE 3. KSC 52.222-90 SUBCONTRACTS (MAY 2002) 
Within 14 days after the award of any subcontract, the Contractor shall deliver to the Contracting Officer a statement setting forth the name and address of the subcontractor and a summary description of the work subcontracted.  The Contractor shall at the same time furnish a statement signed by the subcontractor acknowledging the inclusion in his subcontract of FAR Clause 52.222-11, "Subcontracts (Labor Standards)" and all clauses referenced therein.  

Additionally, the following clauses have flowdown requirements which shall be included in applicable subcontracts:  
52.222-21
Prohibition Of Segregated Facilities 

52.222-26
Equal Opportunity

52.222-35
Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans. 

52.222-36 
Affirmative Action for Workers with Disabilities. 

52.222-37 
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans.

52.225-13
Restrictions on Certain Foreign Purchases

52.227-1
Authorization and Consent

52.227-2
Notice and Assistance Regarding Patent and Copyright Infringement

ARTICLE 1.   FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES:

1. FAR 52.215-2 
AUDIT AND RECORDS – NEGOTIATION (JUN 1999)
2. FAR 52.215-8
ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT (OCT 1997)
3. FAR 52.215-10
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1997)
4. FAR 52.215-11

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA – MODIFICATIONS (OCT 1997

5. FAR 52.215-12
SUBCONTRACTOR COST AND PRICING DATA (OCT 1997)

6. FAR 52.215-13
SUBCONTRACTOR COST AND PRICING DATA- MODIFICATION (OCT 1997)
7. FAR 52.222-7  

WITHHOLDING OF FUNDS (FEB 1988)

8. FAR 52.228-2  
ADDITIONAL BOND SECURITY (OCT 1997)

9. FAR 52.228-5  
INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

10. FAR 52.228-11  
PLEDGES OF ASSETS (FEB 1992)

11. FAR 52.228-12  
PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)

12. FAR 52.228-14  
IRREVOCABLE LETTER OF CREDIT (DEC 1999)

13. FAR 52.228-15  
PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (JUL 2000)

14. FAR 52.229-3  
FEDERAL, STATE AND LOCAL TAXES  (APR 2003)

15. FAR 52.232-5  
PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)
16. FAR 52.232-17  
INTEREST (JUN 1996)
17. FAR 52.232-18
AVAILABILITY OF FUNDS (APR 1984)
18. FAR 52.232-23  
ASSIGNMENT OF CLAIMS (JAN 1986)

19. FAR 52.232-27  
PROMPT PAYMENT FOR CONSTRUCTION (OCT 2003)
Submit Invoices To:

NASA

John F. Kennedy Space Center

Procurement Office, Code: OP-ES
Kennedy Space Center, FL  32899

20. FAR 52.232-34  
PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN CENTRAL CONTRACTOR REGISTRATION (MAY 1999)

[Insert:  Concurrent with the first request].  
Any questions related to payment via Electronic Funds Transfer (EFT) should be directed to:  

NASA

John F. Kennedy Space Center

General Accounting GG-C-B2

Kennedy Space Center, FL  32899

Telephone (321) 867-2782 or (321) 861-8934 

ARTICLE 2.   NASA FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

1. NFS 1852.228-75
MINIMUM INSURANCE COVERAGE (OCT 1988)

2. NFS 1852.232-79
PAYMENT FOR ON-SITE PREPARATORY COSTS (SEP 1987)

3. NFS 1852.232-82
SUBMISSION OF REQUESTS FOR PROGRESS PAYMENTS (MAR 1989)

4. NFS 1852.242-72
OBSERVANCE OF LEGAL HOLIDAYS (AUGUST 1992)

ARTICLE 1.   LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE

CLAUSE NO.
TITLE

1. FAR 52.202-1
DEFINITIONS (JUL 2004)
2. FAR 52.203-3
GRATUITIES (APR 1984)

3. FAR 52.203-5
COVENANT AGAINST CONTINGENT FEES (APR 1984)

4. FAR 52.203-6
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT  (JUL 1995)

5. FAR 52.203-7
ANTI-KICKBACK PROCEDURES (JUL 1995)

6. FAR 52.203-8
CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

7. FAR 52.203-10
PRICE OR FEE ADJUSTMENTS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)       

8. FAR 52.203-12
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 2003)

9.  FAR 52.204-4
PRINTING/COPYING DOUBLE-SIDE ON RECYCLED PAPER (AUG 2000)

10. FAR 52.204-7
CENTRAL CONTRACTOR REGISTRATION (OCT 2003)

11. FAR 52.211-15
DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)

12. FAR 52.222-1
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

13. FAR 52.222-3
CONVICT LABOR (JUN 2003)

14. FAR 52.222-4
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT—OVERTIME COMPENSATION (SEP 2000)

15. FAR 52.222-6
DAVIS-BACON ACT (FEB 1995)

16. FAR 52.222-8
PAYROLLS AND BASIC RECORDS (FEB 1988)

17. FAR 52.222-9
APPRENTICES AND TRAINEES (FEB 1988)

18. FAR 52.222-10
COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

19. FAR 52.222-12
CONTRACT TERMINATION--DEBARMENT (FEB 1988)

20. FAR 52.222-13
COMPLIANCE WITH DAVIS-BACON  AND RELATED ACT REGULATIONS (FEB 1988)

21. FAR 52.222-14
DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

22. FAR 52.222-15
CERTIFICATION OF ELIGIBILITY (FEB 1988)

23. FAR 52.222-21
PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

24. FAR 52.222-26
EQUAL OPPORTUNITY (APR 2002)

25. FAR 52.222-27
AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

26. FAR 52.222-35
EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS  (DEC 2001)

27. FAR 52.222-36
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

28. FAR 52.222-37
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)
29. FAR 52.223-3
HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) - ALTERNATE 1 (JUL 1995)

(The offeror shall provide the information required for (b) in a table similar to the below)
	MATERIAL
	IDENTIFICATION NO.

	If none, insert NONE

	
	

	
	


30. FAR 52.223-5
POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003)

31. FAR 52.223-6
DRUG-FREE WORKPLACE (MAY 2001)

32. FAR 52.223-10
WASTE REDUCTION PROGRAM (AUG 2000)

33. RESERVED   
34. FAR 52.223-14
TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

35. FAR 52.225-9
BUY AMERICAN ACT – CONSTRUCTION MATERIALS (JAN 2005) 

(fill in NONE in paragraph(b)(2))
36. RESERVED
37. RESERVED

38. FAR 52.225-13
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (OCT 2003)

39. RESERVED 

40. FAR 52.227-1
AUTHORIZATION AND CONSENT (JUL 1995)

41. FAR 52.227-2
NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 1996)

42. FAR 52.227-4
PATENT INDEMNITY - CONSTRUCTION CONTRACTS (APR 1984)

43. FAR 52.233-1
DISPUTES (JUL 2002)

44. RESERVED
45. FAR 52.233-3
PROTEST AFTER AWARD (AUG 1996)

46. FAR 52.233-4
APPLICABLE LAW FOR BREACH OF CONTRACT CLAIMS (OCT 
2004)

47. FAR 52.236-2
DIFFERING SITE CONDITIONS (APR 1984)

48. FAR 52.236-3
SITE INVESTIGATION AND CONDITIONS AFFECTING THE 
WORK (APR 1984)

49. FAR 52.236-4
PHYSICAL DATA (APR 1984)

[Insert: KSC FAR 52.236-129 "Physical Data"]

50. FAR 52.236-5
MATERIAL AND WORKMANSHIP (APR 1984)

51. FAR 52.236-6
SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

52. FAR 52.236-7
PERMITS AND RESPONSIBILITIES (NOV 1991)

53. FAR 52.236-8
OTHER CONTRACTS (APR 1984)

54. FAR 52.236-9
PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS  (APR 1984)

55. FAR 52.236-10
OPERATIONS AND STORAGE AREAS (APR 1984)

56. FAR 52.236-11
USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

57. FAR 52.236-12
CLEANING UP (APR 1984)

58. FAR 52.236-14 
AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

59. FAR 52.236-15 
SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

60. FAR 52.236-17
LAYOUT OF WORK (APR 1984)

61. RESERVED 
62. FAR 52.236-21 
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 
1997) - ALTERNATE II (APR 1984)

[insert: (g) ___sets of prints]

63. FAR 52.236-26 
PRECONSTRUCTION CONFERENCE (FEB 1995)

64. FAR 52.242-13
BANKRUPTCY (JUL 1995)

65. FAR 52.242-14 
SUSPENSION OF WORK (APR 1984)

66. FAR 52.243-4
CHANGES (AUG 1987)

67. RESERVED 
68. RESERVED
69. FAR 52.245-4
GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (JUN 
2003)

70. FAR 52.246-21
WARRANTY OF CONSTRUCTION (MAR 1994)

71. FAR 52.248-3
VALUE ENGINEERING - CONSTRUCTION (FEB 2000)

72. RESERVED
73. FAR 52.249-2 
TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 
(FIXED-PRICE) (MAY 2004) - ALTERNATE I (SEP 1996)

74. FAR 52.249-10 
DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

75. FAR 52.253-1  
COMPUTER GENERATED FORMS (JAN 1991)

ARTICLE 2. ARTICLE 2.
LISTING OF NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES INCORPORATED BY REFERENCE

CLAUSE NO,
TITLE
1. NFS 1852.209-72
COMPOSITION OF THE CONTRACTOR (DEC 1988)

2. NFS 1852.215-84
OMBUDSMAN  (OCT 2003)

[Fill in: Insert “Dr. Woodrow Whitlow Jr., Kennedy Space Center, Code AA-A, Kennedy Space Center FL  32899, telephone number 3212-867-2355, fax 321-867-7787, email woodrow.whitlow-1@nasa.gov.”]
3. NFS 1852.223-70
SAFETY AND HEALTH (APR 2002 )
4. NFS 1852.223-75
MAJOR BREACH OF SAFETY OR SECURITY (FEB 2002)

5. NFS 1852.225-70
EXPORT LICENSES (FEB 2000)

6. NFS 1852.236-73
HURRICANE PLAN  (DEC 1988)

7. NFS 1852-242-70
TECHNICAL DIRECTION (SEP 1993)
8. RESERVED

9. RESERVED
10. RESERVED
ARTICLE 3.   LIST OF DOCUMENTS

A. The following attachments constitute part of this contract:

1) Contract Schedule Index and Sections I thru VIII
2) DOL Area Wage Determination 
3) Specifications and Drawings

4) Safety and Health Plan (To be provided by the successful offeror as directed by the Contracting Officer)

5) Small Business Subcontracting Plan (If Contractor is a large business)
B. The following listed documents are herein incorporated in full text as a part of this solicitation.  They will not be physically included in the resulting contract, however they will retain the same force and effect as if incorporated in full.

1) Representations and Certifications 1 thru 14

2) Instructions, Conditions and Notices to Offeror
ARTICLE 1. LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE

PROVISION NO.                   TITLE

1. FAR 52.211-1
 Availability of Specifications Listed in the GSA Index of Federal Specifications, Standards and  Commercial Item Descriptions, FPMR Part 101-29 (AUG 1998)

2. FAR 52.211-14
Notice of Priority Rating for National Defense Use (Sep 1990) [Insert: DO-C2] 

3. FAR 52.214-34
Submission of Offers in the English Language (APR 1991)

4. FAR 52.214-35
Submission of Offers in U.S. Currency (APR 1991)
5. FAR 52.215-1
Instructions to Offerors – Competitive Acquisitions (JAN 2004)

6. FAR 52.217-5
Evaluation of Options (JUL 1990)
7. FAR 52.222-23
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity for Construction (Feb 1999)
a) [insert: (b) Minority participation goal: 10.7%

b) Female participation goal:
6.9%

c) (e) Kennedy Space Center, Brevard County, Florida]
8. FAR 52.225-10
Notice of Buy American Act Requirement – Construction Materials (MAY 2002)
9. FAR 52.233-2
 Service of Protest (Aug 1996)  

[insert in paragraph (a) Contracting Officer 

address: Contracting Officer, OP-ES, Room 2480, 

Headquarters Building, Kennedy Space Center, Florida 32899]
  

10. FAR 52.236-27
Site Visit (Construction) (Alternate I) (FEB 1995)


[insert: See KSC Clause FAR 52.236-126]

ARTICLE 2. LISTING OF NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES INCORPORATED BY REFERENCE

PROVISION NO.                   TITLE

1. NFS 1852.215-81
Proposal Page Limitations (FEB 1998)

                                                
[insert in paragraph (a): See Section VIII, Article 14 for the page  

                                                 
limitation for supplemental past performance information.]

2. NFS 1852.219-73
Small Business Subcontracting Plan (MAY 1999) 

                                          [insert in (b): 10 (ten) calendar days] 
3. NFS 1852.219-77
NASA Mentor-Protégé Program (OCT 2002)

4. NFS 1852.223-73
Safety and Health Plan (NOV 2004) – Alternate I (NOV 2004)

5. NFS 1852.233-70
Protests to NASA (OCT 2002)

6. NFS 1852.236-74
Magnitude of Requirement (Dec 1988)

 [insert between $1,000,000 and $5,000,000]

ARTICLE 3. FAR 52.216-1  TYPE OF CONTRACT 

The Government contemplates award of a firm fixed price contract resulting from this solicitation. 

ARTICLE 4. KSC 52.209-92  PRE-AWARD SURVEY (JUL 1993)

A pre-award survey may be held with the apparent low bidder at KSC Headquarters Building within five (5) days after bid opening.  If requested by the Contracting Officer, the bidder shall be prepared at the preaward survey to present to the survey team, in a minimum of five (5) copies, the following items:


a.  A list of major projects in progress or completed by him or his proposed subcontractors within the past 5 years.  Projects of similar type and scope, but not connected with the aerospace industry may be included if desired and needed to establish a satisfactory experience record.


b.  A list of present commitments, including the dollar value thereof; estimated start and completion dates; the dollar value or percentage of subcontracting on each job; the organization under which the work is being performed; and name and telephone number of the Contracting Officer.


c.  A copy of Bidder's latest financial statement, including the names of banks or other financial institutions with which the bidder conducts business, a bank contact (name and phone number), and consent for release of financial information from each institution (in writing, if necessary).  If the financial statement is more than 60 days old, a certificate must be furnished stating that the financial condition is substantially the same, or if not the same, the changes that have taken place.  Such statement will be treated as confidential.  In addition, a financial contact within the company (name and phone number).


d.  A preliminary schedule showing all major work features.  This schedule is to show major milestones the Bidder intends to meet on the site work, buildings, mechanical and electrical services.


e.  A preliminary plan showing how the Bidder intends to perform the various features of the work.  This plan is to include, but be not limited to, construction plant and material sources, and the capability of meeting material delivery and installation schedules, as well as the estimated dollar value or percentage of subcontracting to be performed.  The Bidder shall discuss, in writing, his accomplishments on similar projects.  "The discussion shall include all key personnel, their experience and responsibility assignments during the course of the project, and how the contractor plans to meet the Quality Assurance/Inspection requirements as specified in Section IV."


f.  A Safety and Health Plan, as required by NFS 18-52.223-70 and KSC 52.223-98.  This Safety and Health Plan, which is to be submitted by the apparently successful offeror pursuant to NFS 18-52.223-73, may be requested immediately after bid opening, or may be requested as part of the preaward survey data, at the discretion of the Contracting Officer.  In no event shall the time for submittal of the Safety and Health Plan exceed the time established herein for the preaward survey

ARTICLE 5.   KSC 52.210-98  HALF-SIZE DRAWINGS (SEP 1990) 

Half size of full size "F" drawings have been issued with this Invitation for Bids.

ARTICLE 6.   KSC 52.211-91  AVAILABILITY OF SPECIFICATIONS  (JUN 2002)

a.  The specifications cited in this solicitation may be obtained from: 

KSC specifications and standards may be obtained through a web site maintained by the KSC Technical Library.  These documents may be accessed at http://www-lib.ksc.nasa.gov/lib/gp364.html. 

NASA specifications are available at http://standards.nasa.gov/.  This website requires Public Access registration (Logon Required).

The Acquisition Streamlining and Standardization Information System (ASSIST) is a web based system for military and federal specifications and standards.  Managed by the DoD Single Stock Point (DoDSSP), Philadelphia, ASSIST-Online provides public access to standardization documents over the Internet.  The URL for these documents is http://astimage.daps.dla.mil/online/new/. 

b.  Other Government Standards, Specifications, and other Technical Documents incorporated by reference in this solicitation may be obtained from:

John F. Kennedy Space Center, NASA

Specification & Standards Section

Mail Code:  LIBRARY-D

Kennedy Space Center, FL  32899

Telephone (321) 867-3603  (Collect calls will not be accepted)

Please identify the solicitation number and the specification(s) requested by date, title, and number, as cited in the solicitation.

c.  Voluntary standards, such as industrial, manufacturing, independent laboratory, society, and institutional associations (non-Government organizations) codes, standards, specifications, and technical documents incorporated by reference in this solicitation must be obtained, at the bidder's expense, from the organization that develops, establishes and/or publishes those documents.

d.  The Contracting Officer will furnish, upon request, copies of NASA quality documents referenced in the solicitation and not otherwise available to the offeror for the preparation of its offer.

ARTICLE 7.   KSC 52.214-90  HAND-CARRIED OFFERS AND USE OF COMMERCIAL COURIERS (AUG 1998)

All hand-carried offers (bid or proposal packages), whether delivered by the offeror or by commercial courier, must be delivered to the Central Industry Assistance Office (CIAO), Building N6-1009, Room 102, between the hours of 8:00 a.m. and 4:30 p.m., Monday through Friday, except legal holidays.  The CIAO is located on State Road 3, approximately 4 miles south of the intersection of State Road 3 and NASA Causeway (State Road 405), at Gate 2 to the Kennedy Space Center (KSC).  Access to KSC is not required.

Offers which arrive at the CIAO after the prescribed time for receipt of offers will be considered late and treated in accordance with FAR provision 52.214-7, "Late Submissions, Modifications and Withdrawals of Bids," FAR provision 52.215-1, “Instructions to Offerors - Competitive Acquisition,” or FAR provision 52.214-23, "Late Submissions, Modifications, and Withdrawals of Technical Proposals Under Two‑Step Sealed Bidding."

In those instances where the bid opening/receipt of proposals date coincides with a scheduled Space Transportation System (STS) launch, offerors are cautioned that access to the CIAO may be restricted both prior to and after the scheduled launch time.  Offerors must plan accordingly to ensure their offer arrives at the CIAO prior to the date and time set for bid opening/receipt of proposal.

Offerors using commercial couriers to submit their offers are responsible for instructing the couriers to deliver the offers in accordance with this provision.  Offerors are also advised to provide the courier with the building number (N6-1009) and room number (102) of the CIAO.

ARTICLE 8.   RESERVED 

ARTICLE 9. 
RESERVED 

ARTICLE 10. 
RESERVED      
ARTICLE 11. RESERVED    
ARTICLE 12. RESERVED     
ARTICLE 13.   KSC 52.223-98 SAFETY & HEALTH PLAN (FEB 2004) 

Pursuant to NFS 18-52.223-70, the Contractor shall have a Safety and Health Plan for the work to be performed under this contract.  

The primary Safety Plan guidelines are set forth in 29 CFR 1926 subpart C," Safety and Health Regulations for Construction" 

As a minimum, the Safety and Health Plan shall include the following: 

(1) 
Safety program objectives. 

(2) 
Methods of attaining safety objectives. 

(3) 
Responsibility of key personnel for the prime Contractor and all on-site  subcontractors. 

(4) 
Safety meetings, surveys, inspections, and reports. 

(5) 
Procedures for disaster and emergency programs as outlined in the " Construction Contractor's Safety Information & Requirements for Kennedy Space Center", provided at the Prework Conference.  These procedures shall be an appendix to the safety plan. 

(6) 
Listing of key personnel to be contacted in times of emergency. 

(7) 
How the Contractor intends to comply with 29 CFR 1926  Safety and Health Regulations for Construction and other KSC specific safety requirements.

(8)
How the Contractor intends to comply with KSC 52.223-104, Fire Protection and Required Permits. 

(9) 
The plan shall include the statement " the Contractor will not invalidate the integrity of safety systems/devices without proper authorization". 

(10)
If the clause KSC 52.223-101 Confined Space Work Requirements is included in the solicitation/contract, a confined space written program, consistent with the requirements of 29 CFR 1910.146 shall be submitted as a part of the Safety and Health plan .

ARTICLE 14.   KSC 52.223-111  NOTICE TO OFFERORS - SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION (SEP 1990) 

Attention is invited to the regulations issued by the Secretary of Labor pursuant to Section 107 of the Contract Work Hours and Safety Standards Act (Public Law 91-54; 86 Stat. 96: 40 U.S.C. 327), entitled "Safety and Health Regulations for Construction" (29 CFR Part 1926).  The Contractor will be required to comply with the Secretary's regulations to the extent that any resulting contract involves construction.

ARTICLE 15.  KSC 52.236-126  SITE TOUR (JUL 1999) (ALTERED – RMS)

In accordance with FAR 52.236-27, incorporated herein by reference, a site tour will be held. Attendance is limited to three representatives from each interested firm unless otherwise authorized by the Contract Specialist.

Offerors who plan to attend the site tour must provide a minimum of 24-hours notice to the responsible Contract Specialist and provide the following information for each proposed attendee:  

(1) Full name of the attendee.
(2) Attendee’s Social Security Number.
(3) Is the attendee a US citizen – Yes or No.
(4) Name and Street Address (no PO Box) of the attendee’s employing firm.
(5) Does the attendee already possess a KSC badge that allows them access to the Center?

Attendees shall furnish their own transportation, pick up their special badge at the Pass and Identification Building Section (PIDS) adjacent to Gate 3 on the NASA Causeway near U.S. 1, and report directly to Conference Room 1210 of the KSC Base Operations Building (Bldg. No. M6-339). 

Visitors on KSC are allowed to possess and use photographic equipment and materials EXCEPT IN CONTROLLED AREAS. Anyone desiring to use camera equipment during the pre-bid site tour should contact the contract specialist to determine if the site to be visited is a controlled area.

ARTICLE 16.   CONTRACTORS INSTRUCTIONS FOR OBTAINING COPIES OF THE CONSTRUCTION DRAWINGS AND SPECIFICATIONS PACKAGE 

The construction drawing and specifications package necessary for completion of your offer may be requested by contacting IDI-PRO, telephone (321) 867-2851 or datafax (321) 867-9187, and referencing this solicitation number.  
The package may also be picked up in person at the KSC Headquarters Building, Room 1441. Unbadged personnel are required to obtain a temporary badge in order to enter the KSC Headquarters Building.  Contact IDI-PRO to make arrangements to obtain this temporary badge.  
The package will include:

a) a copy of the project drawings and specifications,  

b) a copy of the most current DOL Area Wage Determination, 

c) a preprinted form to facilitate the processing of datafaxed questions, 

ARTICLE 17.   RESERVED

ARTICLE 18.   GENERAL PROPOSAL PREPARATION INSTRUCTIONS
NOTE:  The instructions in this article are general cautionary instructions applicable to the listed sections of the solicitation.  For specific guidance and details regarding what constitutes an acceptable proposal, see Articles 19 and 20 below.

(1) Furnish a complete Standard Form 1442 (SF1442).  Blocks 14 through 20c must be completed. An authorized official of the offeror must sign the SF 1442.

(2) Section IX " Offeror Representations and Certifications".  Note that the language at Section IX, Article 1(a)(1)  specifically requires that all offerors complete representations and certifications  on-line at the Online Representations and Certifications Application (ORCA) website discussed in paragraph (b) of the provision.

(3) Section VIII - Instructions, Conditions and Notices (Construction).  Provide all information/documentation requested within this section.  Offerors are cautioned to carefully follow the instructions, as the Government reserves the right to make award based upon initial offers received, without discussions. Note the Offeror’s responsibility to request that past performance evaluators submit a completed questionnaire directly to the Contracting Officer.

(4) Note that offerors are requested to provide the Contracting Officer a copy of each past performance questionnaire at the same time the offeror provides the questionnaire to its references – see Article 20 for specific information. 

(5) Note also the offeror’s specific responsibility to list its most relevant contracts first as the Government may elect to not evaluate more than the first five contracts listed by the offeror – see Article 20 for specific information. 

(6) FOR LARGE BUSINESSES ONLY:  If your firm is selected for award, you will be required to provide a Small Business Subcontracting Plan in accordance with FAR 52.219-9.  To receive award of contract, the offeror’s plan must be determined to be acceptable, either initially or as a result of communications. Minimum content requirements of the plan are addressed in FAR 52.219-9 and FAR 19.12.  In addition to these requirements, the offeror shall include in the plan a table that shows: (a) A brief description of the subcontracted efforts;  (b) The type of small business contractor anticipated to be used; and, (c) Goals expressed in both dollars and percentages of contract value. The negotiation of a subcontracting plan shall not be construed as the opening/reopening of discussions and/or negotiations.

ARTICLE 19.   SPECIFIC PROPOSAL PREPARATION AND SUBMISSION REQUIREMENTS
A.  Proposal Due Date:  Proposals are due NO LATER THAN 3:00 P.M. EASTERN STANDARD TIME ON JULY 10, 2005.
B.  Submit to:  Proposals shall be mailed or hand carried to the address specified in Block 8.  TELEFAXED OR FACSIMILE OFFERS ARE NOT AUTHORIZED FOR THIS SOLICITATION.

C.  Proposal Content:  A properly submitted offer shall consist of:


(1) Three (3) signed copies of the Standard Form 1442, filled in as indicated;


(2) A fully executed copy of the Section IX " Offeror Representations and  

                 Certifications", filed electronically in accordance with Section IX.

(3) Two (2) copies of the offeror’s Relevant Past Performance Information in accordance 

                  with Article 14.  

NOTE:  Past Performance Questionnaires will not be accepted directly from the offerors.   It is the Offeror’s responsibility to ensure your evaluators submit their completed past performance questionnaire directly to the Contracting Officer to arrive no later than 3:00 PM, JULY 17, 2005 (See Article 20 below).
ARTICLE 20.   RELEVANT PAST PERFORMANCE INFORMATION (All Offerors)
Offerors shall provide adequate past performance information to adequately describe the offeror’s previous experience in roofing and reroofing, abatement of asbestos roofing, lightweight insulating concrete installation, and roofing at sensitive and critical operating facilities, as listed in the specifications for this effort.   Information provided should be only for recent and relevant contracts.  Recent is defined as being performed currently or in the past three years.  Relevant is defined as commercial or Government contracts for the various tasks specified in the specifications and drawings.  However, projects of a magnitude approximately equal to or greater than this project will be considered the most relevant.  Contracts where roofing and reroofing, abatement of asbestos roofing, lightweight insulating concrete installation, and roofing at sensitive and critical operating facilities is only a small portion of a total project or contract amount will be considered not relevant.

RELEVANT PAST PERFORMANCE INFORMATION SUMMARY:  For each contract that the offeror wants the Government to consider to be a part of the offeror’s most relevant past performance, the offeror shall provide a summary explaining why the Government should consider that contract/project relevant and recent.  This Summary must include the following:

(a) Name of project (include Contract Number, if applicable)

(b) Name and address of customer or Government agency

(c) Name, telephone number and e-mail address of customer contact or 

      Contracting Officer

(d) Dollar value 

(e)  Period of performance

(e) Description of work performed

The summary shall also include the same reference contract information for each of the offeror’s Major Subcontractors, if the offeror has Major Subcontractors.   The term “Major Subcontractor” is defined as (1) any subcontractor whose effort on this acquisition is projected to be more than 35% of the contract value; and/or, (2) any subcontractor who is performing the following specific activities:   (a) roofing and (b) lightweight insulating concrete installation. 
CAUTIONARY NOTE: The offeror’s summary shall contain  no more than five (5)  reference contracts for the offeror plus no more than five (5) reference contracts for each major subcontractor, if major subcontractors are applicable to the offeror’s approach.    Failure to comply with this requirement may result in your offer not being selected for award.  This is because the Government, as a matter of economy, specifically reserves the right to not evaluate and consider any more than the first five of the reference contracts identified by the offeror for itself and the  first five reference contracts identified by the offeror for each of its  major subcontractors,  if major subcontractors are a part of the offeror’s approach.   
NOTE  ALSO THE SPECIFIC REQUIREMENT BELOW FOR THE OFFEROR TO PROVIDE A QUESTIONNAIRE TO EACH REFERENCE SOURCE THE OFFEROR  IDENTIFIES IN ITS RELEVANT PAST PERFORMANCE INFORMATION SUMMARY. 

If the offeror has no relevant past performance information to submit on projects it has itself performed as an entity, the offeror should submit past performance data on recent and relevant contracts that key personnel of the offeror have participated in, if key personnel have participated in such projects.  Submit the information on these projects as described above.  Also, clearly identify the key personnel and their roles in the specific project – do not just provide a job title.

If it chooses to do so, the offeror may also provide supplemental statements, letters, reports or evaluations from prior customers indicating the level and quality of past performance on the above contracts/projects.   This supplemental information shall not exceed three (3) pages of information per contract reference.
QUESTIONNAIRE:  The offeror shall also mail the attached Past Performance Questionnaire (Appendix 1 to this Section VIII) to each past performance contract reference identified in its summary, and request that reference to return the completed questionnaire to the address listed below.   Your reference evaluators are allowed to use only the Appendix 1, Section VIII, Past Performance Questionnaire.  Altered or substituted questionnaires will not be evaluated.  The offeror shall instruct their evaluators to submit the completed questionnaires to the below address, by mail, Fax or e-mail, to arrive not later than July 17, 2005.  NOTE:  Each offeror is requested, but not required, to provide the Contracting Officer a copy of each questionnaire at the same time the offeror provides the questionnaire to each reference; the request is made because offerors who choose to do this will facilitate how the evaluation and selection process will be accomplished and all offerors notified,
Questionnaires should be returned to:

NASA, John F. Kennedy Space Center

Attn: Robert M. Swett
Mail Code:  OP-ES/A

Kennedy Space Center, Florida 32899
Phone: (321) 867-7220
Fax:     (321) 867-2042

E-mail:  robert.m.swett@nasa.gov
Note:  Past performance information on contracts not listed by the offeror may be solicited and used in determining the overall Past Performance rating.  The Government also reserves the right to elect to not evaluate more than the first five of the offeror identified reference contracts.

If the offeror claims it has no recent and relevant past performance (that is, it has neither performed projects as an entity that qualify as recent and relevant, nor is it proposing to use a subcontractor that will perform more than 50% of this effort that has performed on projects that qualify as recent and relevant), then this status must be identified to the Contracting Officer no later than the date and time due for past performance information from all offerors.

The lack of any recent and relevant past performance information will result in a “neutral/unknown” confidence rating.  See evaluation criteria in Article 16 below. 

ARTICLE 21.   OPENING OF PROPOSALS
Offers will not be publicly opened at the time set for proposal closing.  Per FAR 3.104-4, offeror proposal information will be designated as Source Selection Sensitive information and shall not be disclosed to any person other than those authorized, in accordance with applicable agency regulations and procedures, by the agency head or the Contracting Officer.
ARTICLE 22.   BASIS FOR CONTRACT AWARD
Only one award will be made as a result of this solicitation.  Selection of an offeror for award will be made on the basis of Price Performance Trade-Off evaluation of each offeror’s response to the Request for Proposal (RFP).  Award will be made to the offeror who is deemed to be responsible in accordance with the Federal Acquisition Regulation (FAR), whose proposal conforms to the solicitation requirements, whose proposal is found to be acceptable, and has offered the best value.

1. Price Performance Trade-Off (PPT) – This acquisition will utilize the PPT technique to make a best value award decision.  Price and past performance confidence are both treated as approximately equal areas and may be traded off, one against the other, as addressed in paragraph d below.  The application of the PPT technique to determine contract award and for use in the selection and approval process for an acceptable proposal is as follows:


a. All offers will be ranked by evaluated price in accordance with FAR 15.404-1.


b. All offerors will receive a performance confidence assessment rating of exceptional/high confidence, very good/significant confidence, satisfactory/confidence, neutral/unknown confidence, marginal/little confidence, or unsatisfactory/no confidence.


c. If the offeror with the lowest evaluated price has received a performance confidence assessment rating of exceptional/high confidence, that offeror’s proposal shall automatically be deemed to represent the best value for this acquisition, and award shall be made to that offeror, subject to a positive responsibility determination in accordance with FAR Part 9.    


d. If the offeror with the lowest evaluated price has received a performance confidence assessment rating of very good/significant confidence and there are no proposals with a performance confidence assessment rating of exceptional/high confidence, that offeror’s proposal shall automatically be deemed to represent the best value for this acquisition, and award shall be made to that offeror, subject to a positive responsibility determination in accordance with FAR Part 9.  


e. If the offeror with the lowest evaluated price has received a performance confidence assessment rating of very good/significant confidence and there are one or more proposals with a performance confidence assessment rating of exceptional/high confidence, or if the offeror with the lowest evaluated price has received a performance confidence assessment rating of satisfactory/confidence or lower, the Government reserves the right to award a contract to either the low offeror or to any other offeror with a better performance confidence assessment rating.  In these cases, price and performance confidence will be treated as approximately equal areas and may be traded off, one against the other.  The Contracting Officer shall make an assessment of the price proposed and the performance confidence rating assigned to determine the best value for the Government.

2.  Evaluated Price - FAR 52.217-5, “Evaluation of Options (July 1990)”, applies to this solicitation. Price will be ranked on a total price basis, i.e., the total price of Task1 (L/I 0001) and the option (L/I 0001A). The following adjustments, if applicable, will be calculated independently against the total offered price and then all adjustments totaled to arrive at the evaluated price.

a.   The first adjustment to be made to the offered prices will be the 10% Small Disadvantaged Business price evaluation preference required by FAR 52.219-23, “Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns”.   

b.   The second adjustment to be made to the offered prices will be the 10% Hubzone price evaluation preference required by FAR 52.219-4, “Notice of Price Evaluation Preference for HUBZone Small Business Concerns”.   

3.  Small Business Subcontracting Plan (required for large businesses only) – The plan will ultimately be evaluated as acceptable or unacceptable.  To receive award of contract, the offeror’s plan must be determined to be acceptable, either initially or as a result of communications.  The negotiation of a subcontracting plan shall not be construed as the opening/reopening of discussions and/or negotiations. The plan will be evaluated for acceptability based upon on the following, as applicable to the offerors planned approach to accomplishing the required construction effort:

a. The complexity of work subcontracted to small business;

b. The percentage of total annual contract dollars subcontracted to small business

                  and the strength of the commitment to subcontract to small business;

c. The diversity of small business types that are proposed for subcontracts; and,

d. The extent of participation of small disadvantaged business (SDB) concerns. 

4.  Past Performance Confidence Assessment: 


a. Performance confidence will be evaluated in accordance with FAR 15.305(a)(2).  In assessing past performance confidence, the evaluators will primarily rely on information provided by the offeror’s completed summaries and past performance questionnaires.  However, the Government may use data independently obtained from other Government and commercial sources in the evaluation process.


b. The purpose will be to identify and review recent and relevant present and past performance, and then make an overall performance assessment of the offeror’s ability to perform this effort.  Recent and relevant contracts:  Recency is defined as projects performed in the last three (3) years as noted in Article 14,  first paragraph; Relevant is defined as contracts involving decommissioning, dismantling, demolition and disposal of facilities and structures similar to those  listed in the specifications and is further defined  in  Article 14,  first paragraph.  In addition, for large businesses, evaluation of past performance will include how the offeror/prime contractor has done in meeting small business subcontracting goals.  The PPT process will result in an overall performance rating as defined below.  This performance assessment represents the Government evaluation team’s judgment of the probability of an offeror successfully accomplishing the proposed effort based on the offeror’s demonstrated present and past performance.



(1)  UNSATISFACTORY/NO CONFIDENCE:  Based on the offeror’s performance record, extreme doubt exists that the offeror will successfully perform the required effort.



(2)  MARGINAL/LITTLE CONFIDENCE:  Based on the offeror’s performance record, substantial doubt exists that the offeror will successfully perform the required effort.  Changes to the offeror’s existing processes may be necessary in order to achieve contract requirements.



(3)  NEUTRAL/UNKNOWN CONFIDENCE:  No performance record identifiable (see FAR 15.305(a)(2)(iii) and (iv).



(4)  SATISFACTORY/CONFIDENCE: Based on the offeror’s performance record, some doubt exists that the offeror will successfully perform the required effort.



(5)  VERY GOOD/SIGNIFICANT CONFIDENCE: Based on the offeror’s performance record, little doubt exists that the offeror will successfully perform the required effort.



(6)  EXCEPTIONAL/HIGH CONFIDENCE:  Based on the offeror’s performance record, essentially no doubt exists that the offeror will successfully perform the required effort.

5.  Reasonableness of Prices – Reasonableness of Price will be evaluated in accordance with FAR 15.404-1(b).

6.  Required Compliance – Incomplete proposals may be a basis for rejection of the proposal from consideration.  The following documents will be evaluated for completeness and compliance with requirements of the Request for Proposal:


-  A signed copy of the solicitation contract award document (SF 1442)


-  Acknowledgement of all amendments


-  Completed Representations and Certifications—(Filed online at the ORCA site, see  


Section IX.

-  Offeror’s Relevant Past Performance Summary


-  Past Performance Questionnaires (Section VIII, Appendix 1) per Article 20. 
ARTICLE 23.  NFS 1852.236-75 PARTNERING FOR CONSTRUCTION CONTRACTS 

(AUGUST 1998) 


(a) The terms “partnering” and “partnership” used herein shall mean a relationship of open communication and close cooperation that involves both Government and Contractor personnel working together for the purpose of establishing a mutually beneficial, proactive, cooperative environment within which to achieve contract objectives and resolve issues and implementing actions as required. 
(b) Partnering will be a voluntary commitment mutually agreed upon by at least NASA and the prime contractor, and preferably the subcontractors and the A&E design contractor, if applicable. Sustained commitment to the process is essential to assure success of the relationship. 
(c) NASA intends to facilitate contract management by encouraging the foundation of a cohesive partnership with the Contractor, its subcontractors, the A&E design contractor, and NASA’s contract management staff. This partnership will be structured to draw on the strengths of each organization to identify and achieve mutual objectives. The objectives are intended to complete the contract requirements within budget, on schedule, and in accordance with the plans and specifications. 
(d) To implement the partnership, it is anticipated that within 30 days of the Notice to Proceed the prime Contractor’s key personnel, its subcontractors, the A&E design contractor, and NASA personnel will attend a partnership development and team building workshop. Follow-up team building workshops will be held periodically throughout the duration of the contract as agreed to by the Government and the Contractor. 
(e) Any cost with effectuating the partnership will be agreed to in advance by both parties and will be shared with no change in the contract price. The contractor’s share of the costs are not recoverable under any other Government award. 
 
1. FAR 52.204-8 Annual Representations and Certifications (Jan 2005)

(a)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (b) of this provision applies. 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (b) instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

[ ] (i) Paragraph (b) applies. 

[ ] (ii) Paragraph (b) does not apply and the offeror has completed the individual representations and certifications in the solicitation. 

(b) The offeror has completed the annual representations and certifications electronically via the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date ]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer. 

	FAR Clause #            Title            Date       Change 

	      ____________        _________       _____      _______ 


Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on ORCA. 

GENERAL DECISION: FL20030017 05/06/2005 FL17 

Date: May 6, 2005

General Decision Number: FL20030017 05/06/2005

Superseded General Decision Number: FL020017

State: Florida

Construction Types: Building, Heavy and Highway

County: Brevard County in Florida.

**CAPE CANAVERAL AIR STATION, PATRICK AIR FORCE BASE KENNEDY

SPACE CENTER AND MALABAR RADAR SITE IN BREVARD COUNTY BUILDING

CONSTRUCTION PROJECTS (does not include residential

construction consisting of single family homes and partments up

to and including 4 stories)  HEAVY AND HIGHWAY CONSTRUCTION

PROJECTS

Modification Number     Publication Date

           0             06/13/2003

           1             01/23/2004

           2             04/09/2004

           3             04/30/2004

           4             05/14/2004

           5             05/28/2004

           6             06/18/2004

           7             07/09/2004

           8             08/20/2004

           9             10/08/2004

          10            12/24/2004

          11            03/04/2005

          12            04/08/2005

          13            05/06/2005

ASBE0067-001 03/01/2005

                                   Rates          Fringes

  Asbestos Workers/Insulator 

  (Includes the application of 

  all insulating materials, 

  protective coverings, 

  coatings and finishings to all 

  types of mechanical systems)...$ 22.12             9.38

----------------------------------------------------------------

ASBE0067-002 03/01/2005

                                   Rates          Fringes

  Hazardous Material Handler 

  (Includes preparation, 

  wetting,  stripping, removal, 

  scrapping,  

  vacuuming,bagging, and 

  disposing  of all insulation 

  materials from  mechanical 

  systems, whether they  

  contain asbestos or not).......$ 22.12             9.38

----------------------------------------------------------------

BOIL0199-001 01/01/2004

                                   Rates          Fringes

  Boilermaker

     All other work..............$ 25.18            12.67

----------------------------------------------------------------

* BRFL0001-001 05/01/2005

                                   Rates          Fringes

  Bricklayer

     BRICKLAYERS, BLOCKLAYERS, 

     PLASTERERS, TERRAZZO 

     WORKERS, TILE SETTERS AND 

     CEMENT MASONS

      *COMMERCIAL................$ 18.50             5.70

     BRIKLAYERS, BLOCKLAYERS, 

     PLASTERERS, TERRAZZO 

     WORKERS, TILE SETTERS AND 

     CEMENT MASONS:

      *INDUSTRIAL................$ 21.28             5.70

  *INDUSTRIAL work includes:  Bulk plants, power houses,

  chemical plants, missile sites including all work at Cape

  Canaveral Air Force Station and Kennedy Space Flight Center

  but excluding work performed at Patrick Air Force Base and

  Malabar Radar Site, oil refineries, etc., and such other

  work which is related to and considered a part of the above

  type projects.

----------------------------------------------------------------

CARP1000-001 07/01/2004

                                   Rates          Fringes

  Millwright.....................$ 22.63             9.42

----------------------------------------------------------------

CARP1765-001 07/01/2003

                                   Rates          Fringes

  Carpenters:

     *INDUSTRIAL:

      CARPENTERS.................$ 18.71             5.84

      PILEDRIVERMEN..............$ 19.26             5.84

     COMMERCIAL:

      CARPENTERS.................$ 17.21             5.84

      PILEDRIVERMEN..............$ 17.76             5.84

----------------------------------------------------------------

ELEC0222-001 01/01/2005

                                   Rates          Fringes

  Line Construction:      

     CABLE SPLICER...............$ 25.27       4.56+20.5%

     GROUNDMAN...................$ 13.83       4.56+20.5%

     LINEMAN; HEAVY EQUIPMENT 

     OPERATOR....................$ 24.27       4.56+20.5%

----------------------------------------------------------------

ELEC0756-001 09/01/2004

                                   Rates          Fringes

  Electricians:

     Cable Splicer...............$ 22.00          6.45+4%

     Wireman.....................$ 22.00          6.45+4%

----------------------------------------------------------------

ELEV0139-001 01/01/2005

                                   Rates          Fringes

  Elevator Mechanic..............$ 28.515          12.115

FOOTNOTE:

  A.  Employer contributions 8% of regular hourly rate to

  vacation pay credit for employee who has worked in business

  more than 5 years; Employer contributions 6% of regular

  hourly rate to vacation pay credit for employee who has

  worked in business less than 5 years.

  Paid Holidays:  New Year's Day; Memorial Day; Independence

  Day; Labor Day; Thanksgiving Day; The Day After

  Thanksgiving and Christmas Day.

----------------------------------------------------------------

ENGI0673-001 05/01/2002

                                   Rates          Fringes

  Power equipment operators:

     GROUP 1.....................$ 18.70             5.10

     GROUP 2.....................$ 18.45             5.10

     GROUP 3.....................$ 16.91             5.10

     GROUP 4.....................$ 15.29             5.10

POWER EQUIPMENT OPERATORS

  CLASSIFICATIONS  GROUP 1:  Tower Crane, Locomotive Crane,

  Crawler Crane, Truck Crane, Hydro Crane, Piledriver

  (incluidng auger and boring machine)

  GROUP 2:  Mechanic/Welder and operators of: Gantry Crane,

  Bridge Crane, Clam Shell, Dragline, Backhoe, Gradeall,

  Grader, Sideboom Cat, Hulti-Drum Hoist, Highlift (10' or

  higher), Locomotive Engineer, Tugboat Captain (150 hp or

  more), Concrete Pump with boom

  GROUP 3:  Bulddozers, Forklifts, Straddle Buggy, Single Drum

  Hoist, Winch Truck, Trenching Machine, Concrete Paver,

  Scraper, Loader, Asphalt Paving Machine, Lubricating

  Engineer, Fireman, Concrete Breaking Machine, Concrete Mixer

  GROUP 4:  Tractors, Wellpoint System Operator and Installer,

  Air Compressor, Pulver Mixer, Motor boat, Power Boat, Power

  Sweeper, Welding Machine, Oiler, Mechanic's Helper, Pump,

  Conveyor, Roller, Watertruck, Asphalt distributor, Concrete

  Pump (trailer type), Utility Operator

----------------------------------------------------------------

IRON0808-001 07/01/2004

                                   Rates          Fringes

  Ironworker.....................$ 20.23             9.25

----------------------------------------------------------------

LABO0517-001 05/01/2004

                                   Rates          Fringes

  Laborers:

     Asbestos Abatement, 

     Hazardous and Toxic Waste 

     Removal Laborers; (On all 

     mechaincal systems: Lead 

     Base  Paint Removal;pipes, 

     boilers, ducts,  flues, 

     breechings, ect.; that are 

      going to be scrapped, the 

     removal of  all insulating 

     materials  whether they  

     contain asbestos or not 

     shall be the exclusive 

     work of the laborers;.......$ 16.35             4.13

     Carpenter Tender, Cement 

     Mason Tender, Block/ 

     Bricklayer Tender  

     Plasterer Tender............$ 15.65             4.13

     Demolition Laborers.........$ 15.65             4.13

     General Laborer.............$ 15.50             4.13

     Pipelayer Laborer, Laborer 

     engaged in the pouring of 

     concrete, mortar mixers, 

     masonry forklift operator, 

     and operation of power tools$ 15.65             4.13

----------------------------------------------------------------

PAIN0078-001 07/01/2004

                                   Rates          Fringes

  Glazier........................$ 18.60             6.10

----------------------------------------------------------------

PAIN1010-001 08/01/2004

                                   Rates          Fringes

  Painters:

     Brush.......................$ 19.25             7.85

     Spray &  Sandblasting.......$ 19.25             7.85

----------------------------------------------------------------

PLUM0295-001 01/01/2005

                                   Rates          Fringes

  Plumber/Pipefitter/Steamfitter

     COMMERCIAL: Schools, 

     Hospitals, Shopping 

     Centers, and work not 

     listed as Industrial........$ 20.45            11.35

     INDUSTRIAL: Bulk Plants, 

     Power-houses, Chemical 

     Plants, Missile Sites, 

     (Including all Work at 

     Cape Canaveral Air-Force 

     Station and Kennedy Space  

     Flight Center but 

     excluding work  performed 

     at Patrick Air Force Base 

     and Malabar Radar Site), 

     Oil    Refineries, etc., 

     and such other work which 

     is related to and  

     considered a part of the 

     above type projects.........$ 22.75            11.87

----------------------------------------------------------------

ROOF0103-001 02/01/2003

                                   Rates          Fringes

  Roofer (including Built Up, 

  Composition and Single Ply)....$ 14.50             5.10

----------------------------------------------------------------

SFFL0821-002 01/01/2003

                                   Rates          Fringes

  Sprinkler Fitter...............$ 24.60             6.27

----------------------------------------------------------------

SHEE0015-001 07/01/2004

                                   Rates          Fringes

  Sheetmetal Worker..............$ 23.00             8.05

----------------------------------------------------------------

TEAM0385-001 05/01/1990

                                   Rates          Fringes

  Truck Driver...................$ 13.00              .80

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates

listed under the identifier do not reflect collectively

bargained wage and fringe benefit rates.  Other designations

indicate unions whose rates have been determined to be

prevailing.

----------------------------------------------------------------

            WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:


Branch of Construction Wage Determinations


Wage and Hour Division


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


Wage and Hour Administrator


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:


Administrative Review Board


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

   END OF GENERAL DECISION
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Note:	Insert a brief description for construction acquisitions for each task to be performed and priced separately.
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