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Attachment J-1

	Acceptance Testing
	Tests to determine that a part, component, subsystem, or system is capable of meeting performance requirements prescribed in purchase specifications or other documents specifying what constitutes the adequate performance capability for an item in question.

	Analytical Integration (Pressurized Cargo)
	The development of stowage products (layouts and mass properties) and hazards analysis required to ensure all hardware item packing requirements are met. 

	Anomaly
	An unexpected event, hardware damage, a departure from past experience, established procedures or performance, or a deviation of system, subsystem, and/or hardware/software performance outside certified design/performance specification limits.

	Applicable

(context of documents)
	Documentation that has been identified, in which the contractor has requirements that derive from that document

	As-Built Packing List
	A list of the current as-built configuration of packed hardware items.

	As-Flown
	The final configuration of the flight item as it was delivered to the NLI.

	Audit
	A systematic and independent examination to determine whether activities and related results comply with planned arrangements, whether these arrangements are implemented effectively, and are suitable to achieve objectives.

	Barcode Inventory Tracking System (BITS)
	BITS is the program team, including CMC Contractor representatives,  responsible for generating, tracking and maintaining the MITR data in the MIDAS system and coordinating with the Mission Operations Directorate for upload of the IMS database.

	Bench Stock
	Low cost, repetitively used, consumption-type supplies and repair parts, established at or near points of consumption/use to ensure continuous and uninterrupted operations.

	Benchmarking
	The continuous process of measuring a product, service, or process against the best practices of recognized leaders in the field to achieve superior performance.

	Bi-lateral
	Any action involving two (2) parties.

	Blank Book
	A document that shows the format and provides an explanation for the contents of each section of other documents.  Used for defining the contents of flight, increment or planning period specific documentation (example the IDRD blank book defines the contents and format to be used for the IDRD Increment 1, 2, 3 etc specific documents)

	Book Coordinator
	A function that provides for developing new documents or updates to existing documents.  Tasks include the following: integrating inputs from technical experts, submitters and reviewers; maintaining the technical consistency of the document; updating the document using CM CR process; interfacing with CM and DQA; coordinating IP inputs and IP issue resolution; developing NDCs for documents that affect RSC-E; coordinating translations as required; coordinating and conducting TCMs; production, distribution and resolution of minutes and actions from TCMs;  and developing and presenting presentations to the appropriate control boards as required for CR and document approvals.

	Budget
	A formal estimate of future revenues, obligations to be incurred, and outlays to be made during a definite period of time and, when determined to be appropriate, upon the basis of accrued expenditures and costs to be incurred.

	Calendar Day
	The period from one midnight to the following midnight.  For example, there are 31 calendar days in October.

	Calibration
	Comparison of a standard or unit of test equipment of unknown accuracy with standard of known accuracy to detect, correlate, report, or eliminate by adjustment any deviation in the accuracy of the unit being compared.

	Cargo
	The combined flight complement of manifested hardware items to be packed and turned over for loading into an ISS visiting vehicle.

	Certification
	The responsible official formal written act that attests to the satisfactory accomplishment of specified activities and authorizes the specified hardware/software, procedures, facilities, and/or personnel for program usage.

	Change
	Modification requested to reflect an operational characteristic, correct a potentially hazardous condition, meet new operational requirement, improve efficiency, make a system work for a longer duration, or another requirement.

	Change Request (CR)
	Document used to request a change to a program baseline, including hardware, software, documents, configuration, and drawings.

	Checkout Systems
	Systems specifically designed to assist in testing space flight systems prior to flight.  Currently such systems include extensive system software and test oriented application software along with extensive features to capture and process significant amounts of test data.  

	Close Call
	An unplanned occurrence in which there is no injury/damage but under similar circumstances could have resulted in a reportable mishap.

	Closed Loop Requirement Traceability /Tracking
	A cross-reference between OMRS and any other mission requirements and the implementing Work Authorization Document (WAD) number and step or exception/waiver reference that records completion.

	Closeout Photo
	Images retained by the use of conventional film or digital electronics and stored or viewed for the express purpose of scientific evaluation and comparison against the as-built configuration of flight systems and payloads.

	Commercial Off-the-Shelf (COTS)
	A product, such as an item, material, component, subsystem, or system, sold or traded to general public in the course of normal business operations at established catalog or market prices.

	Compliance
	Completion or within constraints of documented requirements

	Component
	A part or assembly of parts, subassemblies and assemblies, and assemblies mounted together and normally capable of independent operation in a variety of situations.

	Computer Aided Design (CAD)
	Computer software that enables creation of drawings that are stored in the computer and that may be printed or displayed on a computer monitor.

	Computer Aided Engineering (CAE)
	Computer software designed to aid various engineering functions.

	Condition Assessment
	The inspection and documentation of the material condition of facilities and equipment, as measured against the applicable maintenance standards.

	Configuration Control
	The task of ensuring that each proposed change, waiver, or deviation is properly defined, coordinated, evaluated and dispositioned by the appropriate authority prior to its implementation.

	Configuration Management
	The task of integrating and accomplishing, in an optimal manner, the four subtasks of configuration identification, configuration control, configuration accounting, and configuration verification.

	Contractor
	The supplier of the associated products and services to the government under the terms of this contract.

	Control Board
	A management forum, which establishes and controls changes to the programmatic baseline and associated documentation.  It is also a forum for resolving related technical and schedule issues.  The specific scope, responsibilities, authority, and membership of the boards are defined in program approved board charters.

	Control panels
	A subordinate forum to a parent control board with delegated responsibility and control as defined in the charter.

	Corrective Action
	An action(s) taken to eliminate the root cause of a problem to prevent its recurrence.

	Customer (or User)
	An organization or individual requiring the services of this contract.

	Depot
	A ground maintenance provider, usually used for repair of an item.

	Design
	The process of defining a new system or modifying a previously defined system in response to new requirements.

	Design Change
	An approved engineering change incorporated into the end item that modifies, adds to, deletes, or supersedes functions or parts in the end item.

	Design Review, Critical
	A meeting to assure that the design is in consonance with program and project specifications.  Reference NPR 7120.5.

	Design Review, Preliminary
	A meeting at which preliminary designs are reviewed with customers and prime contractors to assure compliance with system and project requirements.  Reference NPR 7120.5.

	Design Services
	Engineering, procurement, logistics, safety, and quality expertise needed for the design and development of new or modified systems or equipment.

	Desktop Computers
	Computers designed for primary general use by one employee in one specific location.  Such machines typically have one CPU, one or more non-redundant hard disks, a keyboard, mouse, and monitor.

	Develop
	The process of converting initial requirements into a completed product.  (Reference Sustaining Engineering).

	Develop Requirements (context of documents)
	The development of requirements includes coordination of efforts with stakeholder to satisfy ISS Program mission objectives as allocated to the Cargo Mission.  This activity includes documenting requirements baselines and managing requirements baselines as Cargo Mission needs are identified through the ISS Program process. 

	Develop Requirements (context of hardware requirements)
	Development of requirements for hardware includes defining the engineering and maintenance requirements of the hardware and documenting those requirements into the appropriate sustaining engineering and maintenance documentation for traceability.

	Deviation
	Authorization granted before the fact, to depart from a particular requirement, specification, or related document. (Reference Waiver)

	Disposal
	The process of transferring NASA excess property to another Federal Agency or donating, selling, abandoning, or destroying surplus property.

	Distributed IT Systems
	Relatively small and cost effective systems which are usually geographically distributed to be close to their primary user area but which are still often connected to a wide area network to support wider data access.  

	Document Release Authorization (DRA)
	 Formal release of engineering drawings, engineering order (EO), specifications, and other documents into an Engineering Release System (KSC uses KSC Form 21-68 for release into the CAPPS Documentation Center,  JSC Form XXX for release into the Engineering Documentation Control Center [EDCC]) performed by the ERU.

	Drawings
	Graphic or tabular data, including drawings, graphs, or diagrams, industry standards and industry specifications, on which details are represented with sufficient information to define completely, directly or by reference, the end result in the selection, procurement, and manufacture of the item required.

	Equipment and Equipment Item
	An item of real or personal property in the configuration of a mechanical, electrical, or electronic apparatus or tool, which may perform a function independently or in conjunction with other equipment or components.

	Engineering Release Unit
	Process of loading electronic copy of documentation or drawing to an official repository and filing of the hardcopy.

	Exception
	A pre-planned request to deviate from the approved requirement.

	Expendable Item
	Component or part (such as bolt, nut, rivet) for which (1) no authorized repair procedure exists, and, or (2) the cost of repair would exceed cost of its replacement. Expendable items are usually considered to be consumed when issued and are not recorded as returnable inventory.

	External Carriers
	External Carriers are a family of existing and proposed unpressurized carriers that supply Orbital Replaceable Units (ORU’s), critical spares, payloads and logistical hardware on a reflight basis to and from ISS and/or orbit.  External Carriers include, but are not limited to carriers such as: Space Lab Pallet (SLP), Side Wall Carrier (SWC), Lightweight MPESS Carrier (LMC), Unpressurized Logistics Carriers (ULC), Multi Purpose Experiment Support Structure (MPESS), or GAS bridge assembly. 

	Extravehicular Activity (EVA)
	Activities by crewmembers conducted outside the space vehicle pressure hull or within the cargo bay when the cargo bay doors are open.

	Facility
	A term used to encompass land, buildings, or other structures, and real property improvements, including utilities and collateral equipment.

	Factory Equipment
	Non-flight support equipment that is not certified as GSE in accordance with SSP 50004.

	Failure
	The inability of a system, subsystem, component, or part to perform its specified function within specified limits, under specified conditions, and for a specified duration.

	Failure Mode, Effects and Analysis (FMEA)
	An analysis to determine an item or systems method and frequency of failure and the resulting effects.

	Flight
	The launch and, or return of a visiting spacecraft vehicle to and from the ISS.  Also, the level of certification for hardware items that are approved for launch and, or on-orbit operation aboard the ISS.

	Flight Support Equipment
	An item required to attach ORU/Contingency Items into/onto the carrier used in the shuttle payload bay or any pressurized volume, which is transported to orbit by a launch vehicle (e.g. adapter plates, shrouds).

	Government Furnished Data (GFD)
	Technical data provided to the contractor by the Government.

	Government Furnished Equipment (GFE)
	Hardware and software Equipment in the possession of, or directly acquired by, the government from suppliers and subsequently made available to the contractor.

	Government Furnished Property (GFP)
	Hardware and software in the possession of, or directly acquired by, the government from suppliers and subsequently made available to the contractor.

	Government Property
	All property owned by or leased to the Government or acquired by the Government under the terms of the contract.  It includes both Government-furnished property and contractor-acquired property as defined in this section.

	Ground Support Equipment (GSE)
	Ground-based systems, hardware or software functionally designed to support flight hardware prelaunch and postlanding activities including servicing, checkout, test, movement, alignment, protection or calibration.  GSE is certified in accordance with SSP 50004.

	Ground Systems
	Consists of the facility, facility systems, checkout systems, ground support equipment and tools and the service operators required to operate the infrastructure (i.e., network monitors, facility schedulers, tape operators, system administrators, etc.).

	Hardware Provider
	Organization responsible for providing hardware for flight or hardware to be processed for flight.  

	Hardware Audit
	A meeting conducted (under the current contract process) to bring hardware providers and the Launch Package team together to review the list of manifested flight hardware for a given flight, and to collect packing, labeling and Imagery requirements for implementation by the CMC Contractor during physical processing.

	Hardware Accountability Matrix Report
	A report generated by the MIDAS system which includes hardware item information required for the development of analytical and physical cargo products.

	Hazard
	A risk of personnel exposure, injury, or death, or of hardware damage or loss.

	Hazardous Material
	Any solid, liquid, or gaseous material which meets the hazard reporting requirements of 29CFR 1910.1200.  This includes commodities, which, under foreseeable conditions, are toxic, carcinogenic, cryogenic, explosive, flammable, pyrophoric, water-reactive, corrosive, an oxidizer, a compressed gas, a combustible liquid, or are chemically unstable.

	Hazardous Operation (Hazardous Tasks)
	Any operation involving activities that could result in exposure, injury, or loss of life to operating personnel and/or damage to systems/equipment.

	Increment Definition and Requirements Document, Annex 1
	The Increment Definition and Requirements Document, Annex 1 establishes the ISS Program detailed launch and return manifest requirements for each ISS mission.  Annex 1 establishes the items contained within ISS Program elements or carriers.  Annex 1 is updated post-flight to reflect the actual as-flown details.  

	Information Technology (IT)
	Any equipment, interconnected system, or subsystem of equipment that is used in the automatic acquisition, storage, manipulation, management, movement, control, display, switching, interchange, transmission, or reception of data or information that is used by the ISS Program.  IT includes computers, ancillary equipment, software, firmware, and similar procedures, services (including support services), and related resources.

	Insight
	Government personnel monitoring contractor technical task, assembly and test support operations to assure engineering direction/ documentation is properly implemented and customer/Principle Investigator requirements are fully met. (Reference Oversight)

	In-Situ
	The physical location where an activity occurs.

	Inspection
	A method of certification of physical characteristics that determined compliance without the use of special equipment, procedures, test support items, or services.  Inspection uses standard methods such as visuals, gauges, etc., to verify compliance with requirements.

	Integration
	A combination of activities and processes to combine various inputs (e.g. manifest data and hardware items from different sources) and develop the end product (e.g. packed cargo) in the desired configuration, and to verify compatibility with defined requirements.

	International Partner (IP)
	Five international partners encompassing sixteen countries are involved in the ISS.  Each partner is designing, developing and will be operating separate pieces of hardware, to be integrated on-orbit into a single orbital station.  The International Partners include Roscosmos (Russia), Japan Aerospace Exploration Agency (JAXA), Canadian Space Agency (CSA), and the European Space Agency (ESA).   

	Inventory Management 
	The inventory management function is a program wide function to provide the infrastructure and tools to track hardware on the ground and on-orbit.  The inventory management function integrates the ground and on-orbit activities through provision of multi-lateral requirements, equipment labeling, integration of packing data, and oversight of Inventory Management System (IMS) application development and associated tools (barcode reader). 

	Inventory Management System (IMS)
	The ISS Inventory Management System (IMS) is a software application used by control centers and crews to manage on-orbit inventory.  NASA and RSC-E jointly manage development efforts through the Bilateral Inventory Management System Working Group (BIMSWG). The ISS IMS is used to track assets during ground processing and in flight.  This system includes bar code readers, bar code labels and JSC database for tracking (reference SSP 50007, Space Station Inventory Management System Bar Code Label Requirements and Specification).

	ISSP Management Center
	A program facility in the Mission Control Center that is staffed and operated by program personnel to provide real-time on-console support of ISS operations.

	Launch Package
	Full complement of ISS hardware and software delivered or returned on a visiting vehicle flight to the ISS.

	Long Lead Items
	Those items which because of their complexity of design, complicated manufacturing processes, or limited production, may cause production or procurement cycles which would preclude timely or adequate delivery, if not ordered in advance of normal provisioning.

	Maintain (documentation)
	A revision to incorporate “lessons learned,” corrections or other improvements.

	Maintainability
	The design installation, and operating characteristics of an item that enables it to be retained in or returned to a specified operational condition by expending resources at an acceptable rate using prescribed procedures.

	Maintenance
	That broad range of activities involved in the day-to-day tasks required to keep or restore hardware, software and equipment in serviceable condition or replaced if economically feasible.

	Maintenance Concept
	A description of a planned method for accomplishing maintenance.  A thought process that relates the maintenance tasks to be performed to the maintenance levels to support the operation of the system or equipment in the planned operational environment.

	Maintenance Plan (MP)
	Documentation that itemizes maintenance requirements, resources, and procedures.

	Major Subcontractor Past Performance
	$1M annual contract value.

	Major Subcontractor Cost Templates
	$10M annual contract value.

	Manifest
	A Government approved list of flight hardware, software or data to be processed for launch or return on an ISS visiting vehicle.  The list is maintained in the MIDAS system and is controlled by Government approval of Manifest Requests.

	Manifest Request (MR)
	A Government approved form submitted by hardware providers to request launch or return of a particular hardware, software or data item(s).  The form is accessible on the MIDAS system and is approved by the Launch Package Team, Increment Management Team and the Manifest Working Group.

	Material Review Board
	The formal Contractor-Government Board established for the purpose of reviewing, evaluating, and disposing of specific nonconforming supplies or services; and, for assuring the initiation and accomplishment of corrective action.

	Material Review Crib (MRC)
	A controlled storage area for holding nonconforming articles and materials.

	Material Service Center
	A storage location of commonly used parts, hardware, equipment, and material near the point of use or consumption.

	Memorandum of Understanding (MOU)/ Memorandum of Agreement (MOA)
	A signed document between two or more parties that detail an understanding or agreement.

	Minor Subcontractor Cost Template
	Less than $10M annual contract value.

	Mission Integration Database Applications System (MIDAS) 
	The software tool maintained by the MIC team and utilized by the Government and the CMC contractor to define the flight manifest and related cargo integration requirements and products.

	Mishap
	An unplanned event which results in personnel fatality, injury, or exposure; damage to or loss of flight hardware, environment, public property; or could result in an unsafe situation or operational mode.

	Mission
	The performance of a defined set of operations in space to achieve program goals.  

	Mission Evaluation Room (MER)
	A program facility in the Mission Control Center that is staffed and operated by ISS program personnel to provide near real-time on-console engineering support of vehicle hardware, subsystems, and systems performance and anomaly resolution.

	Mission Support
	On-call support to real-time operations in the ISS Management Center, Mission Evaluation Room (MER) or other facility to monitor activities and recommend resolution of technical issues during supported flights including anomaly resolution.

	MIDAS Inventory Tracking Report (MITR)
	The MIDAS report that provides the hardware (part number, serial number and nomenclature) to barcode relationship for all items packed by the Contractor for a given flight.  It is used to update the onboard IMS database.

	Model
	A software based description or conception of a particular system, situation, or process often used for additional calculations, predictions, or further investigations.

	Modification
	The work required to change, adjust, or modernize and existing facility, system, or item of equipment, so that it can be more effectively adapted or used for its designate purpose or to support new customer requirements.

	Modification Package/Kit
	Documentation, instructions, parts, and planning information necessary for implementation of a requirement.

	Multi-lateral
	Any action involving more than two (2) parties.

	Network Servers
	Computers that connect to a network for the purpose of providing bulk memory, printing functions, web publication, other functions across the network to other computers.

	Next-Level Integrator
	Organization next in line to process hardware for flight.   In the context of this contract, the next-level integrator in many instances is the launch vehicle provider. 

	Nonconformance
	A condition of any article or material in which one or more characteristics do not conform to requirements.  Includes failures, discrepancies, defects, malfunctions and problems.

	Non-Recoverable Cargo
	Non-recoverable cargo is defined as crew waste, replaced hardware and experiment waste removed from the ISS and is not required to be returned to the original hardware provider.  

	Off-line maintenance
	That maintenance function performed at the intermediate and depot maintenance levels.

	On-Dock Date
	Date of the physical arrival of hardware at the next-level integrator’s facility ready for flight and next-level processing.

	Operate
	To control hardware, systems, firmware, or software in accordance with approved processes and practices.  

	Operational Readiness Date
	That date when a facility, system, or equipment, is operationally ready and is turned over to the user/operator for operational training and systems familiarization prior to first use in support of flight hardware checkout.

	Operations and Maintenance Instruction (OMI)
	A formally controlled document defining step-by-step instructions that provide the sequence and method of accomplishing operations and maintenance on end items or any part thereof. These instructions include such tasks as test and checkout, diagnostic inspection, handling, removal and installation, repair-in-place, servicing, calibrating, and cleaning.  

	Orbital Replacement Unit (ORU)
	Any assembly that can be removed and replaced as a unit from the system on orbit.

	Orbital Support Equipment (OSE)
	An item required to support Flight hardware in the On-orbit ISS.  OSE items are required to accommodate integrated assemblies used to deliver ORU/Contingency Items to/from on-orbit worksites and on-orbit storage locations (e.g. micro-meteoroid debris protection).

	Out-of-family
	Processing activities that:

· Involve the first-time occurrence of a failure mode

· Limit hardware life

· Restrict hardware or software use

· Affect the performance or reliability of safety or mission success critical hardware functions

· Affect hazard control

· Result in a weight change in excess of 2 pounds (equivalent weight to orbit)

· Affect flight or ground operating procedures that are controlled by the government

· Change software or hardware configuration

· Allow use of hardware that does not meet performance specifications, exceeds certification limits, or surpasses time, age, or cycle life limits (waivers/exceptions)

· Close or defer resolution of an unexplained anomaly

· Requires government design element analysis or assistance

· Affect critical hardware manufacture or repair processes

· Affect interchangeability of like parts.

	Oversight
	Government personnel partnering/participating in contractor technical task, assembly and test support operations on first time, high risk, unique operation, to assure engineering direction/documentation is properly implemented and customer/Principle Investigator requirements are fully met.  Includes providing real-time engineering change approvals for the first time utilization of each type cargo/payload element. Civil service will provide independent verification, validation assessment and approval of selected critical mission analysis, procedures, processes, tests, and acceptance criteria to maximize mission success. Specific areas requiring Government approval are as follows: 

1. Cargo/payload to launch vehicle and GSE interface control documents/drawings,
2. Decisions/resolutions of action items as determined by NASA-led teams,
3. Mission unique hardware/software design, analysis, manufacturing and test,
4. Risk management and systems effectiveness plan/approaches,
5. Top level test plans, requirements, and success criteria for first time/R&D integrated cargo/payload and ground systems and test that verify the integrated interfaces,
6. Launch commit criteria, closeout actions from NASA chaired mission and Flight Readiness Reviews,
7. Closeout actions from NASA chaired ground systems design and design certification reviews,
8. Cargo/Payload handling procedures and deviations,
9. Integrated cargo/payload mates, tests and closeout procedures and deviations on first-time unique R&D missions,
10. Launch countdown procedures and deviations that affect cargo/payload integrated assemblies,
11. Anomaly resolution,
12. Launch Go/No-Go.
(Reference Insight)

	Pallet
	An unpressurized platform, designed for installation in the Orbiter cargo bay, for mounting instruments and equipment requiring direct space exposure or can survive direct space exposure.

	Performance-to-Plan
	An integrated measurement of technical, cost (when applicable) and schedule performance of a project/program that includes an assessment and identification of variances to the integrated baseline plan, and estimates to completion.

	Peripherals
	Computational support equipment such as printers, monitors, external speakers, cameras, etc., that work with and communicate with a specific computer.

	Phase-in Period
	The period of time from the date of contract award through contract start (i.e. day 1).  

	Physical Integration
	Physical integration consists of the physical (hands-on) processing of flight hardware in preparation for flight and the physical de-integration of cargo upon return.   Processing activities begin with the receipt of the manifest through the final delivery of packed stowage containers to the next level integrator.  De-integration activities include the return inventory and physical return of the flight hardware to the hardware provider.

	Physical Integrator
	The organization responsible for the physical integration of the cargo item.  Specifically the packing of the cargo item into stowage provisions.

	Pressurized Cargo Integration
	Pressurized Cargo Integration is defined as the processing of pressurized cargo, from receipt of the manifest through the stowage integration and analytical integration processes to the performance of physical integration and de-integration.

	Preventive Maintenance (PM)
	The planned, scheduled periodic inspection, adjustment, cleaning, lubrication, parts replacement, and minor repair of equipment and systems.

	Problem
	A nonconformance which is, or is suspected of being, a failure, an unsatisfactory condition, an unexplained anomaly, or an overstress occurring during or subsequent to production acceptance testing or qualification testing.

	Problem Reporting and Corrective Action (PRACA)
	A management system for identifying, reporting, analyzing for cause, remedying, and preventing recurrence of problems.

	Problem Resolution Team (PRT)
	A team that is activated when an on-orbit failure or anomaly condition is identified.

	Program
	An activity involving management, manpower, material, funding, and scheduling which is necessary to achieve desired goals.  (e.g. ISS Program)

	Program Authorized Repository
	NASA owned database/repository accessible to all ISS Program participants.

	Property Accountability
	A record of transaction, systematically maintained, which by any given time will disclose item identification, quantity, cost, location, and custodial responsibility of property controlled by an installation or a contractor.

	Reference 

(context of documents)
	The document is provided for general context of the ISS Program execution and for influence on the Cargo Mission in its roll of support to the ISS Program.

	Refurbishable Item
	Capable of being restored to acceptable operating condition or state after use, damage, or failure. Also called Repairable Item. 

	Repair
	Operations performed on a nonconforming article or material to place it in a usable and acceptable condition; requires additional written procedures and additional operations.

	Repair Part
	A part needed to return a higher assembly or component to a service or operational condition.

	Reviewer

(context of  documents)
	Within the documentation review and approval process, an individual having organizational responsibility to provide comments on a document that supports the Cargo Mission (goals, processes, or products). 

	Return Manifest Disposition Plan
	SSP 50465 Return Manifest Disposition Plan aids ground personnel in the post-flight disposition and inventory of ISS manifested hardware returned on the Space Shuttle Orbiter.  This document supplements the disposition instructions contained in the Landing Site Disposition Report (LSDR), Time-Critical Ground Handling Requirements (TGHR)/KSC Operational Middeck Agreements (KOMA), Mission Requirements and Allocations Document (MRAD) and Operations and Maintenance Requirements and Specifications (OMRS).  

	Rough Order of Magnitude (ROM)
	Estimate based on a general evaluation of the work and materials required to accomplish a loosely defined task.

	Serviceable Item
	Item capable and ready to perform its intended function, usually after being overhauled and, or repaired, and calibrated and tested.

	Signatory

(context of documents)
	Within the documentation review and approval process, an individual having organizational responsibility to approve a document that supports the Cargo Mission (goals, processes, or products).

	Soft goods
	End item constructed of fabric materials.

	Spares
	Those support items that are selected to be repairable or replaceable. 

	Stowage Payload Integration Manager (SPIM)
	Point of contact for payload hardware consisting of logistics, research and development hardware items responsible for the coordination and implementation of payload hardware cargo integration requirements.

	Stowage Integration
	Stowage Integration is defined as the engineering tasks required to determine appropriate launch, return or on-orbit stowage configurations required to ensure the safety and operability of the hardware that meets the defined carrier, vehicle and cargo’s requirements.

	Stowage Provisions
	FSE used to contain and, or protect flight hardware for launch, on-orbit stowage and return, including but not limited to cargo transfer bags, foam cushions, dividers, labels, zip-lock ® bags and bubble wrap.

	Station Program Implementation Plan
	The Station Program Implementation Plans (SPIPs) address the multilateral functions and processes of the tactical and execute organizations for the International Space Station Program.

	Station Program Implementation Plan Vol. 3
	SSP 50200-03, Station Program Implementation Plan Vol. 3 Cargo Analytical Integration and its annex define the Cargo Integration processes and interfaces for analytically integrating cargo delivered to the International Space Station by NASA and its International Partners.

	Station Program Implementation Plan Vol. 6
	SSP 50200-06, Station Program Implementation Plan Vol. 6 Cargo Physical Processing defines the physical processing pre-launch and post landing tasks.  The scope covers from the start of physical processing, to the launch of the flight hardware; and from the landing of the flight through deintegration and return of the hardware to the International Partners.  

	Sustaining Engineering
	Sustaining engineering is defined as the essential engineering required to maintain the integrity of the design and ensure operability of hardware and software. Sustaining Engineering is categorized by tasks required for mission preparation, ground operations, mission execution, and generic tasks.  Sustaining engineering includes: performance and anomaly analysis and resolution; maintenance of analytical models; development of hardware and software modifications; and configuration management of both flight and non-flight hardware and software.

	System
	One or more equipment items and their interconnecting elements serving a common purpose.

	Tactical
	Period of time from two years until implementation phase or “real-time.”

	Technical Data
	Recorded information, regardless of form, used to define, produce, test evaluate, modify, deliver, support, maintain, or operate a configuration item.  Technical data may be recorded as: graphic or pictorial delineations in media such as drawings or photographs; text in specifications or related performance or design type documents; in machine forms such as punched cards, magnetic tape, disks, computer memory printouts or computer memory.  Examples of technical data include, but are not limited to, engineering drawings and associated lists, specifications, standards, process sheets, manuals, technical reports, catalog item identifications, commercial item descriptions, logic diagrams, flow charts, and minutes of technical reviews and configuration audits.  Research and engineering data are included, but financial and administrative data are excluded.

	Technical Direction
	A directive to the contractor that approves approaches, solutions, designs, or refinements; fills in details or otherwise completes the general description of work or documentation items; shifts emphasis among work areas or tasks; or furnishes similar instruction to the Contractor.  Technical direction includes requiring studies and pursuit of certain lines of inquiry regarding matters within the general tasks and requirements in Section C of this contract.

	Technical Interchange Meeting
	Meetings between two or more technical teams to exchange information, develop processes, and work issues.

	Task Preparation Sheet (TPS)
	A Work Authorization Document (WAD), KSC Form 4-124, used, generally, on a one-time basis to accomplish specific tasks on Payload Elements or Ground Support Equipment (GSE).

	Turnover (Cargo)
	Cargo turnover is the process of handing over packed cargo to the Next Level Integrator.  At the completion of cargo turnover, the NLI assumes responsibility for the cargo.

	Unexplained Anomaly
	An anomaly that cannot be repeated (phantom or ghost) or for which a cause cannot be determined.

	Uni-lateral
	Any action involving only one (1) party.

	Unserviceable Item
	Item not capable or ready to perform its intended function, usually requires overhaul and, or repair and calibration and test.

	Update
	A revision to incorporate “lessons learned,” corrections or other improvements.

	Use
	To employ an item of hardware, firmware, or software to perform specific functions or meet identified requirements.

	User
	An organization or individual requiring the services of a system or item of equipment.

	Validation
	Verification that the equipment/system meets the operational needs of the Operations and Maintenance user.  Part of the turnover process from the design agency to the O&M agency.

	Vehicle 
	The vehicle includes the whole, integrated, on-orbit station (including hardware and software) as it exists today and in future station configurations as it evolves to the assembly complete configuration.  The vehicle configuration is defined by the particular point in time under assessment or discussion.

	Vehicle Master Database
	The Vehicle Master DataBase (VMDB) is the authoritative source of engineering and operations data for the ISS Program.  The VMDB tracks all parts and part resources that are used in the ISS.  

	Vendor
	An open market or established commercial source to obtain end items.

	Verification
	A process that determines that the hardware and software systems meet all design, performance, and safety requirements.  The certification process includes analysis, test, inspection, demonstration, or a combination thereof.

	Verify
	Review of recorded data (inspection, test, etc.) for conformance to specifications, drawing requirements, etc.

	Virtual
	A process that does not require the physical presence of the participants but provides them with the same data and, or information that would otherwise be available if they had been present.

	Visibly Clean
	The absence of all particulate and non-particulate visible to the normal, unaided (except corrected vision) eye.  Particulate is identified as matter of miniature size with observable length, width, and thickness.  Non-particulate is film matter without definite dimension.

	Voting Member
	A participate in a process or board where the participant has a right to vote for or against a new requirement or a change in the process.

	Waiver
	A written authorization, granted for a one time technical requirement noncompliance granted after the fact, for use or acceptance of an article or to perform an action which does not meet specified requirements. (Reference Deviation)

	Work Authorization Document (WAD)
	An approved written communication that identifies/directs work to be performed, and provides the detailed instructions necessary for accomplishing a task, and records accomplishment of the task. 

	Work Breakdown Structure (WBS)
	A product-oriented hierarchical division of the hardware, software, services, and data required to produce the program/project’s end product(s), structured according to the way the work will be performed, and reflective of the way in which program/project costs, schedule, technical and risk data are to be accumulated, summarized and reported.

	Work Day (s)
	Monday through Friday, except for observance of legal holidays as defined in Clause H.6.  For example, October 2009 has 21 work days.
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