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				APPENDIX 7



				TOSC OMEU MATRIX





OMEU Overview

		OMEU Section Reference

		   Group		Description		Reference Tab

		SSPF		SSPF Pneumatic Systems		SSPF

				SSPF Ammonia Servicing		SSPF

				Handling Systems & Work Stands		SSPF



		PHSF		PHSF Breathing Air Systems		PHSF

				PHSF Hypergolic Systems		PHSF



		Cranes-Doors (All Facilities)		Cranes 		Cranes-Doors

				Hoists		Cranes-Doors

				Hydrasets		Cranes-Doors

				Load Cells		Cranes-Doors

				Mobile Cranes & Heavy Equipment		General



		Logistics		Logistics Mechanical		General

				Logistics Controls		General



		Transporters		Crawler 1 & 2 Mechanical Systems		Transporters

				Crawler 1 & 2 Hydraulic Systems		Transporters

				Crawler 1 & 2 Electrical Systems		Transporters

				Crawler 1 & 2 Engine Systems		Transporters

				Crawler 1 & 2 Control Systems		Transporters

				Payload (KMAG)Transporter		Transporters

				SRB (KMAG) Transporter Mechanical		Transporters

				SRB (KMAG) Transporter Electrical		Transporters

				SRB (KMAG) Transporter Hydraulic		Transporters



		Pad A & B		Pad A & B  Ground Electrical & Instrumentation Systems		Pad A-B

				Pad A & B Cryogenic Systems		Pad A-B

				Pad A & B Mechanical Systems		Pad A-B

				Pad A & B Structural Systems		Pad A-B

				Pad A & B Fluid Systems		Pad A-B

				Pad A & B Hydraulic Systems		Pad A-B



		VAB		VAB Gas Systems		General

				VAB Controls		General

				Platforms		General

				ET (legacy) Handling and Checkout		ET

				SRB (Legacy) Handling and Checkout		SRB



		Misc Facilities		RPSF Handling & Processing GSE		SRB

				RPSF Platforms		SRB

				Hangar AF 		Retrival Option

				TPSF 		TPSF Option



		Mobile Launcher		ML Mechanical Systems		21CGS 

				ML Structural Systems		21CGS 

				ML Electrical Systems		21CGS 

				ML Pneumatic/Gas Systems		21CGS 

				ML Structure 		General



		Mobile Launcher Platforms		MLP 2&3 Mechanical		MLP 2 - 3

				MLP 2&3 Electrical		MLP 2 - 3

				MLP 2&3 Pneumatic		MLP 2 - 3

				MLP 2&3 Hydraulics		MLP 2 - 3

				MLP 2&3 Structures		MLP 2 - 3



		SRB (Legacy)		Handling Equipment - Mechanical		SRB

		ET (Legacy)		Handling Equipment -  Mechanical		ET





General

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		K61-4298		TOWERS, MLP SERVICE, MLP PARK SITE 				K6-0546		MLP Park / MLP REFURBISHMENT AREA		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1208		 GROUND COOLANT, ECLSS				K6-0696		OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1330		 CIRCULATION UNIT, R-124		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		E70-0023-01		CABLE SET, PPU 35 FOOT		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

				CRAWLERWAY (INSIDE HIGHBAYS)				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		ISC		ISC		NASA		FY 13

		K60-0555		HB-1 EXTENSIBLE PLATFORMS AND ASSOCIATED FLIPS, SCREWJACKS, AND HOISTS				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0552		HB-2  PLATFORMS AND ASSOCIATED FLIPS, SCREWJACKS, AND HOISTS				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0554		HB-3 EXTENSIBLE PLATFORMS AND ASSOCIATED FLIPS, SCREWJACKS, AND HOISTS				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0551		HB-4 EAST SRB BUILDUP/INSPECTION STAND PLATFORMS				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

				LASER DOCKING TOWERS				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		MULTIPLE		MLP MOUNT MECHANISMS, LC-39		42		K6-0848		LC-39 AREA		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0550 		PLATFORM, ET CHECKOUT CELL		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0810-02		ROOF LOUVERS				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		ISC		ISC		NASA		FY 13

		K61-3778		SLING, GCA LIFTING				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1211		 TOOL, LASER STEP AND GAP MEASUREMENT		2		K6-0894		OPF-1 / ORBITER PROCESSING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1351		CWLIS, LCC				K6-0900		LCC / LAUNCH CONTROL CENTER		TOSC		TOSC		TOSC		NASA		FY 13

		Multiple		EQUIPMENT, LAUNCH EQUIPMENT SHOP MISC. (PARENT)				K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3147		 SYSTEM, CROWN		2		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3148		 SYSTEM, RAYMOND		2		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		k61-0162		AUTOMATED GUIDANCE SYSTEM		3		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

				AUTOMATED STORAGE & RETRIEVAL SYSTEM		1		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3136		GNB INDUSTRIAL POWER BATTERY CHARGER		6		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2938		PALLET JACK		2		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3512		STORAGE CAROUSEL, LOGISTICS FACILITY				K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K60-1021		SWEEPER, ROTARY SELF PROPELLED		2		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0992		PUMP, MUDD		2				MSS PARKSITE		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1200-02		CART, INSTAFOAM		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0509		CHILLER LOOP MODULE, ECLSS		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2528		CRAWLERWAY  				MULTI		CRAWLERWAY  		TOSC		ISC		TOSC		NASA		FY 13

		U72-1140 		DATA ACQUISITION SYSTEM, CRITICAL				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		Multiple		GENERAL-PURPOSE MOBILE HEAVY EQUIPMENT (MOBILE CRANES, FORKLIFTS, AERIAL PLATFORMS, SCISSOR LIFTS, TRAILERS)				MULTI		 / MULTI		TOSC		ISC		ISC		NASA		FY 13		will be provided as GFE contractor is expected to have operation expertise

		U72-1141		GMS-II, GROUND MEASUREMENT SYSTEM (PARENT)				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1512		GROUND LIGHTNING MONITORING SYSTEM(GLMS)				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1508		INTEGRATED NETWORK CONTROL SYSTEM				Multi		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S83-0804-05		MPPU TRAILER		4		MULTI		 / MULTI		TOSC		ISC		ISC		NASA		FY 13

		C70-1115-04		POWER, ELECTRICAL GROUND, PPU CONVOY		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0534		PURGE UNIT, PORTABLE		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0510		REFERENCE, ECLSS				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-4389		SLING, MINI PORTABLE PURGE UNIT				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2751		TANK, TEST WEIGHT				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1519-01		TRAILER, UCTS, ENCLOSURE/BOOM/HYDRAULICS		2		MULTI		 / MULTI		TOSC		ISC		ISC		NASA		FY 13

		S70-0508		UNIT, GROUND COOLANT (CIRC. MODULE) 		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-6098		TRUCK, VAN, NASA CONVOY COMMANDER #2		1						TOSC		ISC		TOSC		NASA		FY 13







































































































































































































































































































































































































































SSPF

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		S70-1094-D1		VAPOR SCRUBBER /HYPERGOLIC FUEL		1		66330		Hangar AF / WAREHOUSE (AF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1095-D1		VAPOR SCRUBBER/HYPERGOLIC OXIDIZER		1		66330		Hangar AF / WAREHOUSE (AF)		TOSC		TOSC		TOSC		NASA		FY 13

				PALLET STACKER (CLARK)		1		M6-0698		SUPPLY WAREHOUSE #2		TOSC		TOSC		TOSC		NASA		FY 13

				PALLET JACK (CROWN) (QTY 2)		1		M6-0698		SUPPLY WAREHOUSE #2		TOSC		TOSC		TOSC		NASA		FY 13

				PALLET TRUCK WALKIE 4K (MITSUBISHI)		1		M6-0698		SUPPLY WAREHOUSE #2		TOSC		TOSC		TOSC		NASA		FY 13

				NARROW AISLE LIFT TRUCK (AGV)		1		M6-0698		SUPPLY WAREHOUSE #2		TOSC		TOSC		TOSC		NASA		FY 13

				STACKER COUNTER BALANCED (YALE)		1		M6-0794		SUPPLY WAREHOUSE #1		TOSC		TOSC		TOSC		NASA		FY 13

				NARROW AISLE LIFT TRUCK (AGV)		1		M6-0794		SUPPLY WAREHOUSE #1		TOSC		TOSC		TOSC		NASA		FY 13

				PALLET STACKER 4K (YALE)		1		M6-0794		SUPPLY WAREHOUSE #1		TOSC		TOSC		TOSC		NASA		FY 13

				PALLET JACK, ELECTRIC		1		M6-0794		SUPPLY WAREHOUSE #1		TOSC		TOSC		TOSC		NASA		FY 13

				PALLET TRUCK (CROWN ELECTRIC) 3000 LB MAX		1		M6-0794		SUPPLY WAREHOUSE #1		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1697		ANTENNA SYSTEMS, O&C		1		M7-0355		Industrial Area / OPERATIONS AND CHECKOUT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1264		KIT, WEIGHT & BALANCE, P/L		1		M7-0355		Industrial Area / OPERATIONS AND CHECKOUT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1350-02		ASSY, AIR BEARING, LA/LV MGSE, (-5)		1		M7-0355		Industrial Area / OPERATIONS AND CHECKOUT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		TBC		AIR BEARING PALLETS (2' X 2') (INTERFACE ADAPTERS)		24		M7-0355		Industrial Area / OPERATIONS AND CHECKOUT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		TBC		AIR BEARING PALLETS (3' X 4')
  (INTERFACE ADAPTERS)		16		M7-0355		Industrial Area / OPERATIONS AND CHECKOUT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		5849595		Lift Fixture, FHRC		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		1360AE7010-302		SCU ( FEU )		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		1F45002-1ATP1#1		ORU, TUS RA Unit Holding Fixture		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		1F45540-1		0.25" male nedox QD		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		1F45540-517		QD, Ground operations 1.00" male ammonia fill		5		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		1F45541-1		0.25" female nedox QD		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		1F45541-517		QD, Ground operations 1.00" female ammonia fill		17		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		1T777158-507		FTS Equipment		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		2W425		SERVICE CART		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		3000008-301		VSU ( FEU )		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		3000028-301 (Part Number)		Common Video Interface Unit FEU		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		3M8122		10db OPTIC ATTENUATOR		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		3MIT-683-11400		CRANE,BOOM,FLOOR		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		5183285-19		Lift Fixture, CMG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		5839153-501-11H-01		Lift Sling, UTA		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		600DS		PUMP, VACUUM		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		6555A		POWER SUPPLY, 0-120V, 0-4A		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		6675A		POWER SUPPLY, 0-135V, 0-16A 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-11608		NODE STRUCTURAL TEST ARTICLE		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-27523		Electrical Power System Assembly (includes Programmable Electrical Power System Emulator)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-27524		Electrical/Data Connector Savers		30		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-27552		Vacuum Connector Savers		6		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-27554		Mod/Low Thermal Control System Connector Savers		12		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-27557		System Flow Control Assembly (SFCA)		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-27587		Gaseous Nitrogen Connector Savers		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-30157		Portable Computer System		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-47341		Fire Detection Support (FDS) Interface		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-52102		Pressurized Mating Adapter Translation Table		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-92226-2		MPLM/NODE2/3 LTCS SUPPLY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		683-92226-3		MPLM/NODE2/3 LTCS RETURN		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G85000-1001		KIT, ITCS FLUID I/F		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G850001-1001		ITCS SERVICING UNIT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G850006-1001		UDS FLUID,  I/F TEST KIT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G850015-1001		TCS SET, EXTERNAL VALVE SET 		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G850029-1001		MODULE, RACK SIMULATOR (MRS) SR2-2		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851002-1003		ITCS COOLING SERVICER		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851139-1001		Adapter Assembly Flight I/F Active Avionics Cooler		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851139-1003		Adapter Assembly Flight I/F Active Avionics Cooler		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851139-1003		Adapter Assembly Flight I/F Active Avionics Cooler		6		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851154-1005		Hose Assembly Flight I/F Metal		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851154-1007		Hose Assembly Flight I/F Metal		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851154-1009		Hose Assembly Flight I/F Metal		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851154-1011		Hose Assembly Flight I/F Metal		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851154-1013		Hose Assembly Flight I/F Metal		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1001		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1003		Adapter Assembly, Flight Interface		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1005		Adapter Assembly, Flight Interface		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1007		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1009		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1011		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1013		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1015		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1017		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1019		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1021		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1023		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1025		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1027		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1029		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1031		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1033		Adapter Assembly, Flight Interface		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1035		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1037		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1039		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1041		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1043		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1045		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1047		Adapter Assembly, Flight Interface		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1049		Adapter Assembly, Flight Interface		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1051		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1053		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1055		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851155-1057		Adapter Assembly, Flight Interface		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851191-1001		Valve Saver Manifold		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851191-1003		Valve Saver Manifold		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851191-1005		Valve Saver Manifold		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851191-1007		Valve Saver Manifold		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851191-1009		Valve Saver Manifold		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851192-1001		ITCS, VALVE SAVER, SUPPLY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		70G851192-1005		ITCS, VALVE SAVER, RETURN		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		7RE1897-09		TRI ELECTRON POWER SUPPLY		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		7RG025661-81		LOAD, PROGRAMMABLE RPC		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		7RG027136		COVER, PROTECTIVE		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		7RG027136-1		FIN PROTECTION PLATE		21		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		7RG027136-21		FIXTURE, FIN PROTECTION		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		7RG027137-1		FIN PROTECTION PLATE		9		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		82K06744		Lift Sling Assy, SASA		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		82K07074-1		Cable Assembly Adapter, Express Rack		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		82K07074-2		Cable Assembly Adapter, Express Rack		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		82K07074-3		Cable Assembly Adapter, Express Rack		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		83-42207 		Lift Sling, PVR		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		A70-0685		ENTRAINED GAS DETECTION UNIT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		A70-0862-02		STAND, STRONGBACK SUPPORT (MOUNTED ON STRONGBACK TRAILER)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		A70-1504		TABLE, WEIGHT & CENTER OF GRAVITY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		A70-1506 		PEDESTAL, AUXILIARY, M7-0777 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		AS-5D-002-000		ASSEMBLY, SCAN TESTBED TRANSPORT CONTAINER		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		Blast Shield # 1		Blast shield		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		Blast Shield #2		Blast shield		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1714		Thermal Chamber (Config)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1716		Cupola Test Aid Assembly		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		CA5-00930		HATCH ACCESS KIT (HAK)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		CB5-00665		KSC GSE B/O BOXES, ADAPTER CABLES AND SPECIAL		163		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		COP-DW-AP		DIVING BOARD		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		CUP-DW-AP-0022		INTEGRATION DOLLY 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		FOTECA438		Fiber Optic Attenuators		TBD		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GA1-01291		ELEMENT ROTATION STAND		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GA1-01291		ELEMENT ROTATION STAND		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GA1-01324		PERSONNEL ACCESS FLOOR (PAF)		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GA5-00625		WORKSTAND ACCESS STAIRS		8		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GA5-00812		RACK ACCESS STANDS		7		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GA5-00979		ELEMENT ROTATION STAND WORK PLATFORM		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GAA-00900		LIGHTWEIGHT FLOOR		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GB5-00174		INTERFACE BREAKOUT BOXES/CABLES		413		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GB5-00183		GROUND STRAP SET		TBD		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GB5-00797		INTERFACE CABLES		TBD		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GC5-00512 		Experiment Data Distribution System (EDDS)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GC5-00894 		Communications and Tracking Checkout System (C&TCS)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GD5-00069 		Packet Data Analyzer (PDA) Spares		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GE4-06039		DC LOAD		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GE4-06041		DC POWER SOURCE		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GE5-00146		60 HZ POWER GSE		40		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GE5-00146-001		480 VAC 60 HZ POWER GSE		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GE5-01019		CTC EGSE TEST EQUIPMENT		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GF1-01138		CBM INTERFACE SIMULATOR		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GF5-00627 		Payload Data Generator (PDG)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GF5-00938		Flight EMULATOR TEST ELECTRONICS		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GF6-60000-001		ACTIVE COMMON ATTACH SYSTEM SIMULATOR (ACASS)		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH1-00989		COMMON ORU LIFT BEAM		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH1-00990		GSE PASSIVE FRAM ADAPTER PLATE Qty 3		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH1-00990-001		GSE PASSIVE FRAM ADAPTER PLATE (W/ ACCESS HOLES) Qty 3		6		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH1-00991		LRU HANDLER ADAPTER (LHA) BRACKETRY Qty 2		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH1-01248		HATCH OPERATIONS KIT, 1G		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH1-01256		HATCH RESTRAINT FIXTURE (HRF)		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00333		CARGO ELEMENT WORKSTAND - 10 FOOT, S/N 001		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00410		CARGO ELEMENT WORKSTAND - 15 FOOT, S/N 005, 006		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00410		CARGO ELEMENT WORKSTAND - 15 FOOT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00410		CARGO ELEMENT WORKSTAND - 15 FOOT, S/N 001, 004, 		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00547		CARGO ELEMENT LIFTING ASSEMBLY (CELA)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00621		PAYLOAD FITTING & spherical bearings		8		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00622		PAYLOAD WEIGHT AND BALANCE FITTING SET		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00890-001		TILT PLATFORM ASSEMBLY (TPA) / TPA ADAPTER PLATE		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00942		Rotation & Handling Fixture		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00984		STOWAGE CARGO HANDLING EQUIPMENT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00993		FRAM ORU LIFTING SLING		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00994		ORU TRANSPORTATION ENCLOSURE		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00995		LOW PROFILE DOLLYS AND ADAPTERS		7		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00996		HATCH RESTRAINT DEVICE (HRD)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00998 		ORU GSE SPACER ASSEMBLY (ALL CONFIGURATIONS)		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00999		LARGE ORU LIFTING SLING (LOLS)		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-01000		ORU HOISTING BRACKETRY (ALL CONFIGURATIONS)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-01006		HORIZONTAL UNIVERSAL BRACKETRY		13		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-01007		HORIZONTAL ACCESS TABLE		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-01009		ELECTRIC TUGS		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-01024		EXPRESS LOGISTICS CARRIER (ELC) ROTATION STAND		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GHA-02000		AAC SUPPORT FIXTURE		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GHA-02005		METEOROID DEBRIS PROTECTIVE SHIELD (MDPS) HAND		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GI5-00692		PORTABLE AMMONIA REMOTE SENSING CART		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GK5-00756		ALIGNMENT EQUIPMENT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GPA-00901		AAC PROTECTIVE COVER SET		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GR5-00698		APCU cooling servicer, cold plate 		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GR5-00866-002		GROUND AIR CONDITIONING UNIT (GACU)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GR5-00866-003		GROUND AIR CONDITIONING UNIT (GACU)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS1-01118		LEAK RATE TEST INTERFACE HARDWARE, 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00114-001		GHE/GN2/GO2 PRESS. REG. UNIT 0-3000 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00114-002		GHE/GN2/GO2 PRESS. REG. UNIT 0-1500 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00114-003		GHE/GN2/GO2 PRESS. REG. UNIT 0-250 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421		SSPF AMMONIA SERVICING SYSTEM		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-001		FLOW CONTROL & INSTRUMENTATION CART, SSPF		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-002		NH3 SUPPLY CART, SSPF		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-003		NH3 FLT TANK VACUUM PANEL		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-004		AMMONIA VESSEL LIFTING SLING		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-005		AMMONIA (NH3) RECOVERY PUMP ASSEMBLY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-006		AMMONIA WEIGHT SCALE CART ASSEMBLY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-007		AMMONIA (NH3) FILTER SYSTEM ASSEMBLY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-009		AMMONIA (NH3) SEPARATOR		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-010		GN2/GHE/NH3 LOAD PANEL		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00421-011		GN2/GHE/NH3 LOAD PANEL DATA ACQUISITION SYSTEM		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GS5-00893		ITCS WATER SERVICING KIT				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GSA-02006		GAS LEAKAGE TEST STAND (GLTS)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GSE		CONTROLLER, WEIGHT SCALE		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GX5-00023		Air Bearing Pallet, GSE		3		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GX5-00025		GSE AIR BEARING CASTER (HEAVY DUTY)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GX5-00220		GSE AIR BEARING CASTER (LIGHT DUTY)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1350		ASSEMBLY, AIR BEARING, SL/LEVEL IV MGSE 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1522		ECS SET PAYLOAD CANISTER TRANSPORTER		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0242 		SUPPORTS, HORIZONTAL, M7-0777 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2742 		CABLE SUBASSEMBLIES, MISCELLANEOUS 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2742-01 		CABLE SUBASSEMBLIES, MISC. NON-CONFIG. 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-4855 		HORIZONTAL LIFELINE SYSTEM, MPPF 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		L4024-02A		CHASSIS,PROGRAMMABLE		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		N2-DW-AP-1229		NODE 2 LIGHTWEIGHT FLOOR		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		N2-DW-AP-278		NODE PARTIAL FLOOR		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		P001342		PANEL, TEMP DDCU		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		PVR 1118 corner fittings		PVR Corner fittings		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		PVR 1118 corner fittings		PVR Corner fittings		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		RIFOCS 555B or equivalent		Optical Power Meter		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		RIFOCS 752L or equivalent		Optical Power Source		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S66-0002 		HYPERGOLIC OXIDIZER LOADING SYSTEM 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1119-07		ASPIRATOR - FUEL		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1119-10		ASPIRATOR - OXIDIZER		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1119-11		ASPIRATOR - FUEL		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1506		PANEL, PORTABLE PRESSURE REGULATOR		NA		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-01A		PANEL, PORTABLE PRESSURE REG, 0-50 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-01B		PANEL, PORTABLE PRESSURE REG, 0-50 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-02A		PANEL, PORTABLE PRESSURE REG, 0-200 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-02B		PANEL, PORTABLE PRESSURE REG, 0-200 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-03A		PANEL, PORTABLE PRESSURE REG, 0-300 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-03-B		PANEL, PORTABLE PRESSURE REG, 0-200 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-03C		PANEL, PORTABLE PRESSURE REG, 0-300 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-04		PANEL, PORTABLE PRESSURE REG, 0-500 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-05		PANEL, PORTABLE PRESSURE REG, 0-1500 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S-70-1506-06		PANEL, PORTABLE PRESSURE REG, 0-6000 PSIG		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1531 		STAINLESS STEEL GAS SAMPLING CYLINDER 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1531-001 		G02 GAS SAMPLING PANEL 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1533 		ALUMINUM GAS SAMPLING CYLINDER 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SE9658A		WEIGHT AND CG TABLES		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13		

		SK683-13867		FE1410 ATTACHMENT POINT ACTIVE CBM RING		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13867-21		FE1410 HANDLE ASSEMBLY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13867-22		FE1410 THREADED ROD		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13867-4		FE1410 ATTACH POINT BRACKETS		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13867-5		FE1410 LIFT POINT BRACKETS		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13869-1		GAGE (FOR Ready-TO-LATCH 9RTL))		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13901-2		GAGES FOR CAPTURE LATCH		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13903-2		GAGES FOR CAPTURE LATCH		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-13904-2		GAGES FOR CAPTURE LATCH		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-27947-1		FE1410 WORK STAND		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-29125		FE1410 TROLLEY ASSEMBLY		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-33038-1 / (SK683-33037-1 & -2)		FE1410 CONTROL RACK (AND CABLES)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-33513-2		PASSIVE FE1410 TEST RING		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-60794-1		TILT PALLET SYSTE (INCLUDES BOEING 1-G FLOORS & TILT CART)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-65015-1		CART, PRCU VACUUM		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-65016-1		Panel, Gas Test (PRCU)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-65017-1		TCS TEST CART		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SK683-80143		POWERED BOLT LOAD CELL (PBLC) BREAK-OUT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		SQ2-20046		AIR HANDLING UNIT		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		T5850032-006		BATTERY LIFT FIXTURE ORU		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		T5850032-6		Battery Fixture		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		T-5850070		Lift Fixture, MBSU		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		T5850070-7		Lift Sling, BCDU, DCSU, PFCS		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		T5850071-006		Lift Fixture, DDCU G111		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TD 1F27318-1 HFHT-1-1		Lift Fixture, ATA		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TD-1F27318-1SF1		Lift Tool, Pump Module		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TD-1F27318-1SF2		Lift Tool, Pump Module		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TD-1F27318-1SF3		Lift Tool, Nitrogen Tank		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TD-1F45002-1HFHT2		Lift Tool, TUS RA		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TD1F80513-1		Lift Beam, SASA		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TE2-2025		ORU - DDCU/RPCM, POWER SIM Rack		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		TM502A		CURRENT PROBE		6		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VDT545541-04		0.25" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VDT545541-08		0.50" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VDT545541-12		0.75" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VDT545541-16		1.00" Valve Defeat Tool		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VDT545541-24		1.50" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VIT505540-04		0.25" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VIT505540-08		0.50" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		VIT505540-24		1.50" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		XN1F97520-501		UNIT, SIGNAL CONDITIONING		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				1.00" Valve Defeat Tool		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		GH5-00999		GRC LARGE ORU LIFT SLING (LOLS)           		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 14

				        SCAN TESTBED TRANSPORT CONTAINER ASSY,                   		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				          FHRC SHIPPING CONTAINER		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		P70-1107		ORBITER P/L CANISTER TRANSPORTER		1		M7-0777		Industrial Area / TRANSPORTER/CANISTER FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		P70-1108		60HZ POWER P/L TRANSPORTER		2		M7-0777		Industrial Area / TRANSPORTER/CANISTER FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1262		TRAILER, PAYLOAD STRONGBACK		1		M7-0777		Industrial Area / TRANSPORTER/CANISTER FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		A70-1259		HIGH PRECISION SAFE WEIGHING SYSTEM (1200 LBS)		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1390		CHAMBER, THERMO-VACUUM		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1391		SYSTEM, THERMOTRON VIBRATION		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1617		HORIZ PROOFLOAD TEST Machine		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1702		APCU VIBRATION FIXTURE ADAPTER		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1703		APCU ENVIRONMENTAL TEST CABLES		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1704		GENERAL LUMINAIRE ASSEMBLE REPAIR SET		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

		U70-1104		PORTABLE FIRE EXTINGUISHER FILL CART, ISS		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13
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PHSF

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

				10 AIRLOCK		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

				15 CLEAN ROOM		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1648 		PAYLOAD SUPPORT SYSTEM, PHSF  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1356 		STAND, ELECTRIC, M7-1354 PHSF  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1519 		SHIELD, DEBRIS, PHSF  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0206 		CONTROLLER, PURGE POWER INTERLOCK, CEMS  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0253 		KRYPTON VENT SYSTEM, M7-1354 PHSF  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		P70-0865 		TRAILER, ELECTRIC TUG, PHSF  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1094-C1 		VAPOR SCRUBBER- HYPERGOLIC FUEL  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1094-D1 		VAPOR SCRUBBER/HYPERGOLIC FUEL  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1095-D1 		VAPOR SCRUBBER/HYPERGOLIC OXIDIZER  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1119-05 		ASPIRATOR, HYPERGOL SPILL-FUEL  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1119-06 		ASPIRATOR, HYPERGOL SPILL-OXIDIZER  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1234 		VENT, CRYOGENIC  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1341 		SYSTEM, HYPERGOL OXIDIZER, M7-1354  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1342 		SYSTEM, HYPERGOL FUEL, M7-1354  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		A70-1259-01		HIGH PRECISION SAFE WEIGHING SYSTEM (3000 LBS)		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		A70-1259-02		HIGH PRECISON SAFE WEIGHING SYSTEM (12000 LBS)		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		C70-1648		PAYLOAD SUPPORT SYSTEM, PHSF		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1356		STAND, ELECTRIC, M7-1354 PHSF		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0233		CONSOLES & RACKS, COMMUNICATION, PHSF		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S66-0001		PRESSURE/VACUUM PANEL		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1094-F1		VAPOR SCRUBBER HYPERGOL FUEL N2H4		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1095-E1		VAPOR SCRUBBER / HYPERGOLIC OXIDIZER		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1341		SYSTEM, HYPERGOL OXIDIZER, M7-1354 (SEPARATOR)		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1342		SYSTEM, HYPERGOL FUEL, M7-1354 (SEPARATOR)		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13
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Cranes-Doors

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		H70-0511-04		 HYDRASET 10 TON PNEUMATIC CONTROLLED				J6-2327		SLF / CLAMSHELL #4		TOSC		TOSC		TOSC		NASA		FY 13

		991169		HOIST, AIR				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		988051		LOAD CELL				J7-0689		PAD-B / PAD B OPERATIONS SUPPORT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		988053		LOAD CELL				J7-0689		PAD-B / PAD B OPERATIONS SUPPORT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		988057		LOAD CELL				J7-0689		PAD-B / PAD B OPERATIONS SUPPORT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		988058		LOAD CELL				J7-0689		PAD-B / PAD B OPERATIONS SUPPORT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0885		8-TON BRIDGE CRANE		1		J7-1388		PAD-A / INDUSTRIAL WATER PUMPING STATION (PAD Misc.) (Near Pad B)		ISC		TOSC		TOSC		NASA		FY 13

		964624		HOIST, PNE 1/2-TON, INTER, PAD A RSS EXTER 130'L,S-4		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		964870		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		965443		HOIST, PAD A&B PCR INTERIOR 2-T MONORAIL		2		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		965959		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		966934		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		967348		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		967460		HOIST, OMS ACCESS PLATFORM, 1/2-TON, LEVEL 107' SIDE 4		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		967518		HOIST, PAD A&B PCR INTERIOR 2-T MONORAIL		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		968131		HOIST, OMS ACCESS PLATFORM, 1/2-TON, PAD A RSS 107' S- 2		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		968258		HOIST, PADS RSS 1-TON PNEUMATIC CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		968557		HOIST, PAD A RSS, 1 TON MONORAIL		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		968575		HOIST, TRIPLE-FLIP, 1 TON, PNEUMATIC CHAINFALL		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		968668		HOIST, ET ACCESS PLATFORM		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		969175		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		969751		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		969967		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		970113		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		970489		HOIST, APU, PNEU CHAIN, 1 TON, LEVEL 107' SIDE 4		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		971145		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		971291		HOIST, PAD A&B RSS 1/2 TON AIR		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		988054		LOAD CELL				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		992072		HOIST, PNEU CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		992080		HOIST, PNEU CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		992081		HOIST, PNEU CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		992083		HOIST, PNEU CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		992117		HOIST, PNEU CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		996081		HOIST, PNEU CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		999031		HOIST, CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		999185		LOAD CELL				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		1000104		HOIST, CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		1000105		HOIST, CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		1000107		HOIST, CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		1012752		HOIST, ARO CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		1012753		HOIST, ARO CHAIN		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1503		HOIST, PAD RSS, 10 TON		2		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0601		CRANE, PAD A&B PCR, 5-TON BRIDGE				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0602		HOIST, PAD A RSS, 90 TON		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0605		HOIST, PAD A RSS, 2 TON MONORAIL, APU		2		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0896		HOIST, PAD A&B RSS 1/2 TON AIR		8		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0897		HOIST, OMS ACCESS PLATFORM, 1/2-TON, LEVEL 107' SIDE 4		4		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0195		HOIST, PAD A RSS, 1 TON MONORAIL		4		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		k61-2341		HOIST, PNEUMATIC M/R 2 TON, SIDE 2&4 (K61-2341PARENT)		2		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0893		DOOR, ROLL UP MARK 01.9, NORTHEAST		1		K6-0345		RPSF / SURGE BUILDING #2		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0893		DOOR, ROLL UP MARK 01.9, NORTHWEST		1		K6-0345		RPSF / SURGE BUILDING #2		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3278		SURGE 2 SOUTH HANGAR DOOR		1		K6-0345		RPSF / SURGE BUILDING #2		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0562		CRANE, K6-0494 RPSF,200TON/15TON FORWARD		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0563 		CRANE 2, 200 TON (EAST)		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0888		DOOR, ROLL-UP MARK 04.4		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0888		DOOR, ROLL UP MARK 04.2, WEST-NORTH		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0888		DOOR, ROLL UP MARK 04.3, WEST-SOUTH		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0889		DOOR, VERTICAL LIFT, 2 SECTION		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0039		HOIST, K6-0494 RPSF 6-TON		8		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

				HOOK ADAPTER, CRANE		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0891		DOOR, ROLL UP MARK 01.8, SOUTHEAST		1		K6-0497		RPSF / SURGE BLDG. #1		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0891		DOOR, ROLL UP MARK 01.8, SOUTHWEST		1		K6-0497		RPSF / SURGE BLDG. #1		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3277		SURGE 1 NORTH HANGAR DOOR		1		K6-0497		RPSF / SURGE BLDG. #1		TOSC		TOSC		TOSC		NASA		FY 13

		996738		LOAD CELL				K6-0696		OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3		TOSC		TOSC		TOSC		NASA		FY 13

		996742		LOAD CELL				K6-0696		OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0769		CRANE, K6-0743 C/T MAINT, 25 TON BRIDGE		1		K6-0743		VAB / CRAWLER TRANSPORTER MAINTENANCE BUILDING (CT)		TOSC		TOSC		TOSC		NASA		FY 13

		990135		HOIST, MONORAIL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		990418		LOAD CELL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		991620		CRANE, FOLDING BOOM		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		999304		HOIST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		1000709		LOAD CELL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		1001741		HOIST, MONORAIL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		1010366		HOIST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		 K60-3275 		MANBASKET, CANTILEVERED 		1		k6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		3256T15 / 1332		CRANE, FOLDING BOOM		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A72-1202 		ADAPTER KIT, LOAD CELL CALIBRATION  VEHICLE ASSEMBLY BUILDING 		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1382		CRANE, 10 TON, SSME SHOP				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-11-001		HYDRASET, 250 TON		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1200-01		CRANE 1, BRIDGE, 325 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1200-02		CRANE 2, BRIDGE, 325 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1245-02		LOAD LINK INDICATOR, 250.0 TON CRANE				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-0839-02		HOIST, PORTABLE		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-0847		ADAPTER CRANE HOOK		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-3008		ADAPTER FITTINGS, ET FORWARD HOIST		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-5000		LOAD CELL, LINKAGE ASSEMBLY, ET HOISTING				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-5003		HOIST, ORBITER / ET FORWARD BIPOD STRUTS		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0528 		CRANE, K6-0848 VAB T/A, 175 TON BRIDGE 		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0530		CRANE, 125 TON, (DOWN MODE)		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0531		CRANE, BRIDGE, 10 TON		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0532		CRANE, BRIDGE, 15 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0533		CRANE 1, BRIDGE, 250 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0534		CRANE 2, BRIDGE, 250 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0535		HOIST, 0.5 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0537		HOIST, K6-0848 VAB HI BAY 2&4, 2 TON JIB		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0539		HOIST, MONORAIL 2 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0540		HOIST, K6-0848 VAB LOW BAY M, 1 TON		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0541		HOIST, K6-0848 VAB LOW BAYS K&M, 5 TON 		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0542		HOIST, K6-0848 VAB HI-BAY 4, 6 TON		8		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0544		DOORS, VERTICAL PANEL SYSTEM  HB 1-4		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0545		DOORS, HORIZONTAL PANEL SYSTEM HB 1-4		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0546		DOOR, K6-0848 VAB NORTH TA,VERTICAL LIFT		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0547		DOOR, TRANSFER AISLE, NORTH		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0548		DOOR, TRANSFER AISLE, SOUTH		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0641		DOLLY TRANSPORTER (AARDVARK)		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2438		HOIST, MONORAIL 2 TON		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		k61-2751		TEST TANK, WATER BOTTLE		1		k6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2945		HOIST, CHAIN MANUAL 1/2 TON		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3266		TEST WEIGHT, HOLDDOWN POST/325 TON CRANE  (WATER BOTTLE ADAPTER)		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		k61-3334		HB 4 MANUAL WINCH		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING						TOSC				FY 13

		K61-3369		CRANE, K6-0848 FLIGHT KITS, 5 TON BRIDGE  		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3372		HOIST, CHAIN 500 LB				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3892		CRANE 1, 15 TON, 390311A, D/MODE		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-4031		HOIST, MANUAL 1/2 TON		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-5853		CRANE, K6-0848 MM12, 500 LBS JIB		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K61-6195		CHAIN HOIST, 1/2 TON, B2 SOUTH		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

				HOIST ASSEMBLY, HOLD DOWN POST UPPER HOUSING TENSIONER		9		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

				HOIST ASSEMBLY, HOLD DOWN POST LOWER HOUSING TENSIONER		5		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

				HOIST, FORWARD SKIRT IGNITER		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3324 		Hoise, 1 Ton Monorail		1		k6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3324 		HOIST, 1 TON MONORAIL		1		k6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1378		HOIST, ELEVON SUPPORT, 1.00 TON		4		K6-0894		OPF-1 / ORBITER PROCESSING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1380		AIR HOIST, LRU / HEAT SHIELD, 1 TON		2		K6-0894		OPF-1 / ORBITER PROCESSING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1381		JIB CRANE, FORWARD, 1 TON		2		K6-0894		OPF-1 / ORBITER PROCESSING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		999032		HOIST, CHAIN		1		K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3168		2-TON LES WELD SHOP HOIST		1		K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2659		CRANE, BRIDGE, 5 TON, MAIN SHOP		1		K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2665		HOIST, K6-1247 1/4-TON JIB		2		K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3850		LES MOLD SHOP (RM-6) 1/2-TON MANUAL MONO-RAIL CHAIN HOIST		1		K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3851		HOIST, AIR 0.25 TON, ROOM 23		1		K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-5961		HARRINGTON 2-TON M/R BRIDGE CRANE (PATIO)		1		K6-1247		LES / LAUNCH EQUIPMENT SHOP (LES)		TOSC		TOSC		TOSC		NASA		FY 13

		990652		HOIST		1		K6-1397		CRCA / PAINT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		H70-0731		HOIST ADAPTER ASSEMBLY		2		K6-1449		LOGISTICS / GENERAL WAREHOUSE (CLAMSHELL)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1399		HOIST, 3 TON, K6-1547 LOGISTICS FACILITY		1		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-1610		CRANE, BRIDGE, 5 TON		2		K6-1547		LOGISTICS / LOGISTICS FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		998529		HOIST, CHAIN, HAND, 3T		1		K6-1995		HEAVY EQUIPMENT MAINTENANCE SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		998985		HOIST, TRESTLE, GANTRY, 3T				K6-1995		HEAVY EQUIPMENT MAINTENANCE SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		987826		HOIST, AIR W/ROLLER		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		988482		HOIST		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		990134		HOIST, MONORAIL		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		998715		LOAD CELL				K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		998967		LOAD CELL		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		1000361		HOIST		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		1002007		LOAD CELL W/ COMMUNICATOR		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		1002571		HOIST		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		41/9700-01-02 / 885357		LOAD CELL		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3252		PROOF LOAD SHOP TENSILE TESTER 		1		k6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3899		HOIST, MONORAIL, 2-TON, P&H		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		MSI-7200 / 70835		LOAD CELL		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		NER02LD / 347052		HOIST		1		K6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1457		PROOF LOAD WEIGHT RACKS		3		k6-1996		CRCA / HEAVY EQUIPMENT SHOP		TOSC		TOSC		TOSC		NASA		FY 13

		997978		HOIST, ELECTRIC				K6-1996H		CRCA / HEAVY EQUIPMENT OFFICE BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		986655		LOAD CELL, FORCE-WEIGHT				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		988960		LOAD CELL, FORCE-WEIGHT				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		993306		LOAD CELL				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		1009062		LOAD CELL				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		1009063		LOAD CELL				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		1009065		LOAD CELL				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		1009066		LOAD CELL				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		1009067		LOAD CELL				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		1009068		LOAD CELL				M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		USP2-2.5B / BY3800		LOAD CELL		1		M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1215-39 		HOIST ASSY, M7-355 O&C, FEC, SPAD  OPERATIONS AND CHECKOUT BUILDING 		1		M7-0355		Industrial Area / OPERATIONS AND CHECKOUT BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-04		UNIT, HYDRASET, 10 TON		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-06		UNIT, HYDRASET, 1 TON		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-07		UNIT, HYDRASET, 2.5 TON		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-08		UNIT, HYDRASET, 5 TON		2		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1389-03		25 TON HYDRASET CONSOLE		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1389-04		10 TON HYDRASET CONSOLE		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1389-08		5 TON HYDRASET CONSOLE		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-5896 		CRANE 2-TON FREE STANDING, M7-0505 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 15-TON 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 30-TON EAST 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 30-TON WEST 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 5-TON EAST 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 5-TON HDWR 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 5-TON WEST 		1		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3214 		DOOR, OVERHEAD COIL, HIGH BAY 				M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1228-01		FITTING, PAYLOAD SUPPORT		1		M7-0777		Industrial Area / TRANSPORTER/CANISTER FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3441 		20 TON BRIDGE CRANE, MPPF  MULTI-PAYLOAD PROCESSING FACILITY 		2		M7-1104		MPPF / MULTI PURPOSE PAYLOAD FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3588 		POWER DOOR-VERTICAL LIFT-CLEAN ROOM  MULTI-PAYLOAD PROCESSING FACILITY 		2		M7-1104		MPPF / MULTI PURPOSE PAYLOAD FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3589 		POWER DOOR-VERTICAL LIFT-AIRLOCK  MULTI-PAYLOAD PROCESSING FACILITY 		2		M7-1104		MPPF / MULTI PURPOSE PAYLOAD FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3625 		ROLL-UP DOOR (CLEAN ROOM)  MULTI-PAYLOAD PROCESSING FACILITY 		1		M7-1104		MPPF / MULTI PURPOSE PAYLOAD FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3626 		ROLL-UP DOOR (LAB)  MULTI-PAYLOAD PROCESSING FACILITY 		1		M7-1104		MPPF / MULTI PURPOSE PAYLOAD FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0839 		CRANE, M7-1354 SERVICE BD, 50 TON BRIDGE  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2980 		CRANE, 50 TON BRIDGE, PHSF (NEW)  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0251 		DOOR, M7-1354 AIRLOCK E & W, HORIZONTAL  PAYLOAD HAZARDOUS SERVICING FACILITY 		1		M7-1354		PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		K61-1469 		DOOR, M7-1472 ORDNANCE STORAGE, POWERED  RTG FACILITY 		2		M7-1472		Industrial Area / RTG FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE BRIDGE 10-TON		1		M7-1472		Industrial Area / RTG FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE BRIDGE 10-TON		1		M7-1472		Industrial Area / RTG FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 3-TON BRIDGE 		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

				CRANE 2-TON BRIDGE 		1		M7-505		PAYLOAD SUPPORT BUILDING  		TOSC		TOSC		TOSC		NASA		FY 13

		965112		LOAD CELL, OMS POD		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		966153		LOAD LEVELER, SSME SHOP		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		966997		LOAD LEVELER, SSME SHOP		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		967115		HOIST, 3-TON MANUAL CHAIN, PAD A&B AREA		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		967544		HOIST, CHAIN FALL SSME SHOP		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		969203		HOIST, CHAIN FALL SSME SHOP		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		969378		LOAD LEVELER, SSME SHOP		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		971438		HOIST, CHAIN FALL SSME SHOP		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		971442		LOAD CELL, OMS POD		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1269		HOIST, DRAG CHUTE CANISTER		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1358		DAVIT CRANE, SSME OPF HB-1 AND HB-2		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1380-01		HOIST, LRU HEAT SHIELD		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1507		HOIST, ELEVON POSTIONING		12		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1508		HOIST, CARGO ACCESS BRIDGE		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H70-1536		OPF 1-TON WASTE COLLECTION SYSTEM HOIST		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-02		HYDRASET, 50 TON		7		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-02A		HYDRASET, 50 TON		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-04		HYDRASET, 10 TON		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-05		HYDRASET, 1/2 TON		10		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-06 		UNIT, HYDRASET, 1 TON 		12		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-07		UNIT, HYDRASET, 2.5 TON		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-08 		UNIT, HYDRASET, 5 TON 		8		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-1245-01		LOAD LINK INDICATOR, 175.0 TON CRANE		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H78-0839-01		HOIST, PORTABLE		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0183		HOIST, P/L 1-TON RTG (1000P60-5SP)		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3932		HOIST, 3-TON CHAIN 390320		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-4106		HOIST, CHAIN FALL SSME SHOP		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

				SLING, SHOE HOIST 10602-0064-102		10		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

				HOIST, MLP CANTILEVER		24		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0828-12 		UNIT, HYDRASET, 1/2 TON ELECT. WIRELESS 		4		M7-0360		SSPF / SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13

		G070-551768		HOIST, TROLLEY		2				ERROR:#N/A		TOSC		TOSC		TOSC		NASA		FY 13



NNK12403225L TOSC DRAFT RFP		APPENDIX 7


NNK12403225L TOSC DRAFT RFP		APPENDIX 7


NNK12403225L TOSC DRAFT RFP		APPENDIX 7


NNK12403225L TOSC DRAFT RFP		APPENDIX 7


NNK12403225L TOSC DRAFT RFP		APPENDIX 7


NNK12403225L TOSC DRAFT RFP		APPENDIX 7


NNK12403225L TOSC DRAFT RFP		APPENDIX 7




Transporters

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		K60-3020 		PURGE TRANSPORTER 1, KAMAG (DFRC)		1		SLS-1		ALT LANDING / DRYDEN FLIGHT RESEARCH CENTER, CA		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1004 		CRAWLER, NO. 1 & 2		2		CT 1 & 2 		Crawler Transporter 1 & 2		TOSC		TOSC		TOSC		NASA		FY 13

		P77-0828-01A		SRM TRANSPORTER NO. 3		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		P77-0828-01		SRM TRANSPORTER NO. 2		1		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3020 		PURGE TRANSPORTER 1, KAMAG (KSC)		1		K6-0015		SLF / CONVOY VEHICLE ENCLOSURE		TOSC		TOSC		TOSC		NASA		FY 13

		P70-1107		TRANSPORTER, PAYLOAD 		2		M7-360		SPACE STATION PROCESSING FACILITY (SSPF)		TOSC		TOSC		TOSC		NASA		FY 13
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Pad A-B

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

				PAD MAIN PROPULSION LOX STORAGE AND LOADING SYSTEM				J7-0182		PAD-B / LOX FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1202		 CONTROL PANEL, FLARE STACK PROPANE				J7-0192		PAD-B / LH2 FACILITY Pad B		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0810		 LOX SYSTEM, PAD ELECTRICAL				J7-0231		PAD-B / ELECTRICAL EQUIPMENT BLDG. #2		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0811		 LH2 SYSTEM, PAD ELECTRICAL				J7-0241		PAD-B / ELECTRICAL EQUIPMENT BLDG. #1 Pad B RP-1		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0898-04		ECLSS SELECTOR PANEL				J7-0286		PAD-B / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS Pad B PTCR		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1203-01		 CIRCULATION CONTROL MODULE, ECLSS				J7-0286		PAD-B / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS Pad B PTCR		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1208		 ECLSS GROUND COOLANT GN2 SUPPLY PANEL				J7-0286		PAD-B / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS Pad B PTCR		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1508		 ECLSS CHILLED H2O/INDUSTRIAL H2O I/F STA				J7-0286		PAD-B / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS Pad B PTCR		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0852-99 		DEFLECTORS, SRB EXHAUST, PAD B  LAUNCH PAD 39B 		1		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1269 		TOW BAR, SRB SIDE FLAME DEFLECTOR 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		C72-0811		DC GROUND POWER, PAD				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0001 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0002 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0003 		STD, UNIT, PNEU. REDUCING (3000-134)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0004 		STD, UNIT, PNEU. REDUCING (3000-134)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0005 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0007 		STD, UNIT, PNEU. REDUCING (3000-10)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0008 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0010 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0011 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0012 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0014 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0015 		STD, UNIT, PNEU. REDUCING (3000-34)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0016 		STD, UNIT, PNEU. REDUCING (3000-40)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0018 		STD, UNIT, PNEU. REDUCING (6000-4000)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0021 		STD, UNIT, PNEU. REDUCING (3000-333)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0022 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0030 		STD, TEST FIXTURE, RELIEF VALVE  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0043 		STD, UNIT, PNEU. REDUCING (6000-2000)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0044 		STD, UNIT, PNEU. REDUCING (3000-333)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0045 		STD, UNIT, PNEU. REDUCING (3000-100)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0005 		PANEL, LH2 AREA HAZARD PURGE (PRS-5)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0006 		PANEL, LO2 AREA HAZARD PURGE (PRS-11)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0007 		PANEL, GH2 AREA HAZARD PURGE (PRS-12)  LAUNCH PAD 39B 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0610-B		CRAWLERWAY (PAD SURFACE CONCRETE PANELS)				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0610-B		PAD SURFACE AND STRUCTURE 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0622		MLP MOUNT MECHANISMS, PAD B		6		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2529		CRAWLERWAY (GRAVEL ROCK PAD SLOPE)				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		ISC		TOSC		NASA		FY 13

		K61-2966		NORTH BRIDGE				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3044-		STRUCTURE, FLARESTACK		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		k62-4557		PAD B LIGHTNING TOWER STRUCTURE				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		k62-5189		PAD B CATENARY WIRE SYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0826		GASEOUS OXYGEN SYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1508		ECLSS CHILLED H2O/INDUSTRIAL H2O I/F STA 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0111		LH2 STORAGE AND LOAD SYSTEM - PAD				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0694		GASEOUS NITROGEN SYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0697		GASEOUS HELIUM SYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0697 		MLP / PAD B PNEUMATIC INTERFACE TOWER, GHE PORTION				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0809		LIQUID OXYGEN (LO2) SUBSYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0811		LIQUID HYDROGEN (LH2) SUBSYSTEM, INCLUDING FLARE STACK				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0813		LOX PAD MAIN PROPULSIN LOADING AND STORAGE SYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0869 		ENVIRONMENTAL CONTROL SYSTEM, PAD 				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0889		COMPRESSED AIR SYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-04		PANEL, LH2 CONTROL				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1201		 FLARE STACK IGNITION CONTROL AND PILOT SUPPLY				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0813		PAD MAIN PROPULSION LOX STORAGE AND LOADING SYSTEM				J8-1502		PAD-A / LOX FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1202		CONTROL PANEL, FLARE STACK PROPANE				J8-1513		PAD-A / LH2 FACILITY Pad A		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0852		SIDE FLAME DEFLECTORS FOR PAD A				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		C72-0811		DC GROUND POWER, PAD				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		C72-0811		DC GROUND POWER, PAD				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1127-03		CHECKOUT UNIT, STRAY VOLTAGE		15		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1232-02		BOX, PYRO INITIATOR CONTROLLER, PIC				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1280		TEST SET, PYROTECHNIC INITIATOR CONTROL				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1511		9099 INTERFACE CABLE SET, ELECTRICAL				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0006 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0009 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0013 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0017 		STD, UNIT, PNEU. REDUCING (3000-134)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0020 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0021 		STD, UNIT, PNEU. REDUCING (3000-333)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0022 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0023 		STD, UNIT, PNEU. REDUCING (3000-20)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0024 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0025 		STD, UNIT, PNEU. REDUCING (3000-40)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0043 		STD, UNIT, PNEU. REDUCING (6000-2000)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0044 		STD, UNIT, PNEU. REDUCING (3000-333)  LAUNCH PAD 39A 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		H72-0825		PLATFORM, ENGINE SERVICING TRANSPORTER				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0027		WEATHER PROTECTION, ORBITER, PAD A (K60-0027 PARENT)				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0091		ECLSS GO2/GN2 DISTRIBUTION				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0606		PAD A ROTATING SERVICE STRUCTURE				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0607		PAD A FIXED SERVICE STRUCTURE				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0610-A		PAD SURFACE AND STRUCTURE 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0611		RAIL TRACKS, RSS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0612		TRUCK DRIVE SYSTEM, RSS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0613		TRUCK ELECTRICAL CONTROL SYSTEM, RSS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0614		TRUCKS, ELECTRICAL RSS 1&2 DRIVE MOTORS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		k60-0616		PAD A LIGHTNING MAST				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K60-0622		MLP MOUNT MECHANISMS, PAD A		6		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0189		ENVIRONMENTAL MONITORING SYSTEM				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2966		NORTH BRIDGE				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2966		STAIR TOWERS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2966		CRAWLERWAY (PAD SURFACE CONCRETE PANELS)				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3285		STRUCTURE, ECLSS FACLIITY		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		K61-3436		1WINCH, CANNISTER RETRACT				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0817		SERVICING SYSTEM, PAD PRSD				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0830-02		SERVICING CONSOLE, FSS GO2				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0111		LH2 STORAGE AND LOAD SYSTEM - PAD				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0119		LO2 OPERATOR VACUUM VALVE, LOA		2		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0699		DISTRIBUTION SYSTEM, PAD GH2				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0810		LIQUID OXYGEN (LO2) SUBSYSTEM				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0810		LOX SYSTEM, PAD ELECTRICAL				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0811		LH2 SYSTEM, PAD ELECTRICAL				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0812		LIQUID HYDROGEN (LH2) SUBSYSTEM, INCLUDING FLARE STACK				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0813		LOX PAD MAIN PROPULSIN LOADING AND STORAGE SYSTEM				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0856		DISTRIBUTION INSTALLATION, HYDRAULIC, PAD				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0869		ENVIRONMENTAL CONTROL SYSTEM, PAD 				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1201		FLARE STACK IGNITION CONTROL AND PILOT SUPPLY				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1141		GROUND MEASUREMENT SYSTEM GMS- II				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1182		SLIDEWIRE - PAD A				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1351		CWLIS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		U77-1330		SRB IGNITION OVERPRESSURE WATERBAGS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

				PAD A BLAST DOORS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

				GASEOUS HELIUM SYSTEM				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

				GASEOUS NITROGEN SYSTEM				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

				GASEOUS OXYGEN SYSTEM				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0510-01		ECLSS MODULE		3		J8-1768		PAD-A / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0898-04		ECLSS SELECTOR PANEL				J8-1768		PAD-A / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1203-01		CIRCULATION CONTROL MODULE, ECLSS				J8-1768		PAD-A / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1208		ECLSS GROUND COOLANT GN2 SUPPLY PANEL				J8-1768		PAD-A / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1508		ECLSS CHILLED H2O / INDUSTRIAL H2O I/F STATION				J8-1768		PAD-A / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0852		FLAME DEFLECTORS, PAD A		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		K61-2966		STRUCTURE, PAD A&B MISC (K61-2966 PARENT)				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		k61-2966		LASER ALIGNMENT TOWER				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H78-5006		PLATFORM & HOIST, ET/ORB ACCESS				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1202		H2 FIRE AND LEAK DETECTOR SYSTEM				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1202		H2 FIRE AND LEAK DETECTOR SYSTEM				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13
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MLP 2-3

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		A70-0670-H 		ORBITER TAIL SERVICE MAST- HYDROGEN  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A70-0670-O 		ORBITER TAIL SERVICE MAST- OXYGEN  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A70-1265		ACCESS PLATFORM, SSME CHANGEOUT, VERTICAL		1		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		A70-1352 		PLATFORM, APU ACCESS ASSEMBLY  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A72-0566		HDP, ORIGINAL & SMOOTH, SRB/MLP SUPPORT		20		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A72-1005 		SYSTEM, MLP ENVIRONMENTAL CONTROL  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A72-1500 		WINCH CONTROLLER  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0029 		PLATFORM, SRB ENGINE SERVICING, MLP'S  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0879		PLATFORM, MLP TO SRB AFT SKIRT ACCESS				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING										FY 13

		C72-0818		POWER, MLP, FIXED 400 HZ		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-0835		PYRO INITIATOR CONTROLLER (PIC)-MLP		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1049		SRB HYDRAULIC SUPPORT (ELECTRICAL CABLES)		1		MLP-3		MLP / MOBILE LAUNCH PLATFORM NO. 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1121 		LIGHTNING INDUCED VOLTAGE INST ANT		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1232-01		RACK, PYROTECHNIC INITIATOR CONTROL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1232-04		RACK, PRE-HYDROGEN BURN (PIC)		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1232-05		SIMULATOR, PIC SYSTEM INTERFACE CHECK, ETVAS		1		MLP-3		MLP / MOBILE LAUNCH PLATFORM NO. 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1337		SAFING PANEL SIGNAL CONDITONER		1		MLP-3		MLP / MOBILE LAUNCH PLATFORM NO. 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1502		MASS SPECTROMETER, HUMS H2 UMBILICAL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		C72-1507		BUS MONITOR UNIT		2		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		E70-0023-01 		STD, CABLE, PPU 35FT (REF S70-0534 22PC)  MOBILE LAUNCH PLATFORMS #1, #2, #3 		1		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1367-01 		HDP LIFTING/BREAKOVER SLING ASSEMBLY 				MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13						0

		K61-0136		STRUCTURE, MLP 2&3 SYSTEMS		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0517-03		CARRIER PLATE, LH2 UMBILICAL (T-0)		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0517-04 		UMB CARRIER PLATE LH2- LAUNCH (T-0)  MOBILE LAUNCH PLATFORMS #1, #2, #3 		1		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0529-01		CARRIER PLATE, LO2 UMBILICAL TSM (T-0)		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0823-01		CABINET, T-0 GO2, MLP		2		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0843-01		CONTROL PANEL, HYDRAULIC, ORBITER / SRB		9		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0843-02		UNIT, HYDRAULIC SERVICE CONTROL, ORBITER		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0860		HYDRAULIC INTERFACE SYSTEM, ORBITER / MLP		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-0871 		FDS FREON-124, MLP #1,2,3 		1		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1228-01		PANEL, OMS ENGINE INJECTOR TRICKLE PURGE GN2, LEFT HAND		1		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1228-02		PURGE PANEL, TRICKLE		1		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1229		DUCT SET, MLP ECS FLEXIBLE		1		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1312		DISTRIBUTION SYSTEM, PAYLOAD PURGE		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1312-01		PURGE PANEL, PAYLOAD		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S70-1516 		PANEL, OMS/RCS THRUSTER TRICKLE PURGE 		4		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0109		LH2 SYSTEM, MLP MAIN PROPULSION LOADING		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0685-01		PRIMARY GHE REDUCTION AND BOTTLE FILL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0685-02		LH2 TANK PRESSURE / GHE UMBILICAL PURGE PANEL		2		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0685-03		PURGE PANEL, LO2 TANK PRESSURE / GN2		2		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0685-04		LH2 SYSTEM GHE PURGE / BLANKET PRESSURIZATION PANEL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0685-05		PANEL, ORBITER GHE ANTI-ICING		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0685-06		PANEL, MPS PRE-PRESSURE LEAK CHECK		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0686-01		CABINET, GH2 FUEL CELL REACTIVE SUPPLY SYSTEM		2		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0809		LOX SYSTEM, MLP ELECTRICAL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0812		LH2 SYSTEM, MLP ELECTRICAL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0814		LOX SYSTEM, MLP MAIN PROPULSION LOADING		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0841-01		PUMPING UNIT, HYDRAULIC, HIGH PRESSURE		6		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0854-01		HYDRAULIC SYSTEM, MLP INSTALLATION		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0854-02		SRB HYDRAULIC SYSTEM INSTALLATION		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-01		MPS PURGE PANEL S72-1107-01		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-02		GN2 PANEL S72-1107-02		1		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-03		LOX CONTROL AND PURGE PANEL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-04		CONTROL PANEL, LH2		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-06		SERVICING PANEL, SRB TVC GN2		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-08		GN2 PURGE PANEL S72-1107-08				MLP-3		MLP / MOBILE LAUNCH PLATFORM NO. 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-09		PURGE PANEL, LO2 / LH2 TSM GN2		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-10		PURGE PANEL, SRB AFT COMPARTMENT		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S72-1107-13		PANEL, MPS QUICK DISCONNECT LEAK CHECK		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S77-0159 		EQUIPMENT KIT, SCUPPER/LINEHOLDER  MOBILE LAUNCH PLATFORMS #1, #2, #3 		1		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S77-0859		INTERFACE SYSTEM, SRB / MLP HYDRAULIC		4		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1342		ELECTRICAL SYSTEM, SRB THERMAL CONTROL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1342-01		ELECTRICAL / MECHANICAL SYSTEM, SRB JOINT HEATER		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1191		CHECKOUT SYSTEM, RANGE SAFETY		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

				GROUNDING, MLP 2,3 (MLP-2 PARENT)		1		MLP-2		MLP / MOBILE LAUNCH PLATFORM NO. 2		TOSC		TOSC		TOSC		NASA		FY 13

				PNEUMATICS EQUIPMENT, GHE (MLP-2, COMPT 1B)		1		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		U72-1136 		HGDS 2000 system 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13
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SRB

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		H77-1209-01		SLING, SRB ACCESS PLATFORM HANDLING				J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0196-01		SLING, ET ATTACH STIFFENER RING HANDLING		1		K6-0345		RPSF / SURGE BUILDING #2		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1282		PALLET, SRM FORWARD AND CENTER TRANSPORT/STORAGE		16		K6-0345		RPSF / SURGE BUILDING #2		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1338		ADAPTER, SRM AFT SEGMENT PALLET		2		K6-0345		RPSF / SURGE BUILDING #2		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0196-03		SLING, ETA/STIFFENER RING, VERTICAL HANDLING		2		K6-0446		RPSF / SHOP/STORAGE BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0412-02		STORAGE COVER, SRM SEGMENT END, (MODIFIED PIES)		2		K6-0446		RPSF / SHOP/STORAGE BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0412-03		STORAGE COVER, SRM SEGMENT END, (MODIFIED PIES)		2		K6-0446		RPSF / SHOP/STORAGE BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0318		ACCESS STAND / ENCLOSURE, EXIT CONE		6		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0419		COVER, FORWARD SEGMENT PROTECTIVE		5		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0894 		PLATFORM, NOZZLE EXIT CONE INTRNL ACCESS  ROTATION/PROCESSING BLDG. 		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0894-01 		PLATFORM, SRB NOZZLE JOINT ACCESS, RPSF  ROTATION/PROCESSING BLDG. 		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1250-02		ACCESS STAND, SRB (3 STEP)		4		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1270		STAND, AFT SKIRT ASSEMBLY WORK		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1425		REFERENCE INDICATION, STIFFENER RING		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1614 		STAND, RPSF LEVEL 6 ACCESS  ROTATION/PROCESSING BLDG. 		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-05		SHORTING PLUG, NASA STANDARD INITIATOR, SRB		12		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-07		SHORTING PLUG, NASA STANDARD INITIATOR, SRB		7		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0656		[04-001] GAUGE, IEA INSTALLATION GO / NO-GO				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		C77-1405		SYSTEM, NOZL JNT 1 RTV B-FILL INJ. MONT.				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		C77-1622		LEAK CHECK ASSEMBLY, RPSF GN2		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		E77-0011		SIMULATOR, RECOVERY HIGH ALTITUDE, STANDARD		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0230		LIFTING HANDLE, IEA		3		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0304		SLING ASSEMBLY, SRM SEGMENT CONTAINER		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0318		DOLLY EXIT CONE INSTALLATION		3		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0354		SLING SET, NOZZLE COMPONENT		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0384-01		SEGMENT LIFTING BEAM		1		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0386		STAND, UTILITY, ROCKET MOTOR		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0412		COVER, SRM SEGMENT END STORAGE		18		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1394		SLING, NOZZLE COVER REMOVAL		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K60-3196 		STAND, SRB FOAM AND INSPECTION 				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0006 		PADS, SRM HOLDDOWN  ROTATION/PROCESSING BLDG. 				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		K61-0200 		DEBRIS SHIELD, WORK STAND 				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		P77-0302 		MONITOR SET, ROCKET MOTOR 				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		P77-0313 		LINK, SHIPPING, THROAT ASSY, RM NOZZLE 				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		P77-0350 		COVER, NOZZLE SHIPPING  				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		S72-8750-01 		CART, HYDRAULIC SERVICE (MOBILE) 				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1249-02		GROUND CABLE SET (RPSF)		2		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		U77-1362 		ENCLOSURE, SRM FIELD JOINT ASSEMBLY 				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		X89-0742		STAND, SRM GRAIN INSPECTION (RPSF)				K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		Z77-0013		STD, GROUNDING BAR, SRM		23		K6-0494		RPSF / ROTATION/PROCESSING BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0388-01		SRM SEGMENT LIFTING BEAM		2		K6-0495		RPSF / SUPPORT BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		Z77-0018		CABLE PROTECTIVE BAGS		1		K6-0495		RPSF / SUPPORT BLDG.		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1250-01		ACCESS STAND, SRB (2 STEP)		2		K6-0497		RPSF / SURGE BLDG. #1		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0158		INTERNAL ACCESS KIT, FORWARD SECTION		6		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0169		AFT SKIRT ASSEMBLY, INTERNAL ACCESS (VAB) 22A00130		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0493 		ADAPTER, PLI WASHER TORQUE  VEHICLE ASSEMBLY BUILDING 		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0499		COVER, SRB FORWARD SEGMENT PROTECTIVE 8U77803		6		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0641		REMOVAL SYSTEM, SRB IGNITER, VERTICAL		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0663		STAND, FWD SKIRT CRITICAL DIM. CHECK		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0813 		ALIGNMENT SET, SRB/ET ATTACHMENT  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0871-02		ACCESS PLATFORM, SRB CABLE TRAY		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0871-05		ACCESS PLATFORM, SRB CABLE TRAY		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1250-04		ACCESS STAND, SINE BAR				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1270-01		ACCESS STAND, CABLE TRAY				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-05		HDP ATTACHMENT LUG (OLD STYLE) 80K50333		10		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1462-01		PANEL, FOAM IN PLACE		6		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1462-02		PANEL, FOAM IN PLACE		6		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1610 		ALIGNMENT PUCK, BSM  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1611 		ALIGNMENT AID, SPHERICAL BEARING  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1622		STAND, SRB FORWARD ASSEMBLY INSPECTION		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1623		STAND, SRB FORWARD SKIRT, VAB				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A77-8444		INST. STAND & OPTICAL ALIGN ST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0169		BATTERY CHECKOUT RACKS 1 & 2 (BCR)		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0169-01		BATTERY MAINTENANCE TEST STATION (BMTS)		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0172-01		TVC HYDRAULIC ACTUATOR CONTROL 				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING										FY 13

		C77-0202		SIMULATOR, NASA STANDARD INITIATOR, GO RESISTANCE		8		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0212-01		NSI ADAPTER PLUG SET		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0212-03		ADAPTER PLUG, NASA STANDARD INITIATOR (WAS EQNUM 23539)				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0212-05		ADAPTER, NASA STANDARD INITIATOR SIMULATOR (WAS EQ 23547)		5		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0482		SURF ANALYZER 4000				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0487		INSTRUMENTATION ASSEMBLY, TEMPOSONICS, SRM		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0497		MASS FLOW METER		5		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-11		NSI SHORTING PLUG		5		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-13		SHORTING PLUGS (END-ITEM ONLY, PLUGS NUMBERED INDIVIDUALLY)				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-15		NSI SHORTING PLUG SET		27		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-17		NSI SHORTING PLUG SET		13		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-20		NSI SHORTING PLUG SET		14		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0620-01		CONTAINER, NSI SHORTING PLUG		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0620-11		PLUG, NSI, 1 SHORTING (SRB) HANDLING & STORAGE				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0639-03		RANGE SAFETY, AUTOMATED		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0639-04		AUTOMATED RSS TEST SET (ARSTS) 				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-1402		SAFING DEVICE, ELECTROSTATIC		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		E77-0012		SIMULATOR, STANDARD, IGNITION SAFE/ARM		8		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0190-05		SLING, FORWARD ASSEMBLY HANDLING		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0318-01		SRB NOZZLE CONE ACCESS STAND				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0354-01		SLING SET, NOZZLE COMPONENT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0381		(NO MAINT. REQ) LIFTING EYE, HANDLING RING, EARS		6		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0382-01		HANDLING BEAM, SRB BREAK OVER				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0382-02		HANDLING BEAM, SRB BREAK OVER				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0384		LIFTING BEAM, SRB				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0384-03		LIFTING BEAM, SRM 4 POINT, DUAL JACKING		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0384-03A		BEAM		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0442 		ASSEMBLY FIXTURE, SRM FIELD JOINT  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0442-01 		ASSEMBLY FIXTURE, SRM FIELD JOINT  VEHICLE ASSEMBLY BUILDING 		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1325		INSTALLATION / REMOVAL DEVICE, SRB ACTUATOR				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1328		ADAPTER SET, SRB SEGMENT & AFT ASSEMBLY		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1335		SLING, WEB, 3 LEG, FRUSTUM UTILITY		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1365-02		SLING ASSEMBLY, HOLD DOWN POST BLAST SHIELD INSTALLATION		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1249		CABLE SET, SRB GROUNDING, RPSF/VAB		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1342-02		GCA LOAD CELL		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		Z77-0017-01		DEVICE, LSC CARRYING		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0363-01		CONSOLE, SRM IGNITION S&A DEVICE TEST				M7-1417		Ordnance Road / ORDNANCE LAB #2 (Defective Ordnance Testing)		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1336-01		ACCESS PLATFORM, SRB AFT SKIRT/NOZZLE		3		MLP-1		MLP / MOBILE LAUNCH PLATFORM NO. 1		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0169-02 		 AFT SKIRT ASSEMBLY, INTERNAL ACCESS  MOBILE LAUNCH PLATFORMS #1, #2, #3 		1		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1261 		MECHANISM,SRB AFT SKIRT PURGE DISCONNECT  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1314 		PLATFORM, TVC SCAPE ACCESS  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359 		HDP STUD TENSIONING SYSTEM  MOBILE LAUNCH PLATFORMS #1, #2, #3 		3		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-03 		HDP HYDRAULIC PUMPER (NEW STYLE)  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-09 		HDP BOLT TENSIONER  MOBILE LAUNCH PLATFORMS #1, #2, #3 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-10		HDP TEST FIXTURE, EDDY CURRENT		1		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-11 		HDP ATTACHMENT LUG SCREW  MOBILE LAUNCH PLATFORMS #1, #2, #3 		10		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-12 		HDP RESTRAINT CABLE  MOBILE LAUNCH PLATFORMS #1, #2, #3 		4		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-13 		BIACH RESTRAINT LEFTHAND OUTRIGGERS  MOBILE LAUNCH PLATFORMS #1, #2, #3 		6		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-14 		BIACH RESTRAINT RIGHTHAND OUTRIGGERS  MOBILE LAUNCH PLATFORMS #1, #2, #3 		6		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		M77-0003		STD, COVER, SRM IGNITER S&A PORTABLE		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S77-0859		INTERFACE SYSTEM, SRB / MLP HYDRAULIC		4		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1342		ELECTRICAL SYSTEM, SRB THERMAL CONTROL		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

				HOIST, SRB HDP STUD TENSIONER, MLP		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

				HOIST, SRB EQUIPMENT, MLP		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0151		FRUSTUM INTERFACE		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0215		FIXTURE, TVC ACTUATOR LENGTH ADJUSTMENT		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0608		ET/SRB STRUT SUPPORT 22A01251		28		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0635		BALL, FITTING		8		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0667		FIXTURE, MOBILE ASSY		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0670-01		RSS GIMBAL DISCONNECT ASSY. SUPPORT BRACKET 10601-0045		16		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0670-02		RSS GIMBAL DISCONNECT ASSY. SUPPORT BRACKET DWG_PH-2574		16		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0672-01		FIXTURE, TVC COMPONENT HANDLING/SERVIC. 10601-0043-121		8		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0685		SEAL POT  APU OVERBOARD DRAIN LINE 10604-0039-102		24		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0689 		GAGE, FRUSTUM FORWARD INTERFACE CHECK 		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0695 		PAD, AFT SKT/MARS 45 DEG. SHIFT SUPPORT  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		7		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0696		MAIN CHUTE ACCESS PLATFORM		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0702		WORKSTAND, FWD SKIRT FRUSTUM		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0871-03 		PLATFORM, SRB CABLE TRAY ACCESS (3)  		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0871-04		ACCESS PLATFORM, SRB CABLE TRAY		11		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0888 		ADAPTER, SRB SKIRT SUPPORT  ROTATION/PROCESSING BLDG. 		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-0893-01 		BRIDGE, SRB SKIRT AREA ACCESS  MOBILE LAUNCH PLATFORMS #1, #2, #3 		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1250-03		ACCESS STAND, SRB (4 STEP)		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-01 		HDP BIACH TENSIONER ASSEMBLY  MOBILE LAUNCH PLATFORMS #1, #2, #3 		8		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-02 		HDP HYDRAULIC PUMPER (OLD STYLE)  MOBILE LAUNCH PLATFORMS #1, #2, #3 		12		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-04 		HDP HYDRAULIC HOSE ASSEMBLIES  MOBILE LAUNCH PLATFORMS #1, #2, #3 		14		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-06 		HDP RESTRAINT CABLE  MOBILE LAUNCH PLATFORMS #1, #2, #3 		18		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-07 		HDP ADJUSTABLE SHACKLE  MOBILE LAUNCH PLATFORMS #1, #2, #3 		18		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1359-08 		HDP TRANSPORTATION CART  MOBILE LAUNCH PLATFORMS #1, #2, #3 		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1461 		MIXER, FOAM-IN-PLACE,SRB/ET & KICK RING  SRB PROCESSING & STORAGE FACILITIES 		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1495		SCISSOR LIFT, INTERNAL WK		10		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1496		PLATFORM, SCISSOR ASSEMBLY		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1497		PLATFORM, SCISSOR ASSEMBLY		7		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1498		BSM TRANSPORTER TOW BAR		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1500		PLATFORM ASSEMBLY		15		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1501		AFT SKIRT MARS INTERNAL PLATFORMS		29		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1502		STAND, SMALL AUXILIARY		26		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1517		MEASURING DEVICE		13		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1604 		GRAIN INSPECTION PADS  SRB PROCESSING & STORAGE FACILITIES 		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1612		PLATFORM, AUXILIARY AFT SKIRT MATING		8		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1613 		PLATFORM, SRB FWD SKIRT HORIZ INT DISASM 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1615 		STANDS, AFT SKIRT/EXIT CONES MINI  		10		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1616 		STAND, THERMAL CURTAIN ACCESS  SRB PROCESSING & STORAGE FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1617		SLAP STAND		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1618		ACCESS STAND, FOR SLAP STAND		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1620 		PLATFORM, NOZZLE SEVERANCE CABLE ACCESS  SRB PROCESSING & STORAGE FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1624		STAND, SRM GRAIN INSPECTION G310000MSS033		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0497-01		SYSTEM, MASS FLOW METER, DAS 8U77225		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0497-02		ACCURACY TEST FIXTURE 8U77221		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0497-03 		SYSTEM, MASS FLOW METER, I/F BOX				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0497-04		MASS FLOW METER (MFM) NEW DAS DWG_PH-2592		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0155 		FIXTURE, HANDLING/INSTALL, FWD SEP MOTOR  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0165		STRUT HANDLING FIXTURE 10602-0128-101		16		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0215		HANDLING DEVICE, AFT IEA		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0216		DOLLY, STRUT TRANSPORTATION (LOCAL)		11		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0343 		HANDLING FIXTURE, IGNITER CASE  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0371-01 		FIXTURE, DISASSEMBLY, SRM-RM CASE  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0388		CABLE ASSEMBLY		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0399		PROTECTIVE COVER, EXIT CONE NOZZLE		11		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0400		SEGMENT SUPPORT STAND, VERTICAL		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0430 		HANDLING FIXTURE, EXIT CONE FRAGMENT  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0450 		FIXTURE, SRB HORIZONTAL SEPARATION  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0459 		FIXTURE, NOZZLE REMOVAL  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0916-01		18 FT DIAMETER LIFTING SLING 32602-0002, 32612-0004, 32612-0009				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0917-01		12 FT DIAMETER LIFTING SLING 32602-0001, 32612-0002, 32612-0009				MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1212-01 		FIXTURE, IEA REMOVAL, HANGAR AF  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1279		ADAPTER SET, SRM PALLET AFT SEGMENT		22		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1280		SRM CTR/FWD SEGMENTT PALLET ADAPTER SETS		48		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1281-01		PROTECTIVE COVER, WEATHER PROOF, SRM SEGMENT, B		36		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1281-02		SRM SEGMENT WEATHERPROOF PROTECTIVE ADAP		143		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1281-03		PROTECTIVE COVER, WEATHER PROOF, SRM SEGMENT, TOP		9		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1281-04		PROTECTIVE COVER, WEATHER PROOF, SRM SEGMENT, TOP		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1281-05		SRB SEGMENT WEATHERPROOF PROTECTIVE TOP		24		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1281-06		PROTECTIVE COVER, WEATHER PROOF, SRM SEGMENT, FORWARD		10		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1324		ADAPTER SET, SRM TRANSPORTER/PALLET		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1365-01		SLING ASSEMBLY, HOLD DOWN POST BLAST SHIELD REMOVAL		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1369		CLAMP ASSEMBLY, HOLD DOWN POST SHOE		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1370		HANDLING DEVICE, HOLD DOWN POST BEARING		7		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H77-1371		HANDLING DEVICE, HOLD DOWN POST BUSHING		6		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		P77-0852		PALLET TRANSPORTER, SRM NO. 315.60		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1200-02		CART, INSTAFOAM		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S77-1342-01		ELECTRICAL / MECHANICAL SYSTEM, SRB JOINT HEATER		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		U77-1362		SRM FIELD JOINT ASSEMBLY ENCLOSURE		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		Z77-0008		STD, PALLET, STIFFENER RING		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		Z77-0017		DEVICE, LSC CARRYING		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

				DOOR, FWD SKIRT ACCESS FRAME PROT.  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

				DOOR, FWD SKIRT ACCESS FRAME PROT. 10603-0050-114		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

				DOOR, TEMPORARY ACCESS-AFT BSM (LH)  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

				DOOR, TEMPORARY ACCESS-AFT BSM (RH)  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A77-1214 		STAND, MOBILE ACCESS ADJUSTABLE HEIGHT  SRB PROCESSING & STORAGE FACILITIES 		3		SRB P&S		VAB / SRB PROCESSING & STORAGE FACILITIES 		TOSC		TOSC		TOSC		NASA		FY 13

		P77-0311		CONTAINER, SHIP/STORAGE JOINT PINS, RM 				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0841		UNIT, HYDRAULIC SUPPLY HIGH PRESSURE 				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		S72-0861-02		TEST SET, SRB HYDRAULIC 				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		S77-0160		SERVICER, HYDRAZINE 				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		S77-0163		CART ASSEMBLY, HYDRAULIC SERVICER, SRB 				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		S77-0163-03		CART ASSEMBLY, HYDRALIC SERVICER 				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		Z77-0014		STD, ALIGNMENT PIN 				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		C77-0608-21		SHORTING PLUG, NASA STANDARD INITIATOR		4		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		H77-0175-01		FIXTURE, AFT SKIRT HANDL ASSY		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13
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ET

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		A78-5000 		SET, AADS VERIFICATION  EXTERNAL TANK PROCESSING & STORAGE/VAB 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-0815		POWER, DC GROUND SYSTEM, ET, P&S				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-5008		ET AFT LIFTING, BRACKET ASSEMBLY		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0052		PRESSURE REDUCING UNIT, PORTABLE		2		J7-0243		PAD-B / OPERATIONS SUPPORT BLDG. B-2 (LOX)		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5011 		TOOL, PLUG EXTRACTOR  LAUNCH PAD 39B 		3		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5011-99 		CRYOLAB VALVE PLUG EXTRACTOR, PAD B  LAUNCH PAD 39B 		1		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5012 		TOOL ASSY, LH2 VAC.JACKET XFER&SAMP.HOSE  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0001 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39B 		1		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0002 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0003 		STD, UNIT, PNEU. REDUCING (3000-134)  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0004 		STD, UNIT, PNEU. REDUCING (3000-134)  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0005 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0007 		STD, UNIT, PNEU. REDUCING (3000-10)  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0008 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 		3		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0010 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0011 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 		3		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0012 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 		1		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0014 		STD, UNIT, PNEU. REDUCING (3000-67)  LAUNCH PAD 39B 		3		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0015 		STD, UNIT, PNEU. REDUCING (3000-34)  LAUNCH PAD 39B 		3		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0018 		STD, UNIT, PNEU. REDUCING (6000-4000)  LAUNCH PAD 39B 		2		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0022 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39B 		3		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0030 		STD, TEST FIXTURE, RELIEF VALVE  LAUNCH PAD 39B 		1		J7-0337		PAD-B / LAUNCH PAD 39B (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S78-5007		COLD TRAP AND DIFFUSION PUMP, 2.0 INCH		1		J8-1513		PAD-A / LH2 FACILITY Pad A		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0053		PRESSURE REDUCING UNIT, PORTABLE		1		J8-1614		PAD-A / OPERATIONS SUPPORT BLDG A-2		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0006 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39A 		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0009 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39A 		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0013 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39A 		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0017 		STD, UNIT, PNEU. REDUCING (3000-134)  LAUNCH PAD 39A 		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0020 		STD, UNIT, PNEU. REDUCING (3000-667)  LAUNCH PAD 39A 		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0023 		REGULATOR, PRESSURE PORTABLE (3000-667)		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0024 		STD, UNIT, PNEU. REDUCING (3000-1000)  LAUNCH PAD 39A 		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0025 		STD, UNIT, PNEU. REDUCING (3000-40)  LAUNCH PAD 39A 		3		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0035		FLEX HOSE, RGA SAMPLE 1/2 INCH X 4 FOOT				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0037		FLEX HOSE, RGA SAMPLE 1/2 INCH X 12 FOOT				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0040		ADAPTER, VACFIT 1/2 INCH MALE CAJON TO 1/2 INCH FEMALE KC				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0041		ADAPTER, VACFIT 1 INCH FEMALE CAJON TO 1/2 INCH FEMALE CAJON				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0062-04		MASS SPECTROMETER, LEAK DETECTION KIT		1		J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		S78-5004		[S78-5004-00-001] CONTROL SYSTEM, ET CAMERA				J8-1708		PAD-A / LAUNCH PAD 39A (GLOBAL)		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5003-02		PLATFORM, WORK		5		K6-0497		RPSF / SURGE BLDG. #1		TOSC		TOSC		TOSC		NASA		FY 13

		A78-0805		A FIXTURE SET, ET SUPPORT TEST & C/O CELL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-0805-01		FIXTURE SET, ET SUPPORT, HB-4		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-0805-02		FIXTURE SET, ET SUPPORT, HB-2		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-0853-00-000		LIGHT SOURCE, ET INTERTANK				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-0856 		PLATFORM SET, ET C/O CELL PORT ACCESS  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-0878 		PROTECTIVE MAT, LO2 TANK OGIVE  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3604 		KIT, INTERTANK ACCESS		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3605-08		PANEL, ET LO2 / LH2 MONITOR / PRESSURIZATION		5		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3606		KIT, ACCESS, LO2 AFT DOME				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3607		KIT, ACCESS, LH2 AFT DOME				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3621		LAPPING TOOL, GH2 VENT DISCONNECT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3706		TPS CLOSEOUT KIT, FOAM/TRIM				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3711		CART, ET FOAM SPRAY				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3711-02 		CART, ET FOAM, VAB		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5000-01		AADS ALIGNMENT FIXTURE KIT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5001		ACCESS PLATFORM, AADS AUXILARY		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5003-01 		PLATFORM, MOBILE ACCESS, EZ RIZER  VEHICLE ASSEMBLY BUILDING 		5		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5003-03 		PLATFORM, MOBILE ACCESS MANLIFT  VEHICLE ASSEMBLY BUILDING 		13		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5005 		PLATFORM, OGIVE CROSSOVER  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		MSFC		TOSC		NASA		FY 13

		A78-5007-01		MEASUREMENT TOOL, ET TPS 3 INCH SENSOR		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5010		ANTENNA HAT PROTECTOR RETRACTION LOCK		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5015		CLOSEOUT MOLD PARTS, BIPOD				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5017		REMOVAL TOOL, ET NOSE CONE				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5018 		PLATFORM, ET GROUND SUPPORTED PERS. LIFT  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5019		ALIGNMENT AND CENTERING UNIT, ET		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-0101		CABLE SET & DISTRIBUTOR, ET / LPS INTERFACE				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-0101-01		ADPATER CABLE		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-1273		KIT, VENT / RELIEF VALVE CHECKOUT		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-5000		GH2 VENT CLOSURE I/T GUCP		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-5003		MODULE, CALIBRATION SYSTEM CONTROL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-5007 		SIMULATOR, PYRO, LOW ENERGY 		6		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-5009		TESTER, SQUIB RESISTANCE				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-5011		SAFING PLUG, ET TUMBLE VALVE				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		C78-5202		WRENCH, ET DISCONNECT VALVE OPERATOR		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		E78-0004		ADAPTER, TUMBLE FIRE LINE		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		E78-0005		ET OI SENSOR SIMULATOR ASSEMBLY				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		E78-0006		TEST SET, HEATER INTEGRITY		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0007-01-005		PANEL, PORTABLE PNEUMATIC REGULATOR		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0022-01		PANEL, PNEU REG PORT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0046-01		BARREL PRESSURIZATION VENT SYSTEM		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0047		PANEL, PORTABLE PNEUMATIC REGULATOR		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0049-01 		STD, PANEL, PNEU. REGULATOR (0-150)  VEHICLE ASSEMBLY BUILDING 		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0050		PRESSURE REDUCING UNIT, PORTABLE		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0050-01		PANEL, PORTABLE PNEUMATIC REGULATOR (0-600)				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0054		PANEL, PORTABLE PNEUMATIC REGULATOR		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0059 		SEAL TEST FIXTURE, 7" QD H2 VENT  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0059-01		PRESSURE REDUCING UNIT, PORTABLE (0-60)				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0060		FIXTURE, PRESSURE QUICK DISCONNECT SEAL TEST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0061		TOOL, SEAL INSTALLATION				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0062-05		CLAMP, CRYOLAB OPERATOR SHAFT		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0063		PROTECTIVE COVER, TRANSDUCER FLEX HOSE		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-3000		FITTING,TRANSPORTATION,ET FORWARD		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-3015		HANDLING SET, NOSE FAIRING		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-3018		HANDLING SET, FORWARD ORBITER ATTACHMENT STRUT		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-3028		HANDLING SET, TRANSPORTATION FITTING		3		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-3029		HANDLING SET, AFT UMBILICAL CARRIER PLATE		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-3036		TRANSPORTER FITTING,ET AFT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-5005		TOW BAR, LONG, ET TRANSPORTER				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		H78-5007		HANDLING FIXTURE, LH2 17 INCH QUICK DISCONNECT		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0058		CART, PORTABLE SLA MIX		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0065		MATING SUPPORT, ET FORWARD BIPOD STRUT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0065-01		MATING SUPPORT, ET FORWARD BIPOD STRUT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0066		ARM, FORWARD BIPOD MATING, STANDARD				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0070		TOOL, FAIRING / NOSE CONE ALIGNMENT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0073		ACCESS KIT, ET INTERTANK PARTIAL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0074		ACCESS KIT, ET INTERTANK PARTIAL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		P78-3100		TRANSPORTER, ET		5		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		P78-3102 		KIT, CLOSURE ET 		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		P78-3154		TOW BAR, ET FORWARD SLING, 45 FOOT				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		P78-3178		SPACER PAD SET				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0103-01		PANEL, ET VENT VALVE ACTUATION, HB-4 EAST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0103-02		PANEL, ET PRESSURIZATION AND CHECKOUT, HB-2 & H		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0103-04		PANEL, ET VENT VALVE ACTUATION, HB-2 EAST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0103-05		PANEL, ET VENT VALVE ACTUATION, HB-2 WEST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0103-06		PANEL, ET VENT VALVE ACTUATION, HB-4 WEST				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0220		ASSEMBLY, GROUND UMBILICAL CARRIER PLATE				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0220-01		CARRIER PLATE, GROUND UMBILICAL		10		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0220-02		QUICK DISCONNECT, GH2 VENT, 7 INCH		18		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0220-03		QUICK DISCONNECT, GROUND 3/8 INCH PRESSURE, 750 PSI		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0220-04		QUICK DISCONNECT, GROUND 3/8 INCH PRESSURE, 2800 PSI		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0220-05		QUICK DISCONNECT, GROUND 3/8 INCH PRESSURE, 6 PSI		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0220-06		GROUND GH2 VENT QUICK-DISCONNECT (QD)		10		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0897		SYSTEM, ELECT CONTROL, PNEUMATICS, VAB HB-2 & H				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0897-01		RACK, PNEUMATIC ELECTRICAL CONTROL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0897-02		CABLE SET, PNEUMATIC ELECTRICAL CONTROL				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-5000-02		GN2 INTERCONNECT TUBING		1		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-5001		SYSTEM, ET GROUNDING				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-5002		PANEL, ET CHECKOUT CELL PRESSURIZATION/MONITOR				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		S78-5004-02		[S78-5004-02-001] ET CAMERA VIDEO TEST SET		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0072		STD, GUIDE PIN 				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0109		KIT, ADAPTER SPOOL FOR KECO OPERATION 				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		P78-3140		TRANSPORTER, UPPER STAGE (US)				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		M78-0063		TOOL, ALIGNMENT, HOISTING ADAPTER, AFT, ET				K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

				DOOR HANGER, SRB/ET FWD SEP.BOLT ACCS DR  VEHICLE ASSEMBLY BUILDING 		6		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

				HOIST, SRB / ET AFT ATTACHMENT STRUT		4		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-3605 		PROTECTOR, DOOR SILL, INTERTANK ACCESS  VEHICLE ASSEMBLY BUILDING 		2		K6-0848		VAB / VEHICLE ASSEMBLY BUILDING		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5202		LAPPING TOOL,ORB/ET DISCONNECT				K6-0894		OPF-1 / ORBITER PROCESSING FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		C78-1229		COUNTER COLLECTOR, LEAK RATE		4		M6-0342		Industrial Area / CENTRAL INSTRUMENTATION FACILITY		TOSC		TOSC		TOSC		NASA		FY 13

		P78-3137		PLATE, GH2 / GO2 PRESSURE LINE BLANK-OFF		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13

		E78-0031		TOOL, RGA ADAPTER 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		E78-0032 		TOOL, RGA ADAPTER 		2		MLPS		MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5009		TOOL, SLA BOND TENSION TEST (FOR JFPS PULL TEST) 80K54675		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		A78-5021		TOOL, LASER GO2 ALIGNMENT		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		E78-0010		ADAPTER CABLE, THERMOCOUPLE		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0015-01B		PANEL, PORTABLE PNEUMATIC REG. (0-50)		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0016 		STD, UNIT, PNEU. REDUCING (3000-40)  LAUNCH PAD 39B 		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0021 		STD, UNIT, PNEU. REDUCING (3000-333)  LAUNCH PAD 39B 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0036		FLEX HOSE, RGA SAMPLE 1/2 INCH X 8 FOOT		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0038		FLEX HOSE, RGA SAMPLE 1/2 INCH X 24 FOOT		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0039		ADAPTER, VACFIT 1/2 INCH FEMALE CAJON TO 1/2 INCH FEMALE KC		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0043 		STD, UNIT, PNEU. REDUCING (6000-2000)  LAUNCH PAD 39B 		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0044 		STD, UNIT, PNEU. REDUCING (3000-333)  LAUNCH PAD 39B 		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0045 		STD, UNIT, PNEU. REDUCING (3000-100)  LAUNCH PAD 39B 		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0048		PANEL, PORTABLE PNEUMATIC REGULATOR		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0048-01 		STD, PANEL, PNEU. REGULATOR (0-60)  VEHICLE ASSEMBLY BUILDING 		7		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0049		REGULATOR PANEL, PORTABLE PNEUMATIC		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0051		PANEL, PORTABLE PNEUMATIC REGULATOR		7		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0052-01		PANEL, PORTABLE PNEUMATIC REG. (0-5000)		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0062-01		COUNTER SINK, SEAT, PUMP OUT PORT		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0062-02		BURNISHER, TREAD, PUMP OUT PORT		3		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		F78-0062-03		REAMER, SEAT, PUMP OUT PORT		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		H78-5002		COVER, ET ADDS		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		P78-3108 		STRUT, ORBITER/ET AFT INTERFACE SUPPORT		99		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S78-5005		CONTROL SYSTEM, ET ELECTRICAL HEATER		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		FY 13

		S78-0897-03		CABLE SET, VENT VALVE ELECTRICAL CONTROL				KSC		 / unknown		TOSC		TOSC		TOSC		NASA		FY 13
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21CGS Systems

		SYSTEM NAME		SYSTEM LOCATON		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		ML STRUCTURE (BASE AND TOWER)				TOSC		TOSC		TOSC		NASA		FY 2013

		HYPERGOLS SYSTEM		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		HYPERGOLS SYSTEM		 Pad		TOSC		TOSC		TOSC		NASA		Jun 2017

		LIQUID HYDROGEN (LH2) SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		LIQUID HYDROGEN (LH2) SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		LIQUID OXYGEN (LO2) SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		LIQUID OXYGEN (LO2) SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		GROUND COOLING SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		GROUND COOLING SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		AFT SKIRT THRUST VECTOR CONTROL (TVC) HYDRAULIC SERVICING SYSTEM		Pad		TOSC		TOSC		TOSC		NASA		Jun 2017

		CREW MODULE AMMONIA SYSTEM		 MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		ENVIRONMENTAL CONTROL SYSTEM (ECS)		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		ENVIRONMENTAL CONTROL SYSTEM (ECS)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		ENVIRONMENTAL CONTROL SYSTEM (ECS)		VAB		TOSC		TOSC		TOSC		NASA		Jun 2017

		ENVIRONMENTAL CONTROL SYSTEM (ECS)		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE GASEOUS HELIUM (GHE) SYSTEM		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		GSE GASEOUS HELIUM (GHE) SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE GASEOUS HELIUM (GHE) SYSTEM		VAB		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE GASEOUS HELIUM (GHE) SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE GASEOUS NITROGEN (GN2) SYSTEM		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		GSE GASEOUS NITROGEN (GN2) SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE GASEOUS NITROGEN (GN2) SYSTEM		VAB		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE GASEOUS NITROGEN (GN2) SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		GASEOUS OXYGEN (GO2) SYSTEM		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		GASEOUS OXYGEN (GO2) SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		GASEOUS OXYGEN (GO2) SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE BREATHING AIR SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		GSE BREATHING AIR SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		SERVICE MODULE UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		
FIRST STAGE FORWARD SKIRT UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		FIRST STAGE AFT SKIRT ELECTRICAL UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		FIRST STAGE AFT SKIRT PURGE UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		UPPER STAGE AFT LO2 UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		UPPER STAGE INSTRUMENTATION UNIT UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		UPPER STAGE AFT LH2 UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		UPPER STAGE LH2 VENT UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		FIRST STAGE LH2 VENT UMBILICAL		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		EMERGENCY EGRESS SYSTEM (EES)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		VEHICLE ASSEMBLY BUILDING (VAB) ACCESS PLATFORMS		VAB		TOSC		TOSC		TOSC		NASA		Jun 2017

		HANDLING AND ACCESS – GSE		LC-39		TOSC		TOSC		TOSC		NASA		Jun 2017

		CREW ACCESS ARM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		VEHICLE SUPPORT POSTS		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		GROUND SPECIAL POWER (GSP)		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		GROUND SPECIAL POWER (GSP)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		GROUND SPECIAL POWER (GSP)		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		RADIO FREQUENCY TELEMETRY STATION		LC-39		TOSC		TOSC		TOSC		NASA		Jun 2017

		RANGE SAFETY CHECKOUT SYSTEM (RSCS)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		RANGE SAFETY CHECKOUT SYSTEM (RSCS)		 Pad		TOSC		TOSC		TOSC		NASA		Jun 2017

		LAUNCH RELEASE SYSTEM (LRS)		 Pad		TOSC		TOSC		TOSC		NASA		Jun 2017

		LAUNCH RELEASE SYSTEM (LRS)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		HAZARDOUS-GAS LEAK DETECTION
SYSTEM (HGLDS)		 Pad		TOSC		TOSC		TOSC		NASA		Jun 2017

		HAZARDOUS-GAS LEAK DETECTION
SYSTEM (HGLDS)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		INSTRUMENTATION		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		INSTRUMENTATION		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		INSTRUMENTATION		LC-39		TOSC		TOSC		TOSC		NASA		Jun 2017

		SENSOR DATA ACQUISITION SYSTEM (SDAS)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		SENSOR DATA ACQUISITION SYSTEM (SDAS)		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		WEATHER INSTRUMENTATION		LC-39		TOSC		TOSC		TOSC		NASA		Jun 2017

		THERMAL CONTROL SYSTEM (TCS)		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		LAUNCH CONTROL SYSTEM 		ML		TOSC		TOSC		NASA		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		LAUNCH CONTROL SYSTEM 		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		NASA		NASA		Jun 2016		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		LAUNCH CONTROL SYSTEM 		PAD		TOSC		TOSC		NASA		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		LAUNCH CONTROL SYSTEM 		LCC		TOSC		TOSC		NASA		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		LAUNCH CONTROL SYSTEM 		VAB		TOSC		TOSC		NASA		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		KENNEDY GROUND CONTROL SYSTEM (KGCS)		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		KENNEDY GROUND CONTROL SYSTEM (KGCS)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		KENNEDY GROUND CONTROL SYSTEM (KGCS)		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		KENNEDY GROUND CONTROL SYSTEM (KGCS)		LCC		TOSC		TOSC		TOSC		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		KENNEDY GROUND CONTROL SYSTEM (KGCS)		VAB		TOSC		TOSC		TOSC		NASA		Jun 2017		Start Date is baseed on ORD date. System may be used for V&V purposes before this date, but will not be TOSC sustained

		ML STRUCTURE (BASE AND TOWER)		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		LASER ALIGNMENTSYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017

		LASER ALIGNMENTSYSTEM		VAB		TOSC		TOSC		TOSC		NASA		Jun 2017

		LASER ALIGNMENTSYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		ORDNANCE SYSTEM		MPCV OFF-LINE PROCESSING FAC.		TOSC		TOSC		TOSC		NASA		Jun 2016

		ORDNANCE SYSTEM		PAD		TOSC		TOSC		TOSC		NASA		Jun 2017

		ORDNANCE SYSTEM		ML		TOSC		TOSC		TOSC		NASA		Jun 2017





































































































































































































































































































































































































































NNK12403225L TOSC DRAFT RFP		APPENDIX 7



NNK12403225L TOSC DRAFT RFP		APPENDIX 7



NNK12403225L TOSC DRAFT RFP		APPENDIX 7



NNK12403225L TOSC DRAFT RFP		APPENDIX 7



NNK12403225L TOSC DRAFT RFP		APPENDIX 7



NNK12403225L TOSC DRAFT RFP		APPENDIX 7



NNK12403225L TOSC DRAFT RFP		APPENDIX 7





Retrieval (Option)

		PMN #		Description		Qty		Location		Location Name 		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		Comments

		10609-0520-101		DECON GN2 PANEL				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0017		SET, TOWING, SRB RETRIEVAL 79K16555		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0017		SET, TOWING, SRB RETRIEVAL 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0072		Upper/Lower Frame Adapter 10601-0043-105/6		2		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0174-01 		DOLLY, ORDNANCE RING SUBASSEMBLY  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		2		SRB R&S		Hangar AF / SRB REFURBISHMENT & SUBASSEMBLY FACILITY  (Hangar AF)		TOSC		MSFC		TOSC		NASA		OPTION

		A77-0174-03 		DOLLY, ORDNANCE RING SUBASSEMBLY  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0202-01		Shoe Alignment Assy Kit 10600-0069-102		10		ARF		ARF / 		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0213 		JACK ASSY, ADJUST SUPT. NOSE ASSY TRANS.  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		4		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0262		Drogue Parachute Storage Container		8		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0264		Main Parachute Packing Container		8		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0265		Drogue Chute Packing Container		8		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0639 		CHECK GAGE, FORWARD BSM CLEARANCE  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0644		MPSS Pallet Cover		4		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0645 		GAGE, IEA SUPPORT ALIGNMENT  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0658-01		Aft Skirt MARs		3		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0658-03		Aft Skirt MARs		3		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0658-07		STAND ASSY, AFT SKIRT		4		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0658-09		STAND, AFT SKT ASSEMBLY		4		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0660-01		Fwd Skirt MARs		4		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0661-01 		STAND, FRUSTUM MARS EXT. WORK, HI-LOW		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0663-01		Fwd Skirt Critical Dimension Check Stand		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0690-01		Fwd Skirt Portable Work Stand		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-0705		Ord Ring Spacer		4		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1203 		STAND, MOBILE ACCESS-6 FT  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		1		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1203-01 		STAND, MOBILE ACCESS  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1203-03 		STAND, MOBILE ACCESS  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1204 		STAND, MOBILE ACCESS-24 FT  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1205 		STAND, EAST WASH AREA MOBILE  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1206 		STAIRWAY, MOBILE  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1209		STAND, ACCESS		2		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1210 		STAIRS, FORWARD SKIRT ACCESS  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1212 		STAND, EAST WASH AREA LOWER FIXED  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1213 		STAND, FRUSTUM WORK  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1214-01 		STAND, MOBILE ACCESS ADJUSTABLE HEIGHT  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1214-03 		STAND, MOBILE ACCESS ADJUSTABLE HEIGHT  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1221 		LADDER, SLIP OPERATIONS ACCESS  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1225 		STAND, FRUSTUM INTERNAL ACCESS  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1246 		STAND, EAST WASH 4 FT  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		2		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1522-1		FWD SKIRT, EXTERNAL		1		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		A77-1523 		PIN PULLER, MANUAL/HYDRAULIC  SRB RETRIEVAL & DISASSEMBLY FACILITIES 		4		SRB R&D		Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)		TOSC		TOSC		TOSC		NASA		OPTION

		C34-0683		VACUUM ASSEMBLY, HANGAR AF 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		C77-0715		TESTER, SAFE/ARM DEVICE				K7-0558		Ordnance Road / ORDNANCE OPERATIONS BLDG.		TOSC		TOSC		TOSC		NASA		OPTION

		FAC-0111 		HELIX SPRING CONVEYER, MMBF 				66340		Hangar AF / MULTI-MEDIA BLAST FACILITY (HGR. AF)		TOSC		TOSC		TOSC		NASA		OPTION

		FAC-0134		FIXED LEVEL STAND 				66240		Hangar AF / HIGH PRESSURE WASH BUILDING (HGR. AF)		TOSC		TOSC		TOSC		NASA		OPTION

		FAC-0280		SHOP EQUIPMENT (CCAFS) 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0015-01 		CRANE, SRB RECOVERY SHIPS 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0019		SRB CASE SEGMENT DOLLY				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0162		MAIN PARACHUTE HANDLING SLING		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0180		SLING SET, FORWARD / AFT SKIRT HORIZONTAL DISASSEMBLY				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0186-01		TVC UPPER FRAME ASSY STAND		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0186-03		TVC LOWER FRAME ASSY STAND		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0188		AFT SKIRT TRANSPORT DOLLY		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0189		NOSE CAP HANDLING SLING		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0191-01		FORWARD & AFT SKIRT HANDLING SLING		4		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0194		ORDNANCE RING HANDLING SLING		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0207		HANDLING FIXTURE, FORWARD IEA				60630		Hangar AF / POL FACILITY (AF)		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0209		SLING, AFT IEA HANDLING		1		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0210		CLAMP ASSY. SHOE		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0211		AFT SKIRT SHOE HANDLING SLING		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0212		NOSE ASSY TRANS. DOLLY		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0213		FORWARD SKIRT/NOSE CONE TRANS. DOLLY		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0226		MAIN PARACHUTE HANDLING SLING		1		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0231		AFT SKIRT TRANSPORTER		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0232-01		AFT SKIRT MARS		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0232-03		AFT SKIRT MOBILE MARS		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0233-01		FORWARD SKIRT MOBILE MARS (FSE, AIR BEARING)		4		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0233-03		FORWARD SKIRT MOBILE MARS (FWD SKT, WHEELED)		4		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0238		NOSE ASSY MOBILE MARS		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0243		PARACHUTE SLING ASSY		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0249 		STAND, TVC DISASSEMBLY 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0334 		DOLLY, IGNITER CASE HANDLING 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0397		RM-EMPTY SEGMENT TRANSPORT CHOCK SET		1		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0407 		RING, SEPARATION/HANDLING SRB FWD SKIRT 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0820 		SLING SET, SRB PARACHUTES, WET 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-0838 		CRANE, MOBILE, 60 TON GANTRY, SRB CASE 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1211 		FITTING, AFT SKIRT FORWARD ATTACHMENT 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1213 		SLING, FRUSTUM LIFTING, HANGAR AF 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1229+B468		PARACHUTE REEL DOLLY				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1233		TRUCK PALLET MANUAL HYDRAULIC		1		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1235 		TRUCK, WIRE BOX 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1239 		RACK, JACKING RING STORAGE 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1240 		CART, ALUMINUM, OFI CABLE CLEANING 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1316 		RACKS, END RING 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1318 		HANDLING SYSTEM, LOAD POSITIONERS, SRB 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1348 		LAUNCHER, DIVER-OPERATED PLUGS 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1504 		SLING SET, AFT SKIRT 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1504-01		SLING SET, AFT SKIRT				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-1504-03		SLING SET, AFT SKIRT				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		H77-8430-01		LIFT, SRB SADDLE				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		K60-0734		CRANE, #66250 SRB R&D FAC, 40 TON BRIDGE				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		K60-0738		POWERED DOORS, #66250 SRB RET/DISA FAC (WEST)				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		IOMS		IOMS		NASA		OPTION

		K60-3204		WATER, HIGH PRESSURE, 66242 FIRST WASH 				66242		Hangar AF / FIRST WASH BUILDING (HGR. AF)		TOSC		TOSC		TOSC		NASA		OPTION

		K61-1874		POWERED DOOR, #66320 ROBOT HP WASH FACILITY				66320		ERROR:#N/A		TOSC		IOMS		IOMS		NASA		OPTION

		K62-0443		POWERED DOORS, #66250 SRB RET/DISA FAC (EAST)				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		IOMS		IOMS		NASA		OPTION

		P77-0150-03		Frustum Transport Pallet		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		P77-0154-01		Forward Skirt Transport Pallet		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		P77-0154-03		Forward Skirt Transport Pallet		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		P77-0159		Main Parachute Transport Pallet		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		P77-0161		MPSS Transport Pallet		2		KSC		 / unknown		TOSC		TOSC		TOSC		NASA		OPTION

		P77-0166		TRANSPORT AND WASHING PALLET		2		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		S77-0163-05		CART, HYDRAULIC SERVICE (MOBILE) 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		U77-0001 		SHIP, SRB RETRIEVAL (FREEDOM STAR)		1		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION		INCLUDING ASSOCIATED MARINE EQUIPMENT

		U77-0001 		SHIP, SRB RETRIEVAL (LIBERTY STAR)		1		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION		INCLUDING ASSOCIATED MARINE EQUIPMENT

		U77-1122-05		PLUG, DIVER OPERATED ENHANCED, SRB RETR. 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		U77-1124		POWER REEL		8		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		U77-1126-01		STAND ASSEMBLY, POWER BLOCK (SRB RET.) 				66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

		U77-1351-01		POWER BLOCKS, SRB FRUSTUM RETRIEVAL 		3		66250		Hangar AF / SRB RECOVERY BUILDING HANGAR AF		TOSC		TOSC		TOSC		NASA		OPTION

				DOOR, FWD SKIRT ACCESS FRAME PROT.  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		4		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		OPTION

				DOOR, FWD SKIRT ACCESS FRAME PROT. 10603-0050-114		5		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		OPTION

				DOOR, TEMPORARY ACCESS-AFT BSM (LH)  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		OPTION

				DOOR, TEMPORARY ACCESS-AFT BSM (RH)  SRB REFURBISHMENT & SUBASSEMBLY FACILITY 		2		MULTI		 / MULTI		TOSC		TOSC		TOSC		NASA		OPTION

				HYDROLASER, PUMPS/MOTORS/STARTERS				66259		ERROR:#N/A		TOSC		TOSC		TOSC		NASA		OPTION

				HYDROLASER, OZONE GENERATOR				66259		ERROR:#N/A		TOSC		TOSC		TOSC		NASA		OPTION

				HYDROLASER, WEST WASH INSTRUMENTATION				66259		Hangar AF / EQUIPMENT BUILDING (HGR. AF)		TOSC		TOSC		TOSC		NASA		OPTION
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TPSF (Option)

		PNM #		DESCRIPTION		QTY		LOCATION		LOCATION NAME		OPERATE		MAINTAIN		SUSTAIN		USER		START DATE		COMMENTS

		A14-0236-02		COOLANT UNIT, DEAERATION		1		K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		A70-1044		MILLROLL, TPS TILE COATING		2		K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		K60-1281		SYSTEM, THERMAL PROTECTION (TPS)				K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		K60-3276		OVEN, TILE PROCESSING				K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		K61-0142		SPRAY GUN, WATER PROOFING				K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		K61-0143		OVEN, THERMAL PROCESSING				K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		K61-0178		EQUIPMENT, TILE WATERPROOFING		4		K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		M70-0013		 Alarm Unit, Vacuum Drop				K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		K60-1281		SYSTEM, THERMAL PROTECTION (TPS)				K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION

		K60-0374		HANDLING EQUIPMENT, TPS MATERIAL				K6-0794		TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)		TOSC		TOSC		TOSC		NASA		OPTION
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Facility_Cross_Ref

		KSC Shuttle Facility/ Key Property Turnover List

		NOT A SCHEDULE - PRELIMINARY PLANNING TOOL ONLY

		THIS WORKSHEET IS REFERENCE ONLY. SEE APPENDIX 5 FOR OFFICIAL FACILITY LISTING

		Date Printed: 11/16/2010

		Facility Group		Facility Number		Site		Facility Property Name		Facility/SubFacility Type		Turnover Rationale		Target Turnover Date		Release Date		Receiving Program/Org		End State		Status		Group/Sub Facility

		 LC - 41		29181 		CCAFS		GN2 METERING STATION																 LC - 41 / GN2 METERING STATION

		 MILA 		M5-0791				COLLIMATION TOWER EQUIPMENT BUILDING																 MILA  / COLLIMATION TOWER EQUIPMENT BUILDING

		ALT LANDING		CLS-I		IAB		ISTRES AIR BASE, FRANCE		TAL		LND: last orbiter landing. TTD/RD: LND+ 6 mos T&R site securing/safing		Sep-11-2011		Sep-11-2011		Host Base		Safe & Abandon				ALT LANDING / ISTRES AIR BASE, FRANCE

		ALT LANDING		CLS-M		MAB		MORON AIR BASE, SPAIN		TAL		LND: last orbiter landing. TTD/RD: LND+ 6 mos T&R site securing/safing		Sep-11-2011		Sep-11-2011		Host Base		Safe & Abandon				ALT LANDING / MORON AIR BASE, SPAIN

		ALT LANDING		CLS-Z		ZAB		ZARAGOZA AIR BASE, SPAIN		TAL		LND: last orbiter landing. TTD/RD: LND+ 6 mos T&R site securing/safing		Sep-11-2011		Sep-11-2011		Host Base		Safe & Abandon				ALT LANDING / ZARAGOZA AIR BASE, SPAIN

		ALT LANDING		SLS-1		DFRC		DRYDEN FLIGHT RESEARCH CENTER, CA		SLS		LND: last orbiter landing. TTD/RD: LND+ 6 mos T&R site securing/safing		Sep-11-2011		Sep-11-2011		Host Base		Safe & Abandon				ALT LANDING / DRYDEN FLIGHT RESEARCH CENTER, CA

		ALT LANDING		SLS-2		WSSH		WHITE SANDS SPACE HARBOR, NM		SLS		LND: last orbiter landing. TTD/RD: LND+ 6 mos T&R site securing/safing		Sep-11-2011		Sep-11-2011		Host Base		Safe & Abandon				ALT LANDING / WHITE SANDS SPACE HARBOR, NM

		ARF		ARF								DUMMY VARIABLE FOR VLOOKUP 												ARF / 

		ARF		L6-0146		KSC		ENGINEERING and ADMIN BLDG. (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / ENGINEERING and ADMIN BLDG. (ARF)

		ARF		L6-0147		KSC		CHILLER BUILDING (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / CHILLER BUILDING (ARF)

		ARF		L6-0196		KSC		GUARD HOUSE (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / GUARD HOUSE (ARF)

		ARF		L6-0247		KSC		MANUFACTURING BUILDING (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / MANUFACTURING BUILDING (ARF)

		ARF		L6-0248		KSC		SERVICE BUILDING (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / SERVICE BUILDING (ARF)

		ARF		L6-0249		KSC		GSE REPAIR / WASH BUILDING (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / GSE REPAIR / WASH BUILDING (ARF)

		ARF		L6-0295		KSC		HAZARDOUS WASTE STAGING BUILDING (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / HAZARDOUS WASTE STAGING BUILDING (ARF)

		ARF		L6-0297		KSC		STORAGE BUILDING (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / STORAGE BUILDING (ARF)

		ARF		L7-0201		KSC		POL STORAGE BUILDING (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / POL STORAGE BUILDING (ARF)

		ARF		L7-0251		KSC		AFT SKIRT TEST BLDG. (ARF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				ARF / AFT SKIRT TEST BLDG. (ARF)

		CCAFS		25201 		CCAFS		GHE METERING STATION																CCAFS / GHE METERING STATION

		CCAFS		N6-0107				PUMP HOUSE N5																CCAFS / PUMP HOUSE N5

		CCAFS		N6-0146				PUMP HOUSE N2																CCAFS / PUMP HOUSE N2

		CCAFS		N6-0407				PUMP HOUSE N3																CCAFS / PUMP HOUSE N3

		CCAFS		N6-1120				MOTR RADAR TOWER FACILITY																CCAFS / MOTR RADAR TOWER FACILITY

		CCAFS		N6-2247				OFFICE/COMPUTER BLDG																CCAFS / OFFICE/COMPUTER BLDG

		CCAFS		N6-2296				CENTRAL TELEMETRY BUILDING																CCAFS / CENTRAL TELEMETRY BUILDING

		CCAFS		N6-2296T				ANTENNA SUPPORT BUILDING																CCAFS / ANTENNA SUPPORT BUILDING

		CRCA		K6-0996		KSC		SGS PLUMBING POL (USA has a mix crib within)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		TBD		Safe & Abandon				CRCA / SGS PLUMBING POL (USA has a mix crib within)

		CRCA		K6-1246		KSC		UTILITY SHOPS FACILITY		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / UTILITY SHOPS FACILITY

		CRCA		K6-1298		KSC		MISSION SUPPORT BLDG (Calibration Lab: Physical/Dimensional & Electrical)		Lab		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		TBD		Unknown				CRCA / MISSION SUPPORT BLDG (Calibration Lab: Physical/Dimensional & Electrical)

		CRCA		K6-1346		KSC		PNEUMATICS SHOP		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / PNEUMATICS SHOP

		CRCA		K6-1347		KSC		HAZARDOUS WASTE STAGING SHELTER		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STAGING SHELTER

		CRCA		K6-1347F		KSC		HAZARDOUS WASTE STORAGE FACILITY		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STORAGE FACILITY

		CRCA		K6-1348		KSC		OPERATIONS SUPPORT BUILDING (WATER SHOP)		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / OPERATIONS SUPPORT BUILDING (WATER SHOP)

		CRCA		K6-1349		KSC		LOGISTICS SHED (Pneu kitting)		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		TBD		Unknown				CRCA / LOGISTICS SHED (Pneu kitting)

		CRCA		K6-1350		KSC		STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE BUILDING

		CRCA		K6-1396		KSC		HAZARDOUS WASTE STAGING SHELTER		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STAGING SHELTER

		CRCA		K6-1397		KSC		PAINT SHOP		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / PAINT SHOP

		CRCA		K6-1397C		KSC		ELECTRICAL STORAGE FACILITY		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / ELECTRICAL STORAGE FACILITY

		CRCA		K6-1397D		KSC		POL		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / POL

		CRCA		K6-1397G		KSC		POL		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / POL

		CRCA		K6-1696		KSC		COMPONENT REFURB. and CHEMICAL ANALYSIS FAC.		Lab		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / COMPONENT REFURB. and CHEMICAL ANALYSIS FAC.

		CRCA		K6-1696A		KSC		Waste Water treatment Plant																CRCA / Waste Water treatment Plant

		CRCA		K6-1747		KSC		HYPERGOL DECONTAMINATION BUILDING		Lab		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HYPERGOL DECONTAMINATION BUILDING

		CRCA		K6-1748		KSC		DRY CHEMICAL STORAGE BUILDING		Lab		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / DRY CHEMICAL STORAGE BUILDING

		CRCA		K6-1748A		KSC		HAZARDOUS WASTE STORAGE BUILDING		Lab		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STORAGE BUILDING

		CRCA		K6-1847		KSC		GENERATOR MAINTENANCE SHOP		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / GENERATOR MAINTENANCE SHOP

		CRCA		K6-1847A		KSC		GENERATOR OFFICE		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / GENERATOR OFFICE

		CRCA		K6-1847B		KSC		GENERATOR CHECKOUT SHED		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / GENERATOR CHECKOUT SHED

		CRCA		K6-1847C		KSC		GENERATOR STORAGE SHED		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / GENERATOR STORAGE SHED

		CRCA		K6-1847D		KSC		GENERATOR SHOP POL		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / GENERATOR SHOP POL

		CRCA		K6-1847E		KSC		EQUIPMENT WASH AREA		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / EQUIPMENT WASH AREA

		CRCA		K6-1847F		KSC		HAZ WASTE STORAGE BUILDING		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZ WASTE STORAGE BUILDING

		CRCA		K6-1896		KSC		CONTRACTOR SUPPORT BUILDING #8		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / CONTRACTOR SUPPORT BUILDING #8

		CRCA		K6-1896A		KSC		COVERED WORK AREA		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / COVERED WORK AREA

		CRCA		K6-1896B		KSC		WASTE STAGING SHELTER		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / WASTE STAGING SHELTER

		CRCA		K6-1896C		KSC		STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE BUILDING

		CRCA		K6-1896D		KSC		STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE BUILDING

		CRCA		K6-1896E		KSC		STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE BUILDING

		CRCA		K6-1896F		KSC		FLAMMABLE STORAGE UNIT		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / FLAMMABLE STORAGE UNIT

		CRCA		K6-1995		KSC		HEAVY EQUIPMENT MAINTENANCE SHOP		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				HEAVY EQUIPMENT MAINTENANCE SHOP

		CRCA		K6-1995A		KSC		HAZ MATERIAL STORAGE SHED (CONTROLLED WST)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZ MATERIAL STORAGE SHED (CONTROLLED WST)

		CRCA		K6-1996		KSC		HEAVY EQUIPMENT SHOP		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / HEAVY EQUIPMENT SHOP

		CRCA		K6-1996D		KSC		STAGING BUILDING #1 (Carpenter Shop)		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STAGING BUILDING #1 (Carpenter Shop)

		CRCA		K6-1996F		KSC		HAZ WASTE STAGING SHELTER		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZ WASTE STAGING SHELTER

		CRCA		K6-1996G		KSC		ELECTRICAL SHOP		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / ELECTRICAL SHOP

		CRCA		K6-1996H		KSC		HEAVY EQUIPMENT OFFICE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / HEAVY EQUIPMENT OFFICE BUILDING

		CRCA		K6-1996I		KSC		HAZARDOUS WASTE STAGING BUILDING/PORTABLE		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STAGING BUILDING/PORTABLE

		CRCA		K6-1996L		KSC		HAZARDOUS WASTE STAGING BUILDING/PORTABLE		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STAGING BUILDING/PORTABLE

		CRCA		K6-1996M		KSC		BATTERY STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / BATTERY STORAGE BUILDING

		CRCA		K6-1996N		KSC		STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE BUILDING

		CRCA		K6-1996P		KSC		RIGGING STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / RIGGING STORAGE BUILDING

		CRCA		K6-1996Q		KSC		POL		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / POL

		CRCA		K6-1996T		KSC		COMPRESSOR ROOM		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / COMPRESSOR ROOM

		CRCA		K6-1996U		KSC		STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE BUILDING

		CRCA		K6-1996V		KSC		STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE BUILDING

		CRCA		K6-1997		KSC		ASTRONAUT VAN GARAGE		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		CxP		Active				CRCA / ASTRONAUT VAN GARAGE

		CRCA		K6-1998		KSC		ASTRONAUT VAN GARAGE		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		CxP		Active				CRCA / ASTRONAUT VAN GARAGE

		CRCA		K6-2045		KSC		HIGH CREW STORAGE BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / HIGH CREW STORAGE BUILDING

		CRCA		K7-0367		KSC		AMMONIA BOILER REFURBISHMENT FACILITY (CCF Area)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2011		Institution		Abandon				CRCA / AMMONIA BOILER REFURBISHMENT FACILITY (CCF Area)

		CRCA		K7-0417		KSC		POL		Storage		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / POL

		CRCA		K7-0569		KSC		CCF OPS BUILDING (USA ELECTRICAL & FIELD PAINTERS)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		TBD		Unknown				CRCA / CCF OPS BUILDING (USA ELECTRICAL & FIELD PAINTERS)

		CRCA		K7-0569B		KSC		HAZARDOUS WASTE STAGING AREA (CCF Area)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STAGING AREA (CCF Area)

		CRCA		K7-0569C		KSC		HAZARDOUS WASTE STAGING AREA (CCF Area)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STAGING AREA (CCF Area)

		CRCA		K7-0570		KSC		POL (CCF Area)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / POL (CCF Area)

		CRCA		K7-0619		KSC		SAND and EQUIPMENT STORAGE FACILITY #1 (CCF Area)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / SAND and EQUIPMENT STORAGE FACILITY #1 (CCF Area)

		CRCA		K7-0623		KSC		STORAGE BUILDING (Quanset hut) (CCF Area)		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / STORAGE BUILDING (Quanset hut) (CCF Area)

		CRCA		K7-2468		KSC		SANDBLAST PAINT FACILITY (Schwartz Road)		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Safe & Abandon				CRCA / SANDBLAST PAINT FACILITY (Schwartz Road)

		CRCA		K7-2468A		KSC		SANDBLAST MEDIA BUILDING		Shop		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Safe & Abandon				CRCA / SANDBLAST MEDIA BUILDING

		CRCA		K7-2468B		KSC		HAZARDOUS WASTE STAGING SHELTER		Shop		LND: shuttle last landing, T&R activities begin. TTD=RD: last orbiter ready to ferry,facility safing complete.		Dec-31-2012		Dec-31-2012		Institution		Active				CRCA / HAZARDOUS WASTE STAGING SHELTER

		CRCA		M6-0038		KSC		STORAGE SHED		Storage		LND=last landing, T&R support begins. TTD/RD=last orbiter ready to ferry.		Dec-16-2011		Dec-16-2011		Institution		Active				CRCA / STORAGE SHED

		CT		CT-1		KSC		CRAWLER TRANSPORTER 1		GSE		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				CT / CRAWLER TRANSPORTER 1

		CT		CT-2		KSC		CRAWLER TRANSPORTER 2		GSE		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				CT / CRAWLER TRANSPORTER 2

		CT Park Site		K7-0187		KSC		MSS PARK SITE ELECTRICAL INTERFACE BLDG.		Processing		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		Institution		Safe & Abandon				CT Park Site / MSS PARK SITE ELECTRICAL INTERFACE BLDG.

		CT Park Site		K7-0188		KSC		MOBILE SERVICE STRUCTURE PARK SITE (GLOBAL)		Processing		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				CT Park Site / MOBILE SERVICE STRUCTURE PARK SITE (GLOBAL)

		CT Park Site		K7-0188A		KSC		GFE STORAGE SHOP (MSS Park Site)		Processing		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		Institution		Safe & Abandon				CT Park Site / GFE STORAGE SHOP (MSS Park Site)

		CT Park Site		K7-0188B		KSC		SWITCHING STATION (MSS Park Site)		Processing		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		Institution		Safe & Abandon				CT Park Site / SWITCHING STATION (MSS Park Site)

		CT Park Site		K7-0188C		KSC		TOILET ROOM (MSS Park Site)		Processing		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		Institution		Safe & Abandon				CT Park Site / TOILET ROOM (MSS Park Site)

		Fluid Servicing Area		J7-2162		KSC		UNIVERSAL CAMERA PAD #17																Fluid Servicing Area / UNIVERSAL CAMERA PAD #17

		Fluid Servicing Area		K7-0468				CONVERTER/COMPRESSOR BUILDING																Fluid Servicing Area / CONVERTER/COMPRESSOR BUILDING

		Hangar AF		60629		CCAFS		POL SHELTER (AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / POL SHELTER (AF)

		Hangar AF		60630		CCAFS		POL FACILITY (AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / POL FACILITY (AF)

		Hangar AF		66200		CCAFS		PAINT STORAGE BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / PAINT STORAGE BUILDING (HGR. AF)

		Hangar AF		66237		CCAFS		HAZARDOUS WASTE STAGING SHELTER (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / HAZARDOUS WASTE STAGING SHELTER (HGR. AF)

		Hangar AF		66238		CCAFS		HAZARDOUS WASTE STAGING SHELTER (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / HAZARDOUS WASTE STAGING SHELTER (HGR. AF)

		Hangar AF		66240		CCAFS		HIGH PRESSURE WASH BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / HIGH PRESSURE WASH BUILDING (HGR. AF)

		Hangar AF		66241		CCAFS		DEIONIZED WATER TANK (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / DEIONIZED WATER TANK (HGR. AF)

		Hangar AF		66242		CCAFS		FIRST WASH BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / FIRST WASH BUILDING (HGR. AF)

		Hangar AF		66244		CCAFS		SRB RECOVERY SLIP (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / SRB RECOVERY SLIP (HGR. AF)

		Hangar AF		66245		CCAFS		SUBSTATION (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / SUBSTATION (HGR. AF)

		Hangar AF		66246		CCAFS		CONTAMINATED WATER TANK (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / CONTAMINATED WATER TANK (HGR. AF)

		Hangar AF		66249		CCAFS		TVC DESERVICING BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / TVC DESERVICING BUILDING (HGR. AF)

		Hangar AF		66250		CCAFS		SRB RECOVERY BUILDING HANGAR AF		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / SRB RECOVERY BUILDING HANGAR AF

		Hangar AF		66251		CCAFS		HIGH PRESSURE GAS BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / HIGH PRESSURE GAS BUILDING (HGR. AF)

		Hangar AF		66252		CCAFS		SUBSTATION (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / SUBSTATION (HGR. AF)

		Hangar AF		66256		CCAFS		WASTE WATER TANK (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / WASTE WATER TANK (HGR. AF)

		Hangar AF		66259		CCAFS		EQUIPMENT BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / EQUIPMENT BUILDING (HGR. AF)

		Hangar AF		66266		CCAFS		DRUM STORAGE BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / DRUM STORAGE BUILDING (HGR. AF)

		Hangar AF		66267		CCAFS		TANK FARM AREA (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / TANK FARM AREA (HGR. AF)

		Hangar AF		66295		CCAFS		BARGE UNLOADING FACILITY (Big slab along river) (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / BARGE UNLOADING FACILITY (Big slab along river) (HGR. AF)

		Hangar AF		66310		CCAFS		SRB PAINT BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / SRB PAINT BUILDING (HGR. AF)

		Hangar AF		66311		CCAFS		SUBSTATION (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / SUBSTATION (HGR. AF)

		Hangar AF		66320		CCAFS		ROBOT WASH BUILDING (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / ROBOT WASH BUILDING (HGR. AF)

		Hangar AF		66330		CCAFS		WAREHOUSE (AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		LSP		Active				Hangar AF / WAREHOUSE (AF)

		Hangar AF		66336		CCAFS		WASTE STAGING FACILITY (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / WASTE STAGING FACILITY (HGR. AF)

		Hangar AF		66340		CCAFS		MULTI-MEDIA BLAST FACILITY (HGR. AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar AF / MULTI-MEDIA BLAST FACILITY (HGR. AF)

		Hangar AF		SRB R&S				SRB REFURBISHMENT & SUBASSEMBLY FACILITY  (Hangar AF)																Hangar AF / SRB REFURBISHMENT & SUBASSEMBLY FACILITY  (Hangar AF)

		Hangar M		55005		CCAFS		HANGAR M ANNEX (HGR. M)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar M / HANGAR M ANNEX (HGR. M)

		Hangar N		1728		CCAFS		HANGAR N (HGR. N)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar N / HANGAR N (HGR. N)

		Hangar N		1729		CCAFS		HANGER N SUBSTATION (HGR. N)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar N / HANGER N SUBSTATION (HGR. N)

		Hangar N		54926		CCAFS		WASTE STAGING FACILITY (HGR. N)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar N / WASTE STAGING FACILITY (HGR. N)

		Hangar N		54928		CCAFS		LITTLE N STORAGE BLDG. (HGR. N)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Hangar N / LITTLE N STORAGE BLDG. (HGR. N)

		Hangar S		66257		CCAFS		BOILER BUILDING		Misc		LND/TTD: last landing. RD=TTD + 1 month T&R securing		Sep-25-2010		Oct-25-2010		Institution		Safe & Abandon				Hangar S / BOILER BUILDING

		Hangar S		SRB R&D				SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)																Hangar S / SRB RETRIEVAL & DISASSEMBLY FACILITIES Hangar S)

		HMF		M7-0862		KSC		HMF HAZARDOUS WASTE STAGING SHELTER		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HMF HAZARDOUS WASTE STAGING SHELTER

		HMF		M7-0912		KSC		HMF GENERAL WAREHOUSE (CLAMSHELL)		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HMF GENERAL WAREHOUSE (CLAMSHELL)

		HMF		M7-0961		KSC		HYPERGOL MODULE PROCESSING, NORTH		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, NORTH

		HMF		M7-0961		KSC		HYPERGOL MODULE PROCESSING, NORTH		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, NORTH

		HMF		M7-0961		KSC		HYPERGOL MODULE PROCESSING, NORTH		Shop		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, NORTH

		HMF		M7-0961		KSC		HYPERGOL MODULE PROCESSING, NORTH		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, NORTH

		HMF		M7-0961		KSC		HYPERGOL MODULE PROCESSING, NORTH		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, NORTH

		HMF		M7-1011		KSC		HMF GSE STORAGE BLDG. (HMF Support)		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HMF GSE STORAGE BLDG. (HMF Support)

		HMF		M7-1012		KSC		HMF POL STORAGE		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HMF POL STORAGE

		HMF		M7-1059		KSC		HYPERGOLIC MAINTENANCE FACILITY SUPPORT BUILDING #2		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOLIC MAINTENANCE FACILITY SUPPORT BUILDING #2

		HMF		M7-1061		KSC		HYPERGOL SUPPORT BLDG. (HMF Control Room)		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL SUPPORT BLDG. (HMF CONTROL ROOM)

		HMF		M7-1061A		KSC		HMF GHE and GN2 STORAGE		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HMF GHE and GN2 STORAGE

		HMF		M7-1061B		KSC		LINE OF SIGHT ANTENNA		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / LINE OF SIGHT ANTENNA

		HMF		M7-1212		KSC		HYPERGOL MODULE PROCESSING, SOUTH		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, SOUTH

		HMF		M7-1212		KSC		HYPERGOL MODULE PROCESSING, SOUTH		Shop		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, SOUTH

		HMF		M7-1212		KSC		HYPERGOL MODULE PROCESSING, SOUTH		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / HYPERGOL MODULE PROCESSING, SOUTH

		HMF		M7-1361		KSC		STORAGE AREA (HMF Area)		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Safe & Abandon				HMF / STORAGE AREA (HMF Area)

		HMF		M7-1362		KSC		FIREX PUMP STATION		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Active				HMF / FIREX PUMP STATION

		HMF		M7-1362A		KSC		WATER STORAGE TANK		Processing		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Active				HMF / WATER STORAGE TANK

		HMF		M7-1509		KSC		LOX IMPACT TEST CELL (cone calorimeter bldg)		Lab		LND: Last launch +30 days post flight securing. TTD/RD: Last FRCS/Pod T&R safing &facility securing complete		Feb-11-2013		Feb-11-2013		Institution		Active				HMF / LOX IMPACT TEST CELL (CONE CALORIMETER BLDG)

		Industrial Area		M6-0138				COMMUNICATIONS DISTRIBUTION AND SWITCHING CENTER																Industrial Area / COMMUNICATIONS DISTRIBUTION AND SWITCHING CENTER

		Industrial Area		M6-0336				ELECTROMAGNETIC LAB																Industrial Area / ELECTROMAGNETIC LAB

		Industrial Area		M6-0342				CENTRAL INSTRUMENTATION FACILITY																Industrial Area / CENTRAL INSTRUMENTATION FACILITY

		Industrial Area		M6-0534				HEAVY EQUIPMENT WASH FACILITY																Industrial Area / HEAVY EQUIPMENT WASH FACILITY

		Industrial Area		M6-0589				SUPPORT BUILDING																Industrial Area / SUPPORT BUILDING

		Industrial Area		M6-0791				COMMUNICATIONS MAINTENANCE AND STORAGE																Industrial Area / COMMUNICATIONS MAINTENANCE AND STORAGE

		Industrial Area		M6-1721B 				GENERATOR																Industrial Area / GENERATOR

		Industrial Area		M7-0355				OPERATIONS AND CHECKOUT BUILDING																Industrial Area / OPERATIONS AND CHECKOUT BUILDING

		Industrial Area		M7-0505A		KSC		LAUNCH EQUIPMENT TEST FACILITY		Lab		LND:immediately after Last launch, TTD/RD: LND+ 2 months T&R closeouts		Apr-26-2011		Apr-26-2011		CxP		Active				Industrial Area / LAUNCH EQUIPMENT TEST FACILITY

		Industrial Area		M7-0554		KSC		POL (LETF Area)		Storage		LND: Last launch & safing complete, T&R assumes O&M; TTD/RD: LND+ 2 months T&R closeouts		Nov-16-2010		Nov-16-2010		ISSP		Active				Industrial Area / POL (LETF Area)

		Industrial Area		M7-0557				CRYOGENICS TEST LABORATORY																Industrial Area / CRYOGENICS TEST LABORATORY

		Industrial Area		M7-0656		KSC		PARACHUTE STORAGE BUILDING		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Industrial Area / PARACHUTE STORAGE BUILDING

		Industrial Area		M7-0657		KSC		PARACHUTE REFURBISHMENT FACILITY (SRB Element)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				Industrial Area / PARACHUTE REFURBISHMENT FACILITY (SRB Element)

		Industrial Area		M7-0777				TRANSPORTER/CANISTER FACILITY																Industrial Area / TRANSPORTER/CANISTER FACILITY

		Industrial Area		M7-1357				MULTI-OPERATION SUPPORT BUILDING																Industrial Area / MULTI-OPERATION SUPPORT BUILDING

		Industrial Area		M7-1472				RTG FACILITY																Industrial Area / RTG FACILITY

		LC - 19 		15730		CCAFS		STORAGE BUILDING, BLOCKHOUSE - CX 19		Storage		LND/TTD: last landing. RD=TTD + 1 month T&R securing		Sep-25-2010		Oct-25-2010		Institution		Safe & Abandon				LC - 19  / STORAGE BUILDING, BLOCKHOUSE - CX 19

		LC - 37 		33000		CCAFS		RECORDS STORAGE BUILDING (Complex 37)		Storage		LND/TTD: last landing. RD=TTD + 1 month T&R securing		Sep-25-2010		Oct-25-2010		Institution		Safe & Abandon				LC - 37  / RECORDS STORAGE BUILDING (Complex 37)

		LC 36		5567				ELECTRICAL SUBSTATION																LC 36 / ELECTRICAL SUBSTATION

		LC 37 & ITL		33014 		CCAFS		GN2 METERING STATION																LC 37 & ITL / GN2 METERING STATION

		LC 40		41905				GN2 METERING STATION																LC 40 / GN2 METERING STATION

		LC-39		F6-2375A		KSC		OPTICS TRACKING BUILDING																LC-39 / OPTICS TRACKING BUILDING

		LC-39		J6-0393				UNIVERSAL CAMERA PAD #16																LC-39 / UNIVERSAL CAMERA PAD #16

		LC-39		J6-0490A		ksc		500 FT WEATHER TOWER																LC-39 / 500 FT WEATHER TOWER

		LC-39		J6-1924		ksc		APOLLO/SATURN V CENTER																LC-39 / APOLLO/SATURN V CENTER

		LCC		K6-0900		KSC		LAUNCH CONTROL CENTER		Processing		LND=last landing, T&R assumes O&M.TTD/RD= LPS T&R safing complete less FR 2 for facility safing. T&R becomes tenant U/R.		Dec-01-2011		Dec-01-2011		CxP		Active				LCC / LAUNCH CONTROL CENTER

		LCC		K6-0900A		KSC		LCC BATTERY ROOM (LCC)		Processing		LND=last landing, T&R assumes O&M.TTD/RD= LPS based T&R safing complete less FR-2 for facility safing. T&R becomes tenant.		Dec-01-2011		Dec-01-2011		CxP		Active				LCC / LCC BATTERY ROOM (LCC)

		LCC		K7-0901		KSC		LCC MATERIAL DISTRIBUTION.MAINTENANCE BUILDING (SHREADER)		Storage		LND=last landing, T&R assumes O&M.TTD/RD= LPS based T&R safing complete less FR-2 for facility safing. T&R becomes tenant.		Dec-01-2011		Dec-01-2011		CxP		Active				LCC / LCC MATERIAL DISTRIBUTION.MAINTENANCE BUILDING (SHREADER)

		LCC		K7-0955		KSC		LCC E-GATE GUARD HOUSE		Security		LND=last landing, T&R assumes O&M.TTD/RD= LPS based T&R safing complete less FR-2 for facility safing. T&R becomes tenant.		Dec-01-2011		Dec-01-2011		CxP		Active				LCC / LCC E-GATE GUARD HOUSE

		LES		K6-1247		KSC		LAUNCH EQUIPMENT SHOP (LES)		Shop		LND: Last landingTTD/RD: T&R purchase shop services thereafter.		Sep-25-2010		Sep-25-2010		CxP		Active				LES / LAUNCH EQUIPMENT SHOP (LES)

		LOGISTICS		K6-1449		KSC		GENERAL WAREHOUSE (CLAMSHELL)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / GENERAL WAREHOUSE (CLAMSHELL)

		LOGISTICS		K6-1547		KSC		LOGISTICS FACILITY		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / LOGISTICS FACILITY

		LOGISTICS		K6-1547A		KSC		POL (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / POL (Logistics)

		LOGISTICS		K6-1547B		KSC		BARREL SHED (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / BARREL SHED (Logistics)

		LOGISTICS		K6-1547C		KSC		SUPPORT BLDG. (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / SUPPORT BLDG. (Logistics)

		LOGISTICS		K6-1547D		KSC		CABLE REEL SHED (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / CABLE REEL SHED (Logistics)

		LOGISTICS		K6-1547E		KSC		EXPLOSIVES STAGING SHED (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / EXPLOSIVES STAGING SHED (Logistics)

		LOGISTICS		K6-1547F		KSC		LOADING DOCK (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / LOADING DOCK (Logistics)

		LOGISTICS		K6-1547G		KSC		STORAGE SHED (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / STORAGE SHED (Logistics)

		LOGISTICS		K6-1547H		KSC		EQUIPMENT SHELTER (Logistics)		Storage		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		CxP		Active				LOGISTICS / EQUIPMENT SHELTER (Logistics)

		SSPF		M7-0360		KSC		SPACE STATION PROCESSING FACILITY (SSPF)		Processing		LND/TTD:completion of LON de-stack. RD: End of FY12 to support PP dispo		Jun-15-2011		Sep-11-2012		TBD		Unknown				SSPF / SPACE STATION PROCESSING FACILITY (SSPF)

		Main Gate		M3-0147				EMERGENCY GENERATOR BUILDING																Main Gate / EMERGENCY GENERATOR BUILDING

		MDD		J6-2262		KSC		ORBITER MATE/DEMATE DEVICE (SLF)		Processing		LND:Last Orbiter landing (3/11/11) + 30 days ME. TTD/RD: last orbiter ferry complete post T&R display activities		May-11-2012		May-11-2012		Institution		Safe & Abandon				MDD / ORBITER MATE/DEMATE DEVICE (SLF)

		MILA		M5-1494				MILA OPERATIONS BUILDING																MILA / MILA OPERATIONS BUILDING

		MISC FAC		1726		CCAFS		HANGER S ( Shuttle Training, JBOSC Life Support, & SRB Element Shops)		Misc		LND/TTD: last landing. RD: TTD+1 month T&R securing.		Sep-25-2010		Oct-25-2010		Institution		Safe & Abandon				MISC FAC / HANGER S ( SHUTTLE TRAINING, JBOSC LIFE SUPPORT, & SRB ELEMENT SHOPS)

		MISC FAC		UK-0008		KSC		CRAWLERWAY		Processing		LND/TTD/RD= last launch MLP move complete		Sep-20-2010		Sep-20-2010		CxP		Active				MISC FAC / CRAWLERWAY

		MLP		MLP-1		KSC		MOBILE LAUNCH PLATFORM NO. 1		GSE		LND:STS-119 Launch TTD/RD:AIX launch+approx 2 mos planning & contract negot implem;3 mos of safing, securing & documentation c/o's.RD: returned from USA to PH, released by PH to TA and accepted by EG&G all on the same day		May-15-2010		May-28-2010		Institution		Safe & Abandon		In-Work		MLP / MOBILE LAUNCH PLATFORM NO. 1

		MLP		MLP-2		KSC		MOBILE LAUNCH PLATFORM NO. 2		GSE		LND:last Launch & Safing Complete;TTD/RD: LND+1 month T&R securing		Apr-26-2011		Apr-26-2011		Institution		Safe & Abandon				MLP / MOBILE LAUNCH PLATFORM NO. 2

		MLP		MLP-3		KSC		MOBILE LAUNCH PLATFORM NO. 3		GSE		LND:LON de-stack (4/11/11) + 30 days ME securing;TTD/RD: LND+2 months T&R securing.		Jul-11-2011		Jul-11-2011		Institution		Safe & Abandon		In-Work		MLP / MOBILE LAUNCH PLATFORM NO. 3

		MLP		MLPS				MOBILE LAUNCH PLATFORM NO.  2 AND 3																MLP / MOBILE LAUNCH PLATFORM NO.  2 AND 3

		MLP Park		K6-0546		KSC		MLP REFURBISHMENT AREA										CxP		Active				MLP Park / MLP REFURBISHMENT AREA

		MLP Park (C)		K6-0544		KSC		MLP PARKSITE RESTROOM FACILITY (Center)		Processing		LND: Last landing (3/11/2011) + days ME (astrovan stored there) . TTD/RD: LND+1 month T&R securing		May-11-2011		May-11-2011		CxP		Active				MLP Park (C) / MLP PARKSITE RESTROOM FACILITY (Center)

		MLP Park (C)		K6-0545		KSC		GENERAL WAREHOUSE (CLAMSHELL) (Center)		Processing		LND: Last landing (3/11/2011) + days ME (astrovan stored there) . TTD/RD: LND+1 month T&R securing		May-11-2011		May-11-2011		CxP		Active				MLP Park (C) / GENERAL WAREHOUSE (CLAMSHELL) (Center)

		MLP Park (C)		K6-0547		KSC		MLP PARKSITE OPERTIONS SUPPORT BUILDING (Center)		Processing		LND: Last landing (3/11/2011) + days ME (astrovan stored there) . TTD/RD: LND+1 month T&R securing		May-11-2011		May-11-2011		CxP		Active				MLP Park (C) / MLP PARKSITE OPERTIONS SUPPORT BUILDING (Center)

		MLP Park (E)		K6-0546A		KSC		MLP REFURBISHMENT AREA (EAST PARK SITE)		Processing		LND: last launch 2/26/2011 + 30 days ME.TTD/RD: LND + 5 months T&R securing		Aug-26-2011		Aug-26-2011		CxP		Active				MLP Park (E) / MLP REFURBISHMENT AREA (EAST PARK SITE)

		MLP Park (W)		K6-0546B		KSC		MLP REFURBISHMENT AREA (WEST PARK SITE)		Processing		Immediately Available		Oct-01-2007		Dec-11-2007		CxP		Active		Complete		MLP Park (W) / MLP REFURBISHMENT AREA (WEST PARK SITE)

		MPPF		M7-1104				MULTI PURPOSE PAYLOAD FACILITY																MPPF / MULTI PURPOSE PAYLOAD FACILITY

		OFFICE		K6-1096		KSC		OPERATIONS SUPPORT BUILDING I		Office		LND/TTD/RD: Last landing. End of SPOC Provided Maintenance; T&R Personnel Will Still Be Tenants		Sep-25-2010		Sep-25-2010		Institution		Active				OFFICE / OPERATIONS SUPPORT BUILDING I

		OFFICE		K6-1249		KSC		OPERATIONS SUPPORT BUILDING II		Office		LND/TTD/RD: Last landing. End of SPOC Provided Maintenance; T&R Personnel Will Still Be Tenants		Sep-25-2010		Sep-25-2010		Institution		Active				OFFICE / OPERATIONS SUPPORT BUILDING II

		OFFICE		M6-0399		KSC		KSC HEADQUARTERS BUILDING		Office		LND/TTD/RD: Last landing. End of SPOC Provided Maintenance; T&R Personnel Will Still Be Tenants		Sep-25-2010		Sep-25-2010		Institution		Active				OFFICE / KSC HEADQUARTERS BUILDING

		OFFICE		TR6-0104		KSC		TRAILER FACILITY (Behind OSB II)		Office		LND/TTD/RD: Last landing. End of SPOC Provided Maintenance; T&R Personnel Will Still Be Tenants		Sep-25-2010		Sep-25-2010		Institution		Active				OFFICE / TRAILER FACILITY (Behind OSB II)

		OPF-1		K6-0844		KSC		OPF-1 ECLSS/HYDRAULIC SUPPORT BUILDING #1		Processing		LND:dependant on release of LON (2 days prior to landing) which is also 30 days from wheel stop. TTD/RD: T&R OV104 prep for ferry & display activities complete, facility safing complete		Sep-11-2012		Sep-11-2012		Institution		Safe & Abandon				OPF-1 / OPF-1 ECLSS/HYDRAULIC SUPPORT BUILDING #1

		OPF-1		K6-0894		KSC		ORBITER PROCESSING FACILITY		OPF-1/2		LND:dependant on release of LON (2 days prior to landing) which is also 30 days from wheel stop. TTD/RD: T&R OV104 prep for ferry & display activities complete, facility safing complete		Sep-11-2012		Sep-11-2012		CxP		Active				OPF-1 / ORBITER PROCESSING FACILITY

		OPF-1		K6-0894A		KSC		OPF-1 ECS BUILDING (EAST)		Processing		LND:dependant on release of LON (2 days prior to landing) which is also 30 days from wheel stop. TTD/RD: T&R OV104 prep for ferry & display activities complete, facility safing complete		Sep-11-2012		Sep-11-2012		Institution		Safe & Abandon				OPF-1 / OPF-1 ECS BUILDING (EAST)

		OPF-2		K6-0791		KSC		OPF SCAPE FACILITY (OPF Misc.)		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Safe & Abandon				OPF-2 / OPF SCAPE FACILITY (OPF Misc.)

		OPF-2		K6-0893		KSC		OPF-2 ECLSS/HYDRAULIC SUPPORT BUILDING #2		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Safe & Abandon				OPF-2 / OPF-2 ECLSS/HYDRAULIC SUPPORT BUILDING #2

		OPF-2		K6-0894B		KSC		OPF-2 ECS BUILDING (WEST)		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Safe & Abandon				OPF-2 / OPF-2 ECS BUILDING (WEST)

		OPF-2		K6-0894D		KSC		OPF-1/2 GSE STORAGE BUILDING		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Safe & Abandon				OPF-2 / OPF-1/2 GSE STORAGE BUILDING

		OPF-2		K6-0894H		KSC		OPF-1/2 HAZARDOUS WASTE STAGING BUILDING/PORTABLE		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Safe & Abandon				OPF-2 / OPF-1/2 HAZARDOUS WASTE STAGING BUILDING/PORTABLE

		OPF-2		K6-0894I		KSC		OPF-1/2 HAZARDOUS WASTE STAGING BUILDING/PORTABLE		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Safe & Abandon				OPF-2 / OPF-1/2 HAZARDOUS WASTE STAGING BUILDING/PORTABLE

		OPF-2		K6-0895		KSC		OPF-1/2 FIREX PUMPHOUSE		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		CxP		Active				OPF-2 / OPF-1/2 FIREX PUMPHOUSE

		OPF-2		K6-0943		KSC		OPF-1/2 HAZARDOUS WASTE STAGING SHELTER		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Active				OPF-2 / OPF-1/2 HAZARDOUS WASTE STAGING SHELTER

		OPF-2		K6-0946		KSC		GROUND WATER STORAGE TANK (OPF Misc.)		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Active				OPF-2 / GROUND WATER STORAGE TANK (OPF Misc.)

		OPF-2		K6-0995		KSC		GROUND WATER STORAGE TANK (OPF Misc.)		Processing		LND:OV-105 last launch(destacked orb bay option)TTD/RD:T&R OV-105 prep for ferry & display activities complete,facility safing complete		Jun-01-2012		Sep-05-2012		Institution		Active				OPF-2 / GROUND WATER STORAGE TANK (OPF Misc.)

		OPF-3		K6-0696		KSC		ORBITER PROCESSING FACILITY HIGH BAY 3		Lab		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3

		OPF-3		K6-0696		KSC		ORBITER PROCESSING FACILITY HIGH BAY 3		Shop		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3

		OPF-3		K6-0696		KSC		ORBITER PROCESSING FACILITY HIGH BAY 3		Shop		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3

		OPF-3		K6-0696		KSC		ORBITER PROCESSING FACILITY HIGH BAY 3		Shop		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3

		OPF-3		K6-0696		KSC		ORBITER PROCESSING FACILITY HIGH BAY 3		Shop		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3

		OPF-3		K6-0696		KSC		ORBITER PROCESSING FACILITY HIGH BAY 3		Shop		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / ORBITER PROCESSING FACILITY HIGH BAY 3

		OPF-3		K6-0696A		KSC		OPF-3 GATEHOUSE		Processing		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / OPF-3 GATEHOUSE

		OPF-3		K6-0696B		KSC		OPF-3 TURNSTILE SHELTER WEST		Processing		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / OPF-3 TURNSTILE SHELTER WEST

		OPF-3		K6-0696D		KSC		OPF-3 ENVIRONMENTAL CONTROL BUILDING		Processing		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / OPF-3 ENVIRONMENTAL CONTROL BUILDING

		OPF-3		K6-0696E		KSC		OPF-3 TURNSTILE SHELTER EAST		Processing		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / OPF-3 TURNSTILE SHELTER EAST

		OPF-3		K6-0696F		KSC		OPF-3 CHILLED WATER PUMPHOUSE		Processing		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / OPF-3 CHILLED WATER PUMPHOUSE

		OPF-3		K6-0696H		KSC		OPF-3 HAZARDOUS WASTE STAGING BUILDING/PORTABLE		Processing		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / OPF-3 HAZARDOUS WASTE STAGING BUILDING/PORTABLE

		OPF-3		K7-1557		KSC		INSTRUMENTATION FACILITY BUILDING		Processing		LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / INSTRUMENTATION FACILITY BUILDING

		OPF-3		SSME		KSC		SPACE SHUTTLE MAIN ENGINE MAINTENANCE				LND: OV 103 wheel stop + 30 days ME. TTD/RD: OV 103 preps for ferry and display activities complete, facility safing complete		Mar-10-2012		Mar-10-2012		Institution		Safe & Abandon				OPF-3 / SPACE SHUTTLE MAIN ENGINE MAINTENANCE

		Ordnance Road		K7-0255		KSC		MAGAZINE #1		Storage		LND: last landing, T&R activities begin TTD: last orbiter safing, display, ferry complete RD:TTD+ 1 mnth T&R closeouts		Dec-16-2011		Jan-16-2012		CxP		Active				Ordnance Road / MAGAZINE #1

		Ordnance Road		K7-0306		KSC		MAGAZINE #2 (OSF) (Ordnance Storage)		Storage		LND: last landing, T&R activities begin TTD: last orbiter safing, display, ferry complete RD:TTD+ 1 mnth T&R closeouts		Dec-16-2011		Jan-16-2012		CxP		Active				Ordnance Road / MAGAZINE #2 (OSF) (Ordnance Storage)

		Ordnance Road		K7-0356		KSC		MAGAZINE #3 (OSF) (Ordnance Storage)		Storage		LND: last landing, T&R activities begin TTD: last orbiter safing, display, ferry complete RD:TTD+ 1 mnth T&R closeouts		Dec-16-2011		Jan-16-2012		CxP		Active				Ordnance Road / MAGAZINE #3 (OSF) (Ordnance Storage)

		Ordnance Road		K7-0405		KSC		MAGAZINE STORAGE #4		Storage		LND: last landing, T&R activities begin TTD: last orbiter safing, display, ferry complete RD:TTD+ 1 mnth T&R closeouts		Dec-16-2011		Jan-16-2012		CxP		Active				Ordnance Road / MAGAZINE STORAGE #4

		Ordnance Road		K7-0506		KSC		ORDNANCE LAB #1 (Ordnance Inspection, Testing, & Assembly)		Lab		LND: last landing, T&R activities begin TTD: last orbiter safing, display, ferry complete RD:TTD+ 1 mnth T&R closeouts		Dec-16-2011		Jan-16-2012		CxP		Active				ORDNANCE ROAD / ORDNANCE LAB #1 (ORDNANCE INSPECTION, TESTING, & ASSEMBLY)

		Ordnance Road		K7-0558		KSC		ORDNANCE OPERATIONS BLDG.		Processing		LND: last landing, T&R activities begin TTD: last orbiter safing, display, ferry complete RD:TTD+ 1 mnth T&R closeouts		Dec-16-2011		Jan-16-2012		CxP		Active				Ordnance Road / ORDNANCE OPERATIONS BLDG.

		Ordnance Road		M7-1417		KSC		ORDNANCE LAB #2 (Defective Ordnance Testing)		Lab		LND: last landing, T&R activities begin TTD: last orbiter safing, display, ferry complete RD:TTD+ 1 mnth T&R closeouts		Dec-16-2011		Jan-16-2012		CxP		Active				Ordnance Road / ORDNANCE LAB #2 (Defective Ordnance Testing)

		PAD - A		J7-1736		KSC		REPEATER BUILDING #5																PAD - A / REPEATER BUILDING #5

		PAD-A		J7-1338		KSC		SCAPE BUILDING (PAD Misc.) (Near Pad B)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon				PAD-A / SCAPE BUILDING (PAD Misc.) (Near Pad B)

		PAD-A		J7-1387		KSC		GROUND WATER STORAGE TANK (PAD Misc.)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / GROUND WATER STORAGE TANK (PAD Misc.)

		PAD-A		J7-1388		KSC		INDUSTRIAL WATER PUMPING STATION (PAD Misc.) (Near Pad B)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / INDUSTRIAL WATER PUMPING STATION (PAD Misc.) (Near Pad B)

		PAD-A		J7-1388B		KSC		HAZARDOUS WASTE STAGING BUILDING / PORTABLE (PAD Misc.)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / HAZARDOUS WASTE STAGING BUILDING / PORTABLE (PAD Misc.)

		PAD-A		J7-1388C		KSC		HAZARDOUS WASTE STAGING BUILDING / PORTABLE (PAD Misc.)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / HAZARDOUS WASTE STAGING BUILDING / PORTABLE (PAD Misc.)

		PAD-A		J7-1389		KSC		GROUND WATER STORAGE TANK (Pad Water Plant) (PAD Misc.)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / GROUND WATER STORAGE TANK (Pad Water Plant) (PAD Misc.)

		PAD-A		J8-1462		KSC		HIGH PRESSURE GH2 FACILITY		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / HIGH PRESSURE GH2 FACILITY

		PAD-A		J8-1502		KSC		LOX FACILITY		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / LOX FACILITY

		PAD-A		J8-1503		KSC		OPERATIONS SUPPORT BLDG. A-1		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / OPERATIONS SUPPORT BLDG. A-1

		PAD-A		J8-1503A		KSC		STORAGE BUILDING		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / STORAGE BUILDING

		PAD-A		J8-1503B		KSC		LOX ENGINEERING OFFICE BLDG.		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / LOX ENGINEERING OFFICE BLDG.

		PAD-A		J8-1512		KSC		CAMERA PAD A #1		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / CAMERA PAD A #1

		PAD-A		J8-1513		KSC		LH2 FACILITY Pad A		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / LH2 FACILITY Pad A

		PAD-A		J8-1553		KSC		ELECTRICAL EQUIPMENT BLDG. #2		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / ELECTRICAL EQUIPMENT BLDG. #2

		PAD-A		J8-1554		KSC		CAMERA PAD A #6		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / CAMERA PAD A #6

		PAD-A		J8-1563		KSC		ELECTRICAL EQUIPMENT BLDG. #1		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / ELECTRICAL EQUIPMENT BLDG. #1

		PAD-A		J8-1564		KSC		FOAM BLDG.		Mothballed		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / FOAM BLDG.

		PAD-A		J8-1565		KSC		PUMPHOUSE		Mothballed		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / PUMPHOUSE

		PAD-A		J8-1567		KSC		CABLE TERMINAL BLDG.		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		Institution		Safe & Abandon		Under Review		PAD-A / CABLE TERMINAL BLDG.

		PAD-A		J8-1610		KSC		SOUND SUPPRESSION WATER TANK		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / SOUND SUPPRESSION WATER TANK

		PAD-A		J8-1611		KSC		FLARE STACK Pab A		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / FLARE STACK Pab A

		PAD-A		J8-1614		KSC		OPERATIONS SUPPORT BLDG A-2		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / OPERATIONS SUPPORT BLDG A-2

		PAD-A		J8-1614A		KSC		LH2 ENGINEERING OFFICE BLDG.		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / LH2 ENGINEERING OFFICE BLDG.

		PAD-A		J8-1659		KSC		COMPRESSED AIR BLDG.		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / COMPRESSED AIR BLDG.

		PAD-A		J8-1659A		KSC		EQUIPMENT SHELTER		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / EQUIPMENT SHELTER

		PAD-A		J8-1703		KSC		SLIDEWIRE TERMINATION FACILITY		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / SLIDEWIRE TERMINATION FACILITY

		PAD-A		J8-1707		KSC		WATER CHILLER BLDG.		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / WATER CHILLER BLDG.

		PAD-A		J8-1708		KSC		LAUNCH PAD 39A (GLOBAL)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / LAUNCH PAD 39A (GLOBAL)

		PAD-A		J8-1708H		KSC		RAIN SHELTER		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / RAIN SHELTER

		PAD-A		J8-1708J		KSC		HAZARDOUS WASTE STAGING BUILDING / PORTABLE		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / HAZARDOUS WASTE STAGING BUILDING / PORTABLE

		PAD-A		J8-1708K		KSC		HAZARDOUS WASTE STAGING BUILDING / PORTABLE		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / HAZARDOUS WASTE STAGING BUILDING / PORTABLE

		PAD-A		J8-1714		KSC		CAMERA PAD A #2		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / CAMERA PAD A #2

		PAD-A		J8-1753		KSC		REMOTE AIR INTAKE BUILDING		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / REMOTE AIR INTAKE BUILDING

		PAD-A		J8-1768		KSC		ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS

		PAD-A		J8-1811		KSC		ELECTRICAL EQUIPMENT BLDG. #3		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / ELECTRICAL EQUIPMENT BLDG. #3

		PAD-A		J8-1856		KSC		ELECTRICAL EQUIPMENT BLDG. #4		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / ELECTRICAL EQUIPMENT BLDG. #4

		PAD-A		J8-1858		KSC		AZIMUTH ALIGNMENT STATION		Mothballed		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / AZIMUTH ALIGNMENT STATION

		PAD-A		J8-1862		KSC		HYPERGOL OXIDIZER FACILITY		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / HYPERGOL OXIDIZER FACILITY

		PAD-A		J8-1862A		KSC		STORAGE BUILDING		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / STORAGE BUILDING

		PAD-A		J8-1906		KSC		HYPERGOL FUEL FACILITY		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / HYPERGOL FUEL FACILITY

		PAD-A		J8-1906A		KSC		STORAGE BUILDING		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / STORAGE BUILDING

		PAD-A		J8-1956		KSC		CAMERA PAD A #4		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / CAMERA PAD A #4

		PAD-A		J8-1959A		KSC		RAIN SHELTER		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / RAIN SHELTER

		PAD-A		J8-1961		KSC		CAMERA PAD A #3		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / CAMERA PAD A #3

		PAD-A		J8-2008		KSC		PAD A GATE HOUSE		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / PAD A GATE HOUSE

		PAD-A		J8-2009		KSC		PAD A LOGISTICS FACILITY		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / PAD A LOGISTICS FACILITY

		PAD-A		J8-2109		KSC		PAD A OPERATIONS SUPPORT BUILDING		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / PAD A OPERATIONS SUPPORT BUILDING

		PAD-A		J8-2190		KSC		TOWER		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / TOWER

		PAD-A		K7-0042		KSC		GUARD HOUSE (PAD-B TURNOFF)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		Institution		Active				PAD-A / GUARD HOUSE (PAD-B TURNOFF)

		PAD-A		TR1-0475		KSC		TEMPORARY BUILDING		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / TEMPORARY BUILDING

		PAD-A		TR1-0476		KSC		TEMPORARY BUILDING (Pad A LH2 Area)		Processing		LND:last launch 3/26/2011 + 30 days ME securing, TTD: LND+ 6 mos T&R safing and securing RD: TTD+3 mo T&R c/o		Jun-26-2011		Aug-26-2011		CxP		Safe & Abandon		Under Review		PAD-A / TEMPORARY BUILDING (Pad A LH2 Area)

		PAD-B		J7-0132		KSC		OPERATIONS SUPPORT BLDG. B-1 (LOX area)		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		Institution		Active		In-Work		PAD-B / OPERATIONS SUPPORT BLDG. B-1 (LOX area)

		PAD-B		J7-0132A		KSC		LOX OFFICE BUILDING (Engineering office)		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / LOX OFFICE BUILDING (Engineering office)

		PAD-B		J7-0140		KSC		HIGH PRESSURE GH2 FACILITY (Tubebank)		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / HIGH PRESSURE GH2 FACILITY (Tubebank)

		PAD-B		J7-0182		KSC		LOX FACILITY		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / LOX FACILITY

		PAD-B		J7-0183		KSC		CAMERA PAD B #6		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / CAMERA PAD B #6

		PAD-B		J7-0191		KSC		CAMERA PAD B #1		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / CAMERA PAD B #1

		PAD-B		J7-0192		KSC		LH2 FACILITY Pad B		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / LH2 FACILITY Pad B

		PAD-B		J7-0231		KSC		ELECTRICAL EQUIPMENT BLDG. #2		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / ELECTRICAL EQUIPMENT BLDG. #2

		PAD-B		J7-0240		KSC		FLARESTACK Pad B		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / FLARESTACK Pad B

		PAD-B		J7-0241		KSC		ELECTRICAL EQUIPMENT BLDG. #1 Pad B RP-1		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / ELECTRICAL EQUIPMENT BLDG. #1 Pad B RP-1

		PAD-B		J7-0242		KSC		FOAM BUILDING (Mothballed) Pad B		Mothballed		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Safe & Abandon		Mothballed		PAD-B / FOAM BUILDING (Mothballed) Pad B

		PAD-B		J7-0243		KSC		OPERATIONS SUPPORT BLDG. B-2 (LOX)		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / OPERATIONS SUPPORT BLDG. B-2 (LOX)

		PAD-B		J7-0243A		KSC		TEMPORARY BUILDING #35 		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Abandon		In-Work		PAD-B / TEMPORARY BUILDING #35 

		PAD-B		J7-0243B		KSC		LH2 OFFICE BUILDING		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / LH2 OFFICE BUILDING

		PAD-B		J7-0286		KSC		ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS Pad B PTCR		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / ENVIRONMENTAL CONTROL and LIFE SUPPORT SYSTEMS Pad B PTCR

		PAD-B		J7-0288		KSC		SOUND SUPPRESSION WATER TANK		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / SOUND SUPPRESSION WATER TANK

		PAD-B		J7-0331		KSC		SLIDEWIRE TERMINATION FACILITY		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / SLIDEWIRE TERMINATION FACILITY

		PAD-B		J7-0337		KSC		LAUNCH PAD 39B (GLOBAL)		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / LAUNCH PAD 39B (GLOBAL)

		PAD-B		J7-0337G		KSC		RAIN SHELTER		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / RAIN SHELTER

		PAD-B		J7-0337J		KSC		HAZARDOUS WASTE STAGING BUILDING / PORTABLE		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / HAZARDOUS WASTE STAGING BUILDING / PORTABLE

		PAD-B		J7-0337K		KSC		HAZARDOUS WASTE STAGING BUILDING / PORTABLE		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / HAZARDOUS WASTE STAGING BUILDING / PORTABLE

		PAD-B		J7-0338		KSC		COMPRESSED AIR BLDG.		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / COMPRESSED AIR BLDG.

		PAD-B		J7-0338A		KSC		EQUIPMENT SHELTER		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / EQUIPMENT SHELTER

		PAD-B		J7-0342		KSC		CAMERA PAD B #2		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / CAMERA PAD B #2

		PAD-B		J7-0385		KSC		WATER CHILLER BLDG.		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2009		Aug-01-2010		CxP		Active		In-Work		PAD-B / WATER CHILLER BLDG.

		PAD-B		J7-0432		KSC		REMOTE AIR INTAKE BUILDING		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / REMOTE AIR INTAKE BUILDING

		PAD-B		J7-0490		KSC		HYPERGOL OXIDIZER FACILITY		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Safe & Abandon		In-Work		PAD-B / HYPERGOL OXIDIZER FACILITY

		PAD-B		J7-0491		KSC		ELECTRICAL EQUIPMENT BLDG. #3		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / ELECTRICAL EQUIPMENT BLDG. #3

		PAD-B		J7-0534		KSC		HYPERGOL FUEL FACILITY		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Safe & Abandon		In-Work		PAD-B / HYPERGOL FUEL FACILITY

		PAD-B		J7-0535		KSC		ELECTRICAL EQUIPMENT BLDG. #4		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / ELECTRICAL EQUIPMENT BLDG. #4

		PAD-B		J7-0537		KSC		AZIMUTH ALIGNMENT STATION (Mothballed)		Mothballed		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Safe & Abandon		Mothballed		PAD-B / AZIMUTH ALIGNMENT STATION (Mothballed)

		PAD-B		J7-0584		KSC		CAMERA PAD B #4		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / CAMERA PAD B #4

		PAD-B		J7-0589		KSC		CAMERA PAD B #3		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / CAMERA PAD B #3

		PAD-B		J7-0637A		KSC		RAIN SHELTER		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / RAIN SHELTER

		PAD-B		J7-0686		KSC		PAD B GATE HOUSE		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / PAD B GATE HOUSE

		PAD-B		J7-0688		KSC		PAD B LOGISTICS FACILITY		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / PAD B LOGISTICS FACILITY

		PAD-B		J7-0689		KSC		PAD B OPERATIONS SUPPORT BUILDING		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Active		In-Work		PAD-B / PAD B OPERATIONS SUPPORT BUILDING

		PAD-B		TR1-0709		KSC		TEMPORARY BUILDING		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Safe & Abandon		In-Work		PAD-B / TEMPORARY BUILDING

		PAD-B		TR1-0710		KSC		TEMPORARY BUILDING		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Safe & Abandon		In-Work		PAD-B / TEMPORARY BUILDING

		PAD-B		TR1-0711		KSC		TEMPORARY BUILDING		Processing		LND:STS-127 (HST LON) Moves To Pad A From Pad B; TTD: A1X launch+6 Months T&R Securing; RD: TTD+ 3 months T&R closeouts		May-01-2010		Aug-01-2010		CxP		Safe & Abandon		In-Work		PAD-B / TEMPORARY BUILDING

		PCC		K6-1094		KSC		PROCESSING CONTROL CENTER (PCC)		Shop		LND: last wheel stop + 30 days ME (tied to OPF 3). TTD/RD: LND+2 months T&R securing		Jul-01-2011		Jul-01-2011		Institution		Safe & Abandon				PCC / PROCESSING CONTROL CENTER (PCC)

		PCC		K6-1094		KSC		PROCESSING CONTROL CENTER (PCC)		Processing		LND: last wheel stop + 30 days ME (tied to OPF 3). TTD/RD: LND+2 months T&R securing		Jul-01-2011		Jul-01-2011		Institution		Safe & Abandon				PCC / PROCESSING CONTROL CENTER (PCC)

		PCC		K6-1094		KSC		PROCESSING CONTROL CENTER (PCC)		Lab		LND: last wheel stop + 30 days ME (tied to OPF 3). TTD/RD: LND+2 months T&R securing		Jul-01-2011		Jul-01-2011		Institution		Safe & Abandon				PCC / PROCESSING CONTROL CENTER (PCC)

		PCC		K6-1094		KSC		PROCESSING CONTROL CENTER (PCC)		Lab		LND: last wheel stop + 30 days ME (tied to OPF 3). TTD/RD: LND+2 months T&R securing		Jul-01-2011		Jul-01-2011		Institution		Safe & Abandon				PCC / PROCESSING CONTROL CENTER (PCC)

		PCC		K6-1094		KSC		PROCESSING CONTROL CENTER (PCC)		Lab		LND: last wheel stop + 30 days ME (tied to OPF 3). TTD/RD: LND+2 months T&R securing		Jul-01-2011		Jul-01-2011		Institution		Safe & Abandon				PCC / PROCESSING CONTROL CENTER (PCC)

		PHSF		M7-1354				PAYLOAD HAZARDOUS SERVICING FACILITY																PHSF / PAYLOAD HAZARDOUS SERVICING FACILITY

		Press Site		K7-1203				EMERGENCY GENERATOR BUILDING																Press Site / EMERGENCY GENERATOR BUILDING

		RPSF		K6-0345		KSC		SURGE BUILDING #2		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / SURGE BUILDING #2

		RPSF		K6-0445		KSC		CONTRACTOR SUPPORT BLDG #4		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / CONTRACTOR SUPPORT BLDG #4

		RPSF		K6-0446		KSC		SHOP/STORAGE BUILDING		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / SHOP/STORAGE BUILDING

		RPSF		K6-0492		KSC		RPSF OPS SUPPORT BUILDING		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / RPSF OPS SUPPORT BUILDING

		RPSF		K6-0494		KSC		ROTATION/PROCESSING BLDG.		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / ROTATION/PROCESSING BLDG.

		RPSF		K6-0494A		KSC		MIX ROOM (High Temperature Adhesive)		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / MIX ROOM (High Temperature Adhesive)

		RPSF		K6-0495		KSC		SUPPORT BLDG.		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / SUPPORT BLDG.

		RPSF		K6-0496		KSC		GUARD HOUSE/TURNSTILE		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / GUARD HOUSE/TURNSTILE

		RPSF		K6-0497		KSC		SURGE BLDG. #1		Processing		LND/TTD/RD: last mission aft booster build-up & segment inspections complete (assumes no LON). Turned over "as-is".		Aug-01-2010		Aug-01-2010		CxP		Active				RPSF / SURGE BLDG. #1

		SLF		H5-1113		KSC		NORTH PAPI LIGHTS 7,500 FEET		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / NORTH PAPI LIGHTS 7,500 FEET

		SLF		H5-1315		KSC		NORTH PAPI LIGHTS 6,500 FEET		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / NORTH PAPI LIGHTS 6,500 FEET

		SLF		H5-2130		KSC		GUARD HOUSE (Suspect)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / GUARD HOUSE (Suspect)

		SLF		H5-2176		KSC		APPROACH LIGHTING SYSTEM SUBSTATION 15		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / APPROACH LIGHTING SYSTEM SUBSTATION 15

		SLF		H5-2274		KSC		MICROWAVE SCAN BEAM L/S R/W 33		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MICROWAVE SCAN BEAM L/S R/W 33

		SLF		H5-2324		KSC		MSBLS MONITOR R/W 33 N		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS MONITOR R/W 33 N

		SLF		J5-0140		KSC		EQUIPMENT PAD		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / EQUIPMENT PAD

		SLF		J5-0386		KSC		SLF OPTICAL TRACKER SITE A (dirt mound w/utilities)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / SLF OPTICAL TRACKER SITE A (dirt mound w/utilities)

		SLF		J5-0440		KSC		TACAN SITE		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / TACAN SITE

		SLF		J5-0441		KSC		TACAN STORAGE		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / TACAN STORAGE

		SLF		J5-0533		KSC		MSBLS MONITOR R/W 15 N		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS MONITOR R/W 15 N

		SLF		J5-0583		KSC		MSBLS ELEVATION R/W 15 STA		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS ELEVATION R/W 15 STA

		SLF		J5-0677		KSC		TV TOWER #2		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / TV TOWER #2

		SLF		J5-0677A		KSC		TV EQUIPMENT BUILDING		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / TV EQUIPMENT BUILDING

		SLF		J5-1094		KSC		REMOTE SATELLITE MEASUREMENT UNIT A		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / REMOTE SATELLITE MEASUREMENT UNIT A

		SLF		J5-1095		KSC		REMOTE SATELLITE MEASUREMENT UNIT B		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / REMOTE SATELLITE MEASUREMENT UNIT B

		SLF		J5-1145		KSC		REMOTE SATELLITE MEASUREMENT UNIT C		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / REMOTE SATELLITE MEASUREMENT UNIT C

		SLF		J5-1195		KSC		DIFFERENTIAL GLOBAL POSITIONING BUILDING		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / DIFFERENTIAL GLOBAL POSITIONING BUILDING

		SLF		J5-1195A		KSC		ANTENNA TOWER FOR VDL ANTENNA		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / ANTENNA TOWER FOR VDL ANTENNA

		SLF		J5-1196		KSC		SLF MEDIA OPERATIONS BUILDING (new bldg @ tower)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / SLF MEDIA OPERATIONS BUILDING (new bldg @ tower)

		SLF		J5-1198		KSC		RUNWAY VIEWING AREA (bleachers)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / RUNWAY VIEWING AREA (bleachers)

		SLF		J5-1198A		KSC		SLF NEWS BUILDING (old metal building)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / SLF NEWS BUILDING (old metal building)

		SLF		J5-1199		KSC		UTILITY CONTROL SHELTER (PART OF CONTROL TOWER?)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / UTILITY CONTROL SHELTER (PART OF CONTROL TOWER?)

		SLF		J5-1244		KSC		SLF OPTICAL TRACKER SITE B (Concrete pad)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / SLF OPTICAL TRACKER SITE B (Concrete pad)

		SLF		J5-1246		KSC		OBSERVATION DECK (WOODEN)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / OBSERVATION DECK (WOODEN)

		SLF		J5-1441		KSC		SLF OPTICAL TRACKER SITE E		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / SLF OPTICAL TRACKER SITE E

		SLF		J5-2000		KSC		MSBLS ELEVATION R/W 33 STA		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS ELEVATION R/W 33 STA

		SLF		J5-2050		KSC		MSBLS MONITOR, SOUTH RUNWAY 33		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS MONITOR, SOUTH RUNWAY 33

		SLF		J5-2098		KSC		SLF OPTICAL TRACKER SITE D		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / SLF OPTICAL TRACKER SITE D

		SLF		J6-0306		KSC		EQUIPMENT BUILDING (Purpose?)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / EQUIPMENT BUILDING (Purpose?)

		SLF		J6-1808		KSC		TV TOWER #1 (Shuttle Unique RTLS, 60', w/camera mounts, jib crane)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / TV TOWER #1 (Shuttle Unique RTLS, 60', w/camera mounts, jib crane)

		SLF		J6-1808A		KSC		TV TOWER #1 Equipment Building		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / TV TOWER #1 Equipment Building

		SLF		J6-1830		KSC		GUARD HOUSE		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / GUARD HOUSE

		SLF		J6-2312		KSC		SLF GATE #3 GATE HOUSE		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / SLF GATE #3 GATE HOUSE

		SLF		J6-2313		KSC		LANDING AIDS CONTROL BLDG.		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / LANDING AIDS CONTROL BLDG.

		SLF		J6-2327		KSC		CLAMSHELL #4		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / CLAMSHELL #4

		SLF		J6-2362		KSC		AIRCRAFT GROUND EQUIPMENT SHED		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / AIRCRAFT GROUND EQUIPMENT SHED

		SLF		J6-2364		KSC		MSBLS-JR CERTIFICATION FACILITY		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS-JR CERTIFICATION FACILITY

		SLF		J6-2365		KSC		MSBLS STORAGE BUILDING		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS STORAGE BUILDING

		SLF		J6-2377		KSC		CONTRACTOR SUPPORT BLDG. #7 (Halfway House)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / CONTRACTOR SUPPORT BLDG. #7 (Halfway House)

		SLF		J6-2428		ksc		COMM CROSS CONNECT TERMINAL #3																SLF / COMM CROSS CONNECT TERMINAL #3

		SLF		J6-2465		KSC		FLIGHT VEHICLE SUPPORT BUILDING (Convoy Ops/Land Aids)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / FLIGHT VEHICLE SUPPORT BUILDING (Convoy Ops/Land Aids)

		SLF		K6-0015		KSC		CONVOY VEHICLE ENCLOSURE		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / CONVOY VEHICLE ENCLOSURE

		SLF		K6-0258		KSC		MSBLS MONITOR, R/W 15		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS MONITOR, R/W 15

		SLF		K6-0261		KSC		APPROACH LIGHTING SYSTEM SUBSTATION 33		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / APPROACH LIGHTING SYSTEM SUBSTATION 33

		SLF		K6-0309		KSC		MSBLS AZ/DME RW 15		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / MSBLS AZ/DME RW 15

		SLF		K6-0730		KSC		GUARD HOUSE (Tow Way)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / GUARD HOUSE (Tow Way)

		SLF		K6-1170		KSC		SOUTH PAPI LIGHTS 6,500 FEET		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / SOUTH PAPI LIGHTS 6,500 FEET

		SLF		K6-1323		KSC		SOUTH PAPI LIGHTS 7,500 FEET		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Safe & Abandon				SLF / SOUTH PAPI LIGHTS 7,500 FEET

		SLF		UK-0027		KSC		SLF RUNWAY (Concrete Only)		Processing		LND:Last Orbiter Landing at KSC, TTD/RD: LND + 2 months T&R securing		May-11-2011		May-11-2011		Institution		Active				SLF / SLF RUNWAY (Concrete Only)

		SLF		UK-0027				SHUTTLE LANDING FACILITY																SLF / SHUTTLE LANDING FACILITY

		SRB		66310-1		CCAFS		TANK, WASTE DETERGENT (AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				SRB / TANK, WASTE DETERGENT (AF)

		SRB		66310-2		CCAFS		TANK, WASTE ALODINE (AF)		SRB Element		LND/TTD: Last SRB Recovery/Disassembly Complete (assumes no LON stack). RD:TTD + 2 months T&R closeouts		Oct-25-2010		Dec-25-2010		CxP		Active				SRB / TANK, WASTE ALODINE (AF)

		TPSF		K6-0794		KSC		THERMAL PROTECTION SYSTEM FACILITY (TPSF)		Shop		LND: last launch 2/26/2010. TTD/RD:Facility active for initial Orbiter ferry support, personal property dispo complete		Aug-26-2011		Aug-26-2011		Institution		Safe & Abandon				TPSF / THERMAL PROTECTION SYSTEM FACILITY (TPSF)

		TPSF		K6-0794A		KSC		THERMAL PROTECTION SYSTEM POL		Shop		LND: last launch 2/26/2010. TTD/RD:Facility active for initial Orbiter ferry support, personal property dispo complete		Aug-26-2011		Aug-26-2011		Institution		Safe & Abandon				TPSF / THERMAL PROTECTION SYSTEM POL

		TPSF		K6-0794B		KSC		THERMAL PROTECTION SYSTEM POL		Shop		LND: last launch 2/26/2010. TTD/RD:Facility active for initial Orbiter ferry support, personal property dispo complete		Aug-26-2011		Aug-26-2011		Institution		Safe & Abandon				TPSF / THERMAL PROTECTION SYSTEM POL

		VAB		K6-0742		KSC		HAZARDOUS WASTE STAGING SHELTER (CT)		Shop		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				VAB / HAZARDOUS WASTE STAGING SHELTER (CT)

		VAB		K6-0743		KSC		CRAWLER TRANSPORTER MAINTENANCE BUILDING (CT)		Shop		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				VAB / CRAWLER TRANSPORTER MAINTENANCE BUILDING (CT)

		VAB		K6-0743A		KSC		HAZARDOUS WASTE STAGING BUILDING/PORTABLE (CT)		Shop		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				VAB / HAZARDOUS WASTE STAGING BUILDING/PORTABLE (CT)

		VAB		K6-0743B		KSC		HAZARDOUS WASTE STAGING BUILDING/PORTABLE (CT)		Shop		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				VAB / HAZARDOUS WASTE STAGING BUILDING/PORTABLE (CT)

		VAB		K6-0743C		KSC		HAZARDOUS WASTE STAGING BUILDING/PORTABLE (CT)		Shop		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				VAB / HAZARDOUS WASTE STAGING BUILDING/PORTABLE (CT)

		VAB		K6-0746		KSC		CT OPS SUPPORT BUILDING (CT)		Shop		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				VAB / CT OPS SUPPORT BUILDING (CT)

		VAB		K6-0793		KSC		CRAWLER TRANSPORTER SERVICE BLDG. (CT)		Shop		LND=post last mlp (mlp 3) move off of Pad complete. (launch +30 days ME) TTD/RD= LND+ 1 month T&R securing.		Apr-26-2011		Apr-26-2011		CxP		Active				VAB / CRAWLER TRANSPORTER SERVICE BLDG. (CT)

		VAB		K6-0799		KSC		F GATE TURNSTILE SHELTER		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		CxP		Active				VAB / F GATE TURNSTILE SHELTER

		VAB		K6-0848		KSC		VEHICLE ASSEMBLY BUILDING		Lab		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		CxP		Unknown				VAB / VEHICLE ASSEMBLY BUILDING

		VAB		K6-0899		KSC		TURNSTILE SHELTER (LCC-VAB)		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		CxP		Active				VAB / TURNSTILE SHELTER (LCC-VAB)

		VAB		K6-0947		KSC		UTILITY ANNEX (UA)		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / UTILITY ANNEX (UA)

		VAB		K6-0947A		KSC		POL		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / POL

		VAB		K6-0947B		KSC		COOLING TOWER		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / COOLING TOWER

		VAB		K6-0947C		KSC		STORAGE BUILDING		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / STORAGE BUILDING

		VAB		K6-0947D		KSC		OIL/WATER SEPERATOR EQUIPMENT BUILDING		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / OIL/WATER SEPERATOR EQUIPMENT BUILDING

		VAB		K6-0947E		KSC		CONDENSER WATER TREATMENT BUILDING		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / CONDENSER WATER TREATMENT BUILDING

		VAB		K6-0949		KSC		F GATE HOUSE		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		CxP		Active				VAB / F GATE HOUSE

		VAB		K6-0950		KSC		F GATE SUPPORT BUILDING		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		CxP		Active				VAB / F GATE SUPPORT BUILDING

		VAB		K6-0994		KSC		POTABLE WATER STORAGE TANK (ELEVATED)		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / POTABLE WATER STORAGE TANK (ELEVATED)

		VAB		K6-0998		KSC		HAZARDOUS WASTE STAGING SHELTER		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / HAZARDOUS WASTE STAGING SHELTER

		VAB		K6-0999		KSC		TURNSTILE SHELTER (VAB NORTH GATE)		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Safe & Abandon				VAB / TURNSTILE SHELTER (VAB NORTH GATE)

		VAB		K6-1046		KSC		STORAGE BLDG.		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Safe & Abandon				VAB / STORAGE BLDG.

		VAB		K6-1193				REPEATER BUILDING																VAB / REPEATER BUILDING

		VAB		k6-900				LAUNCH CONTROL CENTER																VAB / LAUNCH CONTROL CENTER

		VAB		K7-0853		KSC		HIGH PRESSURE GAS STORAGE BLDG.		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		Institution		Active				VAB / HIGH PRESSURE GAS STORAGE BLDG.

		VAB		K7-1005		KSC		BARGE TERMINAL FACILITY		Processing		LND: last launch 2/26/2011 +30 days ME. TTD/RD: after T&R initial orbiter prep for ferry & display activity support, low bay support for T&R processing.		Sep-26-2011		Sep-26-2011		CxP		Active				VAB / BARGE TERMINAL FACILITY

		VAB		SRB P&S				SRB PROCESSING & STORAGE FACILITIES 																VAB / SRB PROCESSING & STORAGE FACILITIES 

		Viewing Site		J6-2030		KSC		GUARD HOUSE		Processing		LND/TTD/TRD: last launch		Sep-16-2010		Sep-16-2010		Institution		Active				Viewing Site / GUARD HOUSE

		Viewing Site		K7-0905		KSC		LC39 EMPLOYEE VIEWING SITE (Roadblock Bleachers)		Processing		LND/TTD/TRD: last launch		Sep-16-2010		Sep-16-2010		CxP		Active				Viewing Site / LC39 EMPLOYEE VIEWING SITE (Roadblock Bleachers)

		Weather Tracking		E3-1140		KSC		50 FOOT C BAND RADAR		Processing		LND/TTD/RD: last launch		Sep-16-2010		Sep-16-2010		Institution		Active				Weather Tracking / 50 FOOT C BAND RADAR

		Weather Tracking		E3-1141		KSC		X BAND RADAR		Processing		LND/TTD/RD: last launch		Sep-16-2010		Sep-16-2010		Institution		Safe & Abandon				Weather Tracking / X BAND RADAR

		Weather Tracking		J6-0407		KSC		C-BAND RADAR 19.17 BUILDING (Wilson's Corner)		Processing		LND/TTD/RD: last launch		Sep-16-2010		Sep-16-2010		Institution		Active				Weather Tracking / C-BAND RADAR 19.17 BUILDING (Wilson's Corner)

		Weather Tracking		M5-1545		KSC		TRANSMITTER BLDG.		Processing		LND/TTD/RD: last launch		Sep-16-2010		Sep-16-2010		Institution		Active				Weather Tracking / TRANSMITTER BLDG.

		Weather Tracking		M7-0867		KSC		BORESIGHT CONTROL BUILDING		Processing		SPOC Facility Maintenance Only; Contract Ends 10/1/10		Oct-01-2010		Oct-01-2010		Institution		Active				Weather Tracking / BORESIGHT CONTROL BUILDING

		Weather Tracking		MLB-1		MEL BCH OPT TRK		RADAR SLAB		Processing		LND/TTD/RD: last launch		Sep-16-2010		Sep-16-2010		Institution		Safe & Abandon				Weather Tracking / RADAR SLAB

		Weather Tracking		MLB-2		MEL BCH OPT TRK		EQUIPMENT BUILDING (Radar)		Processing		LND/TTD/RD: last launch		Sep-16-2010		Sep-16-2010		Institution		Safe & Abandon				Weather Tracking / EQUIPMENT BUILDING (Radar)

				AEROJET				AEROJET																 / AEROJET

				ATK				ATK																 / ATK

				C2-1308				PUMP HOUSE																 / PUMP HOUSE

				CANADA				CANADA																 / CANADA

				CLS				CONTINGENCY LANDING SITES																 / CONTINGENCY LANDING SITES

				KSC				unknown				dummy variable added for vlookup												 / unknown

				ET P&S				EXTERNAL TANK PROCESSING & STORAGE/VAB																 / EXTERNAL TANK PROCESSING & STORAGE/VAB

				K6-1200C				VAB MODULAR OFFICE BUILDING (DEMOLISHED) 																 / VAB MODULAR OFFICE BUILDING (DEMOLISHED) 

				K7-0515				DEIONIZED WATER PLANT (DEMOLISHED) 																 / DEIONIZED WATER PLANT (DEMOLISHED) 

				K7-0563				PROPELLANT TRANSPORTER REPAIR and MAINT SHED (DEMOLISHED) 																 / PROPELLANT TRANSPORTER REPAIR and MAINT SHED (DEMOLISHED) 

				K7-0621				HAZARDOUS WASTE STAGING AREA (DEMOLISHED) 																 / HAZARDOUS WASTE STAGING AREA (DEMOLISHED) 

				M7-1210				SPACECRAFT ASSEMBLY/ ENCAPSULATION FAC. #2 (DEMOLISHED) 																 / SPACECRAFT ASSEMBLY/ ENCAPSULATION FAC. #2 (DEMOLISHED) 

				M7-1410				HYPERGOL MODULE STORAGE,WEST (DEMOLISHED) 																 / HYPERGOL MODULE STORAGE,WEST (DEMOLISHED) 

				M7-1412				HYPERGOL MODULE STORAGE, EAST (DEMOLISHED) 																 / HYPERGOL MODULE STORAGE, EAST (DEMOLISHED) 

				M7-1469				VERTICAL PROCESSING FACILITY (DEMOLISHED) 																 / VERTICAL PROCESSING FACILITY (DEMOLISHED) 

				F6-237A				OPTICS TRACKING BUILDING																 / OPTICS TRACKING BUILDING

		Industrial Area		M7-1460				Hyper Test Area																Industrial Area / Hyper Test Area

				MULTI				MULTI																 / MULTI

				Palmdale				PALMDALE																 / PALMDALE

				BLDG 2																				NSLD / Building 2

				BLDG 1																				NSLD / Building 1

				MSFC																				/ Marshall Space Flight Center

				CT 1 & 2 																				Crawler Transporter 1 & 2
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TEST AND OPERATIONS SUPPORT CONTRACT 
 
 
 


ATTACHMENT L‐01 
 


WORKLOAD INDICATORS
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Table 2   General Workload Indicators for Priced Options By CLIN 


CLIN  Section Subject  WLI Definition  WLI (annual unless otherwise noted) 


2  
(partial) 


Preserving 
Thermal 
Protection 
System 
Manufacturing 
Capability 


Service Agreements  Service agreements  $160K ODC annually 


3 
(partial) 


ISS Transition and 
Retirement 


Appendix 4 ISS Flight Hardware 
List Disposition 


ISS flight hardware listed in Appendix 4 PPS Flight Hardware Worksheet for 
which TOSC is not accountable only requires 40% of the effort to excess 
TOSC‐accountable property.  The reduced effort is because TOSC will not 
be required to downgrade ISS flight hardware prior to excessing.  
  


4 
(partial) 


Retrieval and 
Disassembly 
Systems and 
Operations 


Maintenance in accordance 
with ABS rules. Comply with    
Coast Guard safety 
requirements 


Annual maintenance ODC for in‐water maintenance and operations:  
$700,000 for both vessels. 
 
Dry dock special and interim survey inspection and repair ODC for both 
vessels: 
 
  FY2015: $1.2M 
  FY2018: $1.2M 
  FY2021: $1.2M 
 


4 
(partial) 


Retrieval and 
Disassembly 
Systems and 
Operations 


Retrieval and Disassembly of 
Solid Rocket Boosters 


Until ESD documents are finalized reference CxP‐72149‐03 Ground 
Operations Planning Document: Volume 3:  Operations Section 4.12.1 and 
4.12.2.1 through 4.12.2.6.3 (In Bidder’s Library).  Note:  operations 
performed for two Solid Rocket Boosters per SLS flight. 
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TEST AND OPERATIONS SUPPORT CONTRACT 
 
 
 


ATTACHMENT J‐02 
 


PRICED OPTIONS  
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CLIN 2:   Preserving Thermal Protection System Manufacturing 


Capability 
 
CLIN 3:  ISS Transition and Retirement 
 
CLIN 4:   Retrieval and Disassembly Systems and Operations 
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CLIN 4:  Retrieval and Disassembly Systems and Operations 
 
Historically, the two Solid Rocket Booster Retrieval ships (Liberty Star and Freedom Star) 
provided the capability to track and retrieve SRBs after flight.  The ships also provided capability 
to tow the External Tank barge from the Michoud Assembly Facility in Louisiana to Port 
Canaveral, Florida.  The ships’ tracking functions include radar telemetry and debris tracking.  
Retrieval equipment includes: diving support systems (conventional and Nitrox compressors and 
hyperbaric chambers), parachute reels, articulating cranes and two 18’ Ambar 115 hp work 
boats.  The ships have a highly‐accurate and stable positioning system which provides unique 
capability. These capabilities have supported Navy sonar array maintenance, NASA Extreme 
Environment Mission Operations underwater facility in the Florida Keys and Space X.  
 
Retrieval and Disassembly Systems  
The contractor shall operate, maintain, and sustain the ground and marine systems defined in 
Appendix 7 TOSC OMEU (Retrieval Option worksheet).   
 
The contractor shall operate, maintain, and sustain the Government-furnished retrieval ships 
(Liberty Star and Freedom Star) including the associated marine operations equipment.  The 
contractor shall comply with U.S. Coast guard vessel safety requirements. The contractor shall 
accomplish marine surveys, in-water and dry-dock maintenance in accordance with the 
American Bureau of Shipping rules for the appropriate classifications.  Examples of 
maintenance include:  


• refurbishment or replacement of main propulsion, dynamic positioning, global marine 
distress, engine room equipment and monitoring, navigation, auxiliary propulsion and 
power systems 


• renewal of hull plating, salt water piping, sea chests and headers  


SLS Solid Rocket Booster Retrieval and Disassembly Operations 
The contractor shall retrieve the solid rocket boosters, parachutes and frustums post-launch and 
transport them to CCAFS Hangar AF.  The contractor shall safe and disassemble the boosters, 
support post-flight inspections, and document anomalies. 
 
 









