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Amendment 2



SUBMITTED QUESTIONS WITH OFFICIAL ANSWERS



1.  Clause G.3, Government Property Available For Use Under This Contract, is deleted in its entirety and replaced with the following:



     “G.3	GOVERNMENT PROPERTY AVAILABLE FOR USE UNDER THIS CONTRACT



Available Government Property.



In performance of work under this contract, certain Government property identified in the contract shall be made available “as is” to the Contractor on a no-charge-for-use basis by the installation’s Supply and Equipment Management Officer.  That property shall be utilized in the performance of this contract at the installation that provided the property or at such other installations or locations as may be specified elsewhere in this contract.  Under this clause, the Government retains the accountability for, as well as title to, the property, and the Contractor assumes Installation equipment user responsibilities.  All equipment users shall report any missing or untagged (meeting the criteria for control) equipment, transfer, location change, or user change of equipment to the cognizant property custodian; notify the cognizant property custodian, supervisor, and the Installation Security Officer immediately if theft, damage, or loss of Government property is suspected; ensure that such equipment is used only in pursuit of approved NASA programs and projects; identify equipment not being actively used in pursuit of approved NASA programs and projects; ensure that equipment is turned into the Property Disposal Officer through the cognizant property custodian when no longer needed.  Under no circumstances will the Contractor dispose of installation property; and will retain all responsibilities including notifying cognizant property custodians of all changes in status associated with said equipment.  The official accountable record keeping and financial control and reporting of the property subject to this clause shall be retained by the Government and accomplished by the installation’s Supply and Equipment Management and Financial Management Officers.   



The delivery or performance dates for this contract are based upon the expectation that Government property suitable for use (except for general purpose property which is furnished “as is”) will be available to the Contractor in sufficient time to enable the Contractor to meet the contract’s delivery or performance dates. 



Changes in Available SPE.



The CO may, by written notice, (i) decrease the available SPE under this contract, or (ii) substitute other SPE made available by the Government, or to be acquired by the Contractor for the Government, under this contract.  The Contractor shall promptly take such action as the CO may direct regarding the removal, shipment, or disposal of the property covered by such notice.



Upon the Contractor’s written request, the CO shall consider making an equitable adjustment to the contract, if the Government has agreed in the contract to make the property available for performing this contract and there is any- (i) decrease or substitution in this property pursuant to subparagraph B.1. of this clause; or (ii) withdrawal of authority to use this property, if provided under any other contract or lease.



Title in Government Property.



The Government shall retain title to all Government property.



Title to all material shall pass to and vest in the Government upon commencement of processing of the material or its use in contract performance.



Title to all equipment acquired for the Government shall pass and vest in the Government upon delivery to the site.



Use of Government Property.  The Government property shall be used only for performing this contract, unless otherwise provided in this contract or approved by the CO.



Access.  The Government and all its designees shall have access at all reasonable times to the premises in which any Government property is located for the purpose of inspecting the Government property.



Loss, Damage, or Destruction of Government Property.  Recommendations

concerning  the loss, damage, or destruction of property made by the NASA Property Survey Board will be forwarded to the Contracting Officer for appropriate administrative action.



(End of clause)”��

2.  Reference Clause G.4.L.  If the rate of $1.00 per gallon of fuel varies by more than plus or minus 10%, does this entitle the Contractor to an equitable adjustment? 



 Clause G.4, List Of Available Installation-Owned Property and Services, is deleted in its entirety and replace with the following: 



“G.4	LIST OF AVAILABLE INSTALLATION-OWNED PROPERTY AND SERVICES



In accordance with this clause, the Contractor is authorized use of the types of property and services listed below, to the extent they are available, while on-site at the NASA installation.



A.  Office space, work area space, and utilities.  The Contractor shall use Government telephones for official purposes only.  Pay telephone stations are available for the convenience and use of employees in making unofficial calls, both local and long distance.



B. General- and special-purpose equipment, including Government-provided Office furniture and furnishings, as follows:



Equipment to be made available to the Contractor for use in performance of the contract on-site and at such other locations as approved by the Contracting Officer is listed in Attachment J-C1.4, Section J.  The Government retains accountability for this property, regardless of its authorized location.  The Contractor shall replace any of the General Purpose Equipment that reaches the end of its useful life during the contract period, or which is beyond economical repair, if the equipment is still needed for contract performance.  Such replacements shall be made with Contractor-owned facilities.  Contractor acquisitions of facility items for the Government shall be prohibited, unless specifically authorized by the contract or consent has been obtained in writing from the Contracting Officer pursuant to FAR 45.302-1(a).



If the Contractor acquires property for the Government under the IDIQ portion of this contract, this property shall become accountable to the Government.  The required information for this property shall be provided to the MSFC Receiving Department for entry into the NASA Equipment Management System (NEMS).



3.  The Contractor may bring on-site for use under this contract any property owned or leased by the Contractor, without the Contracting Officer's prior written approval.  Such property will be clearly marked (visibly different from NASA markings) as contractor property.  The Contractor shall obtain MSFC Supply and Equipment Management Officer concurrence for markings before use.



C.	 Supplies from stores stock:  Not available.



D.	 Publications and blank forms stocked by the installation.



E.	 Safety and fire protection for Contractor personnel and facilities.



 Installation service facilities:  Those listed in Attachment J-C1.3, Section J.



G.  Medical treatment of a first-aid nature for Contractor personnel injuries or illnesses sustained during on-site duty, to include ambulance services.  NOTE:  NASA mandated physicals under the general guidelines established by OSHA, EPA, and NRC will be the responsibility of the Contractor.



H.	 Cafeteria privileges for Contractor employees during normal operating hours.



I.	 Calibration services, during normal operating hours, for use under this contract.



J.	Shipping and Receiving services, during normal operating hours, for use under this   contract.



K.	Moving and hauling for office moves shall be provided on-site, as approved by the Contracting Officer.



The Contractor may purchase fuel (unleaded gas and diesel) from the Government for Contractor provided vehicles operated in conjunction with this contract at a rate of $1.00 per gallon.  Fuel costs will be deducted from Contractor’s invoices on a monthly basis.  If the Government’s fuel costs vary by more than plus or minus 10%, rates will be adjusted for the next month following the rate change to reflect the price increase or decrease.  There will be no equitable adjustment provided for previous month’s rates.  The Contractor may continue to purchase fuel at the new rates if they so desire.



The Contractor may purchase Distributed Desktop Services (DDS) in the amount of $2,500 per existing desktop per year.  If a Contractor-determined desktop has not previously existed, then Local Area Network (LAN) connection would be an additional one-time cost of $2,000 per workstation.      Historically, MSFC has provided basic DDS services at  40  workstations.  Workstation quantities and locations:  Building 4250 - 2 workstations; Building 4244 - 16 workstations; Building 4249 - 8 workstations; Building 4650 - 4 workstations; Building 4251 - 9 workstations; and Building 4202 - 1 workstations. DDS will be deducted from Contractor’s invoices on a monthly basis.  An additional 6 workstations required for operation of the CMMS and UCS will be provided and maintained by the Government.   DDS includes:



                                  LAN Connection

                                  Office suite of applications (word processor, spreadsheet,

	                        graphics/presentation,

                                             personal calendar, WWW browser)

                                  Electronic Mail

                                   20MB storage on home server

                                   Network printing

                                   Directory services

                                   Communications package (telnet, file transfer, etc.)



                     Additional options may be purchased at the following prices:

                                   Meeting Maker ($133 per user)

                                   Remote Access ($137 per user)

                                   Disk storage (10MB minimum) ($10 per MB)

                                   Lotus Notes ($538 per user) 



If the Government’s desktop service costs vary by more than plus or minus 10% rates will be adjusted for the next year following the rate change.  There will be no equitable adjustment provided for previous year’s rates.  The Contractor may continue to purchase desktop services at the new rates if they so desire.



(End of clause)”����

3.   Attachment J-1, Wage Determination No. 73-1017, Revision 23, dated March 13, 1997, is deleted in its entirety and replaced with Wage Determination No. 73-1017, Revision 24, dated May 6, 1997.



“Attachment J-1, Wage Determination No. 73-1017, Revision 24, dated May 6, 1997:
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REGISTER OF WAGE DETERMINATIONS UNDER	|	U.S. DEPARTMENT OF LABOR

	THE SERVICE CONTRACT ACT		|  EMPLOYMENT STANDARDS ADMINISTRATION

By Direction of the Secretary of Labor	|		WAGE AND HOUR DIVISION

							|	WASHINGTON, D.C.   20210

							|

						|	Wage Determination No.:	73-1017

Alan L. Moss       Division of		|		    Revision No.:	24

Director           Wage determinations	|	 Date of Last Revision:	05/06/1997

 ___________________________________________________________________________________

|	State(s):  Alabama

|___________________________________________________________________________________

| Area:  ALABAMA COUNTIES OF MADISON.

|___________________________________________________________________________________



*** Fringe Benefits Required For All Occupations Included In

This Wage Determination Follow The Occupational Listing ***



OCCUPATION 				MINIMUM HOURLY WAGE



Employed on NASA contracts for base

maintenance mission services at

Marshall Space Flight Center:





In accordance with Sections 2(a) and 4(c) of the Service Contract Act, as amended, employees employed by the contractor in performing the above services and covered by the collective bargaining agreement(s) between BAMSI, Inc., and 1) Bricklayers, Masons and Plasterers, Local 15; Carpenters, Local 1274, Electricians, Local 558; Laborers’ Local 366; Operating Engineers, Local 320, Painters, Local 1293, Plumbers and Steamfitters, Local 377, and Sheet Metal Workers, Local 48; effective May 15, 1997 through May 14, 2000; 2) International Brotherhood of Electrical Workers, Local 558; effective October 1, 1995 through September 30, 1998; 3) International Union of Electronic, Electrical, Salaried, Machine and Furniture Workers, AFL-CIO Local Union 783; effective April 1, 1995 through April 1, 1998, are to be paid wage rates and fringe benefits set forth in the bargaining agreement(s).



** UNIFORM ALLOWANCE **



If employees are required to wear uniforms in the performance of this contract (either by the terms of the government contract, by the employer, by the state or local law, etc.), the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be borne by an employee where such cost reduces the hourly rate below that required by the wage determination.  The Department of Labor will accept payment in accordance with the following standards as compliance:



The contractor or subcontractor is required to furnish all employees with an adequate number of uniforms without cost or to reimburse employees for the actual cost of the uniforms.  In addition, where uniform cleaning and maintenance is made the responsibility of the employee, all contractors and subcontractors subject to this wage
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determination shall (in the absence of a bona fide collective bargaining agreement providing for a different amount, or the furnishing of contrary affirmative proof as to the actual cost), reimburse all employees for such cleaning and maintenance at a rate of $4.25 per week (or $.85 cents per day).  However, in those instances where the uniforms furnished are made of “wash and wear” materials, may be routinely washed and dried with other personal garments, and do not require any special treatment such as dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness or appearance standards set by the terms of the Government contract, by the contractor, by law, or by the nature of the work, there is no requirement that employees be reimbursed for uniform maintenance cost.  



** NOTES APPLYING TO THIS WAGE DETERMINATION **



      REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE 

      (Standard Form 1444 (SF 1444))



Conformance Process:



The contracting officer shall require that any class of service employee which is not listed herein and which is to be employed under the contract (i.e., the work to be performed is not performed by any classification listed in the wage determination), be classified by the contractor so as to provide a reasonable relationship (i.e., appropriate level of skill comparison) between such unlisted classifications and the classifications listed in the wage determination.  Such conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits as are

determined.  Such conforming process shall be initiated by the contractor prior to the performance of contract work by such unlisted class(es) of employees.  The conformed classification, wage rate, and/or fringe benefits shall be retroactive to the commencement date of the contract. (See Section 4.6 (C)(vi)) When multiple wage determinations are included in a contract, a separate SF 1444 should be prepared for each wage determination to which a class(es) is to be conformed.



The process for preparing a conformance request is as follows:



1) When preparing the bid, the contractor identifies the need for a conformed occupations) and computes a proposed rate(s).



2) After contract award, the contractor prepares a written report listing in order proposed classification title(s), a Federal grade equivalency (FGE) for each proposed classifications), job descriptions), and rationale for proposed wage rate(s), including information regarding the agreement or disagreement of the authorized representative of the employees involved, or where there is no authorized representative, the employees themselves.  This report should be submitted to the contracting officer no later than 30 days after such unlisted class(es) of employees performs any contract work.



3) The contracting officer reviews the proposed action and promptly submits a report of the action, together with the agency's recommendations and pertinent information including the position of the contractor and the employees, to the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).
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4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action via transmittal to the agency contracting officer, or notifies the contracting officer that additional time will be required to process the request.



5) The contracting officer transmits the Wage and Hour decision to

the contractor.



6) The contractor informs the affected employees.



Information required by the Regulations must be submitted on SF 1444 or bond paper.



When preparing a conformance request, the "Service Contract Act Directory of Occupations" (the Directory) should be used to compare job definitions to insure that duties requested are not performed by a classification already listed in the wage determination.  Remember, it is not the job title, but the required tasks that determine whether a class is included in an established wage determination.  Conformance’s may not be used to artificially split, combine, or subdivide classifications listed in the wage determination.



NOTE:



In accordance with Section 4(c) of the Service Contract Act, as amended, the wage rates and fringe benefits set forth in this wage 

determination are based on a collective bargaining agreement(s) under which the incumbent contractor is operating.  The wage determination sets forth the wage rates and fringe benefits provided by the collective bargaining agreement and applicable to performance on the service contract.  However, failure to include any job classification, wage rate, or fringe benefit encompassed in the collective bargaining agreement does not relieve the successor contractor of the statutory requirements to comply as a minimum with the terms of the collective bargaining agreement insofar as wages and fringe benefits are concerned.

End “��

4.   C1.4  GENERAL ADMINISTRATIVE REQUIREMENTS, is revised to add new Paragraph O.



C1.4  GENERAL ADMINISTRATIVE REQUIREMENTS



    “O.  Annual Facility Safety Inspection Support



The Contractor shall participate in annual Facility Safety Inspections with the Safety and Mission Assurance Office.  All safety findings that are verified to be the Facility Office’s responsibility will be corrected by the Contractor as TC or IDIQ, depending on the scope of work.”  ��

5.  The number and origin of Trouble Calls, (TCs) is not clear.  Section C8.5.e, page C8-2, states that all critical alarms in UCS are considered emergencies.  Attachment J-C8-1 shows 143 critical alarms per day, but Attachment J-C8-1, page 1, shows an average of only 28 emergency TCs per year.    Please clarify the discrepancy in the number of emergency TCs.



The use of the word “critical” on page J-C8.2-4 under “Tasks Related to Daily Operation” is not the same as critical alarms defined in this contract.  The “Tasks Related to Daily Operation” is revised to clarify both routine and critical alarms as related to this historical data.  See Question 6.��

6.  Attachment J-C8.2, Tasks Related to Daily Operation, page J-C8.2-4, is deleted in its entirety and

      replaced with the following.  NOTE: UCS Database Maintained remains unchanged.



“Tasks Related to Daily Operation



Description                                                                   Quantity



Alarm messages occurring daily                                    5,318

*      -  Routine                                                              5,174

**    -  Critical                                                                  143

Electronic boards repaired daily                                           4

Various databases maintained including:                            36 (See below)

            Infoscan Central and assorted PC

Maintenance of Central Station Hardware                     See Pages J-C8.2-1, J-C8.2-3



*     An alarm that indicates an irregularity which does not require immediate action.

**   An alarm that indicates UCS monitoring failure, specific environmental conditions near or above limits in areas other than office spaces, or indications of potential problems in areas other than office spaces.��

7.	 Reference J-C8.2, Section J.  On page J-C8.2-4 listed under Tasks Related to Daily Operations it says alarm messages occurring daily is 5318.  That amount seems excessive if it occurs daily.  Is that the annual amount for Alarm Messages or does that quantity occur every day?



This is daily alarms.  Refer to question 6 for further clarification.��

8. Reference Attachment J-C8.2, Section J and RFP C8.2.  On page J-C8.2-4 it says alarm messages occurring are Routine or Critical, but on page C8-2 at C8.5.C alarm messages occurring are listed as Maintenance or Critical.  1) What is the difference between Routine and Critical associated with alarm messages, 2) What is the difference between Maintenance and Routine alarm messages?



Refer to question 5 and question 6 for further clarification.���

9.   Attachment J-C1.4  SPECIAL PURPOSE EQUIPMENT, is revised as follows.



Attachment J-C1.4  SPECIAL PURPOSE EQUIPMENT, is revised to delete the following piece of 

equipment on page J-C1.4-8:



                                                                                                          EQUIP.        EQUIP.

“ECN           ITEM NAME                    MANUFACTURER NAME                   BLDG          ROOM          SUPPORT



G081528    PLOTTER, GRAPHICS     HEWLETT-PACKARD CO                4244             115                 850”





Attachment J-C1.4  SPECIAL PURPOSE EQUIPMENT, is revised to correct the item name of the 

following piece of equipment on page J-C1.4-21:



                                                                                                                             EQUIP.        EQUIP.

“ECN           ITEM NAME                    MANUFACTURER NAME                   BLDG          ROOM          SUPPORT



                    PHOTOTACH                    COMPUTATIONAL SYSTEM            4650          SHOP            3,000”

�� 

10.  Please provide a more legible copy of Schedule A to the Collective Bargaining Agreement between BAMSI, INC., and the Building Trades Council.   



“SCHEDULE  A

Collective Bargaining Agreement between BAMSI, INC., and the Building Trades Council



		HOURLY RATES

	__________________________________________________					__________________________________________________



Job Classification	15 May 1997	15 May 1998	15 May 1999	

Electrician 	     18.41	                      18.96   	     19.53				

Pipefitter		     18.41	                      18.96   	     19.53				

Insulator		     18.41	                      18.96	                     19.53				

Millwright	                      18.41	                      18.96	                     19.53				

Sheetmetal Worker     18.41	                      18.96	                     19.53			

Painter		     18.41	                      18.96     	     19.53

Operating Engineers  18.41	 	     18.96                        19.53	

Carpenter	     18.41	                      18.96	                     19.53	

Bricklayer	     18.41	                      18.96    	     19.53			

HVAC Mechanic	     18.41	                      18.96    	     19.53						

Utility Person	     15.23	                      15.68	                      16.15		

Laborer		     11.78	                      12.13         	     12.50		



Apprentices

4th Year (95%)	     17.49	                      18.01        	     18.55

3rd Year (85%)	     15.65	                      16.12	                     16.60

2nd Year (75%)	     13.81	                      14.22	                     14.65

1st Year (65%)	     11.97	                      12.32	                     12.69



Foremen

Laborers		     13.25	                      13.65	                     14.06

Other Crafts	     20.71	                      21.33	                      21.97



Laborer classification will be paid 64% of craft rate of pay; Utility Person classification will be paid 82.7% of craft rate of pay.



Fringe benefits will be increased by a maximum per hour as follows:  5/15/97 - $.25; 5/15/98 - $.25; 5/15/99 - $.25



FRINGE BENEFITS (As of 14 May 1997)



			H&W		Pension		Appr Tng		Total

			 2.80                           .54+2.05*                     .18                        5.57(.57)^

                                                   2.40                           .90+1.15                      .17                         4.62

                                                   2.08                               1.31                         .18                         3.57 

                                                   2.08                               1.31                         .18                         3.57

                                                   1.98                               2.24                         .10                         4.32

                                                   1.50                               1.60                         .05                         3.15

                                                   2.30                               2.00                         .15                         4.45  

                                                   2.08                               1.31                         .18                         3.57



                                                                       Fringes paid at applicable union rate



                                                   2.30                               2.00                        .15                          4.45

                                                   1.45                               1.33                          -                            2.78



*For electricians and pipefitters, the first amount is the national pension, the second is the local pension.



^Employee contribution    “��

11.  Reference page J-C1.17, Section J, work hours are listed as 186,966.  Is that listed as actual time to do the job or is it the total labor hours for the job?



Work hours is the total labor hours charged to trouble calls.��

12.  Reference C7.5, C7.6, and “Schedule of Prices for Lump Sum Work”.  On page C7-1 at C7.5 Lump Sum  Work in CLIN - 00X1.0701 is listed as Monthly Meter Readings.  On sheet C7-2 at C7.6 Documentation Reporting Requirements in CLIN - 00X1.0304 is listed as Meter Monthly Report.  At page Lump Sum 2 in the Schedule of Lump Sum Work under C7 Energy Conservation Services is listed as Meter Readings Monthly Report.  1) Does the cost of the monthly meter reading report go into CLIN 00X1.0304 or should it go into CLIN - 00X1.0701 like the title says?  2) Does the monthly meter reading cost go only into CLIN - 00X1.0701 because the CLIN title just says Report not Readings?



The report is charged to CLIN - 00X1.0304.  The monthly meter reading is charged to CLIN -00X1.0701.��

13.	Reference RFP C8.7 IDIQ Work.  On page C8-4 it lists CLIN 002.0801 through CLIN 0002.0820.  We need more information on these items to correctly price them.  1)  Are they going into new location? 2). Do you need to demolition existing item to put the new one in?



CLINs 0002.0801 through 0002.0820 are potential new work.  Conditions associated with new work will be addressed on a case by case basis.  In most cases they are going to a new location with no demolition required.��

14.	Reference RFP C9.5 Lump Sum Work, on page C8-4 at C9.5.J CLIN - 00X1.0909 Surface Areas Sweeping it does not list the frequency of the cleaning.  Do we set up the cleaning intervals or do all the surfaces get cleaned once a month?



The Contractor establishes intervals to meet SOW requirements.��

15.	Reference Attachment J-C1.22, Section J.  In the Service Request Area of Attachment J-C1.33, Section J, certain items contain attached numbers (ie: Attachment 199). 1)  What is Attachment 199 in reference, too?,  2)  Is there a code sheet that has the code numbers identified in J-C1.22?



Attachment 199 refers to the MSFC Facility Work Request Form 199.  There are no codes associated with J-C1.22��

16. Reference RFP 10.8.G, page C10-17.  Contractors are to make temporary repairs under wet conditions to protect Government property.  1)  How strict are these followed?  2)  Is there any leeway here for conditions of high winds or lightning when the contractor can’t fix the roof until the storm is over?



C.10.8.G’s statement concerning temporary repairs under wet conditions indicates that the Government property is to be protected as soon as reasonably possible.  The Government expects personnel safety to be a consideration in the Contractor’s work performance.��

17. Reference RFP C10.5.B, page C10-2.  All data fields required by the software shall be filled in by the Contractor for each roof inspection.  Should this read all data fields in the CMMS system?



At present, roofing data is in a stand alone computer program.  This data will be phased into the CMMS when the revised CMMS is available to accept the data.  Refer to C10.5.A.2.d.��

18.	Reference RFP C1.7.1.C Government Equipment (GE).  The government is going to make available to the contractor all Government Equipment in Attachment J-C1.4, section J at the end of the phase-in period.  The contractor shall notify the government of any equipment they do not want.  1) Does this mean the Contractor will have possession of the equipment except for items the Contractor says he does not want or does the Contractor check out from the Government inventory items needed to use on a specific task and then return it to the Government?  2) Are items in Attachment J-C1.4, section J required to be maintained by the Contractor except mobile cranes and SPE computer equipment?  3)  Is the Contractor required to do maintenance on equipment listed in attachment J-C1.4, section J that he specifies he does not want? and 4) If  the contractor is not given the equipment and has to check out items, do they perform scheduled maintenance only on items they check out or do they maintain equipment in Attachment J-C1.4, section J even though the Government and other contractors are using the equipment?



The Contractor will become the custodian of the equipment they elect to use.  Refer to C.1.7.C.1 and 2 for the Government’s intention for general and special purpose equipment.  Also refer to Clause G.3, Government Property Available For Use Under This Contract.��

19.	Reference J-C4.1, FY96 Maintenance Charges Building #0000. 1)  What is the designation and/or definition of the items listed with (204), (283) and (992)?  2)  Many items in the listing have the above designation and some do not. What is the difference?



204, 283, and 992 are funding codes used in the current contract.  Their inclusion or exclusion has no impact on the work description information available in J-C1.4.��

20.	Reference J-C4.1 FY96 Maintenance Charges.  W.O. #45714, 45219, 54714 and 54219 are all described as provide labor and materials to perform minor repairs throughout 4200 area  1)  As per Introduction Sheet in J-C4.1 W.0.’s with FY95 are costed for FY96.  Are any labor hours or material costs shown a product of work performed in FY95?  2)  Will any of the material costs shown be applied to actual work done on FY97 (i.e. spares and stores)? and 3)  Why do some of the items show a negative material cost?  Is this the result of returns or relocating costs to another work order?  Does the Government have documentation showing transfer of materials between W.O.s?



Material cost and labor hours are for FY96 only.  Material cost will not apply to FY97 work.  Negative signs indicate data entry errors.  The Government does not have documentation showing transfer of materials between work orders.��

21. Reference C1.2H., Technical Reference Library.   Concur that the Contractor should maintain and update Tech materials, but suggest that the library should be in place prior to bidding and available to all bidders so that they can make good, informed bids.  The availability of regulations, operation and maintenance procedures, plans and drawings, etc. are necessary for bidding.



The Government believes that information provided in Section J, List of Attachments, and documentation identified in Section L.15, MSFC Documentation Repository, is sufficient to prepare a proposal.  Refer to question 40 in Amendment 1 for additional information concerning the Technical Reference Library.��

22.  Reference C1.4M.,  Support to Govt. Facilities Engineering and Construction. “Contractor shall provide support to the Contractor’s engineering and construction efforts. This work shall not be considered trouble calls.”  What is the expected level of effort? Will this support be IDIQ? Recommend a schedule be provided showing historically the labor hours and qualifications/expertise required in the past for this engineering and construction support effort.



The support effort is described in paragraphs two and three of C.1.M.  Additional quantitative information is not available.  This support will not be TC nor IDIQ work.��

23.	Reference C1.5.D.a., Preventive Maintenance.  “The Contractor shall be responsible for PM on all (emphasis added) equipment in any building.”  Implies that all equipment gets PM which isn’t accurate. Some equipment is run to failure.  Recommend modify to read “...PM on all equipment not otherwise designated as a “run to failure” item  in any building.”  Additionally, those items designated as “run to failure” should be identified on a schedule in Section J.  As a leader in RCM for NASA, MSFC should have this information readily available.



It is correct that all equipment is not in the current PM check; however, per C.1.5.D.a, Definition and Repair Limitation, the contractor is responsible for PM on all collateral equipment in any building.  1.5.D.e, Timeliness, provides a method to adjust the PM level.  1.2.L, Reliability Centered Maintenance, discusses the relationship of preventive maintenance and run-to-failure.  A run-to-failure list does not exist.��

24.	Reference C1.5.D.b.,  Management.   “...so that upon completion of the phase in period, the Contractor shall perform the PM program satisfactorily.”  Implies that prior to completion of the phase in period the Contractor does not need to perform PM satisfactorily. Recommend delete everything between “...of the contract.” and “In addition, in...”.



C1.5.D.b. is revised to state, “Lack of spare parts, other materials, or staffing which delays PM shall not be an acceptable cause for non-performance of PM work.  Prior to completion of the phase-in period, the Contractor shall assess the spare parts needs of the contract.  Current manufacturer’s parts ordering information shall be maintained in the TRL to reduced research time needed for spare parts ordering.”��

25. Reference C3.2.B. 1, CMMS.   Paragraph a. states that the Contractor is responsible for maintaining and managing the existing CMMS while paragraph b. states that MSFC is replacing the existing CMMS with Maximo.  Over the 5 year contract period, is it likely that the Contractor’s responsibilities will shift from the original CMMS to Maximo?  If so, what will happen to the existing CMMS?  If it is likely that Contractor will eventually be responsible for maintaining and managing Maximo, then the bidders should be told so.	



It is the Government’s intent to have the Contractor operate, maintain, and manage the data in the system, not provide system’s maintenance.  The CMMS will be in transition from the existing system to the revised system at the beginning of this contract.  After total transition, only MAXIMO will be available for use for the CMMS.��

Reference C3.2.C.5, Facility Condition Assessment.   No indication of what the FCAs are comprised of;  i.e., how often are they done, what degree of detail, format used, whether priorities are a factor , whether the Contractor performs them independently or in conjunction with MSFC officials, health and safety inspector input, customer feedback, etc. If the Contractor’s inspection is the sole source of FCA input, how objective can the assessment be expected to be (i.e., by rating the condition of a mechanical system as being low is the Contractor putting himself on report that the PM program is deficient? By over-rating minor structural problems, could there be an increase in additional IDIQ work? )? Is there an FCA program in place that the Contractor needs to follow, or is the Contractor expected to design and implement his own program? Unless these details are provided elsewhere, Contractor does not know the level of effort he has to expend and bid.  From the context, one would assume that 80% of the facilities need to be 100% inspected every year.  Costly!



Refer to L.15, MSFC Document Repository, for the location of information for the Current Facility Condition Assessment program.  The Contractor performs FCAs independently and the Government monitors this work.  The requirement is that assessments will insure 80% accuracy of the BMAR at all times and shall include a cost estimate for corrections of any deficiencies discovered or replacement of equipment.��

27.	Reference C4.2.D.1, Trouble Call Notification Procedures.  “...by an individual fully familiar with the...terms and conditions of this contract.”  Unreasonable that a watchstander/trouble call clerk needs to be fully familiar with the contract’s terms and conditions.  May be a good part-time job for a contract specialist or lawyer. Recommend modify the wording  to say  “...applicable (or pertinent) terms and conditions...”



The third sentence of C.4.2.D.1 is revised to state, “ All telephone calls shall be answered within 30 seconds by an individual fully familiar with the Contractor’s work control procedures and applicable terms and conditions of this contract.”��

28.	Reference C9.5.J, Surfaced Area Sweeping.   Because this is a lump sum item, Contractor should know desired frequency of sweeping and/or debris patrol for each area or type of area.  “Maintaining all streets free of debris” and removing debris “as required” are subjective.  Should the bidder plan on sweeping every area every evening? That way the Contractor can assure he’ll be meeting the requirement...but the high cost will be reflected in his bid. Recommend that a frequency schedule for each paved area be developed.  One time sweeping for unanticipated special events/VIP visits could be IDIQ. 



It is the Contractor’s responsibility to establish intervals to meet SOW requirements.��

29.	Reference C10.5C, Pest Control.  “...Contractor shall perform periodic inspections...”  Are the inspections made daily, annually,  or at some periodicity in between? Because this is a lump sum item, a service/inspection schedule by facility should be provided so that the Contractor will know the level of effort for bidding purposes.  Additionally, the Additional Pest Control for the Picnic Area which treats the area for 15 consecutive days prior to the annual picnic is a known quantity and should be included as a lump sum versus IDIQ line item.  



The Contractor is to develop their own program to meet the requirements of C10.5.C.  Pest control for the annual picnic will remain IDIQ.��

30.  Section C14.8.C., page C14-4, requires the Contractor to maintain, repair or replace batteries in storage.  No location or other workload data is given.  Please clarify this requirement with a definable workload.



The incumbent Contractor currently has 304 spare batteries in storage.  These batteries were purchased by customer organizations and range from two to twelve volts.  Batteries are located in Building 4487 and Building 4639.��

Reference C14.5D, Street and Perimeter Lighting   “Contractor shall inspect street and perimeter lighting on a regular basis”... This is a lump sum item. This frequency is much too subjective... will the lights be inspected nightly, weekly, monthly?  A lighting inspection schedule by area or zone is recommended.



The Contractor is to develop their own program to meet the requirements of C.14.5.D, Street and Perimeter Lighting PM.��

Reference (J-C1.4)  General/Special  Purpose Equipment.  GPE will be made available to the contractor in an “as is” condition and the Contractor will be fully responsible for maintenance and upkeep of the equipment.  If the Contractor determines that equipment turned in as beyond economical repair is still necessary to accomplish the work, the Contractor shall replace the necessary equipment at no increase in the Lump Sum amount of this contract. The Contractor should be provided on this attachment some indication of the relative condition of the IFE unless the Contractor has the opportunity to inspect it prior to bid.  For bidding purposes Contractor should be able to estimate what’s going to require replacement and what will probably survive the 5 years. Also, assume from the context that GPE replaced by the Contractor becomes the property of the government, however this is not clear.



Opportunity was given on the first day of the Preproposal Conference for offerors to review general purpose and special purpose equipment.  The only equipment that was not available for inspection was in use.  All pieces are operable.  General purpose equipment that becomes obsolete is returned to the Government for disposition. Contractor acquired equipment (purchased by the Contractor to replace this obsolete GPE) is the property of the Contractor.��

33.	Section C1.7.1.C.2 indicates that the Government will furnish General Purpose Equipment “as is.”  Section C1.7.2 states that a joint inventory will be conducted within 15 days after award and that this inventory will not be the cause of an adjustment in contract price.  Will the Government provide current condition codes from their last annual inventory? 



Condition codes are not applied to Government equipment until it is to be excessed.  Therefore, no current condition codes are available on any of the General Purpose Equipment listed in Attachment J-C1.4.��

34.	Reference Attachment J-C1.20, Facilities Office Organizational Structure.   Recommend that this diagram be modified to show the interface between the Contractor, the COTR/CO, CMMS/Information Systems administrators, QAEs and other Contractor/Government interfaces.  A COSS M&R Functional Diagram similar to Exhibit A, Section C.2 of the NASA GPWS for COSS would also give prospective bidders a clearer understanding of their role on the MSFC maintenance partnership.



An organizational chart similar to this request is not available.  The Contractor and Government will establish a partnering relationship in accordance with H.22, Partnering.��

35.	Reference Attachment J-C9.3, Emergency Eyewashes and Showers.  Last column, assume “ID#” should read “PM#”.



The last column ID number is also PM number.��

36.	Reference C1.5C.  In reviewing this clause it is not clear whether the historical data in J-C1.17 includes the trouble calls in the R-number maintenance work or not.  A quick review of the R-number list in J-C4.1 appears to be mostly trouble calls but many items appear to be listed two or more (some six) times.  If these were counted as individual items in the TC (24,067) number it would have inflated the number considerably.  



Attachment J-C1.17 includes trouble calls listed in Attachment J-C4.1.��

37.	Reference J-C1.17.  Maintenance Historical Workload Data- The Trouble Call data provided does not give the contractor any information as to craft requirements by type or hours nor any idea of the magnitude of TCs other than an overall average (how many were one hour task, three hour task, etc.)  



The Government believes that the information provided throughout the RFP, along with the information provided in response to Question 76 is sufficient to enable Offerors to summit a proposal.��

38.	Reference J-C4.1.  It is stated “that some of the R-number work shown in this attachment is work which will not be done under this contract.”  These items should be removed or at least identified.



Attachment J-C4.1 is intended to provide the most accurate information available for “maintenance” work accomplished in FY96.  It is the proposer’s responsibility to interpret and use this information in a manner that will aide in their proposal.��

39.	Reference Attachment J-C1.8, Page J-C1.8-1, Notes E. & F.   Change the first sentence to read “Maximum allowable time for the Contractor to arrive on-site to investigate details of the problem, following notification.”



The first sentence in Notes E and F on page J-C1.8-2 will be changed to state, “Maximum allowable time for the Contractor to arrive on-site to investigate details of the problem, following notification.”��

40.	Reference the environmental conditions at MSFC vis-à-vis CERCLA.  Has NASA, another governmental agency, or a contractor conducted any formal preassessment or assessment regarding the environmental condition or status of MSFC which may be relevant to offerors?  Also, in light of the current environmental conditions at MSFC, and given that the successful offeror will be responsible for environmental compliance and fines and penalties resulting from noncompliance, does NASA have a benchmark document it will use to determine preexisting conditions which, it is assumed, will not be the financial responsibility of the successful offeror?



NASA/MSFC has a benchmark document titled “Remedial Investigation/Feasiblity Study (RIFS) Draft Final Workplan dated August 1996, that is available for review in the Reading Room, which identifies known contamination at MSFC.  ��

41.	Are wastes recycle programs in place (contractor or government) to handle oils, batteries, used light ballasts?



Recycle programs are in place for oil and batteries.  Used light ballasts containing PCB’s have been disposed as a controlled waste.��

42.	Reference page C1-6.  How is CERCLA investigation and cleanup being conducted?



CERCLA investigation is being performed by another contractor. The majority of CERCLA cleanup will be performed under a separate contract.  However, smaller efforts of CERCLA cleanup could be performed under Section C16 of this contract as IDIQ work.  ��

43.	What is the status/effect of ozone depleting compound phase-out.  Current Hazardous Waste Plan for Phase-out in 1996?



Ozone depleting compound phase-out is still in progress at MSFC.  The awardee is not responsible for implementation of this program.  However, the contractor will track ozone depleting compounds through the Hazardous Material Tracking program. ��

44.	Reference page C1-8.  Do alarm system training requirements apply to environmental alarms in a) IWTF and GTS or b) in all alarm systems including hand-held LEL meters?



Reference page C1-8 does not apply to environmental alarms.��

45.	Reference Section K, page C1-6.  Is the contractor to provide OSHA training to all personnel or just contractor staff?



In this section, the OSHA training is only for contractor field workers who work in areas of potential CERCLA contamination.��

46.	Reference page C1-10.  Does the contractor staff respond to chemical munitions discoveries and/or the CERCLA contractor?



Awardee will respond to chemical munitions discoveries.  However, the Army would be responsible for collection and disposal of any munitions discovered.��

47.	Reference C6.1.B.  What are the requirements for Tier II reports under SARA?



The requirements for the Tier II report are in 40 Code of Federal Regulations Part 370.��

48.	What is the current spill response inventory?  Will this be transferred or made available to the contractor?



The current spill response inventory is provided in the Reading Room in the MSFC Spill Prevention Control and Countermeasure/RCRA Contingency Plan as an appendix.  What remains of this inventory at contract changeover is addressed in response to question 74. ��

49.	Reference paragraph C6.5.A.4.  What is the required frequency for TSDR audits?



TSDR audits are dependent on how many facilities are utilized by the contractor for disposal of waste.  However, three audits were performed in 1995 and shall be performed every two years.��

50.	Reference paragraph C6.5.D.4.  How much sampling is required at GTS in West Area?



It is estimated that one sample per month will be collected as shown on page J-C6.1-10.��

51.	How is the deluge water handled from the rocket test stands?



Deluge water from rocket engine testing is allowed to run off into deluge ponds and is monitored as required by MSFC’s National Pollutant Discharge Elimination System (NPDES) permit.  NPDES monitoring at these deluge ponds is not performed under this contract.��

52.	Reference CLIN - 00X1.0602.  Can you provide the approximate number of satellite accumulation sites located on MSFC?



There were 2570 containers inspected at approximately 250 satellite accumulation areas during 1996.��

53.	Reference CLIN - 00X1.0607.  Can you provide more information on the electronic database used to track hazardous and controlled waste.  Is it an off-the-shelf, custom designed or locally developed database?



The current database is a locally developed, custom design using the CONDOR database that runs under DOS.  MSFC is pursuing purchase of a commercial off the shelf software package to replace the existing database.��

54.	Reference CLINs - 00X1.0607and 00X1.0626.  Can the contractor provide their own database to more efficiently merge the hazardous material and hazardous waste tracking effort?



The awardee can provide their own commercial off-the-shelf database if it provides the required information and is approved by the Contracting Officer.��

55.	Reference CLIN - 00X1.0604.  Will a list of RSDRs currently being used be provided?  Are copies of their last inspection visits kept on file?



The current facilities that have been audited are: Chem Waste Management in Emelle, AL, Laidlaw Environmental Services, Chattanooga, TN, and Safety Kleen, Columbia, SC.  The audits will be available to the awardee.��

56.	Reference CLIN - 00X1.0605.  What is the average number of hazardous and controlled waste generating activities?



Currently their are 250 generating activiites.��

57.	Reference CLIN - 00X1.0642.  Are administrative spaces furnished with desks, files, computer systems, telephone service, etc.?



Reference is made to Section C1.7, Available Government Property and Services and Clause G.4, List of Available Installation-Owned Property and Services, for services made available under this contract. ��

58.	Reference CLIN - 00X1.0608.  Can you provide information on the waste storage facility, administrative work space available, computer assets, number of bays?



See Section J-C1.3 for Building 4640 and Building 4250 (Room 35).  See Section J-C6.1 for a description of the remainder of the Hazardous Waste Storage Facility.��

59.	Reference CLIN - 00X1.0617.  Can you provide more details on the number, size and contents of HW tanks, controlled waste tanks, permitted USTs, USTs, and ASTs?



See Section J-C6.1 for a description of tanks utilized at the Hazardous Waste Storage Facility.��

60.	Reference CLIN - 00X1.0621.  The statement “The contractor…sign as the Generator all manifests…”  Do you intend for the contractor to be the generator or represent, sign for, the generator which is MSFC?



The contractor will represent, sign for, the generator which is MSFC.��

61.	Reference CLIN - 00X1.0627.  Does MSFC intend for the contractor to operate a centralized HM supply facility, utilizing bar-codes, etc?  If so, what will be the hours of operation?



MSFC does not intend for this contractor to operate a centralized hazardous material supply facility.  However, the contractor is required to track the hazardous materials for report preparation and how it is tracked such as bar coding is the contractor’s responsibility as approved by the Contracting Officer.��

62.	Reference CLIN - 00X1.0627.  What software is used to manage the current chemical inventory database?



The current database is a locally developed, custom design using the CONDOR database that runs under DOS.  MSFC is pursuing purchase of a commercial off the shelf software package to replace the existing database.��

63.	Reference CLIN - 00X1.0627.  How does MSFC control HM distribution?



Hazardous Material distribution is decentralized and is performed by many onsite contractors.��

64.	Reference CLIN - 00X1.0627.  Number of flammable/corrosive lockers not under control of HM personnel?



The only hazardous material storage area controlled by hazardous material personnel will be at the HWSF.  Hazardous material storage at the remaining sites at MSFC are the responsibility of each user organization (government or contractor personnel).  It is estimated that 150 buildings have hazardous materials that are inventoried/reported.��

65.	Reference CLIN - 00X1.0627.  How is Pollution Prevention organized within MSFC?



Pollution Prevention is the responsibility of each organization at MSFC.  However, the awardee will work with various organizations to help determine pollution prevention opportunities.��

66.	Reference CLIN - 00X1.0645.  Quantity of PCB disposed of in 1996?



The only PCB’s that are disposed routinely are from ballasts.  The quantity disposed in 1996 was 8825  pounds as shown on page J-C6.1-3.��

67.	Reference CLIN - 00X1.0645.  Number of PCB transformers in operation in 1996?  Number waiting for disposal?



No PCB transformers are in operation at MSFC.  There are no PCB transformers awaiting disposal.��

68.	Reference CLIN - 00X1.0634.  Does the MSFC/Redstone Arsenal Fire Department maintain a HM/HW spill response trailer/vehicle.  Is the contractor expected to procure and outfit such a vehicle?



The Redstone Arsenal Fire Department maintains a spill response vehicle.  The awardee is expected to provide clean up services.  How clean up services are performed is the contractor’s responsibility.��

69.	Reference J-C6.1-5.  Is the IWTF currently in operation and permitted?



The IWTF at Bldg 4761 is not in operation at this time.  Wastewater treatment operations are being transferred from Building 4760 which is in operation. Building 4761 should be operational prior to award of this contract.  The facility is permitted.��

70.	For what MSFC committees will the contractor need to provide representation? P2, spill committee, safety committee?



The Contractor will not provide representation to committees per se.  However, the Contractor will be required to attend pollution prevention meetings, spill response meetings, safety meetings, and facilities status meetings as deemed necessary.��

71.  Sections C.1.5.E states that “ The Contractor’s repair work liability is limited by $500 of Contractor provided material, per system, per occurrence.”  What is the historical data of actual cost per occurrence per system?



No historical data is available as the Government did not track actual costs per occurrence per system under the existing cost-plus-award fee contract.��

72.	Section C.10.8.F., page C10-16 states that the Contractor  shall provide inspection services on all portable electric equipment.  The type, amount, location and ownership of this equipment is not provided.  Please clarify this requirement with definable workload data.



Section C.10.8.F., page C10-16, is deleted in its entirety and replaced with the following:

     “F.  Electrical.  The Contractor shall be responsible for electrical work which includes but is not limited to:  installation, maintenance, repair or removal of low voltage electrical circuits, panelboards, motor control centers, building loadcenters, power distribution systems, and equipment.  Electrical work shall be limited to interior and exterior distribution systems up to 600 volts.  This includes appliance equipment, power tools, and industrial and office building distribution needs.



 Relamping.  For non-office areas, the Contractor shall remove and replace all interior incandescent light bulbs and fluorescent tubes that have burned out or been broken, and other defective parts such as, but not limited to, ballasts, starters, etc.  Leaking or smoking ballasts may contain PCB’s and shall be managed in accordance with Section C6, Environmental Management Support.  Burned out bulbs, lamps, and troubling bulbs or lamps reported by customers will be considered a TC and shall include cleaning of lenses, reflectors, and luminaries, to obtain maximum lighting output.  Energy saving lamps shall be used for relamping when applicable per Section C7.8 Energy Saving Lighting Systems.  Fluorescent bulbs shall be placed back in original packing and provided to Section C6, Environmental Management Support for disposal if required.”��

73.  Reference is made to Section C1.2.G., page C1-4 to C1-5; Section C1.2.M.2., page C1-9; and Section H.11, page H-4.   Section C1.2.g. discusses the warning time that must be given to occupants of a building prior to the Contractor starting work in a building.   Three days notice must be given, except for Trouble Calls, which shall be coordinated as soon as possible (note that an emergency would start a trouble call).  Section H.11 states that a two day notice, in writing, must be given to the COTR to have a utility outage.  No mention is made of emergencies.  C1.2.M.2. states that a three days notice will  be given to the COTR, but does not specify that the notice be in writing.  This appears inconsistent.  Please clarify the procedures to coordinate both planned outages and outages associated with correcting emergency Trouble Calls.



As described in C4.2.C.1., emergency TCs are for situations which require immediate action.  If further labor and material are required once the emergency is arrested, completion shall be within five (5) working days following notification of the emergency call unless stated otherwise in the technical portion of the SOW.   Therefore, three days prior notification does not apply to arresting an emergency.  However, the additional five day working period, if needed, does provide time for notification.



Section C1.2.M.2., is deleted in its entirety and replaced with the following:

     “M.  System Outages.   

Planned Service Outages.  When any work other than TCs require an outage or reduction in mechanical, electrical, utility, etc. services, the Contractor shall provide at least three (3) working days notice to the affected parties through the Facilities Service Manager and to the COTR in writing.  Notification shall include the time the outage shall occur and an estimate of when normal service is to be resumed.  The Contractor shall be fully responsible for planning and coordinating all service outages and receiving the proper approvals.  This coordination will be accomplished with the proper Facilities Service Managers.  Exceptions to the timeframes are below:



The Contractor shall provide a minimum of ten (10) working days advanced notice for all planned electrical outages.  

The Contractor shall provide a minimum of 30 calendar days advanced notice for planned

 building service outages during annual shutdowns for maintenance for the following 

                         buildings:  4207, 4572, 4619, 4649, 4663, 4705, 4708, 4718, 4754, and 4755.  Note:  

Because of the nature of the work conducted in Buildings 4207 and 4663, planned outages will be very difficult to obtain.”



 Section H.11, Outages, is deleted in its entirety and replaced with the following:

     “H.11    OUTAGES



Any interruption of utilities or services that would interfere with the operation of the facility must be coordinated with the users of the facility and generally will be permitted only on weekends between the hours of 6:00 p.m. Friday to 12:00 midnight Sunday.  All utilities or service connections made at other than normal working hours will be at no additional cost to the Government.  Permission to make such an interruption shall be requested in wiring to the Contracting Officer’s Technical representative at least 3 working days period to the days of interruption.



Failure by the Contractor to comply with this requirement will cause the Contractor to be subject to liability for actual damages.



(End of clause)”��

74.	Recommend the Government provide an initial stockage of supplies and spare parts that remain from the existing BMMS contractor.  This will reduce the risks of not having critical spares and other general site-specific supplies to support the MSFC mission at the beginning of the new contract.  We recognize the difficulty of establishing a fair baseline for bidding purposes, but we also recognize the added risk if you do not. One way NASA might consider is to establish a set dollar amount of inventory (+/- some percentage) that the Government would turnover to the new contractor.  This would assure, with NASA oversight, that the incumbent contractor would continue purchasing supplies and spare parts to meet the future needs of the MSFC facilities and equipment and at the same time reduce phase-in risks on the COSS contract.



Reference Section C1.7.B. is deleted in its entirety and replace with the following:  



    “B.  Government Material (GM).  The Government does not intend to provide any material for this contract but reserves the right under equitable circumstances as follows:



At the offeror’s option, the offeror may use the below listed parts and materials for preparation of their proposal and use during the contract at the values listed.  A joint inventory of spare parts shall be performed by the Contractor and the Government within thirty days after contract award.  The inventory will not be the cause of an adjustment in contract price.



Spare Parts and Supplies



Spare Parts - As of May 12, 1997, the total current value of the spare parts in the possession of  the incumbent Contractor is $769,258.  This consists of critical spare parts for Buildings  4200, 4201, 4202, 4203, 4207, 4436, 4487, 4650, 4663, 4708, and 4718 that are valued at $353,383.  There are also non-critical spare parts currently valued at $415,875.  In addition to this, the incumbent Contractor has been authorized to purchase an additional $250,000 of spare parts for those facilities that support Space Station.  As these spare parts are used to perform work, the Government determined value of that part will be deducted from the Contractor’s subsequent monthly invoice.  It will be the Contractor’s responsibility to procure additional or replacement spare parts.



Inventory Stock - Inventory stock includes program stock and standby stock.  Program stock is stock that has been purchased by the Facilities Office but is being stored by the Management Operations Office.  The Management Operations Office currently has as of May 8, 1997, $77,480.95 of Facilities Office program stock.  A current inventory of program stock will be provided to the awardee at the start of the new contract.  Standby stock is stock that has been purchased by the Management Operations Office for use by the Facilities Office.  This stock is costed to the Facilities Office as it is used.  The value of the standby stock on May 8, 1997, was $43,862.43.  The Government plans to deplete standby stock through the remainder of the current contract.  Standby stock that is not used will be costed to the Facilities Office and added to the spare parts inventory.  Inventory stock that is in the possession of the Government at the start of the contract may be used for IDIQ work.  As inventory stock is used to perform work, the Government determined value of that stock item will be deducted from the Contractor’s subsequent monthly invoice.  This inventory will be available from the Government until depleted. 



Consumable Materials



Maintenance - Government regulations specify that no more than a sixty day supply of stock should be in the possession of the Contractor.  As of May 12, 1997, the Contractor has possession of repair materials that are currently valued at $64,618.  This total is expected to diminish.  The awardee may use remaining stock that has been obtained from the Management Operations Office by the incumbent Contractor at the end of the phase-in period at no cost.  Procurement of any stock that is required by the awardee, other than that identified above, is the responsibility of the awardee.  This will no longer be available for purchase from the Government.



Spill Response - As of May 14, 1997, the incumbent Contractor has spill response expendable supplies currently valued at $22,887.  Although it is not the Government’s intent to deplete these materials, the value set forth herein are approximations which will be available at completion of phase-in at no cost to the Contractor.  Procurement of any stock that is required by the awardee other than that identified above, is the responsibility of the new Contractor.  This will not be available from the Government.  



Hazardous Waste - As of May 15, 1997, the incumbent Contractor has spill response expendable supplies currently valued at $30,000.  Although it is not the Government’s intent to deplete these materials, the value set forth herein are approximations which will be available at completion of phase-in at no cost to the Contractor.  Procurement of any stock that is required by the awardee other than that identified above, is the responsibility of the new Contractor.  This will not be available from the Government.”��

75.	Reference Attachments J-C1.16 and J-C1.18.    These attachments are provided as a means to develop workload data, especially for PM and other recurring maintenance.  However, no differentiation is made for size.  The size of a compresor or air handler or chiller will certainly affect the time required for PM as well as the amount of material and cost of spare parts.  Please provide the size or load of the various types of items listed in the Attachments.



The Government provided manufacturers’ model numbers and serial numbers where available in the equipment descriptions referenced in Attachment J-C1.16.  All available data is provided in referenced attachments.��

76.	Reference Attachments J-C1.17 and J-C4.1.  Please provide a breakdown of the hours by trade.  Also, some of the data appears to be FY 95 and some FY 96.  Please clarify what data goes with what FY.



Attachments J-C1.17 and J-C4.1 describe work that was accounted for as maintenance work during FY 96.  Note that some of the work shown indicates it is FY95.  This is a result of work authorizing documents being initiated in FY 95 even though the actual work occurred in FY96.



A breakdown of the hours by trade is not available, however, the incumbent Contractor utilized the following classifications and number of personnel during FY96 under a cost-plus-award-fee contract. 

��CLASSIFICATION�NUMBER OF PERSONNEL�����Boiler Mechanic�3��Boiler Operator�4��Brick Mason�1��Carpenter/Asbestos Worker�6��Carpenter�24��Chemical Systems Supervisor�1��Civil Engineer�1��Construction Manager�1��Diesel/Crane Mechanic�4��Electrical Engineer �4��Electrical Technician�3��Electrician�62��Elevator Mechanic�2��Engineering Technician�1��Equipment Operator�12��Facilities Manager�5��HVAC Mechanic�25��Industrial Engineer�2��Insulator�5��Laborer�30��Machinist�2��Mechanical Engineer �3��Mechanical Facility Technician�5��Millwright�18��Millwright/Welder�13��Operation and Maintenance (O & M) Manager�1��Operations Superintendent�4��Operations Supervisor�14��Outage Coordinator/Asbestos�1��Painter�32��Pipefitter�41��Planner/Estimator�6��Planner �5��Plant Engineering Representative�1��Plant Engineering Manager�1��Reliability Engineer�1��Service Order Desk Supervisor�1��Sheetmetal Worker�15��Superintendent�3��Construction Supervisor�6��Scheduler�1��Tool Room Attendant�1��UCS Technician�12��Utility Person�1��Water Treatment Technician�1��Work Control Manager�1��Work Order Administrator�1��

77.	Attachment J-C1.11, Section J, Directives, Instructions, Policies, and Regulations Listing paragraph I.A.8. is amended to add subparagraph (f) as follows:

	

Attachment J-C1.11, Section J, Directives, Instructions, Policies, and Regulations Listing 

     “I.A.8.

                  (f)  NSS/GO 1740.9B  Safety Standards for Lifting Devices and Equipment.” ��

78.	Reference J-C18.  Which of the items listed are fitted with take off ports?



Specific information concerning permanently mounted monitoring points or ports for equipment listed in J-C1.18 is not available.  However, there are approximately 60 accelerometers and 500 sound disks mounted on equipment to aide in predictive testing and inspection.��

79.	Section H.4 KEY PERSONNEL AND FACILITIES (1852.235-71) (MAR 1989) is deleted in its entirety and replaced with the following:



“H.4  ACQUISTION OF INFORMATION TECHNOLOGY AND YEAR 2000 COMPLIANCE



The items or services acquired under this contract are required to include accurate processing of the date and date related data (including but not limited to calculating, comparing, and sequencing) by all hardware and software products delivered under this contract, individually and in combination, upon installation.  This also includes the manipulation of data with dates prior to, through, and beyond January 1, 2000, and shall be transparent to the user.



Hardware and software products provided under this contract shall, individually, and in combination, successfully transition into the Year 2000 with the correct system date, without human intervention, including leap year calculations.  Such products shall also provide correct results when moving forward or backward in time across the Year 2000 or subsequent years.



(End of Clause)”��
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