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PART I - THE SCHEDULE

SECTION C - STATEMENT OF WORK (SOW)

APPENDIX 1 – ACRONYM LIST
	ADP
	Acceptance Data Package

	ANSI
	American National Standards Institute

	ARES
	Astromaterials Research and Exploration Science Office

	ASQ
	American Standards for Quality

	ATP
	Authority to Proceed

	BL
	Baseline

	CAD
	Computer Aided Design

	CAGE
	Contractor and Government Entity

	CARs
	Corrective Action Responses

	CARD
	Certification and Acceptance Requirements Document

	CDR
	Critical Design Review

	CEO
	Crew Earth Observation

	CI
	Configuration Item

	CIL
	Critical Item List

	CM
	Configuration Management

	CMR
	Contract Management Review

	CO
	Contracting Officer

	COTR
	Contracting Officer’s Technical Representative

	COTS
	Commercial Off-the Shelf

	CPIC
	Capital Planning and Investment Control

	CSA
	Configuration Status Accounting

	CSCI
	Computer Software Configuration Item

	CWI
	Common Work Instruction

	CY
	Contract Year

	DDMS
	Design Data Management System

	DO
	Delivery Order

	DR
	Discrepancy Report

	DRD
	Data Requirement Description

	DRL
	Data Requirements List

	DTO
	Detailed Test Objectives

	EA
	Mailcode for the Engineering Directorate

	ECD
	Estimated Completion Date

	EEE
	Electrical, Electronic, and Electromechanical

	EIS
	End Item Specification

	EIT
	Electronic and Information Technology

	EMI
	Electromagnetic Interference

	ESC
	Engineering and Science Contract

	ESD
	Electro Static Discharge

	ESTER
	Earth Science Toward Exploration Research

	EVAs
	Extravehicular Activities

	FCI
	Facility Configuration Item

	FMEA
	Failure Modes and Effects Analysis

	GCAR
	Government Certification Approval Request

	GFE
	Government Furnished Equipment

	GFP
	Government Furnished Property

	GFS
	Government Furnished Software

	GIDEP
	Government and Industry Data Exchange Program

	GSE
	Ground Support Equipment

	GSI
	Government Source Inspection

	ICD
	Interface Control Document

	IDIQ
	Indefinite Delivery, Indefinite Quantity

	IPC
	Electronics Industry Organization (not an acronym)

	ISO
	International Organization for Standardization

	ISS
	International Space Station

	IT
	Information Technology

	JPG
	JSC Procedures and Guidelines

	JSC 
	Johnson Space Center

	LOE
	Level of Effort

	MEMs
	Microelectronmechanical Systems

	MER 
	Mission Evaluation Room

	MSCL
	Measurement Standards and Calibration Laboratory

	NASA
	National Aeronautics Space Administration

	NPG
	NASA Procedures and Guidelines

	NPR
	NASA Procedural Requirements

	NPSL
	NASA Part Selection List

	NT
	Mailcode for the JSC Flight Equipment Division, Safety and Mission Assurance Directorate

	OSHA
	Occupational Safety and Health Administration

	PDR
	Preliminary Design Review

	PEP
	Performance Evaluation Profile

	PMS
	Performance Measurement System

	PRACA
	Problem Reporting and Corrective Action

	PRVD
	Project Requirements and Verification Documentation

	PTRS
	Project Technical Requirements Specification

	PV/S
	Pressure Vessels/Systems

	QMS
	Quality Management System

	RAESR
	Risk Assessment Executive Summary Report

	R&M
	Reliability and Maintainability

	RID
	Review Item Disposition

	SA
	Mailcode for the Space and Life Sciences Directorate

	S&MA
	Safety and Mission Assurance

	SAR
	Safety Analysis Report

	SOW
	Statement of Work

	SQA
	Software Quality Assurance

	SRR
	System Requirements Review

	SRS
	Software Requirements Specification

	SSP
	Space Shuttle Program

	SSPP
	System Safety Program Plan

	Std
	Standard

	TO
	Task Order

	TPS
	Task Performance Sheet

	VDAS
	Video Digital Analysis System

	VPP
	Voluntary Protection Program

	V&V
	Verification and Validation

	WBS
	Work breakdown Structure

	WORF
	Window Observational Research Facility
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