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	1.  DRD Title
	2. Date of current version
	3. DRL Line Item No.
	RFP/Contract No. (Procurement completes)

	Information Technology (IT) Capital Planning and Investment Control (CPIC) Document
	March 9, 2004
	011
	NNJ-BH4-HA7-4-001P

	4.  Use (Define need for, intended use of, and/or anticipated results of data)
	5.  DRD Category:  (check one)

	To document the contractor's compliance with Federal and NASA IT CPIC Planning and Reporting regulations and requirements
	 FORMCHECKBOX 

 FORMCHECKBOX 

 FORMCHECKBOX 

	Technical

Administrative

SR&QA

	6.  References (Optional)
	7.  Interrelationships (e.g., with other DRDs) (Optional)

	See Section 8.
	

	8.  Preparation Information (Include complete instructions for document preparation)


APPLICABLE DOCUMENTS:

1)  For current IT CPIC planning requirements, the contractor must refer to the IRD (JSC CIO) and CFO web sites.  These requirements will contain NASA’s implementation of the Office of Management and Budget’s (OMB’s) IT CPIC planning, budgeting, and reporting requirements.

2)  JSC memorandum IA-03-032, subject: “JSC’s Capital Planning and Investment Control Process”

3)  OMB Circulars A-130 and A-11.

4)  Executive Order 12845, Energy-efficient Microcomputers

5)  IT Management Reform Act of 1996 (the "Clinger-Cohen Bill")

6)  NASA Procurement Information Circular (PIC) 01-13 entitled “Electronic and Information Technology Accessibility”

SCOPE:

The Information Technology (IT) Capital Planning and Investment Control (CPIC) Document shall describe contractor’s IT CPIC processes, which includes development and submittal of the IT Program Operating Plans (POP), IT Fiscal Year (FY) Plans, and IT Standards, and document the contractor's compliance with Federal and NASA IT planning and reporting regulations and requirements.

CONTENTS:

1. Information Technology Capital Planning and Investment Control Process Document:

a.  Shall address establishment and documentation of compliance with the IT CPIC requirements, as documented in JSC memo IA-03-032, NASA Procurement Information Circular (PIC) 01-13, the IT POP, as well as all updates and/or replacements to those documents.  The current documents can be viewed on the IRD (JSC CIO) and CFO web sites. The contractor’s IT CPIC processes shall be presented to the Director/IRD for approval.  
b.  Shall address the contractor’s evaluation and selection of JSC IT Standards that will meet their requirements.  Requirements that cannot be met sufficiently by a JSC or organizational standard will require submitting a new IT Standard per the approved process (JSC memorandum IA-03-032).  

2. IT Program Operating Plans (POP)

a. Shall Comply with IT POP requirements as published on the JSC CFO Web Site.

b. Shall contain IT investment data and budget formulation information.

c. Shall address IT security, contractor resource requirements, and IT system descriptions.

3. IT Fiscal Year (FY) Plans

a. Shall comply with IT fiscal year planning as documented in JSC memorandum IA-03-032 as well as all updates and/or replacements to this memorandum.

b. Shall contain IT investment data and budget formulation information for the “next” fiscal year.

c. Shall address IT security, contractor resources requirements, and IT system description.

4. Contractor IT Standards:
a.  The contractor IT standards shall be submitted for Director/IRD (JSC CIO) approval, and when approved they will reside on the IRD (JSC CIO) server and will be under IRD/JSC CIO configuration management. 

b.  Any changes to the approved contractor standards must be accompanied by JSC form 1209, which identifies the standard to change, an updated table with the change, and the reason for the change.

c.  Current IT Standards are documented on the IRD (JSC CIO) web site.

5. Compliance With Section 508 of the Rehabilitation Act:

a.  Shall address Section 508 requirements compliance in accordance with NASA Procurement Information Circular (PIC) 01-13 entitled “Electronic and Information Technology Accessibility” prior to the procurement of Electronic and Information Technology (EIT).  Specifically, enclosures are included in the PIC, one or more of which must be provided when such procurements are executed. This applies to any EIT procurement covered by Section 508.  

b.  Shall address how all EIT acquisitions were assessed for compliance with all the 508 Accessibility Standards if different from the flowchart in the PIC’s Enclosure 2, “EIT Market Research Template.” 

Note: The NASA CIO Office has provided one exception to this.  Internal components such as RAM, hard drives, and specialized Analog to Digital cards are not subject to Section 508.  As a result of this communication, the Section 508 supporting documentation is not required for this specific class of procurement. 

c.  Acquisitions shall be accompanied with PIC Enclosure 2, “EIT Market Research Template.”

SUBMITTAL FREQUENCY: 

Subsequent submittals shall be required only if there are significant changes in the process or if required by the Director/IRD (JSC CIO).  IT POP and Fiscal Year Plans are submitted annually.  IT Standards are submitted once, and updated if there are significant changes, new standards, or if required by the Director/IRD (JSC CIO). NASA Procurement Information Circular 01-13 enclosures shall be submitted with each procurement covered by Section 508.

FORMAT: 

Contractor’s format shall be within the environment associated with this data in the Engineering Directorate Design Data Management System (DDMS).  IT CPIC documentation shall be delivered in native format and be compatible with JSC standard software loads.

MAINTENANCE:  

This data shall be maintained in the DDMS. The Contractor shall review annually and shall incorporate changes as required by change page or complete reissue.
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