OMB APPROVAL NO. 2700-0042

	SOLICITATION, OFFER,

AND AWARD

(Construction, Alteration, or Repair)
	1.  SOLICITATION NO.

NNK05082619E
	2.  TYPE OF SOLICITATION

 FORMCHECKBOX 
  SEALED BID (IFB)

 FORMCHECKBOX 
  NEGOTIATED (RFP)
	3.  DATE ISSUED

10/27/2004     
	PAGE OF PAGES

1 of  73   

	IMPORTANT - The “offer” section on page two must be fully completed by offeror.

	4.  CONTRACT NO.


	5.  REQUISITION/PURCHASE REQUEST NO.

4200082619
	6.  PROJECT NO.

PCN: 97749

	7.  ISSUED BY
CODE
	OP-ES
	8.  ADDRESS OFFER TO

	National Aeronautics and Space Administration

Procurement Office, Code OP-ES

John F. Kennedy Space Center

Kennedy Space Center, FL  32899
	NASA

CIAO, Bldg N6-1009, Room 102

Hwy 3, Gate 2

Kennedy Space Center, FL 3289

	9. FOR INFORMATION


CALL:
	A.  NAME

Robert M. Swett
	B.  TELEPHONE NO. (Include area code)  (NO COLLECT CALLS)
(321) 867-7220    FAX  (321) 867-2042
email:  Robert.m.swett@nasa.gov

	SOLICITATION

	NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

	10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date):
The tasks to be performed are described in Section I, Article 2, and in the technical documents listed in Section VIII, Article 3.

The estimated cost of the proposed project is between $1,000,000 and $5,000,000.

Section IX, Offeror Representations and Certifications, is required from all bidders and should be submitted as a part of the bid response.  See section VIII, Article 15.
This acquisition  FORMCHECKBOX 
 IS   FORMCHECKBOX 
 IS NOT a small business set aside.

IAW FAR Subpart 4.1104, and NFS Subpart 1804.7400, all prospective contractors are solely responsible for registering in the Central Contractor Registration System (CCR) prior to award of a contract.  See http://www.ccr.gov.  


	11.  The Contractor shall begin performance within  5  calendar days and complete it within  210 calendar days after receiving

 FORMCHECKBOX 
 award,     FORMCHECKBOX 
 notice to proceed.  This performance period is   FORMCHECKBOX 
 mandatory,     FORMCHECKBOX 
 negotiable.  (See  _Paragraph 36_______.)

	12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If “YES,” indicate within how many calendar days after award in Item 12B.)
 FORMCHECKBOX 
  YES

 FORMCHECKBOX 
  NO         .
 
	12B.  CALENDAR DAYS

Within 5 calendar days after request by Contracting Officer


	13.  ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and   2   copies to perform the work required are due at the place specified in Item 8 by 3:00 p.m. (hour)        local time    11/29/04.  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B.
An offer guarantee
 FORMCHECKBOX 
 is,
 FORMCHECKBOX 
 is not required.  
C.
All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.
Offers providing less than   90  calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.


NSN 7540-01-155-3212
1442-101
STANDARD FORM 1442 (REV. 4-85)

Computer Generated

Prescribed by GSA



FAR (48 CFR) 53.236-1(e)

	OFFER  (Must be fully completed by offeror)

	14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code)

	15.  TELEPHONE NO.  (Include area code)


	
	16.  REMITTANCE ADDRESS  (Include only if different than Item 14)



	CODE (CAGE)
           FACILITY CODE
	

	The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government within _____ calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.  


	17.  CONTRACT PRICE
	$___________________

$___________________

$___________________

$___________________

$___________________

$___________________

$___________________

$___________________

$___________________

$___________________

$___________________

$___________________


	TASK 1 – Provide all labor, equipment, and material to Refurbish the Indian River
                Bridge 
The options listed below contain additional work above and beyond the requirements listed in Task 1

Option 1 - Additional Crack Repairs as defined on Drawing Number  S7, “Bridge
                 Deficiencies (1 of 2).  Provide a price for 25 inches of Class I Crack Repair.   

Option 2 - Additional Crack Repairs as defined on Drawing Number S7, “Bridge
                 Deficiencies (1 of 2) Provide a price for 50 inches of Class II Crack Repair. 

Option 3 - Additional Crack Repairs as defined on Drawing Number S7, “Bridge
                 Deficiencies (1 of 2). Provide a price for 60 inches of Class III Crack Repair  
Option 4 - Additional Crack Repairs as defined on Drawing Number S7, “Bridge
                 Deficiencies (1 of 2). Provide price for 25 inches of Class IV Crack Repair.    

Option 5 - Additional Crack Repairs as defined on Drawing Number S7, “Bridge
                 Deficiencies (1 of 2). Provide price for 25 inches of Class V Crack Repair.
Option 6 - Pile Jacket as detailed on Drawing Number S4, “Substructure Repair
                 Details”.  Provide a price for 10 feet of 24 inch Pile Jacket.

Option 7 - Additional Bridge Steel Clean/Painting as detailed on Drawing Number S6,
                 “Structural Steel Painting Details” as “Additive Alternate I” 
 

Option 8 - Bridge Diaphragm Repairs as detailed in “Typical Diaphragm Repairs 

                 Sheet 1” shown on drawing number S9, “Typical Detail W”, “Notes”, item
                 number 3.  Provide a price for 20 locations with ‘less than 1/32 inch’ crack
                 repair.   Note:  Repairs will be required at both Indian River Bridge and
                 NASA Parkway overpass.
 
Option 9 - Bridge Diaphragm Repairs as detailed in Typical Diaphragm Repairs Sheet
                 1” shown on drawing number S9.  Provide  price for 10 locations requiring
                  “Repair Detail R”.   Note: Repairs will be required at both Indian River
                  Bridge and NASA Parkway overpass. 



 

Option 10 -Bridge Diaphragm Repairs as detailed in  “Typical Diaphragm Repairs 

                 Sheet 2” shown on drawing number S10.  Provide a price for 5 locations
                 requiring “Repair Detail Y – Method I”.  Note:  Repairs will be required at
                 both Indian River Bridge and NASA Parkway overpass.  

Option 11- Bridge Diaphragm Repairs as detailed in  “Typical Diaphragm Repairs 

                 Sheet 2” shown on drawing number S10.  Provide a price for 85 locations
                 requiring “Repair Detail Z – Method II”.  Note:  Repairs will be required at
                 both Indian River Bridge and NASA Parkway overpass.

	

	18.  The offeror agrees to furnish any required performance and payment bonds.

	19.  ACKNOWLEDGMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

	AMENDMENT NO.
	
	
	
	
	
	
	
	
	
	

	DATE
	
	
	
	
	
	
	
	
	
	

	20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  (Type or print)

	20B.  SIGNATURE


	20C.  OFFER DATE



	AWARD  (To be completed by Government)



	21.  ITEMS ACCEPTED:

TASK 1 – Provide all labor, equipment, and material to        

                 Refurbish the Indian River Bridge 
                                                                 $_______________________

TASK 2 – Monetary Award for Safety Conscious Performance  And Reporting 

                 Procedures for Close Calls and Mishaps (See Section III, Article 15)              $_______________________


	22.  AMOUNT


	23.  ACCOUNTING AND APPROPRIATION DATA



	24.  SUBMIT INVOICES TO ADDRESS SHOWN IN Section VI, Article 1.16.       (4 copies unless otherwise specified)
	25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

 FORMCHECKBOX 
 10 U.S.C. 2304( a )
 FORMCHECKBOX 
 41 U.S.C. 253(c)(    )

	26.  ADMINISTERED BY
CODE
	OP-ES
	27.  PAYMENT WILL BE MADE BY

	John F. Kennedy Space Center 

Construction Administration Branch,

John F. Kennedy Space Center, FL  32899
Bryce Collins (321) 867-7255
	
	NASA/John F. Kennedy Space Center

General Accounting GG-C-B2

Kennedy Space Center, FL  32899

Telephone (321) 867-2782 or (321) 861-8934 



	CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

	 FORMCHECKBOX 

28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this document and return ____ copies to issuing office.)  Contractor agrees to furnish and deliver all items or perform all work, requisitions identified on this form and any continuation sheets for the consideration slated in this contract.  The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract.
	 FORMCHECKBOX 

29.  AWARD  (Contractor is not required to sign this document.)  Your offer on this solicitation is hereby accepted as to the items listed.  This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award.  No further contractual document is necessary.

	30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print)

	31A.  NAME OF CONTRACTING OFFICER  (Type or print)


	30B.  SIGNATURE


	30C.  DATE


	31B.  UNITED STATES OF AMERICA

BY
	31C.  AWARD DATE




Computer Generated

STANDARD FORM 1442 BACK (REV. 4-85)

	SECTION
	TITLE
	PAGES

	SECTION I 
	STATEMENT OF WORK AND TECHNICAL DOCUMENTATION
	4
	-
	6

	SECTION II 
	GENERAL WORK REQUIREMENTS
	7
	-
	20

	SECTION III 
	SPECIAL WORK REQUIREMENTS
	21
	-
	39

	SECTION IV 
	INSPECTION AND TESTING REQUIREMENTS
	40
	-
	44

	SECTION V 
	SUBCONTRACTING AND SMALL BUSINESS
	45
	-
	46

	SECTION VI 
	COST & PRICE, PAYMENT, BONDS AND INSURANCE
	47
	-
	48

	SECTION VII 
	OTHER CONTRACT REQUIREMENTS
	49
	-
	53

	SECTION VIII 
	INSTRUCTIONS, CONDITIONS AND NOTICES (CONSTRUCTION)
	54
	-
	61

	SECTION IX 
	OFFEROR REPRESENTATIONS AND CERTIFICATIONS
	62
	-
	73


ARTICLE  AUTONUM  \* Arabic \s ".  "   THIS AWARD IS ISSUED PURSUANT TO THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (REFERENCE FAR SUBPART 19.10)

ARTICLE  AUTONUM  \* Arabic \s ".  "   KSC 52.210-96  DESCRIPTION OF WORK (JUN 2002) 

The Contractor shall furnish all management, labor, transportation, facilities, materials and equipment (except any property including utilities as may be specified in the Schedule to be Government-Furnished) and perform all work for the Task named below, and as defined in the Technical Documentation listed below entitled "Contract Drawings, Maps and Specifications," and in accordance with the terms and conditions of this Contract, and within the performance schedule set forth in clause 52.211-10 (this Section) entitled "Commencement, Prosecution, and Completion of Work."
ARTICLE  AUTONUM  \* Arabic \s ".  "   KSC 52.210-97  CONTRACT DRAWINGS, MAPS AND SPECIFICATION (AUG 1991) 

a.
Five sets of full scale contract drawings, maps and specifications will be furnished the Contractor without charge except applicable publications incorporated into the technical provisions by reference.  The work shall conform to the following contract drawings, maps and specifications, attached hereto and made a part thereof:

Technical Specification No. 79K36129, Refurbish Indian River Bridge, dated 10/30/03, consisting of 63 pages

Drawings, Repair of NASA Parkway Bridges over Indian River, PCN97749, dated 10/30/03, consisting of 12 sheets

b.
Addendum:

  NONE
c.
"Or Equal" Items

Throughout the Technical Specifications and on the drawings of this contract, where certain manufacturers trade names and model numbers are specified and followed by the term "or equal," the manufacturer's name and data as specified shall represent the minimum standard type, quality, and capacity acceptable for incorporation into the work covered by this contract.  The products of other manufacturers will be considered as being acceptable, provided that such products fully meet or exceed all minimum structural or use and operational features of the particular manufacturers items as specified, and provided that the other manufacturer's items is easily interchangeable and can be adequately incorporated within the allocated space in the building or structure.  In all cases, the acceptability of "or equal" items shall be at the Contracting Officer's discretion, based upon approval data submitted by the Contractor in accordance with KSC 52.236-111, entitled Shop Drawings.

d.
Omissions from the drawings or specifications, or the omission or misdescription of details of work which are manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the work but they shall be performed as if fully and correctly set forth and described in the drawings and specifications.

e.
The Contractor shall check all drawings furnished him immediately upon their

receipt and shall promptly notify the Contracting Officer of any discrepancies.  Figures marked on drawings shall in general be followed in preference to scale measurements.

Large scale drawings shall in general govern small scale drawings.  The Contractor shall

compare all drawings and verify the figures before laying out the work and will be responsible for any errors which might have been avoided thereby.

ARTICLE  AUTONUM  \* Arabic \s ".  "   FAR 52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK  (APR 1984)

  
(a)  5 calendar days

(c)  210 calendar days after the date the Contractor receives the notice to proceed.]

ARTICLE  AUTONUM  \* Arabic \s ".  "   KSC 52.236-90 ORDER OF PRECEDENCE - CONSTRUCTION (SEP 1990) 

Any inconsistency in this contract shall be resolved by giving precedence in the following order: (a) the Schedule (excluding the specifications); (b) specifications; (c) drawings; and (d) other documents, exhibits, and attachments.

ARTICLE  AUTONUM  \* Arabic \s ".  "   KSC 52.210-91  DEVIATIONS AND WAIVERS  (FEB 2002)

A.   When the Contractor proposes to perform work which does not conform to the requirements of the applicable contract drawings and specifications, the Contractor shall submit to the Contracting Officer for approval, a written request for deviation or request for waiver on the nonconforming work.

B.   All requests by the Contractor shall be submitted on KSC Form 8-69 (Contractor Request to Use Nonconforming Parts or Material) fully executed including an offer of consideration to the Government.  The request must be technically supported by justification, rationale, design considerations, calculations and other data which permits ready and conclusive evaluation by the Government as to acceptability or nonacceptability.

C.   Where a requested deviation or waiver on a particular aspect of the work has a relation to, or affects, other aspects of the work, those other aspects of the work shall be clearly identified and referenced.  And, if the requested deviation or waiver necessitates a deviation or waiver on other aspects, requests for all such deviations and waivers must be submitted concurrently.

D.   Any request not submitted in strict accordance with this provision will not be considered.

ARTICLE 1.  KSC 52.223-97 HAZARDOUS WASTES (MAY 2004) 

Hazardous and controlled waste shall be managed in accordance with all applicable statutes, rules, orders and regulations which may include but are not limited to 40 CFR Parts 260 - 268, 273, 279, and 761, KHB 8800.7 "Hazardous Waste Management," and as outlined below.  In no case shall hazardous waste be transported from KSC by the contractor or his representatives 

A. 
The Contractor will be responsible for identifying processes and operations, and the location and nature of all potentially hazardous and controlled waste including any chemicals, paints, solvents, petroleum, oil and lubricant (POL) products, and their containers, as defined in 40 CFR Parts 261, 273, 279, or 761. Copies of Material Safety Data Sheets and a completed KSC Form 25-551 "Process Waste Questionnaire" shall be prepared by the contractor for each material which may be generated as a waste and be provided to the Contracting Officer 14 days prior to the start of the waste generation process. No substances shall be delivered to KSC without the appropriate Material Safety Data Sheets. 

B. 
The Contracting officer will obtain a "Technical Response Package" (TRP) containing a hazard determination, and analytical, packaging, labeling, and disposal requirements per KHB 8800.7 (as revised). This information will be forwarded to the contractor within 30calendar days after receipt of a Process Waste Questionnaire. The TRP will also provide any site specific waste management requirements generated because of the contractors work plan. 

C. 
An on-site satellite waste accumulation area will be established by the contractor within 50 ft. and within sight of any point where hazardous or controlled wastes maybe generated. If a satellite accumulation area must be more than 50 ft. from the point of generation, or out of sight of the generator, a written request must be provided to the Contracting Officer 14 days prior to the start of the waste generating process. The contractor must receive written approval of the variance prior to placing the satellite site in service. Potential or identified hazardous and/or controlled wastes will be stored in the appropriate containers and properly labeled inside the accumulation area in accordance with KHB 8800.7(as revised). The Environmental Protection Agency has set the following standards for wastes collected at satellite accumulation areas: 

1.
Hazardous wastes at satellite accumulation areas must be collected in containers. 

2. 
No more than 55 gallons of hazardous waste or 1 quart of acutely hazardous wastes may be accumulated. 

3. 
If more than 55 gallons of waste or 1 quart of acutely hazardous waste is generated, the container holding the excess waste must be marked with the date the excess waste began accumulating. Within three days, the excess waste will be transferred to a 90-day accumulation point or a permanent treatment, storage, and disposal facility in accordance with paragraph's "F" and "G" below. 

4. 
Containers must be labeled with either the words "Hazardous Waste" or with other words which identify the contents of the drum in accordance with KHB 8800.7(as revised). 

5. 
The waste being placed in the container must be compatible with the container. 

6. 
A container holding hazardous waste must always be kept closed during accumulation except when it is necessary to add or remove waste. 

D.
DOT compliant storage containers will be provided to the contractor, by the government, as required during the contract performance period. The Contracting Officer will arrange for the containers to be available at the J-BOSC Supply Building, M6-744, at the request of the construction contractor. The contractor will request storage containers in writing from the Contracting Officer a minimum of 3 days prior to the required need date. The contractor will be responsible for transporting the containers from building M6-744 to the project site. 

E.  
At the request of the contractor, the Contracting Officer will provide any analytical support required by the TRP. The Contracting Officer will arrange for all sampling and testing of potentially hazardous or controlled waste. 

F.  
Within 48 hours of having waste ready for disposal, the contractor shall notify the Contracting Officer to arrange for pick-up and removal. Documentation including the waste type, quantity, locations, and organization responsible for the waste will be provided on KSC Form 26-541, "Hazardous Waste Manifest," to the Contracting Officer when requesting disposal services and to the disposal personnel at the time of the waste pick-up. 

G.  
If more than 55 gallons of hazardous waste are generated at a satellite accumulation site, the contractor will be responsible for delivering the accumulated waste to a 90 day staging site within 3 days of the date on which the excess waste began to accumulate. A 90 day staging site will be made available to the contractor, at KSC, as required. The contractor shall notify the Contracting Officer a minimum of 24 hours prior to delivering a drum to a 90 day staging site. The contractor will provide KSC Form 26-541, "Hazardous Waste Manifest", to the Contracting Officer and to the manager of the 90 day staging site, when delivering the waste. 

H.  
The contractor will be responsible to ensure all personnel involved in the management of hazardous or controlled wastes have been properly trained in accordance with 40 CFR 265.16. A list of all properly trained individuals involved in the performance of this contract will be provided to the Contracting Officer prior to the start of any waste generating processes. The Contracting Officer may at any time during the course of the contract performance period require the contractor to provide individual training records for any employee involved in the performance of this contract, and the contents of the course or courses completed to satisfy the training requirements. Attendance at KSC Training Course QG-211 "Hazardous Waste Management" will satisfy these training requirements. 

I.  
The contractor shall make all reasonable and safe efforts to contain and control any spills that may occur. Any occurrence of a pollution incident or spill will be reported immediately (by phone) to the Emergency 911 (861-7911 from a non 867/861 exchange), then to the Contracting Officer. The contractor will document the incident or spill on KSC Form 21-555, “Pollution Incident Report” and submit it to the Contracting Officer within 24 hours of the incident. 

J.  Asbestos Containing Building Materials should be managed in accordance with KSC Clauses 52.223-119 Asbestos-Containing Building Materials and 52.223-107 Disposal and Salvage of Materials.

K.  
The following is a partial list of hazardous and controlled waste that may occur on a construction project. This list is NOT to be considered all inclusive but merely for example. Hazardous wastes are defined and listed in the detail in the Resource Conservation and Recovery Act of 1976 and are to be determined in accordance with 40 CFR 261. 

EXAMPLES OF CONTROLLED AND HAZARDOUS WASTES: 

1.  
Discarded products or process wastes exhibiting the following characteristics 

a. 
Ignitability; flash point less than or equal to 140 deg F (e.g. paints, alcohols, petroleum naptha) 

b. 
Corrosivity; pH less than or equal to 2 or greater than or equal to 12.5 (e.g. etching acids, battery electrolytes, caustic cleaners) 

c. 
Reactivity; (e.g. cyanide bearing products, water reactive materials or explosives) 

d. 
Toxicity; containing heavy metals, chlorinated solvents, or pesticides above regulatory limits (e.g chromium > 5 ppm, lead > 5 ppm, trichloroethylene >0.5 ppm) 

2.  
Spent toxic solvents and solvent contaminated materials (e.g. solvent 113, MEK, 1,1,1- trichloroethane) 

3.  
Unused commercial chemical products, or spill residues thereof, listed by the USEPA (e.g benzene, carbon tetrachloride, trichlorofluoromethane) 

4.  
Empty aerosol cans 

5.  
Used oils, petroleum products containing dirt or water 

6.  
Filters, rags and absorbents containing petroleum product residues 

7.  
Detergent solutions or process rinse water 

8.  
Lighting ballasts 

9.
Abrasive blast materials containing paint particulates 

10. 
Wastewater containing ethylene glycol, alcohol, Freon 113, chlorine, etc. 

11. 
Waste solvents and mixtures, wipes, rags, and applicators used with solvents (alcohol, Freon, MEK, acetone, trichloroethene, etc.) 

12. 
Welding or soldering fluxes 

13. 
Electrolytes, acids, corrosives, etchants and associated equipment and debris 

14. 
Paint strippers 

15. 
Paint and primer liquids and clean up thinners 

16. 
Unused/defective catalysts 

Uncured or improperly mixed sealants and adhesives 

Fluorescent light bulbs

ARTICLE 2.  KSC 52.223-100  PERMANENTLY INSTALLED SAFETY SYSTEMS (SEP 1990) 

The Contractor shall protect and in no way interrupt the service of any installed safety systems or personnel safety devices.

In the event that the Contractor requires entrance into systems serving safety devices, the Contractor shall obtain prior approval from the Contracting Officer.  In the event the Contractor determines that it is necessary to temporarily remove or render inoperable any personnel safety devices in order to accomplish contract requirements, the Contractor shall provide alternate means of protection prior to removing or rendering inoperable any permanently installed safety devices or equipment and shall obtain prior approval of the Contracting Officer.

ARTICLE 3,  ARTICLE 3.  KKSC 52.223-101 CONFINED SPACE WORK REQUIREMENTS (APR 2003) 

A.  Special requirements, coordination, and precautions will apply to any contract work taking place in confined spaces.  Each contractor contracted to perform work in confined spaces is required to provide a written program for such work as part of its health and safety plan which is consistent with the requirements of 29 CFR 1910.146.  For work in telecommunications manholes, provisions of 29 CFR 1910.268(o) are also applicable.  The contractor shall coordinate any such work in confined spaces with SGS Environmental Health, SGS Fire Services, and any other resident government or contractor organization whose employees may have access to the work location.  The provision of Environmental Health services by the government does not prohibit the contractor from providing their own atmospheric testing.  Government provided services include environmental health monitoring and consultation support for testing of atmospheres in confined spaces as well as fire rescue and emergency medical services.   

B.  Entry into and work in confined spaces shall be in accordance with the requirements of KHB 1820.4, “KSC Respiratory Protection Program,” KNPG 1840.19, “KSC Industrial Hygiene Handbook,” and all other applicable clauses of this contract.

C.  Confined spaces, which contain water, shall be pumped out by the contractor prior to scheduling a confined space entry check.

In addition to the requirements set forth above, the Contractor shall notify and obtain approval from the Power Coordinator, telephone 321-867-7300, and/or from Communications Control, telephone 321-867-4141, respectively, prior to performing work in electrical and/or communications manholes.

ARTICLE 4.  KSC 52.223-104  FIRE PROTECTION AND REQUIRED PERMITS (JAN 1999)

The KSC Fire Department will provide fire suppression, inspection and rescue services to the Contractor as necessary.

The Contractor shall:

a.    Provide approved fire extinguishers of appropriate type for hazards involved.

b.    Report all fires to the Fire Service at 867-7911 or 867-1911.

c.    Comply with all requirements of KHB 1710.2C Section 504 (Heat Producing Devices) and NSS 1740.11 “NASA Safety Standard for Fire Protection”  Section 702 and Chapter 8 for work performed at the Kennedy Space Center. 

d.    Provide a fire watch in accordance with Federal OSHA Safety and Health Standards 29 CFR 1926.352/1910.252 when required by the welding and burning permitting official. 

e.  Prevent false fire alarms by providing 24-hour advance notice to the Contracting Officer's Technical Representative (COTR) when construction activities in areas protected by fire alarm and/or detection systems may produce airborne particulates (smoke or dust) caused by construction activities such as painting, stripping, cutting drywall or concrete, sandblasting, and/or removing raised floor panels.  

f.  Request permits for all welding and burning operations.  Requests for these permits shall be made in writing to the Government at least seven (7) working days in advance of the time required.

g. Report in the Contractor’s Safety and Health Plan (reference KSC Clause 52.223-98, item 7), how it intends to comply with the above requirements.

ARTICLE 5.  KSC 52.223-106 EPCRA REPORTING REQUIREMENTS (SEP 1998) 

Chemical inventory and chemical use reporting requirements shall be completed in accordance with all applicable statutes, rules, orders, and regulations which may include, but are not limited to, Sections 312 (Emergency Planning and Response) and Section 313 (Toxic Release Inventory) of the Emergency Planning and Community Right to Know Act of 1986, Executive Order 12856, and as outlined below: 

A. 
The contractor shall provide a complete and accurate list accompanied by the applicable Material Safety Data Sheets of all materials and chemicals to be stored onsite and/or used in the execution of this contract which are subject to either the Material Safety Data Sheet reporting requirements of 29 CFR 1910.1200 or contain one or more of any toxic chemicals or extremely hazardous chemicals as listed in 40 CFR 355, appendices A and B and 40 CFR 372.65 regardless of the quantity. This information is to be provided to the Contracting Officer prior to the time of delivery of the materials to the site. 

B. 
The Contractor shall submit a monthly inventory report to the Contracting Officer on or before the 10th day of each month, with a final report to be submitted upon contract completion. The inventory report shall include the number of days the product is onsite, the locations in which the products are stored and the maximum quantity onsite on any one day. All inventory reporting is to be completed on KSC Form 21-611. 

C. 
The following exemptions shall pertain to the above requirements: 

1. Chemicals listed in 40 CFR 355 Appendices A and B and 40 CFR 372.65 are exempt from inventory requirements if any of the following are applicable: 

a.  The substance is contained in any food, food additive, color additive, drug or cosmetic regulated by the FDA. 

b.  The substance is present as a solid in any manufactured item to the extent exposure to the substance does not occur during normal conditions of use. 

c.  The substance is used for personal, family, or household purposes and it present in the same form and concentration as a product packaged for distribution and use by the general public. 

D. 
Should the contractor utilize any of the exemptions listed in paragraph C above, a listing of each product and the applicable exemption attached to the product's Material Safety Data Sheet shall be submitted to the Contracting Officer in place of the inventory reports outlined in paragraph B above.

ARTICLE 6..  KSC 52.236-91  TRAFFIC RESTRICTIONS (SEP 1990) 

The Contractor will not move oversized loads and/or slow moving vehicles on established roads within the Kennedy Space Center from 6:30 A.M. to 8:30 A.M. and 3:30 P.M. to 5:30 P.M. on week days.  Other than the above restricted hours, the Contractor may move oversized and/or slow moving vehicles to the work site provided all requirements of the Florida State Highway Department have been met.

Movement of any Contractor vehicle in excess of maximum width, height and length specified by Florida Statues Chapter 316 shall be accompanied by the Contractor's designated Convoy Commander.  The Contractor's Convoy Commander shall be totally responsible for the oversized vehicular movement to include making a physical inspection for possible obstructions along the intended route and obtaining all required special permits.

ARTICLE 7..  KSC 52.236-94  TELEPHONE SERVICE (SEP 1998) 
The Contractor is required to provide a telephone on the construction site for requesting emergency response and receiving notification of pending hazardous conditions that could affect the site, such as releases of toxic chemicals or hazardous weather conditions.  The telephone may be either cellular or wired and must be available and operational whenever Contractor personnel are present on the cite.  Normally, a minimum of 28 days should be allowed for installation of telephone service with the local telephone company.

ARTICLE 8. . KSC 52.236-95  STORAGE AND PROTECTION OF MATERIAL TO BE RE‑USED (FEB 1999) 

All items of material to be removed and re-installed by the Contractor shall be protected during removal and stored in a manner such that the material will not be damaged during removal or storage.  Any material designated for re-use, which is not suitable due to the Contractor's damage, will be replaced by the Contractor at no additional cost to the Government.

ARTICLE 9.  KSC 52.236-96  MAINTENANCE OF GOVERNMENT EQUIPMENT (MAY 2001) 

Government systems and equipment in the Contractor's work area may require servicing, maintenance, or modification by Government support contractors during the contract performance period.  This maintenance activity may include work on systems, including underground utilities, that connect with Contractor installed systems and equipment.  The Contractor shall allow the Government support contractors into his work area to perform the maintenance work.

Existing systems and equipment require periodic maintenance that cannot be readily defined in terms of frequency and duration.  This maintenance will be coordinated with the Contractor through the Contracting Officer, and will be performed on a non-interference basis as much as possible.    The Contractor shall notify the Contracting Officer regarding any uncoordinated maintenance activity.

The Contractor shall arrange and conduct a joint pre-operations briefing with Government support contractor personnel on each occasion that the support contractor requires access to the contractor’s work area.  The Contractor shall take the following steps as required to prevent collateral damage to, or interference with, Contractor installed systems and equipment.

(1) Verify the scope and limits of the support contractor’s planned maintenance activity.

(2) Advise the support contractor regarding the scope of the Contractor’s work that may be affected by the maintenance activity, including specific locations and dimensions of planned or installed facilities, systems and equipment.  Notify the Contracting Officer immediately regarding any resulting conflicts or interferences.

(3) Ensure that temporary barriers or protective measures are provided as needed to protect Contractor installed work and preserve job-site safety.

The Contractor shall notify the Contracting Officer immediately regarding any issues that cannot be resolved with the support contractor.

ARTICLE 10.  KSC 52.236-97  AVIATION OBSTRUCTION LIGHTS (MAR 1999) 

Contractor will provide at least two Aviation Red Obstruction Lights or two High Intensity White Obstruction Lights on all structures over 100 feet above ground level.   All construction cranes/booms shall be lighted regardless of height.  Lights must be constructed and installed in accordance with U.S. Department of Transportation, Federal Aviation Administration publication AC 70/7460-1F (as revised), Chapter 4, paragraph 15, subparagraph e.  Lights will be operated during all periods of reduced visibility, between sunset and sunrise, and as directed by the Contracting Officer.

ARTICLE 11.  KSC 52.236-98  PROTECTION OF EXISTING UTILITIES (MAR 1999) 

Pursuant to FAR clause 52.236-9 entitled "Protection of Existing Vegetation, Structures, Equipment, Utilities and Improvements":

When existing utility lines or structures are indicated on the drawings, and when existing utility lines that are to be removed occur within the area of operations, the Contractor shall notify the Contracting Officer at least 48 hours prior to the beginning of operations.    In the event that the Contractor damages any existing utility lines that have not been indicated on the drawings or the locations of which have not otherwise been made known to the Contractor, the Contractor shall immediately report to the Contracting Officer. If the Contracting Officer determines that repairs shall be made by the Contractor, such repairs will be authorized under the "Changes" clause of the contract.

ARTICLE 12.  KSC 52.236-99  RESTORATION OF GRASSED AREAS DISTURBED BY  CONSTRUCTION (SEP 1990) 
The Contractor shall, prior to completion of the contract, grass all areas disturbed by construction activities by seeding and mulching or, when erosion may occur, by sodding, except where specifically directed otherwise in the drawings and specifications.

ARTICLE 13.  KSC 52.236-100  UTILITY OUTAGES PERMITS (SEP 1990) 

All outages required during the prosecution of work which affect utility systems, such as electrical, water, fire detection and protection systems and air handling systems will require permits.  Work shall be scheduled to hold outages to a minimum.  Request for utility outage permits shall be made in writing to the Contracting Officer at least fourteen (14) working days in advance of the time required.  The request shall state the system involved, area involved, approximate time of outage, and the nature of the work involved.  The fact that the Contractor requests an outage for a specific time period does not necessarily mean that the outage will take place.  Due to the nature of the operations at Kennedy Space Center, the Contractor probably will not know until the day before the requested date if the outage will take place as scheduled.  All outages will take place outside regular working hours.  The Contractor will not be entitled to additional payment for working irregular hours due to outages.

ARTICLE 14.  KSC 52.236-102  EXCAVATION PERMITS (OCT 2000) 
The Contractor shall request and obtain excavation permit(s) prior to performing any excavation.  KSC Form 26-312NS, Utility Locate/Excavation Permit Request, shall be prepared by the Contractor and submitted to the Government for approval at least 15 working days prior to the planned excavation date.  The Contractor shall comply with the requirements of The Joint-Base Operations Support Contract (J-BOSC) "Excavation/Dig Permit Procedure" WCC-P-0002 (latest revision), in the preparation, submission and use of the permit(s).

ARTICLE 15.  KSC 52.236-103  CONTRACT DATA/DOCUMENT SUBMITTALS (MAR 1999)
a.  Documentation submitted under this clause shall not be submitted as a shop drawing.  

b.  The Contractor shall submit an original and one copy of all correspondence, delivery tickets, soil compaction reports, contractor daily reports, concrete test reports, and welding certifications or other worker qualification certifications, to the Contracting Officer.  

c.  The Contractor shall submit an original and four copies of all other documentation (excepting shop drawings) pertaining to this contract, including asbestos abatement plans, to the Contracting Officer. 

d.  The provisions of this clause shall take precedence over any other contractual requirement pertaining to the number of copies to be submitted except for shop drawings which shall be submitted in accordance with KSC Clause 52.236-111.

ARTICLE 16.  KSC 52.236-104  PREWORK CONFERENCE (MAR 1999) 
Pursuant to FAR 52.236-26, Preconstruction Conference, the Contractor, the job superintendent, and a representative of each major first tier subcontractor shall be required to attend a Prework Conference.  Work at the site shall not begin until the Prework Conference has been held.

 A site for the Contractor's office will be designated at the Prework Conference.

ARTICLE 17.  KSC 52.236-106  INTERFERENCES AND COORDINATION OF WORK  (FEB 1991) 

The Contractor shall coordinate construction layout, systems configuration and work scheduling to avoid interference’s between the various construction trades and their installations.  Interferences and obstructions resulting from lack of Contractor coordination shall be corrected by the Contractor as approved by the Contracting Officer.  All components, fittings and reworking necessary for such corrections shall be provided by the Contractor at no additional cost to the government.

Dimensions shown for existing work, and all dimensions required for work that is to connect to existing work, shall be verified by the Contractor by actual field measurement of the existing work.  Any work at variance with that specified or shown in the drawings shall not be performed by the Contractor until approved in writing by the Contracting Officer.

To the extent possible, the as-built dimensions of all new work shall be verified by actual field measurement prior to ordering or fabricating mechanical, electrical, or specialty equipment and materials to be installed.  If such field measurement is not possible, then the contract drawings and applicable shop drawings shall be checked by the contractor for dimensional accuracy prior to ordering or fabricating equipment and materials to ensure proper fit for field installation.

The Contractor shall be responsible for correction of all field fitup problems and interferences which could have been avoided by field measurement or drawing checks prior to equipment fabrication.

ARTICLE 18.  KSC 52.236-127  R. F. RESTRICTIONS DURING CONSTRUCTION (AUG 2003)
a.  
Through the Contracting Officer, the Contractor will be required to meet the provisions of Kennedy NASA Procedures and Guidelines (KNPG) 2570.1 “KSC Radio Frequency Spectrum Management Procedures and Guidelines, and the following documents referenced therein:

(1)  NASA Policy Directive (NPD) 2570.5, “Radio Frequency Spectrum Management” 

(2)  NASA Procedures and Guidelines (NPG) 2570.1, “NASA Radio Frequency (RF) Spectrum Management Guidelines”

b.  
During periods of special testing on Kennedy Space Center and at the Cape Canaveral Air Force Station, the Contractor may be required to cease radiating on any radio equipment that may be utilized at the time.

c.  
Any construction equipment utilized by the Contractor which may be causing radio frequency interference will be required to shut down during special tests.  NASA will utilize its frequency analysis equipment to determine the interference.

ARTICLE 19.  KSC 52.236-129 PHYSICAL DATA (NOV 2000) 
Pursuant to FAR 52.236-4, The "Physical Data" relevant to this contract are as follows:

(a) 
The indications of physical conditions on the drawings and in the specifications are the results of site investigations by benchmarks for vertical control, elevations, and dimensions from existing features. The Contractor shall be responsible for any surveys, augers, borings, core borings, test pits, probings, or other investigations necessary or incidental to performance of the work. 

(b) WEATHER CONDITIONS - 

The climate of the Cape Canaveral-Kennedy Space Center, Florida, area is subtropical with short, mild winters and hot, humid summers. Summer extends from the middle of May to the middle of October with the highest mean temperatures in July and August and the extreme highest temperatures in June. Area thunderstorms occurring during the summer months can be violent with cloud to ground lightning, heavy rain and strong gusty winds. The hurricane season begins in June and ends in December with the highest frequency in August, September and October. Winter temperatures range from the probability of an 80 degree high during each month to at least one occasion (per winter) of below freezing conditions. Mean average maximum-minimum temperatures and mean average rainfall is 78.6 degrees - 64.0 degrees and 48.53 inches for Cape Canaveral and 79.4 degrees - 65.4 degrees and 53.21 inches for Kennedy Space Center. Detailed climatological data may be obtained from the Patrick Air Force Base Weather Services, 321-853-8485, Patrick Air Force Base, Florida. 

(c) TRANSPORTATION FACILITIES - 

(1) ROAD.  The Cape Canaveral-Kennedy Space Center area is accessible via Florida State Highways 405, 520 and 528 and U.S. Highways 1 and A1A, except the entrance from the north on State Road 3 is closed daily from 8:00 p.m. to 6:00 a.m.  During holidays and weekends the entrance is closed entirely. 

(2) RAIL.  Government trackage connects with the Florida East Coast Railway Company (FEC) at Jay-Jay, Florida, approximately 3 miles north of Titusville, Florida. Shipping destination should be shown as "Titusville, Florida for Kennedy Space Center, Florida." NASA locomotives move cars between Jay-Jay and various locations on Kennedy Space Center. Side and end ramps are available in the KSC Industrial Area. 

(3) WATER (OCEAN).  United States Air Force and Navy and commercial dock facilities are available at Port Canaveral, Florida. 

(4) WATER (OTHER).  The Kennedy Space Center Vehicle Assembly Building (VAB) Marine Terminal and Cape Canaveral Air Force Station barge facilities are accessible via the inland waterway through the Banana River. 

(5) AIR (COMMERCIAL).  Facilities serving the area are located at Melbourne (approx. 42 miles) and Orlando (approx. 55 miles) Florida. Pickup and delivery of air shipments is available. 

Detailed information on availability and limitation of facilities, shipping and billing may be obtained from the Supply, Equipment, Transportation and Center Support Branch, Code TA-E1, John F. Kennedy Space Center, NASA, Kennedy Space Center, Florida 32899.

ARTICLE 20.  KSC 52.242-90  CONTROLS APPLICABLE TO CONTRACTOR'S ACTIVITIES (AUG 2003)

The below listed Kennedy Space Center publications and subsequent revisions thereof are applicable to this contract and are incorporated herein by reference.  These publications prescribe regulatory procedural criteria, which are applicable to the contractor.  The contractor, upon receipt of notice of noncompliance with any provisions of the below listed publications from the Contracting Officer or his representatives, shall promptly take corrective action.

JHB 2000
Consolidated Comprehensive Emergency Management Plan

KHB 1200.1
Facilities, Systems, And Equipment Management Handbook

KHB 1610.1
KSC Security Handbook

KHB 1710.2
Kennedy Space Center Safety Practices Handbook 

KHB 1820.3
KSC Hearing Loss Prevention Program

KHB 1820.4
KSC Respiratory Protection Program

KHB 1870.1
KSC Sanitation Handbook

KNPG 2570.1
KSC Radio Frequency Spectrum Management Procedures and Guidelines

KHB 4000.1
Supply Support System Manual, Part 5, Equipment Management

KHB 6000.1
Transportation Support System Handbook

KHB 8800.6
KSC Environmental Control Handbook

KHB 8800.7
Waste Management Handbook

KMI 1810.1 
KSC Occupational Medicine Program 

KMI 1860.1
KSC Radiation Protection Program

KMI 8800.8
KSC Environmental Management

KNPD 1800.2
Hazard Communication Program

UNNUMBERED
Construction Contractor’s Safety Information & Requirements for KSC Applicable to Construction Contracts Only

ARTICLE 21. KSC 52.242-92  REQUEST FOR INFORMATION/CLARIFICATION  (OCT 2000)

The Contractor shall promptly report to the Contracting Officer all problems or conflicting technical information encountered during the contract performance so that the Government may provide solutions or appropriate direction.  Such problems shall be reported on KSC Form No. 8-268, "Request for Information/Clarification," to be provided by the Government.  A copy of each RFIC will be provided to the Contract Technical Representative concurrently with the transmittal to the Contracting Officer.  The Contractor shall log and control each Request for Information/Clarification (RFIC), including those generated by subcontractors.

ARTICLE 22.  KSC 52.242-93  CENTERWIDE MANPOWER REPORTS (NOV 2000)

The Contractor shall submit, on a quarterly basis, a manpower report delineating information about its workforce.  The report shall include:  the contract number,  the contractor's total on-site workforce, total on-site union represented employees by bargaining unit, total on-site non-union represented employees, and total off-site workforce performing on the contract.  The Contractor shall provide this information no later than 10 days after the close of each reporting period which end March 31st, June 30th, September 30th, and December 31st.  The report shall be submitted to the Contracting Officer with copies to Workforce Planning and Analysis Office (Code BA-D) and Industry Relations (Code QA-A.)

ARTICLE 23. KSC 52.243-90  AUTHORIZED CHANGES  (FEB 1990)

The Contracting Officer or his duly appointed representative are the only individuals authorized to issue instructions to the contractor in matters relating to this contract.  The identification, scope of authority and duties of representatives of the Contracting Officer shall be set forth in letters issued by the Contracting Officer and copies of such designations shall be furnished to the Contractor.

ARTICLE 24. KSC 52.245-92  ITEMIZED LIST OF EQUIPMENT (APR 1999)

The Contractor shall make a list of all installed equipment furnished under this contract.  The list shall be itemized to show make, serial and model number, manufacturer's warranty information, horsepower or electrical rating, and unit cost of each item (excluding installation costs) F.O.B. construction site.  The list shall be furnished in three copies to the Contracting Officer upon contract completion.

 ARTICLE 1.  KSC 52.204-93  SECURITY AND SAFETY CONTROLS FOR 




CONSTRUCTION CONTRACTS - ALTERNATE I (FEB 1999)

A. Identification of Employees 

1.  Badging will be mandatory for all Contractor personnel (administrative, supervisory, construction crafts, etc.) who require access into Kennedy Space Center or Cape Canaveral Air Force Station on a recur-ring basis. The contractor shall require each employee, or subcontractor employee, engaged in performance of this contract to obtain identification badges, and special access badges as necessary. Identification and badging of employees shall be accomplished prior to issuance by the Government of notice to proceed with on-site activities. During performance of this contract and while on Government property, the badges shall be worn by contractor employees and prominently displayed at all times. Upon termination of an employee, the contractor shall immediately deliver such employee's identification and access badge to the Security Office. It is agreed and understood that all NASA identification badges remain the property of NASA and the Government reserves the right to invalidate such badges at any time. 

2.  To ensure timely and efficient issuance of identification and special access badges to contractor personnel, immediately after contract award but prior to notice to proceed, the contractor shall designate in writing to the Contracting Officer a security and badging official. Concurrently, the designated badging official shall submit to the Contracting Officer a KSC Form 20-162 for each employee requiring access to KSC or CCAFS. This is the minimum paperwork required for each employee (and subcontractor employee) for issuance of identification badges only. 

B. Access to Controlled Areas within KSC 

1.  Certain areas within KSC have been designated as Controlled Areas. These are normally surrounded by fencing and have an entrance gate monitored by a guard or monitoring device. Access into such areas is classified into "escorted" or "unescorted" access. 

2.  This project is not to be performed in a limited access area.  No interim unescorted access investigations will be required. 

ARTICLE 2.  KSC 52.236-132  DOWNTIME AND EXCAVATION HOLDS (MAR 2002) 

The Contractor shall allow in his bid for a maximum of  25 working days during which all construction activities will be prohibited.  In addition the Contractor shall allow for a maximum of 5 excavation down days during which all excavation and other subsurface activities will be prohibited but other construction activities will be allowed.  The Government will provide twenty-four hours notice each time these restrictions are invoked.

ARTICLE 3.  KSC 52.211-92  WORK PERIOD (MAR 2002) 

Contractor's work day will be limited to first shift 7:00 A.M. to 3:30 P.M., on Monday through Friday only.  Any other work period will require special/ written approval from the Contracting Officer seven (7) days in advance of proposed change in work periods.

ARTICLE 4.   RESERVED

ARTICLE 5.  KSC 52.223-105  EMERGENCY MEDICAL TREATMENT (JUL 2000)

The contractor shall immediately call (see below for applicable telephone numbers) for assistance with personnel injury or illness for any incident requiring emergency medical treatment for contractor or subcontractor personnel, or invitees on KSC, or if any person on the job site is rendered unconscious.  The contractor shall require the victim to sign an appropriate “refusal of treatment” form, if medical evaluation/treatment is offered and refused.

From KSC or CCAFS property:  911

From a KSC issued cellular telephone:  867-7911

From other than a KSC issued cellular telephone:  321-867-7911

Commercial telephone users on KSC or CCAFS property:  911

ARTICLE 6.  KSC 52.223-107 DISPOSAL AND SALVAGE OF MATERIALS (APR 2004) 

Construction and demolition debris shall be removed by the Contractor to the designated disposal area which is located not more than 10 miles from the work site.  "Construction and demolition debris" means materials generally considered not to be water soluble and non-hazardous in nature, including but not limited to glass, brick, concrete, asphalt material, pipe, gypsum wallboard, and lumber.  The term includes materials from the construction or destruction of a structure as part of a construction or demolition project or from the renovation of a structure.  The term includes rocks, soils, tree remains, trees, and other vegetative matter which normally results from land clearing or land development operations for a construction project including such debris from construction of structures at a site remote from the construction or demolition project site.  Painted structural materials must be tested prior to disposal in landfill.    

All items of materials designated by the Contracting Officer to be diverted from solid waste disposal as part of the KSC landfill diversion effort shall be segregated from other mixed construction and demolition debris and taken via separate load by the Contractor to the designated disposal area.  Segregated items include concrete, wood, soils and vegetative materials.

The Contractor should make every effort to deliver vegetative material to the appropriate disposal area.  The Contractor, however, may burn combustible vegetative materials, at a designated location within the confines of KSC or CCAFS, upon approval by the Contracting Officer.  Burn permits issued by KSC or CCAFS are required before materials are burned.  Burning may be limited or prohibited during periods of dry weather, or when sensitive flight hardware is housed in the vicinity of the burn site.  Burn Permits must be scheduled a minimum of 48hrs in advance, and are to be requested through the Fire Services Scheduler at 861-3840 between the hours of 0800-1100 & 1200-1430, Monday through Friday.

All items of materials designated by the Contracting Officer to be salvaged shall remain the property of the Government and will be cleaned of non-salvable debris, segregated, itemized, delivered, and off-loaded by the Contractor at the disposal area.  Scrap metal will be treated as salvage.  The Contractor shall maintain adequate property control records for all materials or equipment specified by the Contracting Officer to be salvaged.  These records may be in accordance with the Contractor's system of property control if approved by the Contracting Officer.  The Contractor shall be responsible for adequate storage and protection of salvaged materials and equipment pending delivery to the disposal area.

The contractor shall ensure that all salvable materials delivered to the designated disposal area meet the following conditions:

All items must be accompanied by required documentation, KSC Form 7-49 (or equivalent), and identified with a full, written commercial description.

No leakage of any type of fluid from equipment or containers.

No visible indication of old spills/releases on outside of equipment or containers that could be washed off from rainfall.

Oil filled equipment shall be drained of free-flowing liquids.  Items which previously contained dielectric fluid must be accompanied by a copy of analytical results taken within the past 6 months, documenting that the fluid did not contain Polychlorinated Biphenyls ((PCBs) in concentrations equal to or greater than 50 ppm.  Fluid sampling will be performed by the Government.

Unserviceable equipment containing Ozone-Depleting Substances (ODS, e.g. Freon) must be drained (ODS recovered) and labeled “Empty”.  Serviceable equipment containing ODS needs a certification that the equipment is not leaking.  Serviceable equipment shall not be drained.

Scrap metal must be visually clean of all residual oil/contaminants.

Hazardous waste shall be managed in accordance with KSC Clause 52.223-97, Hazardous Wastes. Asbestos waste material shall be deposited in the Brevard County Landfill located on Adamson Road in West Cocoa, Florida.  The Contractor shall obtain a receipt from the landfill operator for each load of waste deposited and furnish a copy of the receipt to the Contracting Officer. 

A normal state of cleanliness at the work site is expected.  The Contractor shall clean up and dispose of debris from the work site daily.

ARTICLE 7.  RESERVED

ARTICLE 8.  KSC 52.223-112 TOXIC METALS SAFETY AND HEALTH PLAN (APR 2003)

In addition to and separate from the Safety and Health Plan required under this solicitation/contract, the Contractor shall submit a detailed Toxic Metals Safety and Health Plan.  The Toxic Metals Safety and Health Plan shall disclose how the Contractor intends to protect NASA and contractor employees as well as the environment from toxic metals during the ongoing activities of this contract.  The contractor shall submit a minimum of five (5) copies of the Toxic Metals Safety and Health Plan for review and approval by the Contracting Officer.  The Contracting Officer will forward one copy each to TA-C for review.

The Toxic Metals Safety and Health Plan shall provide a description of the Contractor’s approach to contain and control dusts, fumes and other airborne or waterborne emissions from the work site for the protection of other personnel at the work location and the environment.  This part of the plan shall also discuss monitoring activities during the work in progress to assure the effectiveness of the Contractor’s emission control measures.

The Toxic Metals Safety and Health Plan shall also provide written policies, plans, and procedures detailing how the contractor intends to comply with the Occupational Safety and Health Administration (OSHA) Construction Industry Standards (29 CFR 1926) and applicable General Industry Standards (29 CFR 1910).  As a minimum, the Toxic Metals Safety and Health Plan shall address how compliance with the following regulations will be achieved:


19 CFR, Part 1926, Safety and Health Regulations for Construction


Subpart D, Occupational Safety & Health Environmental Controls


1926.55, Gases, Vapors, Fumes, Mists, and Dusts


1926.59, Hazard Communication


1926.62, Lead


1926.1127, Cadmium


Subpart E, Personal Protective and Life Saving Equipment


1926.103, Respiratory Protection

1926.353, Ventilation and Protection in welding cutting, and heating

1926.154, Welding, cutting, and heating in way of preservative coatings.


KNPG 1840.19 (Latest Edition), KSC Industrial Hygiene Handbook, as applicable


KHB 1820.4 (Latest Edition), KSC Respiratory Protection Program, as applicable

The regulations require strict contractor adherence but are not limited to items such as employee training, respiratory protection, protective clothing and equipment, employee medical surveillance, hygiene facilities, warning signs, record keeping, air monitoring, and housekeeping.

ARTICLE 9.  RESERVED

ARTICLE 10.  KSC 52.223-114  ABRASIVE BLASTING AND PAINTING (FEB 1999)

a.  Abrasive blasting and painting shall be, to the maximum extent possible, performed prior to delivery of materials to Kennedy Space Center (KSC).  A National Association of Corrosion Engineers (NACE) inspection report shall be provided to the Contracting Officer one (1) week prior to delivery of hardware painted off-site.  Where field operations at KSC/CCAS are necessary or required by contract documentation, the contractor shall perform the operations in accordance with the following:

The contractor shall submit a Materials Safety Data Sheet (MSDS) for each paint, solvent, other chemicals, and abrasive blast media to be used at KSC/CCAS, including cured paint on any structures painted off-site, and a completed Process Waste Questionnaire (PWQ), KSC Form 26-551 for all wastes generated on-site.  This documentation shall be submitted to the Contracting Officer for approval.   

b.  All KSC Forms 26-551 are to be provided to the Contracting Officer within ten (10) days after the Notice to Proceed is issued.  The contractor shall allow sixty (60) days for processing and approval of the KSC Form 26-551.  The Government will provide a Technical Response Package that will define waste containerization, labeling, handling, and disposal procedures to be followed by the contractor.  No abrasive blasting or painting shall be started prior to receipt of the approved Technical Response Package associated with that operation.

c.  A temporary impervious barrier, such as a waterproof drop cloth, shall be installed around structure or object that is to be abrasive blasted and painted to collect any spent blast media and other debris.  All waste blast media and debris shall be stored in approved containers at the end of each day.  The waste media will be sampled by the Government prior to disposal to determine if there are any materials that will cause a personnel or environmental hazard at disposal. No disposal of material shall be accomplished until the analysis has been returned. The Government will assume responsibility for disposal of all hazardous waste materials.  The Contractor shall be responsible for disposal of all non hazardous waste materials.

d.  All waste containing any hazardous materials shall be handled/disposed of in accordance with the clauses entitled “Hazardous Waste” and  “Toxic Metals Safety and Health Plan.”

e.  The contractor shall take precautions to protect all Government hardware from contamination or damage during sandblasting and painting operations.  The Contracting Officer or representative shall approve the method of protection.  The contractor shall prevent paint overspraying and abrasive overblasting to any area that is not in the contract.  The contractor shall be responsible for any and all claims arising from overspraying or overblasting.  In addition, the contractor shall be responsible for any repairs to damaged property, and for the collection, removal, and disposal of the oversprayed or overblasted materials.  The Government will make no additional payments for overspraying or overblasting by the Contractor.

f.  All abrasive blasting and painting shall be inspected by a Contractor-provided NACE inspector to verify compliance with the contract documentation.  The inspector’s reports shall be provided to the Contracting Officer at the end of each week in which blasting and/or painting has been performed at KSC.  The report shall include information that clearly defines the extent (starting and ending points) of work performed during each week.

ARTICLE 11.  RESERVED

ARTICLE 12.  RESERVED

ARTICLE 13.  KSC 52.223-117 TURBIDITY & EROSION CONTROL (MAR 1999)

The Contractor shall prevent the discharge of sediment into drainage ditches, canals, streams, rivers or lakes due to construction operations.  Approved erosion control devices shall be installed to prevent discharge of sediment into any dry or wet watercourse.  Erosion control shall consist of anchored hay bales, mulch and netting, filter cloth barriers or other erosion control methods approved by the Contracting Officer.  Stockpiled fill material shall not be stored in a manner which allows runoff into any watercourse.

The Contractor shall not begin work in any watercourse without an approved Florida permit obtained from the Contracting Officer.  The contractor shall comply with the turbidity control requirement of the Florida permit which at a minimum will include turbidity curtains.  The contractor shall prevent increases in turbidity in excess of water quality standards for the receiving water class, unless increases in turbidity are specifically allowed by the Florida permit.  Should the contractor’s activities case an increase of turbidity above the allowable standard, the contractor shall cease all contributory construction activity and install additional turbidity control measures.

ARTICLE 14. KSC 52.223-118.  BREATHING AIR COMPATIBILITY (APR 2000)

The contractor shall take precautions to assure that connectors used in contractor-supplied breathing air systems are incompatible with connectors present on either KSC gas systems or on contractor supplied systems that are used to supply non-respirable gases. KSC-STD-Z0008, ‘Standard for Design of Ground Life Support Systems and Equipment’, establishes requirements for connectors to be used in KSC facility breathing air and non-respirable gas systems.  Facility breathing air systems located at KSC/CCAFS are to use a Hansen 3/8 inch quick disconnect as a breathing air distribution interface.  KSC facility non-respirable gas systems are to use ¼ inch quick disconnects for gas distribution interfaces.  Although most facility systems were designed in accordance with this standard, there are nonconforming locations at KSC/CCAFS.

The Contractor may use KSC facility breathing air systems, if available at the work location.  The contractor shall perform a pre-work site inspection to identify coupling types in use at the work location before mobilizing or using any breathing air equipment. The contractor shall also submit a written certification to show the contractor’s breathing air system has been recently inspected and meets Grade D breathing air standards.  Alternately, the contractor may arrange for on-site testing of contractor-supplied breathing air by the Government at least five days prior to start of work.  In addition, the contractor shall also arrange for a NASA Safety Office work site inspection before using any breathing air system.  The breathing air test and the safety inspection can be coordinated through the Contracting Officer, and will be at no cost to the contractor.

The contractor shall tag or label connector ends of all lines and flexible hoses of contractor-provided breathing air or non-respirable gas distribution systems.  The tags or labels will clearly identify the contents of the lines or hoses.

The contractor shall provide a description of the steps taken to comply with the requirements of this clause in their safety plan submittal.

ARTICLE 15.  KSC 52.223-120  MONETARY AWARD FOR SAFETY CONSCIOUS PERFORMANCE AND REPORTING PROCEDURES FOR CLOSE CALLS AND MISHAPS (JUL 2004)
Pursuant to NFS 1852.223-70, Safety and Health: 

(a)  Safety is the freedom from those conditions that can cause death, injury, occupational illness, damage to or loss of equipment or property, or damage to the environment.  NASA’s safety priority is to protect: the public, astronauts and pilots, the NASA workforce (including contractor employees working on NASA contracts), and high-value equipment and property. 

(b) The Contractor shall take all reasonable safety and occupational health measures in performing this contract. The Contractor shall comply with all Federal, State, and local laws applicable to safety and occupational health and with the safety and occupational health standards, specifications, reporting requirements, and any other relevant requirements of this contract.

Kennedy Space Center Voluntary Protection Program (VPP)

Kennedy Space Center has implemented a comprehensive safety and health management system, and has demonstrated its commitment to providing and maintaining a safe workplace by successfully completing a rigorous evaluation process to achieve recognition by the Occupational Health and Safety Administration (OSHA) as a “Voluntary Protection Program (VPP) Star Worksite.”  The VPP program promotes effective worksite-based safety and health, encourages employers and employees to reduce the number of occupational safety and health hazards at their places of employment, establishes cooperative relationships between management, labor, and OSHA, and serves to augment limited OSHA resources.

Monetary Award for Safety Conscious Performance

In order to encourage contractors to share NASA’s commitment to safety, preclude the need for unnecessary OSHA investigations, and avoid the expense associated with conducting mishap and close call investigations, a monetary award for demonstrated safety-conscious performance is being provided under this contract.  The total amount being made available is 0.50% (0.005, or ½ of one percent) of the base bid amount, not to exceed $15,000. The computed amount is shown as a separate line item under the “Items Awarded” article of the contract. Deductions to the total award amount will be made as described below for each safety violation. The remaining balance will be paid with the final contract payment.  The total amount will be earned upon completion of work with no documented accidents, incidents, or other serious safety violations as listed below.  Note that certain safety violations that result in imminent danger to personnel or have a high potential for serious injury or loss of life will result in loss of the total amount.  The entire amount will also be forfeited if the contractor fails to report any close calls, incidents or accidents as required by this contract.

The government’s intent in making this safety performance award available is not to provide a slight increase in the contractor’s profit margin, but rather to reward safety conscious performance by individual employees.  Contractors are therefore strongly encouraged to share the award at the end of the contract as a means of motivating prime and subcontractor employees to continually exercise the best safety practices available to them.

Safety violations listed in the following table shall result in unilateral deductions from the baseline bonus pool in the amounts shown.  Deductive amounts are not negotiable.

	Hazard/Violation
	Regulatory Reference
	First Violation*
	Repeat Violation*

	Personal Protective 

Equipment
	CFR 1926.95
	$250
	$500



	Electrical/Equipment
	CFR 1926 Subpart K
	$250
	$500

	KSC Emergency Procedures

(JHB 2000, Comprehensive Emergency
Management Plan;

KHB 1710.2, Kennedy
Space Center Safety
Practices Handbook;

QA-UG-0001, Employee

Safety & Health Guide)
	N/A
	$500
	$1000

	Traffic Safety
	FDOT/


MUTCD
	$500
	$1000

	Traffic Safety 

(Imminent danger)
	      “
	100%
	n/a

	Lockout/ Tagout
	CFR 1926 Subpart K

 (1926.417)

 CFR 1910 Subpart J

(1910.147)
	50%
	100%

	Lockout/ Tagout

 (Imminent danger)
	        “
	100%
	n/a

	Scaffolding

	CFR 1926 Subpart L

(1926.450)
	50%
	100%

	Scaffolding 

(Imminent danger)
	        “
	100%
	n/a

	Fall
Protection
	CFR 1926 Subpart M (1926.500)
	50%
	100%

	Fall
Protection

(Imminent danger)
	        “
	100%
	n/a

	Excavation

	CFR 1926 Subpart P (1926.650)
	50%
	100%



	Excavation

(Imminent danger)
	         “
	100%
	n/a




* Note – Percentages apply against balance at the time of the safety violation.

The NASA Safety Office representative will make the final determination regarding type and severity of any documented safety violation.  Adjustments to the Safety Bonus will be executed by the Contracting Officer based upon this determination, with concurrence from the Contracting Officer’s Technical Representative.

Any adjustment made to the available safety bonus pool as outlined above will not limit the Government’s right to pursue other remedies available under this contract.

Reporting Procedures for Close Calls and Mishaps

(Also reference NFS 1852.223-70, Safety and Health) 

The contractor shall submit a NASA Mishap Report (NASA Form 1627) to the Contracting Officer to document close calls or mishaps and associated corrective actions.  In addition, the Contracting Officer will issue a “Report of Safety and Health Noncompliance” to document safety violations under this contract.  The Contractor shall use the form provided to communicate actions taken to correct or mitigate safety/health non-conformance at the job-site, as well as any corrective actions taken to prevent recurrence.  This report must be posted on the job site until all corrective actions have been completed.

In the event the non-compliance poses imminent danger, the Contracting Officer may invoke the stop-work order clause in this contract until such time as the immediate hazard has been mitigated.  If the Contractor fails or refuses to institute prompt corrective action, the Contracting Officer may invoke the stop-work order clause or any other remedy available to the Government in the event of such failure or refusal.

The Contractor (or subcontractor or supplier) shall insert the “Reporting Procedures for Close Calls and Mishaps” section of this clause, including this paragraph and any applicable Schedule provisions and clauses, with appropriate changes of designations of the parties, in all solicitations and subcontracts of every tier, when the work will be conducted completely or partly on premises owned or controlled by the Government.

ARTICLE 16.  KSC 52.236-108  UTILITY SERVICES NOT AVAILABLE (SEP 1990) 

There are no utility services available in the work area.  All utilities required for performance of the contract work shall be provided by the Contractor.

ARTICLE 17.  KSC 52.236-110  SANITARY FACILITIES NOT AVAILABLE (SEP 1990) 

There are no Government sanitary facilities available for use by the Contractor at the work site.  The Contractor shall provide all sanitary facilities for the needs of the Contractor personnel.

 ARTICLE 18.  KSC 52.236-111 SHOP DRAWINGS - ALTERNATE I (APRIL 2003) 

Pursuant to FAR clause 52.236-21 entitled "Specifications and Drawings for Construction"; the Contractor shall submit Shop Drawings as detailed below.

For purposes of this clause, the term “Shop Drawings” shall be construed to include all “Submittal Descriptions” (Type SD-01, SD-02, SD-03, etc., as required by project technical specifications) that are necessary to fully describe contractor supplied materials and installation methods and demonstrate their compliance with the technical and performance requirements of the contract.  Submittal Descriptions include drawings, design data, catalog cuts, descriptive literature, illustrations, schedules, performance and test data, and similar materials to be furnished by the contractor. The preparation and distribution requirements described herein apply to all such SD submittals except as noted in technical specifications or otherwise directed by the Contracting Officer.

a. For Shop Drawing submittals relating to Fire Safety systems, transmit twelve (12) complete sets as follows: transmit four (4) sets to the Contracting Officer and transmit the remaining eight (8) sets to the Architect/Engineer (A/E) whose name and address shall be provided at the Pre-work Conference.

b. For all other Shop Drawing submittals, transmit ten (10) sets as follows: transmit two (2) sets to the Contracting Officer and transmit the remaining eight (8) sets to the Architect/Engineer (A/E) whose name and address shall be provided at the Pre-work Conference.

c. The Shop Drawing submittals shall be transmitted to the Contracting Officer and the A/E on the same day.  Delivery to the A/E shall be by the equivalent of “next day” delivery service.  The timestamp recorded by the Contracting Officer upon receipt from the Contractor shall be the record date.

d. Four (4) sets shop drawings will be returned to the Contractor.  These sets will be returned to the Contractor within  21 calendar days of the record date with appropriate review and approval notations as described below.

On or before completion date of the contract, the Contractor shall submit to the Contracting Officer two complete sets of shop drawings, which incorporate all comments, annotations, conditions of approval and corrections.  Both drawing sets are to be made from the same original

e. The shop drawings shall be complete and detailed and shall contain all information required for checking without reference to material contained in other shop drawing transmittals.  Partial submittals will not be accepted unless specifically approved by the Contracting Officer.  Any partial submittals shall be so indicated and any outstanding submittal required to complete the package shall be identified.

f. Shop drawings shall be submitted in a logical sequence that is duly coordinated with long lead-time procurements and with fabrication and construction schedules.  Each set of shop drawings shall be accompanied by a completed KSC shop drawing submittal form listing the specification or drawing reference requiring the shop drawing; the material, item or process for which the shop drawing is required and the "SD" number and identifying title of the shop drawing.  The Shop Drawing form will be supplied by the Government.

g. Note:  Shop drawings for certain systems (e.g. fire detection/suppression) must be submitted as soon as 30 days following contractor’s Notice to Proceed, and associated as built drawings, software, programs and test procedures must be submitted up to 30 days prior to acceptance testing.  See Shop Drawing and submittal references in project technical specifications for affected submittals and their respective deadlines.

h. "Drawings" as opposed to "Shop Drawings" shall mean actual drawings, diagrams, layouts and schematics.  "Drawings" fall under the more general term "Shop Drawings" which include other required materials.

Drawings shall be uniform in size, nominally 24 by 36 inches, with a maximum size of 28 by 40 inches. All drawings shall have dark lines on a white background.

Drawings shall be numbered in logical sequence.  The Contractor may use his own numbering system.  Each drawing shall bear the number of the submittal (e.g. First Submittal, Second Submittal, etc.) in a uniform location adjacent to the title block.  The NASA contract number shall appear in the margin, immediately below the title block, for each drawing.

A blank space, no smaller than 4 by 5 inches shall be reserved on the right hand half of each sheet for the Government disposition stamp.

i. Review and approval notation will be as follows:

Whenever the Contractor's shop drawings contain any changes or deviations from the technical requirements of the applicable contract drawings, maps and specifications, they shall be clearly identified on the shop drawing concerned.  All shop drawings containing deviations must be accompanied by a Request for Deviation submitted in accordance with the provision (in Section I) entitled "Deviations and Waivers".  Any Deviation request addressing Contractor’s inability to comply with ‘Buy American Act’ provisions must be accompanied by a ‘Request for Determination of Inapplicability of the Buy American Act’. Failure to note a deviation on a submitted shop drawing that is subsequently returned as “approved” or “approved as noted” will not constitute approval of the deviation. 

Shop drawings marked "approved" authorize the Contractor to proceed with work covered by such drawings.

Shop drawings marked "approved as noted" authorize the Contractor to proceed with the work covered provided he takes no exception to the corrections.  The notes shall be incorporated on the shop drawings prior to submission of the final shop drawings.

Shop drawings marked "returned for correction" require the Contractor to make the necessary corrections and revisions on the drawings and re-submit them for approval in the same routine as before, prior to proceedings with any of the work depicted on the drawings.

Shop drawings marked "not approved" or "disapproved" indicate noncompliance with the contract requirements and the shop drawings shall be re-submitted with appropriate changes.  No item of work requiring a shop drawing shall be accomplished until the drawings are approved or approved as noted.

The Contractor shall make any corrections required by the Contracting Officer.  If the Contractor considers any correction or notation indicated on the returned shop drawings to constitute a change to the contract drawings or specifications; notice as required under the clause entitled "Changes" shall be given to the Contracting Officer.  

The Government’s engineering review of Contractor’s shop drawing submittal(s) is for general conformance with the design concept of the project and the information given in the contract documents.  As such, approval of the shop drawings by the Contracting Officer shall not be construed as a complete check, but will indicate only that the general method of construction and detailing is satisfactory.  The Contractor is solely responsible for the dimensions and design of adequate connection details; confirming and correlating all quantities and dimensions; selecting fabrication processes and techniques of construction; coordinating the work with that of other trades and performing the work in a safe and satisfactory manner, and certifying that proposed products meet all technical specifications and all contractual provisions, especially those relating to the ‘Buy American Act’.  Corrections or comments made as part of the Government review do not relieve the Contractor from compliance with the requirements of the contract documents. Likewise, any approval of a Shop Drawing Submittal containing an unidentified deviation from the technical requirements of the applicable contract drawings, maps and specifications, shall not relieve the contractor from compliance with the technical requirements. 

j. If changes are necessary to approved shop drawings whether as a result of a contract change or for any other reasons, the Contractor shall make such revisions and resubmit the shop drawings in accordance with the procedures in paragraphs a. through c. above.  No item of work requiring a shop drawings change shall be accomplished until the changed shop drawings are approved.

k. Progress payments will not be made on materials and equipment that have been delivered to the job site but not approved on shop drawings.

ARTICLE 19.  KSC 52.236-112  RECORD DRAWINGS (OCTOBER 2002) 

After completion of all construction and before final payment is made, the Contractor shall submit one complete set of full size blue line contract drawings with fully dimensioned changes shown in red pencil to the Contracting Officer.

The Contractor shall verify all dimensions and Geographical Information System (GIS) data shown on the contract drawings.  Civil discipline systems, such as site dimensions and elevations, underground utilities, manholes, access points, paving, etc. and systems requiring state certifications, such as stormwater systems, shall require verification by a registered Land Surveyor.  As-built dimensions and GIS data shall be at the same level of detail as the contract drawings.

All dimensional changes shall be reflected as corrected dimensions by striking through the dimension value with a single line and circling this change.  A leader shall point from the actual, as-built dimension to the circled change.  All utility routing and interface changes shall be reflected on the drawings to scale and defined with sufficient dimensions to be able to locate.   Indicating by reference alone, for example to a change order number, will not be acceptable.

These record drawings shall be maintained by the Contractor at the work site and shall be updated based on job progress to reflect all changes and deviations and actual routing of all field-routed utilities and services.  All lines, letters, and details shall be sharp, clear, and fully legible.  All additions to the drawings shall be precisely drawn to scale of the original drawing and their locations shall be dimensioned.

Final Systems Drawings For Wiring/Devices/Control Systems 

Final system drawings for wiring and control systems shall be prepared and submitted as described below, and in accordance with additional requirements as described in technical specifications.

Drawings for installation of wiring, devices and/or controls that require field routing must be red- lined, reproduced, verified for accuracy, and submitted for approval per KSC 52.236-111 Shop Drawings a minimum of two weeks before requesting a final walkdown of the following systems.  These drawings shall be labeled “FINAL SHOP DRAWINGS”.  In addition to hardcopy reproductions, the final drawings submittals shall include electronic files in Intergraph or Microstation format or in a Computer Aided Design (CAD) format compatible with Intergraph or Microstation.

Final Systems Drawings are required for: 

1. HVAC








2. Paging/Area Warning




  

3. Premise Wiring

4. Electrical control schematics and connection diagrams

5. Elevators

6. Fire detection/suppression systems

7. Any other system involving wiring and controls, with the exception of facility lighting

Sewer System Certification

For all work involving sewer system installations or modifications, the Contractor shall provide to the Contracting Officer three (3) sets of drawings in the form of an As-Built Survey signed and sealed by a State of Florida Registered Land Surveyor for the sewer system.  The as-built survey shall show all locations and invert elevations of the sewer system to verify that its placement is per contract drawings. The submittal shall be complete and sufficient for the Engineer’s of Record certification to  the Florida Department of Environmental Protection.  The as-built survey level of detail shall be the same as shown in the contract drawings.  If significant differences exist between the contract requirements and as-built conditions as evidenced by the survey, the differences shall be corrected and a new as-built survey made and submitted as before.  Drawings shall be provided prior to the final inspection.

Record drawings shall be made available for Government review on a monthly basis at the job site.  This monthly review of record drawings will be part of the monthly monetary progress review.

ARTICLE 20.  KSC 52.236-113  PROGRESS BAR CHARTS (SEP 1990) 

Pursuant to FAR 52.236-15, entitled "Schedules for Construction Contracts," the Contractor shall:

a.   
Submit the Progress Chart, for approval by the Contracting Officer, at the Pre-Work Conference in one reproducible and four (4) copies.

b.  
Prepare the Progress Chart in the form of a Bar Chart utilizing KSC Form "Construction Progress Chart" or comparable format approved by the Contracting Officer.

c.      
Include no less than the following information on the Progress Chart:


1.  A break-down into major headings for primary work divisions such as "Architectural", "Civil", "Mechanical", etc.


2.  A line item break-down under each major heading sufficient to track the progress of the work; e.g., under "Mechanical" use "Heat Pump Installation", "Ductwork", "Fire Protection Piping", "Potable Water Piping", etc.; under "Civil" use "Clearing and Grubbing", "Installation of Storm Drainage", "Foundation Formwork", "Foundation Pour and Finish", "Limerock Stabilization", "Asphalt", etc.; and under "Architectural" use "Wall Board", "Doors and Frames", "Paint and Trim", "Carpet and Accessories", etc.


3.  A line item showing contract finalization tasks which includes Punch List, Clean-up and Demobilization, and Final Construction Drawings.


4.  A materials bar and a separate labor bar for each line item.  Both bars will show the scheduled percentage complete for any given date within the contract performance period.  The labor bar will also show the number of men (man-load) expected to be working on any given date within the Contract Performance Period.


5.  The estimated cost and percentage weight of total contract cost for each materials and labor bar on the chart.


6.  Separate line items for Mobilization and Shop Drawing submittal and approval (these items are to show no associated costs).

d.  
Update the progress schedule in one reproducible and four (4) copies every fourteen (14) days throughout the Contract Performance Period.

ARTICLE 21.  KSC 52.236-116  SUBMITTAL SCHEDULES (SEP 1990) 

Alt 1 – Within 15 days of Notice to Proceed, the Contractor shall provide, for approval by the Contracting Officer, the following schedules of submittals

 a.  A schedule of all shop drawings and technical submittals required by the specifications and drawings.  The schedule will indicate the specification or drawing reference requiring the submittal; the material, item or process for which the submittal is required; the "SD" number and identifying title of the submittal; the Contractor's anticipated submission date and the approval need date.

b.  A separate schedule of all other submittals required under the contract but not listed in the specifications or drawings.  The schedule will indicate the contract requirement reference; the type or title of the submittal; the Contractor's anticipated submission date and the approval need date (if approval is required).

All submittals called for by the contract documents will be listed on one of the above schedules.  If a submittal is called for but does not pertain to the contract work, the Contractor will include it in the applicable schedule and annotate it "N/A" with a brief explanation.  Approval of the schedules by the Contracting Officer does not relieve the Contractor of supplying submittals required by the contract documents but which have been omitted from the schedules or marked "N/A".

Copies of both schedules will be re-submitted monthly annotated by the Contractor with actual submission and approval dates.  When all items on a schedule have been finally approved, no further re-submittal of the schedule is required.

 ARTICLE 22.  RESERVED
ARTICLE 23.  KSC 52.236-118  SCHEDULING (SEP 1990) 

The Contractor will be required to prepare and submit an input to the KSC Industrial Area 72 hour/11-day operations schedule (a total of 14 days).  This schedule must be prepared on KSC Form 23-250 and provided on a daily basis prior to 1:00 P.M.  The schedule must show the Contractor's planned operations in detail for the next 3 days in hourly increments and in shift increments for the following 11 days.  All Contractor operations requiring support from KSC, such as outages or fire and safety standby, for hazardous operations, will be shown on the schedule.  Copies of KSC Form 23-250 and detailed instructions on its preparation will be provided to the Contractor.

ARTICLE 24.  KSC 52.236-119  WEEKLY STATUS MEETING (APR 1999)
The Contractor shall attend a weekly progress/status meeting to be scheduled by the Contracting Officer for the purpose of determining progress status, delaying factors, material delivery schedules, and status of shop drawing submittals.  In addition, a representative of each first tier subcontractor may be required to be present for the conference.

ARTICLE 25.  RESERVED
ARTICLE 26.  RESERVED  

 ARTICLE 27.  KSC 52.236-122  SUPERINTENDENT ASSIGNMENT - ALTERNATE 1 (FEB 1999) 

Pursuant to FAR clause 52.236-6, entitled "Superintendence by the Contractor," the Contractor shall assign a superintendent, on the Contractor’s payroll, whose primary responsibility will be to superintend the work and who has the authority to act for the Contractor.  The superintendent shall be on-site at all times during performance of the contract and until the work is completed and accepted.

ARTICLE 28.  RESERVED
ARTICLE 29.  RESERVED

ARTICLE 30.  KSC 52.236-128 TRAFFIC CONTROL PLAN (APR 1999)

A.  Standards:  U.S. Department of Transportation Federal Highway Administration Manual (latest edition), on uniform Traffic Control Devices for Streets and Highways, Part II, Signs for Traffic Controls for Street and Highway Construction, Maintenance, Utility and Emergency Operations, set forth the basic principles and prescribes minimum standards to be followed in the design, application, installation, maintenance and removal of all traffic control devices and all warning devices and barriers which are necessary to protect the public and workmen from hazards within the project limits.  The standards established in the aforementioned manual constitute the requirements for normal conditions, and additional control devices, warning devices, barriers or other safety devices will be required where unusual, complex or particularly hazardous conditions exist.

B.  Traffic Control Devices, Warning Devices and Barriers

The responsibility for installation and maintenance of adequate traffic control devices, warning devices, and barriers, for the protection of the traveling public and workman, as well as to safeguard the work area in general shall rest with the contractor.  The required traffic control devices, warning devices and barriers shall be erected by the Contractor prior to creation of any hazardous condition and in conjunction with any necessary rerouting of traffic.  The Contractor shall immediately remove, turn, or cover any devices or barriers which do not apply to the existing conditions.

The Contractor shall make the Contracting Officer aware of any scheduled operation which will affect traffic patterns or safety, sufficiently in advance of commencing such operation to permit his review of the plan for installation of traffic control devices, warning devices, or barriers proposed by the contractor.

The Contractor shall assign one of his employees the responsibility of maintaining the position and condition of all traffic control devices, warning devices, and barriers through the duration of the contract.  The Contracting Officer shall be kept advised at all times as to the identification and means of contacting this employee on a 24 hour basis.

Maintenance of Devices and Barriers:  Traffic Control devices, warning devices, and barriers shall be kept in the correct position, properly directed, clearly visible and clean, at all times.  Damaged, defaced, or dirty devices or barriers shall immediately be repaired, replaced, or cleaned as required per the request of the Contracting Officer.

Flagmen:  The Contractor shall provide competent flagmen to direct traffic in situations as may be required by the standards established in the paragraph above.

Traffic Control Plan:  After contract award but prior to Notice to Proceed, the Contractor shall submit a traffic control plan to the Contracting Officer for approval.  No work will be allowed on bridges or right-of-way of roads between the hours of 6:00 AM to 8:00 AM and 3:00 PM to 5:00 PM.

The Contractor may request work time during off shift and weekends in order to meet construction schedules.

The Traffic Control Plan will be updated by the Contractor on a weekly basis in order to provide a current plan for the job and make adjustments to the Contractor's work.  The updated Traffic Control Plan shall be presented at the Weekly Status Meeting.

Traffic Flow Requirements:  The Contractor shall keep one lane open at all times during road modifications.  Any trench or hole created in a roadway shall be backfilled to finish roadway elevation or effectively covered to support vehicle loads prior to allowing any traffic to flow over it.  No roads will be blocked during peak hours of traffic; no road work shall start before 8:00 am or continue past 5:00 pm, Monday through Friday unless otherwise approved by the Contracting Officer.

ARTICLE 31.  KSC 52.245-96  GOVERNMENT-FURNISHED PROPERTY AND SERVICES (AUG 1991)

Pursuant to NFS 1852.245-76, the property listed therein is an exclusive list of property to be provided and no other property will be Government-furnished.  No documents which form a part of this contract are intended to indicate any property will be furnished by the Government unless that indication is verified in the list provided.  All property to be used in the performance of this contract and not listed shall be furnished by the Contractor.  No services will be provided by the Government except those utility or escort services (if any) specifically set forth in the Contract Schedule Section III.

Request for Government-furnished property shall be made in writing to the Contracting Officer no later than 15 days prior to the Contractor's need date for that item.

The Contractor shall verify the quantity and condition of such Government-furnished property upon receipt and acknowledge receipt thereof in writing to the Contracting Officer.  In case of damage or shortage of such property the Contractor shall within twenty-four (24) hours report in writing such damage or shortage to the Contracting Officer.  The Contractor shall be responsible for storage of all delivered Government-furnished property in such a manner as to protect the Government-furnished property from deterioration.

ARTICLE 32.  RESERVED
ARTICLE 33.  FAR 52.217-7 OPTION FOR INCREASED QUANTITY -- SEPARATELY   


 PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within 90 calendar days. Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

ARTICLE 34.  OPTIONS - QUANTITY VARIATIONS WITHIN OPTIONS 1-6 & 8-11

For options 1-6 and 8-11, if the actual quantity required by the Government under an option differs from the quantity that is specified in that option, the Government reserves the right to adjust the price of the option either upward or downward on a unit price basis based upon the actual quantity required.  The parties specifically agree that the unit price used for this adjustment will be determined by dividing the price for the option by the option quantity.  
The parties also specifically agree that the unit price adjustment contemplated by this article shall not be considered a termination of contract requirements for convenience or otherwise. 
ARTICLE 1.  CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998)
This document incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.   Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.ksc.nasa.gov/procurement/clause/
http://prod.nais.nasa.gov/cgi-bin/nais/index.cgi
http://ec.msfc.nasa.gov/hq/library/v-reg.htm.

ARTICLE 2.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES:

FAR 52.246-12  INSPECTION OF CONSTRUCTION (AUG 1996)

ARTICLE 3.  KSC 52.246-115 FINAL INSPECTION AND ACCEPTANCE (SEP 1990) 

Final inspection and acceptance of all work under this contract, including all items of material, equipment and hardware which may be subject to preliminary inspection at off-site locations, shall be at the Kennedy Space Center.

ARTICLE 4.  KSC 52.246-116  IN PROCESS/END ITEM INSPECTION (MAR 1992)

Pursuant to FAR Clause 52.246-12, entitled "Inspection of Construction", the Government may elect to perform in-process or end item inspection, or witness certain testing at the place of manufacture or fabrication of material or equipment which is to be incorporated into the work under this contract.  Such inspection and/or witnessing of tests shall be performed by designated representatives of the Contracting Officer.  The contractor shall identify verbally or in writing to the Contracting Officer, all materials and/or equipment which it will be procuring, except for commercial off-the-shelf items.  The Contracting Officer will notify the contractor of subcontracted material and/or equipment that will require Government inspection (GSI) at subcontractor's facilities.  When the contractor places a subcontract or purchase order for material and/or equipment that has been identified as requiring GSI, the contractor shall complete KSC Form OT-3814, "Government Source Inspection and Access", and submit it to the Contracting Officer along with three (3) copies of the subcontract agreement or purchase order, statement of work, and any applicable drawings and/or specifications not readily available to the Government.  One KSC Form OT-3814 shall be prepared for each item requiring GSI.  The Contractor is hereby notified that submittal of the completed KSC Form OT-3814 is necessary to enable the Contracting Officer to arrange for inspection services; therefore, items on which Government source inspection is required and regarding which the Contractor was notified may be rejected upon delivery to the job site if the Government was unable to perform the required inspection or was unable to witness certain testing because of the Contractor's failure to submit the completed KSC Form OT-3814 in a timely manner.

ARTICLE 5.  KSC 52.246-117 TESTING OF CONSTRUCTION MATERIAL (SEP 1990) 
Tests of construction materials indicated to be performed by the Contractor shall be accomplished by the Contractor utilizing the services of an acceptable independent testing laboratory.

ARTICLE 6.  KSC 52.246-118  MATERIAL INSPECTION AND RECEIVING REPORT (APR 1999) 

Upon final completion of the work, the Contractor shall prepare a final Material and Inspection Report (DD Form 250) reflecting all previous report entries for work features and activities.

ARTICLE 7.  KSC 52.246-119  BASIC INSPECTION SYSTEM (SEP 1990) 

Pursuant to FAR Clause 52.246-12, entitled "Inspection of Construction," the Contractor shall maintain and implement a basic inspection system as identified below:

a.  Definitions:

"Inspection" means examining and testing supplies or services (including, when appropriate, raw materials, components, and intermediate assemblies) to determine whether they conform to contract requirements.

"Testing" means that element of inspection that determines the properties or elements, including functional operation of supplies or their components, by the application of established scientific principles and procedures.

"Independent Testing Laboratory" means an independent organization, accepted by the Contracting Officer, engaged to perform specific inspections or tests of the work, either at the site or elsewhere, and report the results of these inspections or tests.

b.   The inspection system shall be documented to ensure and provide objective evidence of quality control in the form of records of inspections and test results.  The system shall also ensure that nonconforming articles or materials are discovered, documented, and controlled through effective remedial and preventive actions.

The Contractor may use, at his option, in whole or in part, his existing higher level inspection system or quality assurance program provided such system is revised and identified to the requirements below.

c.   The Contractor shall provide a narrative description of an inspection system which provides for compliance with the quality requirements and technical criteria of the contract.

     (1)  Not later than 7 days after Notice to Proceed, the description shall be submitted for review by the Contracting Officer as to its acceptability.

     (2)  The description shall address each of the Basic Inspection System Requirements identified in paragraph d.

d.  Basic Inspection System Requirements:

     (1)  The Contractor shall identify the individual responsible for on-site contact and communication relative to implementation and operation of the inspection system.

     (2)  The Contractor shall describe how each of the following requirements are to be satisfied and what records will be maintained, both on-site and off site.

     (3)   Standard requirements:

          (a)  A purchasing control system which ensures that all purchasing documents, including those of subcontractors and suppliers, are traceable to the drawings, specifications, and approved submittal requirements.

          (b)  A receiving inspection system with documented evidence of Contractor inspection traceable to the procurement documents.

          (c)  A system of controls and records for handling, recording, identification and disposition of nonconforming articles and materials.

          (d)  A system of identification of inspections required by each specific section of the specifications and drawings and what records will be maintained.

          (e)  Identification of tests to be performed, including test procedures, test records, and the independent testing organization(s) be utilized.

          (f)  Additional requirements (if included in the drawings, specifications, or contract provisions):

               (1)  Certification or recertification of personnel and qualification of procedures.

               (2)  Management and accountability of Government Furnished Equipment, components, or materials.

               (3)  Calibration of inspection test gages, tools, measuring instruments, and independent laboratories to be utilized.

ARTICLE 8.  KSC 52.246-121  SYSTEMS ACCEPTANCE AND TESTING (JUN 2002) 

Pursuant to FAR 52.246-12 "Inspection of Construction"; systems tests shall be performed as described below.

A.   SYSTEMS
Systems tests shall be performed on Fire Protection, Fire Suppression, HVAC, Compressed Air and all other assemblies of components which must be tested as an inter-related whole to verify proper functioning.

B.   SYSTEM TEST PROCEDURES
A test procedure and a recording form which documents every step of the system test shall be submitted for approval under the terms of the "Shop Drawings" clause of this contract.  Test procedures must be approved prior to requesting a date for testing.  Each step in the test procedure shall be witnessed by the Contracting Officer's Representative who shall then date and sign the approved recording form for each step witnessed.

The procedure shall consist of step by step instructions for testing all specified system parameters, system components, and proper overall functioning of the system.

C.   SYSTEM TESTING AND ACCEPTANCE
The following tests shall be performed by the Contractor in strict accordance to the approved test procedure described above.

(1)  Functional Test -- This shall be an "in house" test to verify proper installation and functioning of the system and its components.  This functional test shall be performed in the presence of Government inspectors and shall be repeated until the Contractor can perform one full test without device or system malfunction.

(2)  System Acceptance Test -- After successful completion of the functional testing the system shall be tested formally with full documentation using the previously approved recording form.  The Contractor shall notify the Contracting Officer, in writing, forty eight (48) hours prior to system acceptance testing.  The appointed Contracting Officer Representative will witness, date and stamp each test in the procedure.  Acceptance of the system will be based upon the written approval of the Contracting Officer Technical Representative.

Note:  For work involving fire detection and suppression systems, additional testing & acceptance requirements are described in project technical specifications

Nothing in this clause shall relieve the requirements of FAR 52.246-12, "Inspection of Construction."

ARTICLE 9.  RESERVED  
ARTICLE 1.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES:

1. FAR 52.209-6
PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTOR'S DEBARRED SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

2. FAR 52.219-4
NOTICE OF PRICE EVALUATION PREFERENCE OF HUBZONE SMALL BUSINESS CONCERNS (JAN 1999)

3. FAR 52.219-8  
UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

4. FAR 52.219-9
SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002) - ALTERNATE I (OCT 2001

5. RESERVED 

6. FAR 52.219-16 
LIQUIDATED DAMAGES - SUBCONTRACTING PLAN (JAN 1999)

7. FAR 52.219-23
NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS CONCERNS (MAY 2001) ALTERNATE II (OCT 1999)



[Insert in paragraph (b):  10%]

8. FAR 52.222-11
SUBCONTRACTS (LABOR STANDARDS)(FEB 1988) 

9. FAR 52.236-1
PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

[Insert: Fifteen Percent (15%)] 

10. RESERVED  

ARTICLE 2.  NASA FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

1. NFS 1852.219-74  
USE OF RURAL AREA SMALL BUSINESSES (SEP 1990) 

2. NFS 1852.219-75
SMALL BUSINESS SUBCONTRACTING REPORTING (MAY 




1999) 

3. NFS 1852.219-76
NASA 8 PERCENT GOAL (JUL 1997) 

ARTICLE 3.  KSC 52.222-90 SUBCONTRACTS (MAY 2002) 
Within 14 days after the award of any subcontract, the Contractor shall deliver to the Contracting Officer a statement setting forth the name and address of the subcontractor and a summary description of the work subcontracted.  The Contractor shall at the same time furnish a statement signed by the subcontractor acknowledging the inclusion in his subcontract of FAR Clause 52.222-11, "Subcontracts (Labor Standards)" and all clauses referenced therein.  

Additionally, the following clauses have flowdown requirements which shall be included in applicable subcontracts:  

52.222-21
Prohibition Of Segregated Facilities 

52.222-26
Equal Opportunity

52.222-35
Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans. 

52.222-36 
Affirmative Action for Workers with Disabilities. 

52.222-37 
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans.

52.225-13
Restrictions on Certain Foreign Purchases

52.227-1
Authorization and Consent

52.227-2
Notice and Assistance Regarding Patent and Copyright Infringement

ARTICLE 1.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES:

1.  FAR 52.214-26
AUDIT AND RECORDS - SEALED BIDDING (OCT 1997) 

2. FAR 52.214-27 
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS – SEALED BIDDING (OCT 1997) 

3. FAR 52.214-28
SUBCONTRACTOR COST OR PRICING DATA – MODIFICATION - SEALED BIDDING (OCT 1997) 

4. FAR 52.222-7  

WITHHOLDING OF FUNDS (FEB 1988)

5. FAR 52.228-1  
BID GUARANTEE (SEP 1996) 

6. FAR 52.228-2  
ADDITIONAL BOND SECURITY (OCT 1997)

7. FAR 52.228-5  
INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

8. FAR 52.228-11  
PLEDGES OF ASSETS (FEB 1992)

9. FAR 52.228-12  
PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS (OCT 1995)

10. FAR 52.228-14  
IRREVOCABLE LETTER OF CREDIT (DEC 1999)

11. FAR 52.228-15  
PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (JUL 2000)

12. FAR 52.229-3  
FEDERAL, STATE AND LOCAL TAXES  (APR 2003)

13. FAR 52.232-5  
PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

14. FAR 52.232-17  
INTEREST (JUN 1996)

15. FAR 52.232-23  
ASSIGNMENT OF CLAIMS (JAN 1986)

16. FAR 52.232-27  
PROMPT PAYMENT FOR CONSTRUCTION (OCT 2003)

Submit Invoices To:

NASA

John F. Kennedy Space Center

Procurement Office, Code: OP-ES

Kennedy Space Center, FL  32899

17. FAR 52.232-34  
PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN CENTRAL CONTRACTOR REGISTRATION (MAY 1999)

[Insert:  Concurrent with the first request].  

Any questions related to payment via Electronic Funds Transfer (EFT) should be directed to:  

NASA

John F. Kennedy Space Center

General Accounting GG-C-B2

Kennedy Space Center, FL  32899

Telephone (321) 867-2782 or (321) 861-8934 

ARTICLE 2.  NASA FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

1. NFS 1852.228-75
MINIMUM INSURANCE COVERAGE (OCT 1988)

2. NFS 1852.232-79
PAYMENT FOR ON-SITE PREPARATORY COSTS (SEP 1987)

3. NFS 1852.232-82
SUBMISSION OF REQUESTS FOR PROGRESS PAYMENTS (MAR 1989)

4. NFS 1852.242-72
OBSERVANCE OF LEGAL HOLIDAYS (AUGUST 1992)

ARTICLE 1.  LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE

CLAUSE NO.
TITLE

1. FAR 52.202-1
DEFINITIONS (JUL 2004)

2. FAR 52.203-3
GRATUITIES (APR 1984)

3. FAR 52.203-5
COVENANT AGAINST CONTINGENT FEES (APR 1984)

4. FAR 52.203-6
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT  (JUL 1995)

5. FAR 52.203-7
ANTI-KICKBACK PROCEDURES (JUL 1995)

6. FAR 52.203-8
CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

7. FAR 52.203-10
PRICE OR FEE ADJUSTMENTS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)       

8. FAR 52.203-12
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 2003)

9. RESERVED

10. FAR 52.204-4
PRINTING/COPYING DOUBLE-SIDE ON RECYCLED PAPER (AUG 2000)

11. FAR 52.204-7
CENTRAL CONTRACTOR REGISTRATION (OCT 2003)

12. FAR 52.211-15
DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990)

13. FAR 52.222-1
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

14. FAR 52.222-3
CONVICT LABOR (JUN 2003)

15. FAR 52.222-4
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT—OVERTIME COMPENSATION (SEP 2000)

16. FAR 52.222-6
DAVIS-BACON ACT (FEB 1995)

17. FAR 52.222-8
PAYROLLS AND BASIC RECORDS (FEB 1988)

18. FAR 52.222-9
APPRENTICES AND TRAINEES (FEB 1988)

19. FAR 52.222-10
COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

20. FAR 52.222-12
CONTRACT TERMINATION--DEBARMENT (FEB 1988)

21. FAR 52.222-13
COMPLIANCE WITH DAVIS-BACON  AND RELATED ACT REGULATIONS (FEB 1988)

22. FAR 52.222-14
DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

23. FAR 52.222-15
CERTIFICATION OF ELIGIBILITY (FEB 1988)

24. FAR 52.222-21
PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

25. FAR 52.222-26
EQUAL OPPORTUNITY (APR 2002)

26. FAR 52.222-27
AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

27. FAR 52.222-35
EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS  (DEC 2001)

28. FAR 52.222-36
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

29. FAR 52.222-37
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

30. FAR 52.223-3
HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) - ALTERNATE 1 (JUL 1995)

(The offeror shall provide the information required for (b) in a table similar to the below)

	MATERIAL
	IDENTIFICATION NO.

	If none, insert NONE

	
	

	
	


31. FAR 52.223-5
POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003)

32. FAR 52.223-6
DRUG-FREE WORKPLACE (MAY 2001)

33. FAR 52.223-10
WASTE REDUCTION PROGRAM (AUG 2000)

34. RESERVED

35. FAR 52.223-14
TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

36. FAR 52.225-9
BUY AMERICAN ACT – CONSTRUCTION MATERIALS (JUN 2003) 

(fill in NONE in paragraph(b)(2))

37. FAR 52.225-13
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (OCT 



2003)

38. RESERVED

39. FAR 52.227-1
AUTHORIZATION AND CONSENT (JUL 1995)

40. FAR 52.227-2
NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 1996)

41. FAR 52.227-4
PATENT INDEMNITY - CONSTRUCTION CONTRACTS (APR 1984)

42. FAR 52.233-1
DISPUTES (JUL 2002)

42. FAR 52.233-3

PROTEST AFTER AWARD (AUG 1996)

43. FAR 52.236-2

DIFFERING SITE CONDITIONS (APR 1984)

44. FAR 52.236-3

SITE INVESTIGATION AND CONDITIONS AFFECTING THE 
WORK (APR 1984)

45. FAR 52.236-4

PHYSICAL DATA (APR 1984)


[Insert: See KSC FAR 52.236-129 "Physical Data"]

46. FAR 52.236-5

MATERIAL AND WORKMANSHIP (APR 1984)

47. FAR 52.236-6

SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

48. FAR 52.236-7

PERMITS AND RESPONSIBILITIES (NOV 1991)

49. FAR 52.236-8

OTHER CONTRACTS (APR 1984)

50. FAR 52.236-9

PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS  (APR 1984)

51. FAR 52.236-10

OPERATIONS AND STORAGE AREAS (APR 1984)

52. FAR 52.236-11

USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

53. FAR 52.236-12

CLEANING UP (APR 1984)

54. FAR 52.236-14 
RESERVED

55. FAR 52.236-15 
SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

56. FAR 52.236-16 
QUANTITY SURVEYS (APR 1984)

57. FAR 52.236-17
LAYOUT OF WORK (APR 1984)

58. RESERVED  

57. FAR 52.236-26 
PRECONSTRUCTION CONFERENCE (FEB 1995)

58. FAR 52.242-13
BANKRUPTCY (JUL 1995)

59. FAR 52.242-14 
SUSPENSION OF WORK (APR 1984)

60. FAR 52.243-4
CHANGES (AUG 1987)

61. FAR 52.243-6  
CHANGE ORDER ACCOUNTING (APR 1984)

62. FAR 52.245-4
GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (JUN 



2003)

63. RESERVED

64. FAR 52.248-3
VALUE ENGINEERING - CONSTRUCTION (FEB 2000)

65.  RESERVED

66. FAR 52.249-2 
TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) - ALTERNATE I (SEP 1996)

67. FAR 52.249-10 
DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

68. FAR 52.253-1  
COMPUTER GENERATED FORMS (JAN 1991)

ARTICLE 2.
LISTING OF NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES INCORPORATED BY REFERENCE

CLAUSE NO,
TITLE

1. NFS 1852.209-72
COMPOSITION OF THE CONTRACTOR (DEC 1988)

2. NFS 1852.215-84
OMBUDSMAN  (OCT 2003)

[Fill in: Insert “Dr. Woodrow Whitlow Jr., Kennedy Space Center, Code AA-A, Kennedy Space Center FL  32899, telephone number 3212-867-2355, fax 321-867-7787, email woodrow.whitlow-1@nasa.gov.”]

3. NFS 1852.223-70
SAFETY AND HEALTH (APR 2002 )

4. NFS 1852.223-75
MAJOR BREACH OF SAFETY OR SECURITY (FEB 2002)

5. NFS 1852.225-70
EXPORT LICENSES (FEB 2000)

6. NFS 1852.236-73
HURRICANE PLAN  (DEC 1988)

7. NFS 1852-242-70
TECHNICAL DIRECTION (SEP 1993)

8. RESERVED  

9. RESERVED

10. NFS 1852.247-71  PROTECTION OF THE FLORIDA MANATEE (MAR 1989)

ARTICLE 3  LIST OF DOCUMENTS
A. The following attachments constitute part of this contract:

1) Contract Schedule Index and Sections I thru VII

2) DOL Area Wage Determination 

3) Specifications and Drawings

4) Safety and Health Plan (To be provided by the successful offeror as directed by the Contracting Officer)

B. The following listed documents are herein incorporated in full text as a part of this solicitation.  They will not be physically included in the resulting contract, however they will retain the same force and effect as if incorporated in full.

1) Representations and Certifications 1 thru 14

2) Instructions, Conditions and Notices to Offeror

3) Bid Bond/Standard Form 24

4) Question/Answer Form

ARTICLE 1.  LISTING OF FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES INCORPORATED BY REFERENCE

PROVISION NO.                   TITLE

1. FAR 52.211-1
 Availability of Specifications Listed in the GSA Index of Federal Specifications, Standards and  Commercial Item Descriptions, FPMR Part 101-29 (AUG 1998)

2. FAR 52.211-14
Notice of Priority Rating for National Defense Use (Sep 1990) [Insert: DO-C2] 

3. FAR 52.214-3
 Amendments to Invitation for Bids (Dec 1989)

4. FAR 52.214-4
 False Statement in Bids (Apr 1984) 

5. FAR 52.214-5
 Submissions of Bids (May 1997) 

6. FAR 52.214-6
 Explanation to Prospective Bidders (Apr 1984)

7. FAR 52.214-7
 Late Submissions, Modifications, and Withdrawal of Bids (NOV 1999) 

8. FAR 52.214-18
Preparation of Bids - Construction (Apr 1984)

9. FAR 52.214-19
Contract Award - Sealed Bidding - Construction (Aug 1996)

10.  FAR 52.214-34
Submission of Offers in the English Language (APR 1991)

11. FAR 52.214-35
Submission of Offers in U.S. Currency (APR 1991)

12. FAR 52.222-23
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity for Construction (Feb 1999)

a) [insert: (b) Minority participation goal: 10.7%

b) Female participation goal:
6.9%

c) (e) Kennedy Space Center, Brevard County, Florida]

13. FAR 52.225-10
Notice of Buy American Act Requirement – Construction Materials (MAY 2002)

14. FAR 52.233-2
Service of Protest (Aug 1996)  

[insert in paragraph (a) Contracting Officer 

address: Contracting Officer, OP-ES, Room 2480, 

Headquarters Building, Kennedy Space Center, Florida 32899]
  

15. FAR 52.236-27
Site Visit (Construction) (Alternate I) (FEB 1995)

[insert: See KSC Clause FAR 52.236-126]

ARTICLE 2.
LISTING OF NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES INCORPORATED BY REFERENCE

PROVISION NO.                   TITLE

1. NFS 1852.214-70
Caution to Offerors Furnishing Descriptive Literature (Dec 1988)

2. NFS 1852.219-73
Small Business Subcontracting Plan (May 1999)


[insert:  (b) 5 days]

3. NFS 1852.223-73
Safety and Health Plan (APR 2002) – Alternate I (APR 2002)

4. NFS 1852.228-73
Bid Bond (Oct 1988)

5. NFS 1852.233-70
Protests to NASA (OCT 2002)

6. NFS 1852.236-72
Bids with Unit Prices (Mar 1989)

7. FAR 1852.236-74
Magnitude of Requirement (Dec 1988)

 
Between $1,000,000 and  $5,000,000

ARTICLE 3.
FAR 52.216-1  TYPE OF CONTRACT 
The Government contemplates award of a firm fixed price contract resulting from this solicitation. 

ARTICLE 4.  KSC 52.209-92  PRE-AWARD SURVEY (JUL 1993)

A pre-award survey may be held with the apparent low bidder at KSC Headquarters Building within five (5) days after bid opening.  If requested by the Contracting Officer, the bidder shall be prepared at the preaward survey to present to the survey team, in a minimum of five (5) copies, the following items:


a.  A list of major projects in progress or completed by him or his proposed subcontractors within the past 5 years.  Projects of similar type and scope, but not connected with the aerospace industry may be included if desired and needed to establish a satisfactory experience record.


b.  A list of present commitments, including the dollar value thereof; estimated start and completion dates; the dollar value or percentage of subcontracting on each job; the organization under which the work is being performed; and name and telephone number of the Contracting Officer.


c.  A copy of Bidder's latest financial statement, including the names of banks or other financial institutions with which the bidder conducts business, a bank contact (name and phone number), and consent for release of financial information from each institution (in writing, if necessary).  If the financial statement is more than 60 days old, a certificate must be furnished stating that the financial condition is substantially the same, or if not the same, the changes that have taken place.  Such statement will be treated as confidential.  In addition, a financial contact within the company (name and phone number).


d.  A preliminary schedule showing all major work features.  This schedule is to show major milestones the Bidder intends to meet on the site work, buildings, mechanical and electrical services.


e.  A preliminary plan showing how the Bidder intends to perform the various features of the work.  This plan is to include, but be not limited to, construction plant and material sources, and the capability of meeting material delivery and installation schedules, as well as the estimated dollar value or percentage of subcontracting to be performed.  The Bidder shall discuss, in writing, his accomplishments on similar projects.  "The discussion shall include all key personnel, their experience and responsibility assignments during the course of the project, and how the contractor plans to meet the Quality Assurance/Inspection requirements as specified in Section IV."


f.  A Safety and Health Plan, as required by NFS 18-52.223-70 and KSC 52.223-98.  This Safety and Health Plan, which is to be submitted by the apparently successful offeror pursuant to NFS 18-52.223-73, may be requested immediately after bid opening, or may be requested as part of the preaward survey data, at the discretion of the Contracting Officer.  In no event shall the time for submittal of the Safety and Health Plan exceed the time established herein for the preaward survey

ARTICLE 5.  KSC 52.210-98  HALF-SIZE DRAWINGS (SEP 1990) 

Half size of full size "F" drawings have been issued with this Invitation for Bids.

ARTICLE 6.  KSC 52.211-91  AVAILABILITY OF SPECIFICATIONS  (JUN 2002)

a.  The specifications cited in this solicitation may be obtained from: 

KSC specifications and standards may be obtained through a web site maintained by the KSC Technical Library.  These documents may be accessed at http://www-lib.ksc.nasa.gov/lib/gp364.html. 

NASA specifications are available at http://standards.nasa.gov/.  This website requires Public Access registration (Logon Required).

The Acquisition Streamlining and Standardization Information System (ASSIST) is a web based system for military and federal specifications and standards.  Managed by the DoD Single Stock Point (DoDSSP), Philadelphia, ASSIST-Online provides public access to standardization documents over the Internet.  The URL for these documents is http://astimage.daps.dla.mil/online/new/. 

b.  Other Government Standards, Specifications, and other Technical Documents incorporated by reference in this solicitation may be obtained from:

John F. Kennedy Space Center, NASA

Specification & Standards Section

Mail Code:  LIBRARY-D

Kennedy Space Center, FL  32899

Telephone (321) 867-3603  (Collect calls will not be accepted)

Please identify the solicitation number and the specification(s) requested by date, title, and number, as cited in the solicitation.

c.  Voluntary standards, such as industrial, manufacturing, independent laboratory, society, and institutional associations (non-Government organizations) codes, standards, specifications, and technical documents incorporated by reference in this solicitation must be obtained, at the bidder's expense, from the organization that develops, establishes and/or publishes those documents.

d.  The Contracting Officer will furnish, upon request, copies of NASA quality documents referenced in the solicitation and not otherwise available to the offeror for the preparation of its offer.

ARTICLE 7.  KSC 52.214-90  HAND-CARRIED OFFERS AND USE OF COMMERCIAL COURIERS (AUG 1998)

All hand-carried offers (bid or proposal packages), whether delivered by the offeror or by commercial courier, must be delivered to the Central Industry Assistance Office (CIAO), Building N6-1009, Room 102, between the hours of 8:00 a.m. and 4:30 p.m., Monday through Friday, except legal holidays.  The CIAO is located on State Road 3, approximately 4 miles south of the intersection of State Road 3 and NASA Causeway (State Road 405), at Gate 2 to the Kennedy Space Center (KSC).  Access to KSC is not required.

Offers which arrive at the CIAO after the prescribed time for receipt of offers will be considered late and treated in accordance with FAR provision 52.214-7, "Late Submissions, Modifications and Withdrawals of Bids," FAR provision 52.215-1, “Instructions to Offerors - Competitive Acquisition,” or FAR provision 52.214-23, "Late Submissions, Modifications, and Withdrawals of Technical Proposals Under Two‑Step Sealed Bidding."

In those instances where the bid opening/receipt of proposals date coincides with a scheduled Space Transportation System (STS) launch, offerors are cautioned that access to the CIAO may be restricted both prior to and after the scheduled launch time.  Offerors must plan accordingly to ensure their offer arrives at the CIAO prior to the date and time set for bid opening/receipt of proposal.

Offerors using commercial couriers to submit their offers are responsible for instructing the couriers to deliver the offers in accordance with this provision.  Offerors are also advised to provide the courier with the building number (N6-1009) and room number (102) of the CIAO.

ARTICLE 8.
KSC 52.214-92  PUBLIC OPENING OF BIDS (SEP 1990) 

Bids will be publicly opened at the time set for opening in the invitation for bids.  Their content will be made public for the information of bidders and others interested, who may be present either in person or by representative.

ARTICLE 9.
KSC 52.214-98  SIGNATURE AUTHORITY (SEP 1990)
The Bid (SF 1442) must be signed by a person who is legally authorized to bind the Bidder/Contractor.  If the bid is signed by an agent, legal evidence of his authority to bind the Bidder/Contractor must be furnished with the bid.

ARTICLE 10.  FAR 52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government’s best interests, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).

ARTICLE 11.  KSC 52.223-98 SAFETY & HEALTH PLAN (FEB 2004) 

Pursuant to NFS 18-52.223-70, the Contractor shall have a Safety and Health Plan for the work to be performed under this contract.  

The primary Safety Plan guidelines are set forth in 29 CFR 1926 subpart C," Safety and Health Regulations for Construction" 

As a minimum, the Safety and Health Plan shall include the following: 

(1) 
Safety program objectives. 

(2) 
Methods of attaining safety objectives. 

(3) 
Responsibility of key personnel for the prime Contractor and all on-site  subcontractors. 

(4) 
Safety meetings, surveys, inspections, and reports. 

(5) 
Procedures for disaster and emergency programs as outlined in the " Construction Contractor's Safety Information & Requirements for Kennedy Space Center", provided at the Prework Conference.  These procedures shall be an appendix to the safety plan. 

(6) 
Listing of key personnel to be contacted in times of emergency. 

(7) 
How the Contractor intends to comply with 29 CFR 1926  Safety and Health Regulations for Construction and other KSC specific safety requirements.

(8)
How the Contractor intends to comply with KSC 52.223-104, Fire Protection and Required Permits. 

(9) 
The plan shall include the statement " the Contractor will not invalidate the integrity of safety systems/devices without proper authorization". 

(10)
If the clause KSC 52.223-101 Confined Space Work Requirements is included in the solicitation/contract, a confined space written program, consistent with the requirements of 29 CFR 1910.146 shall be submitted as a part of the Safety and Health plan .

ARTICLE 12.  KSC 52.223-111  NOTICE TO OFFERORS - SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION (SEP 1990) 

Attention is invited to the regulations issued by the Secretary of Labor pursuant to Section 107 of the Contract Work Hours and Safety Standards Act (Public Law 91-54; 86 Stat. 96: 40 U.S.C. 327), entitled "Safety and Health Regulations for Construction" (29 CFR Part 1926).  The Contractor will be required to comply with the Secretary's regulations to the extent that any resulting contract involves construction.

ARTICLE 13.
KSC 52.236-126  SITE TOUR (JUL 1999)

In accordance with FAR 52.236-27, incorporated herein by reference, a site tour will be held.

Offerors who plan to attend the site tour must give 24-hour notice to the responsible Contract Specialist, giving names and titles of expected attendees. Attendance is limited to three representatives from each interested firm unless otherwise authorized by the Contract Specialist.

Attendees will furnish their own transportation, pick up their special badge at the Pass and Identification Building Section (PIDS) adjacent to Gate 3 on NASA Causeway near U.S. 1 and report directly to Conference Room 1210 of the KSC Base Operations Building (Bldg. No. M6-339). 

Visitors on KSC are allowed to possess and use photographic equipment and materials EXCEPT IN CONTROLLED AREAS. Anyone desiring to use camera equipment during the pre-bid site tour should contact the contract specialist to determine if the site to be visited is a controlled area.

NOTE:  The pre-bid site tour will be held at KSC at 10:00 AM on 11/08/04.  Offerors who plan to attend must give 24-hour notice to the Contract Specialist listed on SF 1442, Item 9.A..  

Questions concerning this solicitation should be submitted by datafax or e-mail, and must be received on or by 11/15/04. 

Questions received by that date will be answered by written amendment; questions received after that date will be considered but may not be answered.

ARTICLE 14.  OBTAINING COPIES OF THE CONSTRUCTION DRAWINGS AND SPECIFICATIONS PACKAGE 

The construction drawing and specifications package necessary for completion of your offer may be requested by contacting IDI-PRO, telephone (321) 867-2851 or datafax (321) 867-9187, and referencing this solicitation number.  

The package may also be picked up in person at the KSC Headquarters Building, Room 1441. Unbadged personnel are required to obtain a temporary badge in order to enter the KSC Headquarters Building.  Contact IDI-PRO to make arrangements to obtain this temporary badge.  

The package will include:

a) a copy of the project drawings and specifications,  

b) a copy of the most current DOL Area Wage Determination, 

c) a copy of Standard Form 24, "Bid Bond,

d) a preprinted form to facilitate the processing of datafaxed questions, 

ARTICLE 15.  SUBMISSION OF BIDS AND OFFERS 

The bidder shall provide the following documentation as part of its solicitation response:  

e) Two signed copies of the fully executed SF 1442 and Sections I through VII

f) Bid Bond (SF 24) in duplicate, or other Bid Guarantee as provided for herein

g) A signed copy of all Amendments, if issued, if not acknowledged on SF 1442

h) Section IX, fully executed copy of the Offeror Representations and Certifications

1. FAR 52.203-2 
CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)


(a)
The offeror certifies that -


(1)
The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation, communication, or agreement with any other offeror or competitor relating to (i) those prices, (ii) the intention to submit an offer, or (iii) the methods or factors used to calculate the prices offered;


(2)
The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless otherwise required by law; and


(3)
No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the purpose of restricting competition.


(b)
Each signature on the offer is considered to be a certification by the signatory that the signatory -


(1)
Is the person in the offeror's organization responsible for determining the prices being offered in this bid or proposal, and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) above; or


(2)
(i)
Has been authorized, in writing, to act as agent for the following principals in certifying that those principles have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) above                                          [Insert full name of person(s) in the offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her position in the offeror's organization];


(ii)
As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 


(iii)
As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above.


(c)
If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

2. FAR 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991)

[CO - DELETE IF LESS THAN $100K, REF FAR 3.808(a)]


(a)
The definitions and prohibitions contained in the clause at FAR 52.203-12, Limitation on Payments to Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of this certification.


(b)
The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after December 23, 1989 --


(1)
No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative agreement;


(2)
If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and


(3)
He or she will include the language of this certification in all subcontract awards at any tier and require that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.


(c)
Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed by Section 1352, Title 31, United States Code.  Any person who makes an expenditure prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such failure.

3.  FAR 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions. 

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer Identification Number. 

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract. 

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN. 

(d) Taxpayer Identification Number (TIN). 

[  ]  TIN: _____________________. 

[  ]  TIN has been applied for. 

[  ]  TIN is not required because: 

[  ]  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States; 

[  ]  Offeror is an agency or instrumentality of a foreign government; 

[  ]  Offeror is an agency or instrumentality of the Federal Government. 

(e) Type of organization. 

[  ]  Sole proprietorship; 

[  ]  Partnership; 

[  ]  Corporate entity (not tax-exempt); 

[  ]  Corporate entity (tax-exempt); 

[  ]  Government entity (Federal, State, or local); 

[  ]   Foreign government; 

[  ]  International organization per 26 CFR 1.6049-4; 

[  ]  Other _________________________. 

(f) Common parent. 

[  ]  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 

[  ]  Name and TIN of common parent: 

Name _____________________________ 

TIN ______________________________ 

4.  FAR 52.204-5
WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)   

(MAY 1999)

      (a) Definition. "Women-owned business concern," as used in this provision, means a concern that is   

at least 51 percent owned  by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is owned by one or more  women; and whose management and daily business operations are controlled by one or more women.

       (b) Representation.  The offeror  represents that it [  ] is, [  ] is not a women-owned business concern.       

5. FAR 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 




PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY 




MATTERS.  (DEC 2001)

[USE WHEN OVER $100K - REF:  FAR 9.409(a)]

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that- 



i) The Offeror and/or any of its Principals- 




A) Are  FORMCHECKBOX 
 are not  FORMCHECKBOX 
 presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency; 




B) Have  FORMCHECKBOX 
 have not  FORMCHECKBOX 
, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and 




C) Are  FORMCHECKBOX 
 are not  FORMCHECKBOX 
 presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision. 



ii) The Offeror has  FORMCHECKBOX 
 has not  FORMCHECKBOX 
, within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency. 


(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). 

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code. 

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances. 

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this solicitation.  However, the certification will be considered in connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible. 

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the

Contracting Officer may terminate the contract resulting from this solicitation for default. 

6. FAR 52.219-1 
SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004)- ALT I (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is ________________ [insert NAICS code]. 

(2) The small business size standard is _____________ [insert size standard]. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b) Representations. 

The offeror represents as part of its offer that it  FORMCHECKBOX 
 is, FORMCHECKBOX 
 is not a small business concern. 

[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents, for general statistical purposes, that it FORMCHECKBOX 
 is, FORMCHECKBOX 
 is not, a small disadvantaged business concern as defined in 13 CFR 124.1002. 

[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it FORMCHECKBOX 
 is, FORMCHECKBOX 
 is not a women-owned small business concern. 

[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it FORMCHECKBOX 
 is, FORMCHECKBOX 
 is not a veteran-owned small business concern. 

[Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of this provision.] The offeror represents as part of its offer that it FORMCHECKBOX 
 is, FORMCHECKBOX 
 is not a service-disabled veteran-owned small business concern. 

[Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that- 

It FORMCHECKBOX 
 is, FORMCHECKBOX 
 is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was certified by the Small Business Administration in accordance with 13 CFR part 126; and 

It FORMCHECKBOX 
 is, FORMCHECKBOX 
 is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are participating in the joint venture. [The offeror shall enter the name or names of the HUBZone small business concern or concerns that are participating in the joint venture:__________.] Each HUBZone small business concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 

7.   [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.] The offeror shall check the category in which its ownership falls: 

_____ Black American. 

_____ Hispanic American. 

_____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 

_____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 

_____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 

_____ Individual/concern, other than one of the preceding. 

 (c) Definitions. As used in this provision- 

"Service-disabled veteran-owned small business concern"- 

1.  Means a small business concern- 

(i)  Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and 

(ii)  The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 

2.  Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16). 

"Small business concern" means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (a) of this provision. 

"Veteran-owned small business concern" means a small business concern- 

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and 

(2) The management and daily business operations of which are controlled by one or more veterans. 

"Women-owned small business concern" means a small business concern- 

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and 

(2) Whose management and daily business operations are controlled by one or more women. 

(d) Notice. 

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished. 

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall- 

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension and debarment; and 

(iii) Be ineligible for participation in programs conducted under the authority of the Act. 
7. FAR 52.219-2 
EQUAL LOW BIDS (OCT 1995)
(a) This provision applies to small business concerns only. 

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids. If the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier subcontractors) amount to more than 50 percent of the contract price. 

__________________________________________ 

__________________________________________ 

(c) Failure to identify the labor surplus areas as specified in paragraph (b) of this provision will preclude the bidder from receiving priority consideration. If the bidder is awarded a contract as a result of receiving priority consideration under this provision and would not have otherwise received award, the bidder shall perform the contract or cause the contract to be performed in accordance with the obligations of an LSA concern.

8. FAR 52.219-19
SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000)

[CO – Include if falls into one of the 4 Designated Industry Groups

:  Construction, Refuse, Non-nuclear ship repair, and A&E Services

  -  Ref:  FAR  19.1007(a)]


(a)
Definition.


"Emerging small business," as used in this solicitation, means a small business concern whose size is no greater than 50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) code assigned to a contracting opportunity.


(b)
(Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern under the size standards of this solicitation.)


The Offeror  [   ] is, [   ]  is not an emerging small business.


(c)
(Complete only if the Offeror is a small business or an emerging small business, indicating its size range.)


Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is expressed in terms of number of employees)  or  Offeror's average annual gross revenue for the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of annual receipts).  (Check one of the following.)

	NO. OF EMPLOYEES
	AVG. ANNUAL GROSS REVENUES



	

____ 50 or fewer
	
____ $1 million or less

	

____ 51  - 100
	
____ $1,000,001  - $2 million

	

____ 101 - 250
	            ____ $2,000,001  - $3.5 million

	

____ 251 - 500 
	
____ $3,500,001  - $5 million 

	

____ 501 - 750 
	
____ $5,000,001  - $10 million

	                       ____ 751 - 1,000 
	
____ $10,000,001 - $17 million

	

____ Over  1,000


	
____ Over $17 million


9. FAR 52.219-22 
SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)     ALTERNATE I  (OCTOBER 1998)

(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation. 

(b) Representations. (1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable to this acquisition; and either-- 

[   ] (i) It has received certification by the Small Business Administration as a small disadvantaged business concern consistent with 13 CFR 124, Subpart B; and 

(A) No material change in disadvantaged ownership and control has occurred since its certification; 

(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon whom the certification is based does not exceed $750,000 after taking into

account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and 

(C) It is listed, on the date of this representation, on the register of small disadvantaged business concerns maintained by the Small Business Administration or 

[   ] (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that application is pending, and that no material change in disadvantaged ownership and control has occurred since its application was submitted. 

(2) [   ] For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name of the small disadvantaged business concern that is participating in the joint venture:_________________________.] 

(3) Address. The offeror represents that its address  FORMCHECKBOX 
 is,  FORMCHECKBOX 
 is not in a region for which a small disadvantaged business procurement mechanism is authorized and its address has not changed since its certification as a small disadvantaged business concern or submission

of its application for certification. The list of authorized small disadvantaged business procurement mechanisms and regions is  posted at http://www.arnet.gov/References/sdbadjustments.htm. The offeror shall use the list in effect on the date of this solicitation. "Address," as used in this provision, means the address of the offeror as listed on the Small Business Administration's register of small disadvantaged business concerns or the address on the completed application that the concern has submitted to the Small Business Administration or a Private Certifier in accordance with 13 CFR part

124, subpart B. For joint ventures, "address" refers to the address of the small disadvantaged business concern that is participating in the joint venture.

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the purposes of securing a contract or subcontract shall-- 

(1) Be punished by imposition of a fine, imprisonment, or both; 

(2) Be subject to administrative remedies, including suspension and debarment; and 

(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act. 

10. FAR 52.222-22 
PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
CO - As prescribed in 22.810(a)(2), insert the following provision:
The offeror represents that-- 

(a) It  [  ] has,  [  ] has not participated in a previous contract or subcontract subject the

Equal Opportunity clause of this solicitation; 

(b) It [  ] has, [  ] has not filed all required compliance reports; and 

(c) Representations indicating submission of required compliance reports, signed by

proposed subcontractors, will be obtained before subcontract awards.

11. FAR 52.223-13
CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental Management, requires submission of this certification as a prerequisite for contract award. 

(b) By signing this offer, the offeror certifies that- 

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or 

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and reporting requirements because each such facility is exempt for at least one of the following reasons: [Check each block that is applicable.] 

[ ] (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A); 

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA); 

[ ] (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their corresponding North American Industry Classification System sectors: 

(A) Major group code 10 (except 1011, 1081, and 1094. 

(B) Major group code 12 (except 1241). 

(C) Major group codes 20 through 39. 

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating power for distribution in commerce). 

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), or 5169, or 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a contract or fee basis); or 

[ ] (v) The facility is not located in the United States or its outlying areas... 

12. FAR 52.226-2 
HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION REPRESENTATION  (MAY 2001)

(a) Definitions. As used in this provision— “Historically black college or university” means an

institution determined by the Secretary of Education to meet the requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and Space Administration, and the Coast Guard, the term also includes any nonprofit research institution that was an integral part of such a college or university before November 14, 1986. 

“Minority institution” means an institution of higher education meeting the requirements of Section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as defined in Section 316(b)(1) of the Act (20 U.S.C.

1101a)) .

(b) Representation. The offeror represents that it -

n is n is not a historically black college or university;

n is n is not a minority institution.
13. RESERVED
14. FAR 52.223-4 
RECOVERED MATERIAL CERTIFICATION (OCT 1997)
As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the percentage of recovered materials to be used in the performance of the contract will be at least the amount required by the applicable contract specifications.

15. FAR 52.222-38 
COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS. (DEC 2001)

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the most recent VETS-100 Report required by that clause.
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Date: October 8, 2004

General Decision Number: FL20030017 10/08/2004

Superseded General Decision Number: FL020017

State: Florida

Construction Types: Building, Heavy and Highway

County: Brevard County in Florida.

**CAPE CANAVERAL AIR STATION, PATRICK AIR FORCE BASE KENNEDY

SPACE CENTER AND MALABAR RADAR SITE IN BREVARD COUNTY BUILDING

CONSTRUCTION PROJECTS (does not include residential

construction consisting of single family homes and partments up

to and including 4 stories)  HEAVY AND HIGHWAY CONSTRUCTION

PROJECTS

Modification Number     Publication Date

           0             06/13/2003

           1             01/23/2004

           2             04/09/2004

           3             04/30/2004

           4             05/14/2004

           5             05/28/2004

           6             06/18/2004

           7             07/09/2004

           8             08/20/2004

           9             10/08/2004

* ASBE0067-001 07/01/2004

                                   Rates          Fringes

  Asbestos Workers/Insulator 

  (Includes the application of 

  all insulating materials, 

  protective coverings, 

  coatings and finishings to all 

  types of mechanical systems)...$ 22.62             9.41

----------------------------------------------------------------

ASBE0067-002 07/01/2000

                                   Rates          Fringes

  Hazardous Material Handler 

  (Includes preparation, 

  wetting,  stripping, removal, 

  scrapping,  

  vacuuming,bagging, and 

  disposing  of all insulation 

  materials from  mechanical 

  systems, whether they  

  contain asbestos or not).......$ 11.00             3.75

----------------------------------------------------------------

BOIL0199-001 01/01/2004

                                   Rates          Fringes

  Boilermaker

     Storage Tank Erection/Repair$ 12.95            4.105

     All other work..............$ 25.18            12.67

----------------------------------------------------------------

BRFL0001-001 05/01/2004

                                   Rates          Fringes

  Bricklayer

     BRICKLAYERS, BLOCKLAYERS,  

     PLASTERERS, TERRAZZO 

     WORKERS,  TILE SETTERS and 

     CEMENT MASONS:

      *INDUSTRIAL................$ 18.50             5.15

      COMMERCIAL.................$ 18.50             5.15

  *INDUSTRIAL work includes:  Bulk plants, power houses,

  chemical plants, missile sites including all work at Cape

  Canaveral Air Force Station and Kennedy Space Flight Center

  but excluding work performed at Patrick Air Force Base and

  Malabar Radar Site, oil refineries, etc., and such other

  work which is related to and considered a part of the above

  type projects.

----------------------------------------------------------------

CARP1000-001 07/01/2004

                                   Rates          Fringes

  Millwright.....................$ 22.63             9.42

----------------------------------------------------------------

CARP1765-001 07/01/2003

                                   Rates          Fringes

  Carpenters:

     *INDUSTRIAL:

      CARPENTERS.................$ 18.71             5.84

      PILEDRIVERMEN..............$ 19.26             5.84

     COMMERCIAL:

      CARPENTERS.................$ 17.21             5.84

      PILEDRIVERMEN..............$ 17.76             5.84

----------------------------------------------------------------

ELEC0222-001 09/01/2003

                                   Rates          Fringes

  Line Construction:      

     CABLE SPLICER...............$ 23.63             8.11

     GROUNDMAN...................$ 13.29             6.03

     LINEMAN; HEAVY EQUIPMENT 

     OPERATOR....................$ 23.34             8.09

----------------------------------------------------------------

ELEC0756-001 03/01/2004

                                   Rates          Fringes

  Electricians:

     Cable Splicer...............$ 22.00          6.45+4%

     Wireman.....................$ 22.00          6.45+4%

----------------------------------------------------------------

ELEV0139-001 04/30/2002

                                   Rates          Fringes

  Elevator Constructor...........$ 25.175            8.95

     Mechanic....................$ 23.995         7.455+A

FOOTNOTE:

  A.  Employer contributions 8% of regular hourly rate to

  vacation pay credit for employee who has worked in business

  more than 5 years; Employer contributions 6% of regular

  hourly rate to vacation pay credit for employee who has

  worked in business less than 5 years.

  Paid Holidays:  New Year's Day; Memorial Day; Independence

  Day; Labor Day; Thanksgiving Day; The Day After

  Thanksgiving and Christmas Day.

----------------------------------------------------------------

ENGI0673-001 05/01/2002

                                   Rates          Fringes

  Power equipment operators:

     GROUP 1.....................$ 18.70             5.10

     GROUP 2.....................$ 18.45             5.10

     GROUP 3.....................$ 16.91             5.10

     GROUP 4.....................$ 15.29             5.10

POWER EQUIPMENT OPERATORS

  CLASSIFICATIONS  GROUP 1:  Tower Crane, Locomotive Crane,

  Crawler Crane, Truck Crane, Hydro Crane, Piledriver

  (incluidng auger and boring machine)

  GROUP 2:  Mechanic/Welder and operators of: Gantry Crane,

  Bridge Crane, Clam Shell, Dragline, Backhoe, Gradeall,

  Grader, Sideboom Cat, Hulti-Drum Hoist, Highlift (10' or

  higher), Locomotive Engineer, Tugboat Captain (150 hp or

  more), Concrete Pump with boom

  GROUP 3:  Bulddozers, Forklifts, Straddle Buggy, Single Drum

  Hoist, Winch Truck, Trenching Machine, Concrete Paver,

  Scraper, Loader, Asphalt Paving Machine, Lubricating

  Engineer, Fireman, Concrete Breaking Machine, Concrete Mixer

  GROUP 4:  Tractors, Wellpoint System Operator and Installer,

  Air Compressor, Pulver Mixer, Motor boat, Power Boat, Power

  Sweeper, Welding Machine, Oiler, Mechanic's Helper, Pump,

  Conveyor, Roller, Watertruck, Asphalt distributor, Concrete

  Pump (trailer type), Utility Operator

----------------------------------------------------------------

IRON0808-001 07/01/2004

                                   Rates          Fringes

  Ironworker.....................$ 20.23             9.25

----------------------------------------------------------------

LABO0517-001 05/01/2004

                                   Rates          Fringes

  Laborers:

     Asbestos Abatement, 

     Hazardous and Toxic Waste 

     Removal Laborers; (On all 

     mechaincal systems: Lead 

     Base  Paint Removal;pipes, 

     boilers, ducts,  flues, 

     breechings, ect.; that are 

      going to be scrapped, the 

     removal of  all insulating 

     materials  whether they  

     contain asbestos or not 

     shall be the exclusive 

     work of the laborers;.......$ 16.35             4.13

     Carpenter Tender, Cement 

     Mason Tender, Block/ 

     Bricklayer Tender  

     Plasterer Tender............$ 15.65             4.13

     Demolition Laborers.........$ 15.65             4.13

     General Laborer.............$ 15.50             4.13

     Pipelayer Laborer, Laborer 

     engaged in the pouring of 

     concrete, mortar mixers, 

     masonry forklift operator, 

     and operation of power tools$ 15.65             4.13

----------------------------------------------------------------

* PAIN0078-001 07/01/2004

                                   Rates          Fringes

  Glazier........................$ 18.60             6.15

----------------------------------------------------------------

* PAIN1010-001 07/01/2004

                                   Rates          Fringes

  Painters:

     Brush.......................$ 19.55             8.35

     Spray &  Sandblasting.......$ 19.55             8.35

----------------------------------------------------------------

PLUM0295-001 01/01/2004

                                   Rates          Fringes

  Plumber/Pipefitter/Steamfitter

     COMMERCIAL: Schools, 

     Hospitals, Shopping 

     Centers, and work not 

     listed as Industrial........$ 21.10             9.20

     INDUSTRIAL: Bulk Plants, 

     Power-houses, Chemical 

     Plants, Missile Sites, 

     (Including all Work at 

     Cape Canaveral Air-Force 

     Station and Kennedy Space  

     Flight Center but 

     excluding work  performed 

     at Patrick Air Force Base 

     and Malabar Radar Site), 

     Oil    Refineries, etc., 

     and such other work which 

     is related to and  

     considered a part of the 

     above type projects.........$ 23.50             9.62

----------------------------------------------------------------

ROOF0103-001 02/01/2003

                                   Rates          Fringes

  Roofer.........................$ 14.50             5.10

----------------------------------------------------------------

SFFL0821-002 01/01/2003

                                   Rates          Fringes

  Sprinkler Fitter...............$ 24.60             6.27

----------------------------------------------------------------

SHEE0015-001 07/01/2004

                                   Rates          Fringes

  Sheetmetal Worker..............$ 23.00             8.05

----------------------------------------------------------------

TEAM0385-001 05/01/1990

                                   Rates          Fringes

  Truck Driver...................$ 13.00              .80

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates

listed under the identifier do not reflect collectively

bargained wage and fringe benefit rates.  Other designations

indicate unions whose rates have been determined to be

prevailing.

----------------------------------------------------------------

            WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the

Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:


Branch of Construction Wage Determinations


Wage and Hour Division


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


Wage and Hour Administrator


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:


Administrative Review Board


U.S. Department of Labor


200 Constitution Avenue, N.W.


Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

   END OF GENERAL DECISION

